STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 12/ 14/ 06 IN LOS ANGELES COUNTY I N LGOS 12/ 19/ 06
CONTRACT NUMBER 07-210804 ANGELES AT MAI NTENANCE EQUI PMENT CONTRACT CCDE 'B '
LOCATI ON 07- LA-5764- LOSAN TRAI NI NG CENTER 32 CONTRACT | TEMS

CONSTRUCT TRAI NI NG FACI LI TY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 15 FUND TOTAL HA12 3, 285, 000 TOTAL NUMBER OF WORKI NG DAYS 190
NUMBER OF BI DDERS 10 ENG NEERS EST 2,818,949. 00 AMOUNT UNDER 389, 429. 00 PERCENT UNDER EST 13. 81
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,429, 520. 00 8 POVNELL CONSTRUCTORS 909 356-8880 CC PREF CLAI MED
00858952
P O BOX 698 FAX 909 356-1299
FONTANA CA 92334- 0698
2 2,448, 113. 00 5 PAVE TECH I NC 760 729-7592 SB PREF CLAI MED
00720394
735 LAGUNA DR FAX 760 729-6158 COVPARI SON AMT:
CARLSBAD CA 92008 2,398, 113. 00
3 2,488, 559. 00 6 EXCEL PAVI NG COVPANY 562 599-5841 CC PREF CLAI MED
00688659
2230 LEMON AVENUE FAX 562 591- 7485
LONG BEACH CA 90806
4 2,503, 020. 00 3 SECURI TY PAVI NG COMPANY | NC 818 767-8418 CC PREF CLAI MED
00116307
P O BOX 1489 FAX 818 767-3169
SUN VALLEY CA 91353-1489
5 2,520, 700. 00 4 BEADOR CONSTRUCTI ON COVPANY 951 674-7352 SB PREF CLAI MED
I NC 00720483
26320 LESTER ClI RCLE FAX 951 674-7495 BID I S OVER SBP

CORONA CA 92883 PREFERENCE LI M TS



07-210804
07-LA-5764

12/ 14/ 06

10

2,687, 644. 27

2,766, 775.00

2,908, 485. 00

2,999, 535. 00

3,112, 585. 00

10

ALLI ANCE CONTRACTI NG I NC

155 GRANADA ST STE C
CAMARI LLO CA 93010

SULLY M LLER CONTRACTI NG
COVPANY

1100 E ORANGETHORPE AVE 200
ANAHEI M CA 92801

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

H GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

CAL PAC ENG NEERI NG CO | NC

811 WLSH RE BLVD STE 1003
LOS ANGELES CA 90017

FAX

FAX

FAX

FAX

FAX

805 388-0069
00300303
805 388-0071

714 578-9600
00747612
714 578-9672

949 252- 0441
00615876
949 252-0266

714 538-5156
00743775
714 538-5157

213 622-0093
00719863
213 622- 2647

Bl D245
PAGE 2
12/ 19/ 06
SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED



07-210804 Bl D245

07-LA-5764 PAGE 3

12/ 14/ 06 12/ 19/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ACL BARRI ER
POVONA CA
AVBER STEEL RESTEEL
RI ALTO CA
CT AND F ELECTRI CAL

BELL GARDEN CA

VEESTERN PAVI NG ASPHALT CONCRETE
| RW NDALE CA



07-210804
07-LA-5764
12/ 14/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

12/ 19/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL
CH NO HILLS CA

ALCORN FENCE
SUN VALLEY CA

AVBER STEEL COVPANY
RI ALTO CA

ORTI Z ASPHALT
COLTON CA

Bl DDER | D NAME AND ADDRESS

| TEM 24 ( PARTI AL)

| TEMS 5, 22 AND 23 ( PARTI AL)

I TEMS 18, 19 AND 24 ( PARTI AL)

| TEM 16 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL
CH NO HILLS CA

A M CONCRETE
SUN VALLEY CA

ACE FENCE
CI TY OF | NDUSTRY CA

AVBER STEEL
RI ALTO CA

CT AND F
BELL GARDENS CA

TI TAN DVBE
REDDI NG CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI L

M NOR CONCRETE

CHAI'N LI NK
REBAR
ELECTRI CAL

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN



07-210804
07-LA-5764
12/ 14/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

12/ 19/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

TI TAN DVBE
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

PROVI DE SERVI CE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A M CONCRETE
9050 HARRI S AVENUE
SUN VALLEY CA

ACE FENCE
15135 SALT LAKE AVENUE
CI TY OF | NDUSTRY CA

AVBER STEEL
312 W LLOW AVENUE
RI ALTO CA

CTANDF
7228 SCOUT AVENUE
BELL GARDENS CA

Bl DDER | D NAME AND ADDRESS

CONCRETE

FENCI NG

STEEL

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C L CONSTRUCTI ON
POMONA CA

ACE FENCE
I NDUSTRY CA

AVBER STEEL
RI ALTO CA

CONTI NUED ON NEXT PAGE

FORM AND POUR BARRI ER

FENCI NG

RESTEEL



07-210804 Bl D245

07-LA-5764 PAGE 6

12/ 14/ 06 12/ 19/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BEADOR AND SON I TEM5 11 AND 12
CORONA CA
CTANDF I TEMS 10 AND 25 THRU 30

BELL GARDENS CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE CHAI' N LI NK FENCE
SUN VALLEY CA
BLO S CONTRACTI NG UTI LI TI ES
3201 STURG S

OXNARD CA 93030

CTAND F INC ELECTRI CAL
BELL GARDENS CA

MENDEZ CONCRETE | NC CONCRETE
1210 E SANTA PAULA ST
SANTA PAULA CA 93060

PADRE AND ASSCCI ATES HAZARDOUS MATERI AL | NVESTI GATI ON
VENTURE CA
PAVI NG NET PAVI NG SUPPLI ES

11 S TERM NO SUl TE 214
LONG BEACH CA 90803

R AND D STEEL REBAR
COVPTON CA
CONTI NUED ON NEXT PAGE



07-210804
07-LA-5764
12/ 14/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
12/ 19/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

SAKAI DA AND SONS
RESEDA CA

Bl DDER | D NAME AND ADDRESS

TRUCKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ACL
POMONA CA

ACE FENCE COVPANY
CI TY OF | NDUSTRY CA

CTAND F INC
BELL GARDENS CA

GOLDEN SUN CONSTRUCTI ON | NC
LAGUNA HI LLS CA

TI TAN DVBE
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

FORM AND POUR BARRI ERS

FENCI NG

ELECTRI CAL AND CONDUI T

CONCRETE STRUCTURES

STORM WATER POLLUTI ON PREVENTI ON PLAN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

ACE FENCE
CI TY OF | NDUSTRY CA

AVBER STEEL
RI ALTO CA

C T AND F ELECTRIC
BELL GARDENS CA

CONTI NUED ON NEXT PAGE

FENCE

REBAR

ELECTRI CAL



07-210804 Bl D245

07-LA-5764 PAGE 8

12/ 14/ 06 12/ 19/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 ORTI Z ASPHALT ASPHALT PAVI NG ( PARTI AL)
COLTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ACE FENCE FENCE ( PARTI AL)
CITY OF | NDUSTRY CA
AVBER STEEL REBAR ( PARTI AL)
RI ALTO CA
C T AND F ELECTRIC ELECTRI CAL ( PARTI AL)

BELL GARDENS CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ACE FENCE COVPANY CHAI' N LI NK FENCE
15135 SALT LAKE AVE
CITY OF I NDUSTRY CA 91746-3316

AHEAD CONSTRUCTI ON COVPANY CONCRETE, RETAI NI NG WALL AND M NOR CONCRETE BARRI ER
2631 TERESI NA DR
HACI ENDA HEI GHTS CA 91745

BALI CONSTRUCTI ON | NC SEVER AND WATER LI NES
9852 JOE VARGAS WAY
SOQUTH EL MONTE CA 91733

MOCRE ELECTRI CAL CONTRACTI NG | NC ELECTRI CAL
463 N SM TH AVE
CORONA CA 92880



07-210804 Bl D245

07- LA-5764 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
12/ 14/ 06 12/ 19/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 000. 00 25, 000. 00
3 035713 HAZARDOUS MATERI ALS | NVESTI GATI ON LS LUMP SUM 50, 000. 00 50, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00 3, 000. 00
5 150608 REMOVE CHAI'N LI NK FENCE M 45 25. 00 1, 125. 00
6 152400 ADJUST SEWER CLEANOUT TO GRADE EA 5 500. 00 2,500. 00
7 153210 REMOVE CONCRETE VB 7 250. 00 1, 750. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2,000. 00 2, 000. 00
9 190101 ROADWAY EXCAVATI ON VB 17, 000 27.00 459, 000. 00
10 190140 TRENCH EXCAVATI ON M 250 15. 00 3, 750. 00
11 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 294 40. 00 11, 760. 00
12 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 413 80. 00 33, 040. 00
13 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 73 85. 00 6, 205. 00
VALL)
14 250401 CLASS 4 AGGREGATE SUBBASE VB 8, 380 30. 00 251, 400. 00
15 260201 CLASS 2 AGGREGATE BASE VB 4,330 35. 00 151, 550. 00
16 390103 ASPHALT CONCRETE ( TYPE B) TONN 7,660 75. 00 574, 500. 00
17 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 224 800. 00 179, 200. 00
18 (F) 510501 M NOR CONCRETE VB 640 380. 00 243, 200. 00
19 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 12,010 4.00 48, 040. 00
20 (S) 717072 100 MM POLYVI NYL CHLORI DE SEVER Pl PE M 125 160. 00 20, 000. 00
21 731502 M NOR CONCRETE (M SCELLANEOUS VB 7 700. 00 4,900. 00
CONSTRUCTI ON)
22 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 66 100. 00 6, 600. 00
23 (S) 802676 7.3 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 2, 800. 00 2, 800. 00
24 839721 CONCRETE BARRI ER ( TYPE 732A) M 250 300. 00 75, 000. 00
25 (S) 860763 SI'ZE 41 CONDUI T M 150 50. 00 7,500. 00
26 (S) 860764 SI ZE 53 CONDUI T M 160 60. 00 9, 600. 00
27 (S) 860766 SI ZE 103 CONDUI T M 250 70. 00 17, 500. 00
28 (S) 869032 NO. 3 1/2 (T) PULL BOX EA 2 250. 00 500. 00
29 (S) 869034 NO. 5(T) PULL BOX EA 6 750. 00 4, 500. 00
30 (S) 869038 NO. 6(T) PULL BOX EA 2 1, 800. 00 3, 600. 00
31 (S) 991029 EXTERI OR PLUVBI NG LS LUMP SUM 15, 000. 00 15, 000. 00
32 999990 MOBI LI ZATI ON LS LUMP SUM 210, 000. 00 210, 000. 00

TOTAL 2,429, 520. 00



07-210804 Bl D245

07-LA-5764 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
12/ 14/ 06 12/ 19/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 230. 00 1230. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
2 32, 000. 00 32000. 00 23, 000. 00 23000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
3 57,525. 00 57525. 00 92, 000. 00 92000. 00 5, 000. 00 5000. 00 27,500. 00 27500. 00
4 5, 610. 00 5610. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00 3, 300. 00 3300. 00
5 159. 00 7155. 00 72.00 3240. 00 50. 00 2250. 00 37.00 1665. 00
6 683. 00 3415. 00 350. 00 1750. 00 500. 00 2500. 00 330. 00 1650. 00
7 266. 00 1862. 00 135. 00 945. 00 100. 00 700. 00 240. 00 1680. 00
8 137, 238. 00 137238. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00
9 31. 00 527000. 00 24.50 416500. 00 30. 00 510000. 00 25. 00 425000. 00
10 12. 00 3000. 00 16. 50 4125. 00 40. 00 10000. 00 22.00 5500. 00
11 72.00 21168. 00 50. 00 14700. 00 70. 00 20580. 00 29. 00 8526. 00
12 115. 00 47495. 00 115. 00 47495. 00 100. 00 41300. 00 165. 00 68145. 00
13 126. 00 9198. 00 110. 00 8030. 00 100. 00 7300. 00 155. 00 11315. 00
14 19. 00 159220. 00 20. 50 171790. 00 28. 00 234640. 00 35. 00 293300. 00
15 22.00 95260. 00 35. 00 151550. 00 36. 00 155880. 00 35. 00 151550. 00
16 80. 00 612800. 00 75. 00 574500. 00 85. 00 651100. 00 87.00 666420. 00
17 558. 00 124992. 00 1, 515. 00 339360. 00 780. 00 174720. 00 910. 00 203840. 00
18 271.00 173440. 00 340. 00 217600. 00 330. 00 211200. 00 365. 00 233600. 00
19 4.10 49241. 00 3.10 37231. 00 5. 00 60050. 00 5. 00 60050. 00
20 72.00 9000. 00 63. 00 7875. 00 230. 00 28750. 00 110. 00 13750. 00
21 538. 00 3766. 00 250. 00 1750. 00 900. 00 6300. 00 475. 00 3325. 00
22 123. 00 8118. 00 123. 00 8118. 00 150. 00 9900. 00 140. 00 9240. 00
23 3, 540. 00 3540. 00 4, 000. 00 4000. 00 5, 000. 00 5000. 00 4, 000. 00 4000. 00
24 361. 00 90250. 00 278. 00 69500. 00 200. 00 50000. 00 200. 00 50000. 00
25 12. 00 1800. 00 14. 50 2175. 00 17.00 2550. 00 73. 00 10950. 00
26 11. 00 1760. 00 19. 00 3040. 00 20. 00 3200. 00 76. 00 12160. 00
27 16. 00 4000. 00 40. 00 10000. 00 50. 00 12500. 00 90. 00 22500. 00
28 783. 00 1566. 00 370. 00 740. 00 500. 00 1000. 00 275. 00 550. 00
29 403. 00 2418. 00 1,100. 00 6600. 00 1, 200. 00 7200. 00 800. 00 4800. 00
30 908. 00 1816. 00 2,100. 00 4200. 00 2,200. 00 4400. 00 1, 600. 00 3200. 00
31 8, 230. 00 8230. 00 6, 500. 00 6500. 00 6, 000. 00 6000. 00 5, 500. 00 5500. 00
32 243, 000. 00 243000. 00 243, 245. 00 243245. 00 252, 000. 00 252000. 00 195, 684. 00 195684. 00
TOT 2,448, 113. 00 2,488, 559. 00 2,503, 020. 00 2,520, 700. 00
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07-LA-5764
12/ 14/ 06

2,875.00
23,123.55
39, 076. 50

4,652. 89

107. 228
605. 85
416. 957
4, 266. 87
25.795
31. 0583
14. 858
36. 348
201. 98
34. 337
30. 127
100. 60
1, 516. 815
376. 911
3.15
283. 50
562. 80
129. 15
3,717.00
407. 40
93. 45
98. 70
103. 95

1, 011. 15

1, 057. 35

1,178. 10

2,109. 45
92, 765. 37

287744. 06
130449. 91
770596. 00
339766. 56
241223. 04
37831. 50
35437. 50
3939. 60
8523. 90
3717.00
101850. 00
14017. 50
15792. 00
25987. 50
2022. 30
6344. 10
2356. 20
2109. 45
92765. 37

2,687, 644. 27

SUMMARY OF REMA
SEVENTH

Bl D AMOUNT
3, 500. 00 3500
27,000. 00 27000
40, 000. 00 40000
3, 500. 00 3500
49. 00 2205
400. 00 2000
200. 00 1400
35, 000. 00 35000
34.50 586500.
18. 00 4500.
25. 00 7350.
50. 00 20650
130. 00 9490.
37.50 314250
37.50 162375.
82. 00 628120
1, 650. 00 369600
400. 00 256000
5.50 66055.
300. 00 37500.
380. 00 2660
135. 00 8910.
3, 800. 00 3800
250. 00 62500.
16. 00 2400.
21.00 3360.
43. 00 10750
400. 00 800
1, 150. 00 6900
2,200. 00 4400
18, 000. 00 18000.
65, 300. 00 65300
2,766, 775.00

N

NG BI DDERS
El GHTH

Bl D AMOUNT
10, 000. 00 10000
10, 000. 00 10000
10, 000. 00 10000
1, 500. 00 1500
50. 00 2250
2, 500. 00 12500
200. 00 1400
2, 000. 00 2000
28. 00 476000
80. 00 20000
30. 00 8820.
50. 00 20650
100. 00 7300
50. 00 419000
60. 00 259800.
100. 00 766000
1, 000. 00 224000
350. 00 224000
4.00 48040.
75. 00 9375.
600. 00 4200
100. 00 6600
5, 000. 00 5000
450. 00 112500
60. 00 9000.
65. 00 10400
75. 00 18750
300. 00 600.
800. 00 4800
2, 000. 00 4000
50, 000. 00 50000
150, 000. 00 150000
2,908, 485. 00

Bl D245
PAGE 11
12/ 19/ 06
NI NTH
Bl D AMOUNT
10, 000. 00 10000
5, 000. 00 5000
15, 000. 00 15000
19, 000. 00 19000
300. 00 13500
300. 00 1500
300. 00 2100
25, 000. 00 25000
35. 00 595000.
50. 00 12500
60. 00 17640
65. 00 26845
200. 00 14600.
46. 00 385480
46. 00 199180.
85. 00 651100.
1, 000. 00 224000
410. 00 262400
6. 00 72060.
140. 00 17500.
500. 00 3500
150. 00 9900
4, 500. 00 4500
450. 00 112500
20. 00 3000.
25. 00 4000.
45. 00 11250
450. 00 900
1, 250. 00 7500
2, 350. 00 4700
11, 500. 00 11500.
256, 880. 00 256880
2,999, 535. 00
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65. 00

75. 00

85. 00

315. 00
950. 00

2, 000. 00
39, 000. 00
185, 000. 00

425000.
35000.
19110.
61950.
9125.
419000.
216500.
766000.
201600.
384000.
48040.
87500.
4445,
12210.
4500.
75000.
9750.
12000.
21250.
630.
5700.
4000.
39000.

185000.

00

3,112, 585. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 12
12/ 19/ 06



