STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 15

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

01/ 04/ 07
11- 280404

B I

11-SD-94-9. 8/ R11. 7

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

529, 158.

587, 217.

589, 728.

649, 750.

769, 815.

D

SUMMARY

DEPARTMENT

IN SAN DI EGO COUNTY | N AND NEAR
LA MESA FROM 0.8 KM WEST OF SPRI NG

RELOCATE RAMP METER

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
1, 100, 000

838, 830. 00 AMOUNT UNDER

HB4N

o BERID
00 4

00 6

77 3

00 5

00 2

STREET UNDERCROSSI NG TO 0.2 KM VEST
CF KENWOOD DRI VE UNDERCRGOSSI NG

309, 672. 00

OF TRANSPORTATI ON

Bl D245

PACE 1

01/ 08/ 07
CONTRACT CODE "H '
40 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
170

PERCENT UNDER EST 36. 92

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000

SAN DI EGO CA 92192-9000

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

SIMJ HARRI S INC
P O BOX 420850

SAN DI EGO CA 92142-0850

BEADOR CONSTRUCTI ON COVPANY

I NC

26320 LESTER ClI RCLE

CORONA CA 92883
DALEY CORPORATI ON
5370 EASTGATE MALL

SAN DI EGO CA 92121

FAX

FAX

FAX

FAX

FAX

858 587-3600
00750542
858 453-6034

949 252- 0441
00615876
949 252-0266

858 274-4949
00871021
858 274-4999

951 674-7352
00720483
951 674-7495

858 642- 7500
00749995
858 642-9269

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED



11- 280404
11-SD-94-9
01/ 04/ 07

838, 930. 00

1

ZONDI ROS CORPORATI ON

1833 DI AMOND ST STE 102
SAN MARCCS CA 92078

Bl D245
PACE 2
01/ 08/ 07

760 510-6747 SB PREF CLAI MED
00766708
FAX 760 510-6827 BID IS OVER SBP
PREFERENCE LIM TS



11- 280404
11-SD-94-9

01/ 04/ 07

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

01/ 08/ 07
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

ACME SAFETY AND SUPPLY
SAN DI EGO CA

ATLAS FENCE
SAN DI EGO CA

ORANGE COUNTY STRI PI NG
CRANGE CA

P AND D CONSULTANTS
ORANGE CA

SELECT ELECTRI C
SPRI NG VALLEY CA

TI TAN DVBE | NC
REDDI NG CA

| TEM 22

| TEM 6

ROADSI DE SI GNS AND METAL BEAM GUARD RAI L

STRI PI NG AND MARKI NG

LANDSCAPI NG AND | RRI GATI ON

| TEM 39

I TEM 1



11- 280404
11-SD-94-9
01/ 04/ 07

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

01/ 08/ 07
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA

AREA WEST FENCE
LAKESI DE CA

CRANGE COUNTY STRI PI NG
ORANGE CA

P AND D CONSULTANTS
CRANGE CA

SELECT ELECTRI C
SPRI NG VALLEY CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

STRI PI NG

| RRI GATI ON AND PLANTI NG

RAMP METERI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AERO S| GNS
TEMECULA CA

AREA WEST FENCE CO
LAKESI DE CA

DI VERSI FI ED LANDSCAPE COVPANY
W NCHESTER CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

K R C SAFETY COVPANY
VI SALI A CA

CONTI NUED ON NEXT PAGE

CONSTRUCTI ON AREA SI GNS

VETAL BEAM GUARD RAI L

LANDSCAPI NG AND | RRI GATI ON

PREPARE WATER POLLUTI ON CONTROL PROGRAM

ROADSI DE SI GNS



11- 280404 Bl D245
11-SD-94-9 PAGE 5
01/ 04/ 07 01/ 08/ 07

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

LEKOS ELECTRI C COMPANY
EL CAJON CA

ORANGE COUNTY STRI PI NG SERVI CE
CRANGE CA

Bl DDER | D NAME AND ADDRESS

RAMP METERI NG SYSTEM

STRI PI NG AND MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ATLAS FENCE
SAN DI EGO CA

P AND D CONSULTANTS
CRANGE CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

SELECT ELECTRIC
SPRI NG VALLEY CA

Bl DDER | D NAME AND ADDRESS

ITEM5S 9, 12, 13 AND 23 THRU 32

I TEMS 15 THRU 18

I TEM5 10, 11 AND 33 THRU 38

| TEM 39

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

AREA WEST FENCE
LAKESI DE CA

DI VERSI FI ED LANDSCAPI NG
W NCHESTER CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

PLANTI NG AND | RRI GATI ON



11- 280404
11-SD-94-9
01/ 04/ 07

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 6
01/ 08/ 07

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CRANGE COUNTY STRI PI NG
ORANGE CA

SELECT ELECTRI C
SPRI NG VALLEY CA

STATEW DE SAFETY AND SI GNS
PONAY CA

STATEW DE SAFETY AND SI GNS
POMY CA

WARD AND ASSOCI ATES
CASTRO VALLEY CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND MARKI NG

RAMP METERI NG

CONSTRUCTI ON AREA SI GNS

S| GNAGE AND CHANGEABLE MESSAGE SI GN BOARDS

PREPARE WATER POLLUTI ON CONTROL PROGRAM

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AREA WEST FENCE
LAKESI DE CA

DI VERSI FI ED LANDSCAPI NG
W NCHESTER CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

SELECT ELECTRI C
SPRI NG VALLEY CA

THOVAS AND PRATT
VALLEJO CA

RAI LI NG AND TERM NAL SYSTEM

PLANTI NG AND | RRI GATI ON

STRI PI NG AND MARKI NG

RAMP METERI NG SYSTEM

TRAFFI C CONTROL



11- 280404 Bl D245

11- SD-94-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
01/ 04/ 07 01/ 08/ 07
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 300. 00 1, 300. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 700. 00 6, 700. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 300. 00 600. 00
4 074041 STREET SVEEPI NG LS LUMP SUM 15, 000. 00 15, 000. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 800. 00 800. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 300. 00 5, 300. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 36, 500. 00 36, 500. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 1, 300. 00 3, 900. 00
9 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 25 60. 00 1, 500. 00
10 (S) 150710 REMOVE TRAFFI C STRI PE M 3, 160 2.25 7,110. 00
11 (S) 150713 REMOVE PAVEMENT MARKI NG M2 22 33. 00 726. 00
12 150742 REMOVE ROADSI DE S| GN EA 9 292. 00 2, 628. 00
13 152390 RELOCATE ROADSI DE SI GN EA 3 610. 00 1, 830. 00
14 190101 ROADWAY EXCAVATI ON VB 830 81. 00 67, 230. 00
15 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 6, 410. 00 6, 410. 00
16 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 19, 960. 00 19, 960. 00
17 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 18, 370. 00 18, 370. 00
18 (S) 208910 EXTEND 250 MV CONDUI T M 5 500. 00 2,500. 00
19 260201 CLASS 2 AGGREGATE BASE VB 650 90. 00 58, 500. 00
20 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 0.2 5, 770. 00 1, 154. 00
21 390102 ASPHALT CONCRETE ( TYPE A) TONN 440 104. 00 45, 760. 00
22 394001 PLACE ASPHALT CONCRETE DI KE M 160 29. 00 4, 640. 00
23 560238 FURNI SH SI NGLE SHEET ALUM NUM S| GN M2 8 193. 00 1, 544. 00
(1.6 MV UNFRAVED)
24 560239 FURNI SH SI NGLE SHEET ALUM NUM S| GN M2 17 201. 00 3,417.00
(2.0 MV UNFRAVED)
25 560242 FURNI SH SI NGLE SHEET ALUM NUM S| GN MR 33 245. 00 8, 085. 00
(2.0 MV FRAMED)
26 562004 METAL (RAI L MOUNTED SI GN) KG 260 42.00 10, 920. 00
27 566011 ROADSI DE SI GN - ONE POST EA 7 566. 00 3, 962. 00
28 566012 ROADSI DE SI GN - TWO POST EA 5 1, 920. 00 9, 600. 00
29 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 5 444. 00 2,220. 00
METHOD)
30 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 5 534. 00 2, 670. 00
EXI STI NG POST
31 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 1 4,133.00 4,133.00
32 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 3, 398. 00 3, 398. 00



11- 280404 Bl D245

11- SD- 94- 9 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
01/ 04/ 07 01/ 08/ 07
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
33 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 9 67. 00 603. 00
34 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 390 3.20 1, 248. 00
35 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 130 2.90 377.00
(BROKEN 3.66 M- 0.92 M
36 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1, 380 2.40 3,312. 00
37 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 470 2.30 1, 081. 00
38 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 260 4.50 1, 170. 00
39 (S) 861100 RAMP METERI NG SYSTEM LS LUMP SUM 111, 000. 00 111, 000. 00
40 999990 MOBI LI ZATI ON LS LUMP SUM 52, 000. 00 52, 000. 00

TOTAL 529, 158. 00



11- 280404 Bl D245

11-SD-94-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
01/ 04/ 07 01/ 08/ 07
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 3, 000. 00 3000. 00 1, 380. 00 1380. 00 1,100. 00 1100. 00 800. 00 800. 00

2 5, 000. 00 5000. 00 7, 700. 00 7700. 00 8, 500. 00 8500. 00 8, 000. 00 8000. 00

3 1, 000. 00 2000. 00 550. 00 1100. 00 600. 00 1200. 00 900. 00 1800. 00

4 4,000. 00 4000. 00 4,600. 00 4600. 00 22,000. 00 22000. 00 20, 500. 00 20500. 00

5 3, 000. 00 3000. 00 575. 00 575. 00 550. 00 550. 00 750. 00 750. 00

6 3, 000. 00 3000. 00 4,646. 00 4646. 00 6, 600. 00 6600. 00 10, 000. 00 10000. 00

7 61, 000. 00 61000. 00 33, 000. 00 33000. 00 50, 000. 00 50000. 00 45, 000. 00 45000. 00

8 3, 000. 00 9000. 00 1, 380. 00 4140. 00 5, 500. 00 16500. 00 5, 800. 00 17400. 00

9 100. 00 2500. 00 73. 00 1825. 00 66. 00 1650. 00 72.00 1800. 00
10 2.30 7268. 00 2.43 7678. 80 2.25 7110. 00 2.40 7584. 00
11 20. 00 440. 00 20. 67 454. 74 35. 00 770. 00 20. 00 440. 00
12 100. 00 900. 00 86. 25 776. 25 300. 00 2700. 00 215. 00 1935. 00
13 400. 00 1200. 00 173. 00 519. 00 625. 00 1875. 00 400. 00 1200. 00
14 80. 00 66400. 00 109. 00 90470. 00 106. 00 87980. 00 145. 00 120350. 00
15 6, 300. 00 6300. 00 8, 000. 00 8000. 00 6, 600. 00 6600. 00 8, 300. 00 8300. 00
16 19, 500. 00 19500. 00 18, 400. 00 18400. 00 20, 000. 00 20000. 00 18, 600. 00 18600. 00
17 18, 000. 00 18000. 00 19, 200. 00 19200. 00 18, 750. 00 18750. 00 19, 150. 00 19150. 00
18 450. 00 2250. 00 800. 00 4000. 00 465. 00 2325. 00 770. 00 3850. 00
19 82. 00 53300. 00 128. 00 83200. 00 136. 00 88400. 00 210. 00 136500. 00
20 3, 000. 00 600. 00 2,500. 00 500. 00 11, 000. 00 2200. 00 800. 00 160. 00
21 140. 00 61600. 00 203. 00 89320. 00 140. 00 61600. 00 325. 00 143000. 00
22 25.00 4000. 00 25.00 4000. 00 28. 00 4480. 00 22.00 3520. 00
23 100. 00 800. 00 143. 00 1144. 00 200. 00 1600. 00 160. 00 1280. 00
24 150. 00 2550. 00 149. 00 2533. 00 200. 00 3400. 00 160. 00 2720. 00
25 250. 00 8250. 00 200. 00 6600. 00 240. 00 7920. 00 190. 00 6270. 00
26 15. 00 3900. 00 55. 46 14419. 60 43. 00 11180. 00 16. 00 4160. 00
27 250. 00 1750. 00 345. 00 2415. 00 570. 00 3990. 00 550. 00 3850. 00
28 1, 000. 00 5000. 00 345. 00 1725. 00 1, 900. 00 9500. 00 1, 480. 00 7400. 00
29 150. 00 750. 00 173. 00 865. 00 440. 00 2200. 00 215. 00 1075. 00
30 150. 00 750. 00 86. 00 430. 00 530. 00 2650. 00 450. 00 2250. 00
31 2, 000. 00 2000. 00 4, 300. 00 4300. 00 4,100. 00 4100. 00 4,400. 00 4400. 00
32 4,000. 00 4000. 00 3, 000. 00 3000. 00 3, 500. 00 3500. 00 3, 050. 00 3050. 00
33 85. 00 765. 00 86. 22 775. 98 75. 00 675. 00 85. 00 765. 00
34 5.00 1950. 00 4.49 1751. 10 3.10 1209. 00 4.50 1755. 00
35 4.00 520. 00 4.13 536. 90 3. 40 442. 00 4.00 520. 00
36 1.30 1794. 00 1.28 1766. 40 2.40 3312. 00 1.25 1725. 00
37 4.00 1880. 00 3. 80 1786. 00 2. 40 1128. 00 3. 80 1786. 00
38 5.00 1300. 00 4.60 1196. 00 4.70 1222. 00 4.50 1170. 00
39 115, 000. 00 115000. 00 100, 000. 00 100000. 00 125, 000. 00 125000. 00 110, 000. 00 110000. 00




11- 280404

11- SD-94-9 SUMMARY OF REMAINING BIDDERS
01/ 04/ 07

------------------------------- e EE e PP e e EPERERPERE
SECOND | THI RD | FOURTH |

Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT |
_______________________________ |_______________________________|_______________________________
100, 000. 00 100000. 00| 59, 000. 00 59000. 00| 53, 832. 00 53832. 00|

587, 217. 00 589, 728. 77 649, 750. 00

Bl D245
PAGE 10
01/ 08/ 07

45, 000. 00 45000. 00
769, 815. 00
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11- 280404
11-SD-94-9
01/ 04/ 07

.00

232400.
10361.
16000.
14695.
2925.
91000.
400.
122320.
5600.
1112.
2431.
5577.
3640.
3395.
6500.
950.
2000.
3875.
2675.
540.
1092.
338.
2898.
940.
1040.
99303.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACGE 11
01/ 08/ 07



11- 280404

11- SD-94-9 SUMMARY
01/ 04/ 07
| TEM SI XTH
| Bl D AMOUNT
40 | 93, 000. 00 93000. 00

TOT 838, 930. 00

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 12
01/ 08/ 07



