STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION BID245
PAGE 1
BID OPENING DATE 04/03/07 IN TUOLUMNE COUNTY ABOUT 25 KM EAST 04/04/07
CONTRACT NUMBER 10-0L5604 OF OAKDALE AT OBYRNES FERRY ROAD CONTRACT CODE 'E '
LOCATION 10-TUO-120-11.4 25 CONTRACT ITEMS
INSTALL TRAFFIC SIGNALS FEDERAL AID NONE
MBE GOALS: MINORITY BUSINESS ENTERPRISES - 0.0% WOMEN'S BUSINESS ENTERPRISES - 0.0% DISABLED VETERANS BUSINESS ENTERPRISES -
PROPOSALS ISSUED 11 FUND TOTAL HB1 295,000 TOTAL NUMBER OF WORKING DAYS 45
NUMBER OF BIDDERS 5 ENGINEERS EST 218,525.00 AMOUNT OVER 17,443.00 PERCENT OVER EST 7.98
PROGRAM ELEMENTS RAS
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 235,968.00 3 RICHARD A HEAPS ELECTRICAL 916 386-8857 CC PREF CLAIMED
CONTRACTOR INC 00472728
8909 FLORIN RD FAX 916 386-1354
SACRAMENTO CA 95829
2 249,789.00 5 MIKE BROWN ELECTRIC CO 707 792-8100 CC PREF CLAIMED
00306767
561 A MERCANTILE DRIVE FAX 707 792-8110
COTATI CA 94931-3040
3 294,294.00 1 FREEWAY ELECTRIC 951 710-1000 SB PREF CLAIMED
00684572
P O BOX 7745 FAX 951 710-1006 BID IS OVER SBP
RIVERSIDE CA 92513-7745 PREFERENCE LIMITS
4 297,611.00 4 CLAYBORN CONTRACTING GROUP INC 530 268-9512 CC PREF CLAIMED
00565144
10556 COMBIE ROAD FAX 530 268-9524
AUBURN CA 95602
5 312,270.00 2 PRISM ENGINEERING INC 408 562-0026 CC PREF CLAIMED

630 REED ST

SANTA CLARA CA 95050

FAX

00769171
408 562-0027
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10-0L5604 BID245

10-TUO-120 SUMMARY O F REMAINTING BIDDERS PAGE 2

04/03/07 04/04/07
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 BAILEYS TRENCHLESS BORING
SACRAMENTO CA
CENTRAL STRIPING LEAD COMPLIANCE PLAN (PARTIAL)
RANCHO CORDOVA CA
CENTRAL STRIPING STRIPING AND TRAFFIC CONTROL (PARTIAL)
RANCHO CORDOVA CA
GEORGE REED INC ROADWORK AND TRAFFIC CONTROL (PARTIAL)
SONORA CA
GLOBAL ENVIRONMENTAL NETWORK INC CONSTRUCTION SITE MANAGEMENT
FOUNTAIN VALLEY CA
GLOBAL ENVIRONMENTAL NETWORK INC PORTABLE CHANGEABLE MESSAGE SIGN
FOUNTAIN VALLEY CA
GLOBAL ENVIRONMENTAL NETWORK INC WATER POLLUTION CONTROL PROGRAM AND LEAD COMPLIANCE PLAN
FOUNTAIN VALLEY CA
NITTA EROSION CONTROL TEMPORARY EROSION CONTROL
LOOMIS CA
STATEWIDE SAFETY AND SIGNS CONSTRUCTION AREA SIGNS AND SIGNING

NIPOMO CA



BIDDER ID
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NAME AND ADDRESS

BID245
SUMMARY O F REMAINTING BIDDERS PAGE 3
04/04/07
LIST O F SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05 CENTRAL STRIPING SERVICE STRIPING
RANCHO CORDOVA CA
MARTIN GENERAL ENGINEERING ROCK SLOPE
RANCHO CORDOVA CA
NITTA EROSION CONTROL EROSION CONTROL
LOOMIS CA
ROBERT BEADLES INC CONSTRUCTION AREA SIGNS
LODI CA
THOMAS AND PRATT TRAFFIC CONTROL AND LEAD COMPLIANCE PLAN
VALLEJO CA
TITAN DVBE INC CONSTRUCTION SITE MANAGEMENT
REDDING CA
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 CENTRAL STRIPING SERVICE ITEMS 8, 10 THRU 13, 16 AND 22 THRU 24 (PORTION)

3489 LUYUNG DRIVE
RANCHO CORDOVA CA 95742

PAVING NET CONTRACTOR AND
11 S TERMINO AVE STE 214
LONG BEACH CA 90803

SUPPLY ITEM 25 (PORTION)
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REMAINTING BIDDERS PAGE 4

04/04/07

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04 CENTRAL STRIPING
RANCHO CORDOVA CA

GLOBAL ENVIRONMENTAL NETWORK INC
FOUNTAIN VALLEY CA

ROBERT BEADLES INC
LODI CA

BIDDER ID NAME AND ADDRESS

ITEMS 8, 10 THRU 13 AND 22 THRU 24 (PARTIAL)

ITEMS 3 AND 16

ITEMS 7, 9, 14, 15, 17 AND 18

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02 GLOBAL ENVIRONMENTAL NETWORK
P O BOX 8068
FOUNTAIN VALLEY CA 92728

ITEMS 3, 9 AND 16 (PARTIAL)



10-0L5604 BID245

10-TUO-120 CONTRACT PROPOSAL O F LOW BIDDER PAGE 5
04/03/07 04/04/07
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 071325 TEMPORARY FENCE (TYPE ESA) M 660 12.00 7,920.00
2 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 3,665.00 3,665.00
3 074017 PREPARE WATER POLLUTION CONTROL LS LUMP SUM 700.00 700.00
PROGRAM
4 074023 TEMPORARY EROSION CONTROL M2 200 9.94 1,988.00
5 074041 STREET SWEEPING LS LUMP SUM 10,000.00 10,000.00
6 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS LUMP SUM 750.00 750.00
7 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 1,280.00 1,280.00
8 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 24,600.00 24,600.00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 3 2,412.00 7,236.00
10 (S) 150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC M 340 10.00 3,400.00
STRIPE
11 (S) 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 170 8.00 1,360.00
12 (S) 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 10 50.00 500.00
13 (S) 150722 REMOVE PAVEMENT MARKER EA 60 8.00 480.00
14 150742 REMOVE ROADSIDE SIGN EA 4 100.00 400.00
15 152387 RELOCATE ROADSIDE SIGN-TWO POST EA 1 450.00 450.00
16 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 4,975.00 4,975.00
17 566011 ROADSIDE SIGN - ONE POST EA 1 325.00 325.00
18 568017 INSTALL ROADSIDE SIGN PANEL ON EA 2 200.00 400.00
EXISTING POST
19 705044 450 MM STEEL FLARED END SECTION EA 2 2,800.00 5,600.00
20 721009 ROCK SLOPE PROTECTION M3 19 100.00 1,900.00
(FACING, METHOD B)
21 729010 ROCK SLOPE PROTECTION FABRIC M2 67 20.00 1,340.00
22 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 33 80.00 2,640.00
23 (S) 840560 THERMOPLASTIC TRAFFIC STRIPE M 400 15.00 6,000.00
(SPRAYABLE)
24 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 46 20.00 920.00
25 860201 SIGNAL AND LIGHTING LS LUMP SUM 147,139.00 147,139.00

TOTAL 235,968.00
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INING

BIDDERS
FOURTH
BID AMOUNT

10.00 6600
3,515.00 3515
938.00 938
31.25 6250
3,680.00 3680
1,125.00 1125
2,062.00 2062
17,538.00 17538
2,436.00 7308
15.00 5100
10.00 1700
62.00 620
10.00 600
62.00 248
588.00 588
2,343.00 2343
188.00 188.
106.00 212.
1,657.00 3314.
1,027.00 19513.
22.00 1474.
100.00 3300.
19.00 7600.
25.00 1150.
200,645.00 200645.
297,611.00

BID245

PAGE

04/04/07

15.

75.

5.

25.
143,240.

5000.
8550.
1005.
2475.
2000.
1150.
143240.
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