STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION BID245

PAGE 1
BID OPENING DATE 05/03/07 IN SAN BERNARDINO COUNTY FROM 05/08/07
CONTRACT NUMBER 08-0H7404 0.2 MILE NORTH OF NORTH ALRAY CONTRACT CODE 'TI '
LOCATION 08-SBD-15-23.0/29.5 OVERHEAD TO 0.9 MILE NORTH OF 9 CONTRACT ITEMS
OAKHILL ROAD OVERCROSSING
REPLACE PAVEMENT MARKERS FEDERAL AID NONE
MBE GOALS: MINORITY BUSINESS ENTERPRISES - 0.0% WOMEN'S BUSINESS ENTERPRISES - 0.0% DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%
PROPOSALS ISSUED 2 FUND TOTAL HM4 0 TOTAL NUMBER OF WORKING DAYS 60
NUMBER OF BIDDERS 1 ENGINEERS EST 122,500.00 AMOUNT OVER 5,522.59 PERCENT OVER EST 4.51
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 128,022.59 1 PACIFIC COAST MARKINGS 760 316-9690 SB PREF CLAIMED
00888346
3104 SACRAMENTO ROAD FAX 760 316-9691

PHELAN CA 92371



08-0H7404 BID245

08-SBD-15-2 SUMMARY O F REMAINTING BIDDERS PAGE 2

05/03/07 05/08/07
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01 AUSTIN ENTERPRISES RECESSED MARKERS CUTS
P O BOX 81926
BAKERSFIELD CA 93380

GLOBAL ENVIRONMENTAL NETWORK INC CONSTRUCTION SITE MANAGEMENT
P O BOX 8068
FOUNTAIN VALLEY CA 92728-8068

GLOBAL ENVIRONMENTAL NETWORK INC PORTABLE CHANGEABLE MESSAGE SIGNS
P O BOX 8068
FOUNTAIN VALLEY CA 92728-8068

GLOBAL ENVIRONMENTAL NETWORK INC PREPARE WATER POLLUTION CONTROL PROGRAM
P O BOX 8068
FOUNTAIN VALLEY CA 92728-8068

MANERI TRAFFIC CONTROL TRAFFIC CONTROL
5426 5TH STREET
RAINBOW CA 92028



08-0H7404 BID245

08-SBD-15-2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
05/03/07 05/08/07
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 2,491.00 2,491.00
2 074017 PREPARE WATER POLLUTION CONTROL LS LUMP SUM 885.00 885.00
PROGRAM
3 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 57 87.37 4,980.09
4 074041 STREET SWEEPING LS LUMP SUM 14,971.00 14,971.00
5 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 4,105.00 4,105.00
6 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 22,118.00 22,118.00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 1 825.00 825.00
8 011594 REMOVE PAVEMENT MARKER EA 4,350 2.29 9,961.50
(RETROREFLECTIVE-RECESSED)
9 (S) 850122 PAVEMENT MARKER EA 4,350 15.56 67,686.00

(RETROREFLECTIVE-RECESSED)

TOTAL 128,022.59



