STATE OF CALIFORNIA

BID OPENING DATE
CONTRACT NUMBER
LOCATION

12/04/07
04-010904
04-VAR-0-0.0

MBE GOALS: MINORITY BUSINESS ENTERPRISES
FUND TOTAL HB1

PROPOSALS ISSUED 19

NUMBER OF BIDDERS 1
PROGRAM ELEMENTS

BID RANK

ENGINEERS EST

OHCT

BID TOTAL

5,333,954.00

BID SUMMARY DEPARTMENT OF TRANSPORTATION BID245
PAGE 1
IN ALAMEDA, CONTRA COSTA, MARIN, 12/06/07
SAN FRANCISCO, SOLANO, AND SAN CONTRACT CODE 'D '
MATEO COUNTIES AT VARIOUS 79 CONTRACT ITEMS
LOCATIONS
UPGRADE SCADA SYSTEM FEDERAL AID NONE
- 0.0% WOMEN'S BUSINESS ENTERPRISES - 0.0% DISABLED VETERANS BUSINESS ENTERPRISES -
0 TOTAL NUMBER OF WORKING DAYS 400
4,050,710.00 AMOUNT OVER 1,283,244.00 PERCENT OVER EST 31.68
BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)

BLEYCO INCORPORATED

11425 CULL CANYON ROAD
CASTRO VALLEY CA 94552

510 538-5228
00540588
FAX 510 538-5229

CC PREF CLAIMED

3.

o\°



04-010904

BID245
04-VAR-0-0 SUMMARY O F REMAINTING BIDDERS PAGE 2
12/04/07 12/06/07

LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01 GLOBAL ENVIRONMENTAL NETWORK INC ITEMS 2 AND 3
8390 CAPWELL DRIVE
OAKLAND CA 94621

(PARTIAL)

THOMAS AND PRATT
1988 BROADWAY STREET
VALLEJO CA 94589

ITEMS 6 THRU 8 (PARTIAL)



04-010904 BID245

04-VAR-0-0 CONTRACT PROPOSAL O F LOW BIDDER PAGE 3
12/04/07 12/06/07
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 2,381.00 2,381.00
2 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 3,274.00 3,274.00
3 074017 PREPARE WATER POLLUTION CONTROL LS LUMP SUM 3,274.00 3,274.00
PROGRAM
4 074020 WATER POLLUTION CONTROL LS LUMP SUM 5,952.00 5,952.00
5 074041 STREET SWEEPING LS LUMP SUM 2,381.00 2,381.00
6 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 24,104.00 24,104.00
7 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 148,795.00 148,795.00
8 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 5,357.00 5,357.00
9 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET EA 8 940.00 7,520.00
METHOD)
10 568007 INSTALL SIGN OVERLAY EA 4 1,880.00 7,520.00
11 (SF) 750501 MISCELLANEQOUS METAL (BRIDGE) KG 644 15.00 9,660.00
12 041147 INSTALL STATE FURNISHED BRACKETS LS LUMP SUM 29,759.00 29,759.00
13 041148 MODIFY CONCRETE BARRIER (LOCATION A) LS LUMP SUM 596.00 596.00
14 041149 MODIFY CONCRETE BARRIER (LOCATION B) LS LUMP SUM 596.00 596.00
15 041150 MODIFY CONCRETE BARRIER (LOCATION C) LS LUMP SUM 596.00 596.00
16 012654 SCADA SYSTEM (ALL BRIDGES) NETWORK LS LUMP SUM 491,738.00 491,738.00
SUBSYSTEM
17 012655 SCADA SYSTEM (NORTH BRIDGES) RADIO LS LUMP SUM 68,296.00 68,296.00
COMMUNICATION SUBSYSTEM
18 012656 SCADA SYSTEM (DISTRICT OFFICE) LS LUMP SUM 27,319.00 27,319.00
ELECTRICAL FACILITIES
19 012657 SCADA SYSTEM (ALL BRIDGES) WINDMETER LS LUMP SUM 60,102.00 60,102.00
SUBSYSTEM
20 012658 SCADA SYSTEM (DUMBARTON BRIDGE) CALLBOX LS LUMP SUM 26,983.00 26,983.00
WEST APPROACH
21 012659 SCADA SYSTEM (DUMBARTON BRIDGE) CALLBOX LS LUMP SUM 36,407.00 36,407.00
BRIDGE
22 012660 SCADA SYSTEM (DUMBARTON BRIDGE) CALLBOX LS LUMP SUM 48,087.00 48,087.00
EAST APPROACH
23 012661 SCADA SYSTEM (DUMBARTON BRIDGE) LS LUMP SUM 6,625.00 6,625.00
ADMINISTRATION BUILDING
24 012662 SCADA SYSTEM (DUMBARTON BRIDGE) PLC AND LS LUMP SUM 68,718.00 68,718.00
FCS SUBSYSTEM
25 012663 SCADA SYSTEM (DUMBARTON BRIDGE) SERIAL LS LUMP SUM 58,026.00 58,026.00
SUBSYSTEM
26 012664 SCADA SYSTEM (SAN MATEO-HAYWARD BRIDGE) LS LUMP SUM 4,173.00 4,173.00

CALLBOX WEST APPROACH



04-010904 BID245

04-VAR-0-0 CONTRACT PROPOSAL O F LOW BIDDER PAGE 4
12/04/07 12/06/07

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

27 012665 SCADA SYSTEM (SAN MATEO-HAYWARD BRIDGE) LS LUMP SUM 86,395.00 86,395.00
CALLBOX BRIDGE

28 012666 SCADA SYSTEM (SAN MATEO-HAYWARD BRIDGE) LS LUMP SUM 4,987.00 4,987.00
CALLBOX EAST APPROACH

29 012667 SCADA SYSTEM (SAN MATEO-HAYWARD BRIDGE) LS LUMP SUM 116,484.00 116,484.00
PLC AND FCS SUBSYSTEM

30 012668 SCADA SYSTEM (SAN MATEO-HAYWARD BRIDGE) LS LUMP SUM 31,079.00 31,079.00
MAINTENANCE BUILDING

31 012669 SCADA SYSTEM (SAN MATEO-HAYWARD BRIDGE) LS LUMP SUM 42,007.00 42,007.00
ADMINISTRATION BUILDING

32 012670 SCADA SYSTEM (SAN MATEO-HAYWARD BRIDGE) LS LUMP SUM 45,974.00 45,974.00
WINDMETER SUBSYSTEM

33 012671 SCADA SYSTEM (SAN MATEO-HAYWARD BRIDGE) LS LUMP SUM 102,676.00 102,676.00
SERIAL SUBSYSTEM

34 012672 SCADA SYSTEM (SFOBB) CALLBOX WEST LS LUMP SUM 122,829.00 122,829.00
APPROACH

35 012673 SCADA SYSTEM (SFOBB) CALLBOX W1 TO W2 LS LUMP SUM 89,271.00 89,271.00

36 012674 SCADA SYSTEM (SFOBB) CALLBOX W3 TO W4 LS LUMP SUM 56,176.00 56,176.00

37 012675 SCADA SYSTEM (SFOBB) CALLBOX W5 LS LUMP SUM 71,616.00 71,616.00

38 012676 SCADA SYSTEM (SFOBB) CALLBOX W6 TO YBI LS LUMP SUM 107,942.00 107,942.00

39 012677 SCADA SYSTEM (SFOBB) CALLBOX YBI TO E2 LS LUMP SUM 61,278.00 61,278.00

40 012678 SCADA SYSTEM (SFOBB) CALLBOX E3 TO E8 LS LUMP SUM 71,086.00 71,086.00

41 012679 SCADA SYSTEM (SFOBB) CALLBOX E9 TO E18 LS LUMP SUM 71,960.00 71,960.00

42 012680 SCADA SYSTEM (SFOBB) CALLBOX E19 TO E39 LS LUMP SUM 157,076.00 157,076.00

43 012681 SCADA SYSTEM (SFOBB) CALLBOX EAST LS LUMP SUM 83,449.00 83,449.00
APPROACH

44 012682 SCADA SYSTEM (SFOBB) SERIAL SUBSYSTEM LS LUMP SUM 151,060.00 151,060.00

45 012683 SCADA SYSTEM (SFOBB) PLC AND FCS LS LUMP SUM 399,804.00 399,804.00
SUBSYSTEM

46 012684 SCADA SYSTEM (SFOBB) MAINTENANCE AND LS LUMP SUM 76,280.00 76,280.00
ADMINISTRATION BUILDING

47 012685 SCADA SYSTEM (SFOBB) CABLE LIGHTING LS LUMP SUM 242,889.00 242,889.00

48 012686 SCADA SYSTEM (SFOBB) RADIO SUBSYSTEM LS LUMP SUM 85,225.00 85,225.00

49 012687 SCADA SYSTEM (SFOBB) WINDMETER SUBSYSTEM LS LUMP SUM 100,562.00 100,562.00

50 012688 SCADA SYSTEM (RICHMOND-SAN RAFAEL LS LUMP SUM 169,569.00 169,569.00
BRIDGE) CALLBOX FROM SUB 1 TO SUB 4

51 012689 SCADA SYSTEM (RICHMOND-SAN RAFAEL LS LUMP SUM 46,742.00 46,742.00

BRIDGE) MAINTENANCE BUILDING



04-010904 BID245

04-VAR-0-0 CONTRACT PROPOSAL O F LOW BIDDER PAGE 5
12/04/07 12/06/07

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

52 012690 SCADA SYSTEM (RICHMOND-SAN RAFAEL LS LUMP SUM 39,263.00 39,263.00
BRIDGE) ADMINISTRATION BUILDING

53 012691 SCADA SYSTEM (RICHMOND-SAN RAFAEL LS LUMP SUM 130,587.00 130,587.00
BRIDGE) PLC AND FCS SUBSYSTEM

54 012692 SCADA SYSTEM (RICHMOND-SAN RAFAEL LS LUMP SUM 28,443.00 28,443.00
BRIDGE) RADIO SUBSYSTEM PIER 34

55 012693 SCADA SYSTEM (RICHMOND-SAN RAFAEL LS LUMP SUM 31,317.00 31,317.00
BRIDGE) RADIO SUBSYSTEM PIER 48

56 012694 SCADA SYSTEM (RICHMOND-SAN RAFAEL LS LUMP SUM 32,309.00 32,309.00
BRIDGE) SERIAL SUBSYSTEM

57 012695 SCADA SYSTEM (RICHMOND-SAN RAFAEL LS LUMP SUM 65,830.00 65,830.00
BRIDGE) WINDMETER SUBSYSTEM

58 012696 SCADA SYSTEM (NAPA RIVER BRIDGE) LS LUMP SUM 41,322.00 41,322.00
RADIO REPEATER

59 012697 SCADA SYSTEM (CARQUINEZ BRIDGE) LS LUMP SUM 29,487.00 29,487.00
CALLBOX SOUTH APPROACH

60 012698 SCADA SYSTEM (CARQUINEZ BRIDGE) CALLBOX LS LUMP SUM 17,437.00 17,437.00
EAST AND WEST APPROACH

61 012699 SCADA SYSTEM (CARQUINEZ BRIDGE) CALLBOX LS LUMP SUM 6,268.00 6,268.00
NORTH APPROACH

62 012700 SCADA SYSTEM (CARQUINEZ BRIDGE) LS LUMP SUM 24,357.00 24,357.00
ADMINISTRATION BUILDING

63 012701 SCADA SYSTEM (CARQUINEZ BRIDGE) PLC AND LS LUMP SUM 53,468.00 53,468.00
FCS SUBSYSTEM

64 012702 SCADA SYSTEM (CARQUINEZ BRIDGE) RADIO LS LUMP SUM 36,136.00 36,136.00
SUBSYSTEM

65 012703 SCADA SYSTEM (CARQUINEZ BRIDGE) SERIAL LS LUMP SUM 62,358.00 62,358.00
SUBSYSTEM

66 012704 SCADA SYSTEM (CARQUINEZ BRIDGE) LS LUMP SUM 37,954.00 37,954.00
WINDMETER SUBSYSTEM

67 012705 SCADA SYSTEM (BENICIA-MARTINEZ BRIDGE) LS LUMP SUM 6,717.00 6,717.00
CALLBOX NORTH APPROACH

68 012706 SCADA SYSTEM (BENICIA-MARTINEZ BRIDGE) LS LUMP SUM 12,498.00 12,498.00
CALLBOX BRIDGE

69 012707 SCADA SYSTEM (BENICIA-MARTINEZ BRIDGE) LS LUMP SUM 11,844.00 11,844.00
CALLBOX SOUTH APPROACH

70 012708 SCADA SYSTEM (BENICIA-MARTINEZ BRIDGE) LS LUMP SUM 65,902.00 65,902.00

ADMINISTRATION BUILDING
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12/04/07 12/06/07
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
71 012709 SCADA SYSTEM (BENICIA-MARTINEZ BRIDGE) LS LUMP SUM 91,479.00 91,479.00
PLC AND FCS SUBSYSTEM
72 012710 SCADA SYSTEM (BENICIA-MARTINEZ BRIDGE) LS LUMP SUM 65,091.00 65,091.00
SERIAL SUBSYSTEM
73 012711 SCADA SYSTEM (BENICIA-MARTINEZ BRIDGE) LS LUMP SUM 53,894.00 53,894.00
RADIO SUBSYSTEM
74 012712 SCADA SYSTEM (BENICIA-MARTINEZ BRIDGE) LS LUMP SUM 37,525.00 37,525.00
WINDMETER SUBSYSTEM
75 012713 MOBILE SYSTEM ADMINISTRATION WORKSTATION EA 1 13,659.00 13,659.00
76 012714 OPERATIONAL TRAINING LS LUMP SUM 16,391.00 16,391.00
77 012715 SYSTEM ADMINISTRATION AND MAINTENANCE LS LUMP SUM 13,659.00 13,659.00
TRAINING
78 012716 SCADA SYSTEM EVALUATION TEST PERIOD LS LUMP SUM 40,978.00 40,978.00
79 999990 MOBILIZATION LS LUMP SUM 525,126.00 525,126.00

TOTAL 5,333,954.00



