
 
                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    03/25/08                    IN LAKE COUNTY NEAR UPPER LAKE FROM                                03/27/08 
     CONTRACT NUMBER     01-399304                   0.6 MILE EAST OF MENDOCINO COUNTY                        CONTRACT CODE 'A ' 
     LOCATION            01-LAK-20-0.6/9.4           LINE TO POLK JONES CATTLE PASS                            54 CONTRACT ITEMS 
 
 
                                                     RUBBERIZED ASPHALT RESURFACING            FEDERAL AID  ACNH-P020-(147)E 
 
 
 
              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  0.0% 
 PROPOSALS ISSUED    10   FUND TOTAL   HA22      9,700,000                         TOTAL NUMBER OF WORKING DAYS     37 
 
 NUMBER OF BIDDERS  3    ENGINEERS EST      8,755,285.70  AMOUNT UNDER      1,566,078.20        PERCENT UNDER EST 17.89 
 PROGRAM ELEMENTS      RAS 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1 A)      7,189,207.50    2              ARGONAUT CONSTRUCTORS                 707 542-4862 
                                                                                                  00171432 
                     B)   37 DAYS X  26600                  P O BOX 639                       FAX 707 542-3210 
                    -------------------- 
                   A+B)     8,173,407.50                    SANTA ROSA CA  95402 
 
                   2 A)      7,465,079.50    1              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                  00000089 
                     B)   38 DAYS X  26600                  P O BOX 50085                     FAX 831 768-4021 
                    -------------------- 
                   A+B)     8,475,879.50                    WATSONVILLE CA  95077-5085 
 
                   3 A)      8,088,810.00    3              GHILOTTI CONSTRUCTION COMPANY         707 585-1221 
                                                            INC                                   00644515 
                     B)   71 DAYS X  26600                  246 GHILOTTI AVENUE               FAX 707 585-1601 
                    -------------------- 
                   A+B)     9,977,410.00                    SANTA ROSA CA  95407 



          01-399304                                                                                                BID245 
          01-LAK-20-0                                                                                              PAGE  2 
          03/25/08                                                                                                 03/27/08 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     APPLY A LINE INC                                             STRIPING 
           ANDERSON CA 
 
           CENTRAL FENCE CO                                             METAL BEAM GUARD RAIL 
           SACRAMENTO CA 
 
           CONTRACTORS CHEMICAL INC                                     CRACK SEAL AND BRIDGE 
           HAYWARD CA 
 
           INTERNATIONAL SURFACING SYSTEMS                              SCREENINGS 
           MODESTO CA 
 
           STATEWIDE SAFETY                                             ALTERNATE CRASH CUSHION 
           FAIRFIELD CA 
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          03/25/08                                                                                                 03/27/08 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     APCO                                                         ITEMS 30 THRU 33 
           GOSHEN CA 
 
           CONTRACTORS CHEMICAL INC                                     ITEMS 20, 24, 34 AND 35 
           HAYWARD CA 
 
           INTERNATIONAL SURFACING SYSTEMS                              ITEMS 23 AND 25 
           MODESTO CA 
 
           INTERNATIONAL SURFACING SYSTEMS                              ITEMS 7, 8 AND 54 (PARTIAL) 
           MODESTO CA 
 
           LINEAR OPTIONS INC                                           ITEMS 10, 11, 43 THRU 49 AND 53 
           MENLO PARK CA 
 
           LINEAR OPTIONS INC                                           ITEMS 7 AND ITEM 54 (PARTIAL) 
           MENLO PARK CA 
 
           M B I                                                        ITEMS 9, 14, 15, 22 AND 37 THRU 41 
           LIVERMORE CA 
 
           MIKE BROWN ELECTRIC CO                                       ITEM 50 
           COTATI CA 
 
           STATEWIDE SAFETY                                             ITEMS 6 AND 42 
           FAIRFIELD CA 
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          03/25/08                                                                                                 03/27/08 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     A C DIKE CO                                                  ASPHALT CONCRETE DIKE (PARTIAL) 
           LINCOLN CA 
 
           ABSL CONSTRUCTION                                            GRINDING (PARTIAL) 
           HAYWARD CA 
 
           CENTRAL FENCE CO                                             ALTERNATIVE CRASH CUSHIONS AND TRANSITION RAILING 
           SACRAMENTO CA 
 
           CENTRAL FENCE CO                                             METAL BEAM GUARD RAIL AND TERMINALS 
           SACRAMENTO CA 
 
           CONTRACTORS CHEMICAL INC                                     CLEAN AND TREAT BRIDGE DECK 
           HAYWARD CA 
 
           INTERNATIONAL SURFACING SYSTEMS                              CHIP SEAL SCREENINGS AND ASPHALT RUBBER BINDER 
           MODESTO CA 
 
           LINEAR OPTIONS INC                                           STRIPING 
           MENLO PARK CA 
 
           MIKE BROWN ELECTRIC CO                                       MAINTAIN TRAFFIC SERVICE AND ADJUST POLE BOX 
           COTATI CA 
 
           RUBBERIZED CRACKFILLER SEALANT INC                           SEAL RANDOM CRACKS 
           FULLERTON CA 
 
           STATEWIDE SAFETY                                             CONSTRUCTION AREA SIGNS 
           PISMO BEACH CA 
 
           TITAN DVBE                                                   CONSTRUCTION SITE MANAGEMENT 
           REDDING CA 
 CONTINUED ON NEXT PAGE 
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          03/25/08                                                                                                 03/27/08 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     TITAN DVBE                                                   PREPARE STORM WATER POLLUTION PREVENTION PLAN 
           REDDING CA 



          01-399304                                                                                                BID245 
          01-LAK-20-0                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  6 
          03/25/08                                                                                                 03/27/08 
 
 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            1,500.00         1,500.00 
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          150,000.00       150,000.00 
       3     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM            1,000.00         1,000.00 
       4 (S) 074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            2,500.00         2,500.00 
                         PREVENTION PLAN 
       5     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            1,000.00         1,000.00 
       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           10,000.00        10,000.00 
       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          427,000.00       427,000.00 
       8 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM            9,000.00         9,000.00 
       9 (S) 150662      REMOVE METAL BEAM GUARD RAILING                LF          500               10.50         5,250.00 
      10 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF        2,330                1.20         2,796.00 
      11 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT      2,450                2.40         5,880.00 
      12     150771      REMOVE ASPHALT CONCRETE DIKE                   LF       10,200                1.50        15,300.00 
      13     150857      REMOVE ASPHALT CONCRETE SURFACING              SQFT      7,390                2.50        18,475.00 
      14 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           LF          830               17.50        14,525.00 
      15 (S) 151623      RECONSTRUCT METAL BEAM GUARD RAILING           LF          180               31.50         5,670.00 
                         (7' POST) 
      16     152430      ADJUST INLET                                   EA            4            1,500.00         6,000.00 
      17     152438      ADJUST FRAME AND COVER TO GRADE                EA           14              500.00         7,000.00 
      18     152440      ADJUST MANHOLE TO GRADE                        EA            7              500.00         3,500.00 
      19 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD      6,000                2.50        15,000.00 
      20 (S) 153235      CLEAN BRIDGE DECK                              SQFT      7,390                 .35         2,586.50 
      21     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TON          72               95.00         6,840.00 
      22 (S) 013173      WEED CONTROL MAT (FIBER)                       SQYD        380               46.00        17,480.00 
      23     370120      ASPHALT-RUBBER BINDER                          TON         490              778.00       381,220.00 
      24     374206      SEAL RANDOM CRACKS                             LNMI          9            4,200.00        37,800.00 
      25     375030      SCREENINGS (HOT-APPLIED)                       TON       3,210               55.00       176,550.00 
      26     390095      REPLACE ASPHALT CONCRETE SURFACING             CY        3,040              240.00       729,600.00 
      27     390132      HOT MIX ASPHALT (TYPE A)                       TON         810               98.00        79,380.00 
      28     390138      RUBBERIZED HOT MIX ASPHALT (OPEN GRADED)       TON      11,600              123.00     1,426,800.00 
      29     390140      RUBBERIZED HOT MIX ASPHALT (GAP GRADED)        TON      23,100              118.00     2,725,800.00 
      30     394073      PLACE HOT MIX ASPHALT DIKE (TYPE A)            LF        8,610                 .70         6,027.00 
      31     394075      PLACE HOT MIX ASPHALT DIKE (TYPE D)            LF        1,140                 .70           798.00 
      32     394077      PLACE HOT MIX ASPHALT DIKE (TYPE F)            LF          420                 .70           294.00 
      33     394090      PLACE HOT MIX ASPHALT                          SQYD      1,820                6.00        10,920.00 
                         (MISCELLANEOUS AREA) 
      34 (S) 540102      TREAT BRIDGE DECK                              SQFT      7,390                 .35         2,586.50 
      35 (S) 540109      FURNISH BRIDGE DECK TREATMENT MATERIAL         GAL          95               65.00         6,175.00 
                         (LOW ODOR) 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      36     750001      MISCELLANEOUS IRON AND STEEL                   LB          239                4.00           956.00 
      37     820118      GUARD RAILING DELINEATOR                       EA           25               20.00           500.00 
      38 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA            4            3,750.00        15,000.00 
      39 (S) 839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA            3              600.00         1,800.00 
      40 (S) 839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            1            3,250.00         3,250.00 
      41 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            4            2,325.00         9,300.00 
      42 (S) 013174      ALTERNATIVE CRASH CUSHION SYSTEM               EA            4           12,000.00        48,000.00 
      43 (S) 840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF      168,000                 .32        53,760.00 
      44 (S) 840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF        1,140                1.00         1,140.00 
      45 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT      2,330                4.25         9,902.50 
      46 (S) 840523      4" THERMOPLASTIC TRAFFIC STRIPE                LF        2,180                 .20           436.00 
                         (BROKEN 12-3) 
      47 (S) 840525      4" THERMOPLASTIC TRAFFIC STRIPE                LF       24,700                 .20         4,940.00 
                         (BROKEN 36-12) 
      48     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        2,340                4.25         9,945.00 
      49 (S) 850122      PAVEMENT MARKER                                EA        1,300                7.25         9,425.00 
                         (RETROREFLECTIVE-RECESSED) 
      50     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM            4,000.00         4,000.00 
                         SYSTEM ELEMENTS DURING CONSTRUCTION 
      51     869042      ADJUST PULL BOX                                EA            9              400.00         3,600.00 
      52     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00 
      53     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            1,000.00         1,000.00 
      54     999990      MOBILIZATION                                   LS     LUMP SUM          700,000.00       700,000.00 
 
                                                                                                    A)          7,189,207.50 
                                                                                                    B)    3 DAYS X   26600 
                                                                                                           ----------------- 
                                                                                                   A+B)         8,173,407.50 



          01-399304                                                                                                BID245 
          01-LAK-20-0                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  8 
          03/25/08                                                                                                 03/27/08 
 
     |-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD 
     |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|------------------------------- 
   1 |         1,500.00       1500.00|         1,500.00       1500.00 
   2 |       133,000.00     133000.00|         5,000.00       5000.00 
   3 |         1,500.00       1500.00|           400.00        400.00 
   4 |         1,500.00       1500.00|         1,500.00       1500.00 
   5 |           200.00        200.00|         3,000.00       3000.00 
   6 |         7,500.00       7500.00|         5,190.00       5190.00 
   7 |       339,994.00     339994.00|       205,000.00     205000.00 
   8 |        25,000.00      25000.00|        24,000.00      24000.00 
   9 |             9.00       4500.00|            10.50       5250.00 
  10 |             1.50       3495.00|             1.50       3495.00 
  11 |             4.00       9800.00|             4.00       9800.00 
  12 |             6.00      61200.00|             4.90      49980.00 
  13 |             8.00      59120.00|             2.00      14780.00 
  14 |            22.00      18260.00|            17.50      14525.00 
  15 |            29.00       5220.00|            31.50       5670.00 
  16 |         2,500.00      10000.00|           660.00       2640.00 
  17 |           450.00       6300.00|           400.00       5600.00 
  18 |         1,500.00      10500.00|           440.00       3080.00 
  19 |            10.00      60000.00|            19.50     117000.00 
  20 |              .50       3695.00|              .31       2290.90 
  21 |           135.00       9720.00|            88.00       6336.00 
  22 |            59.00      22420.00|            46.00      17480.00 
  23 |           778.00     381220.00|           778.00     381220.00 
  24 |         4,700.00      42300.00|         3,700.00      33300.00 
  25 |            90.00     288900.00|            55.00     176550.00 
  26 |           289.00     878560.00|           308.00     936320.00 
  27 |           120.00      97200.00|           110.00      89100.00 
  28 |           120.00    1392000.00|           142.00    1647200.00 
  29 |           115.00    2656500.00|           150.00    3465000.00 
  30 |             4.00      34440.00|              .85       7318.50 
  31 |             4.00       4560.00|              .85        969.00 
  32 |             4.00       1680.00|              .85        357.00 
  33 |             2.00       3640.00|             9.00      16380.00 
  34 |              .35       2586.50|              .35       2586.50 
  35 |            65.00       6175.00|            65.00       6175.00 
  36 |             4.00        956.00|             5.00       1195.00 
  37 |            10.00        250.00|            13.50        337.50 
  38 |         3,900.00      15600.00|         3,750.00      15000.00 
  39 |           900.00       2700.00|           600.00       1800.00 
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     |-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD 
     |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|------------------------------- 
  40 |         2,800.00       2800.00|         3,250.00       3250.00 
  41 |         2,300.00       9200.00|         2,325.00       9300.00 
  42 |        11,500.00      46000.00|        16,550.00      66200.00 
  43 |              .20      33600.00|              .20      33600.00 
  44 |              .50        570.00|              .50        570.00 
  45 |             4.00       9320.00|             4.00       9320.00 
  46 |              .10        218.00|              .10        218.00 
  47 |              .10       2470.00|              .10       2470.00 
  48 |             4.00       9360.00|             4.00       9360.00 
  49 |             8.00      10400.00|             8.00      10400.00 
  50 |         1,500.00       1500.00|         1,500.00       1500.00 
  51 |           550.00       4950.00|           444.00       3996.00 
  52 |              .00          0.00|              .00          0.00 
  53 |         1,000.00       1000.00|         1,500.00       1500.00 
  54 |       730,000.00     730000.00|       652,800.60     652800.60 
 
 TOT            A)      7,465,079.50           A)      8,088,810.00 
                B)    38 DAYS X  26600         B)    71 DAYS X  26600 
                   --------------------           -------------------- 
              A+B)      8,475,879.50         A+B)      9,977,410.00 


