



General Engineering Contractors - Excavating Paving Grading Concrete

525 JACOBY STREET • SAN RAFAEL, CA 94901 • TELEPHONE (415) 454-7011 FAX (415) 454-8376

STATE CONTRACTORS LICENSE # 13212

November 14, 2014

John C. McMillan, Deputy Division Chief
Department of Transportation, Div of Engineering Services
Office Engineer, MS 43
1727 30th Street
P.O. Box 168041
Sacramento, CA 94581-08041

RE: GBI Bid No. LR14443
01-0C3504 Cold Plane and Place HMA Hwy 29

SUBJECT: Correction of Clerical Error

Dear Mr. McMillan:

This letter is to advise Caltrans that Ghilotti Bros., Inc. (GBI) committed a clerical error in our bid submitted for Contract No. 01-0C3504 when we listed Mike Brown Electric (MBE) to perform work as described in Bid Item(s) items 21 & 22. Bid items 21 & 22 are Rumble Strip work. GBI intended to list Linear Options Inc. (LOI) to perform the Rumble Strip work on this project (see attached quote).

We hereby assert our claim to correct this clerical error and request relief within two working days after the time of the prime bid opening in accordance with Section 4107.5 and 4107(a)(1) of the Public Contract Code. We have attached our notices to both MBE and LOI.

Upon award of the contract, GBI will subcontract with LOI to perform the Rumble Strip work. We hereby also request that you show LOI as our listed subcontractor to perform Bid Items 21 & 22 work in your published Bid Summary.

Respectfully,

Thomas G. Barr
Vice President of Estimating

Faxed to 916-227-6282

**DECLARATION IN SUPPORT OF REQUEST FOR SUBSTITUTION BECAUSE OF
INADVERTENT CLERICAL ERROR**

I, Thomas G. Barr, declare:

1. I am Vice-President of Estimating for Ghilotti Bros., Inc. I make this declaration of my own knowledge, and if called to do so, I could and would testify competently as to the matters set forth herein.

2. In the process of preparing the Subcontractor List for our bid proposal for Contract No. 01-0C3504, we committed an inadvertent clerical error when we listed Mike Brown Electric (MBE) to perform work as described in Bid Item(s) items 21 & 22. Bid items 21 & 22 are for Rumble Strip work, which MBE does not perform. GBI intended to list Linear Options Inc. (LOI) to perform the Rumble Strip work on this project. Attached hereto as Exhibit A is a true and correct copy of the LOI's quote for the Rumble Strip work.

3. We apologize for any confusion that this inadvertent clerical error in listing of subcontractors may have made, and we respectfully request that Caltrans approve our request for substitution of LOI in place of MBE as the subcontractor that will be performing the Rumble Strip work for Bid Items 21 & 22. We have given both MBE and LOI written notice of our request for substitution. Attached hereto as Exhibit B is a true and correct copy of our emails to MBE and LOI notifying them of our request for substitution.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

Dated: November 14, 2014



Thomas G. Barr
Vice President Estimating
Ghilotti Bros., Inc.

FROM Linear Options, Inc.

(THU)NOV 13 2014 10:32/ST. 10:30/No. 7500000340 P 1

LINEAR OPTIONS, INC.

CERTIFIED SMALL BUSINESS #0023178
Phone 530-896-1800
Fax 530-896-1814

792 Durham Dayton Highway
Durham, Ca 95938
Contractors Lic # 704182

#4
Exhibit A

QUOTATION

Description: 01-Lak-29
Contract No: 01-0C3504

Bid Date: November 13, 2014
Owner: Caltrans

We are pleased to confirm our quotation for work on the above project as follows:

Item No.	Description	Eng. Est	Unit	Unit Price	Item Total
48	Mobilization (Partial)	Lump Sum		\$8,000.00	\$8,000.00
4	Traffic Control (Partial)	Lump Sum		\$13,150.00	\$13,150.00
21	Shoulder Rumble Strip	530	STA	\$8.00	\$4,240.00
22	Center Rumble Strip	41	STA	\$8.00	\$328.00
37	4" Therm Stripe	116000	LF	\$0.20	\$23,200.00
38	6" Therm Stripe	120	LF	\$0.30	\$36.00
39	8" Therm Stripe	6250	LF	\$0.40	\$2,500.00
40	6" Therm Stripe-Bkn 8-4	120	LF	\$0.20	\$24.00
41	Therm Pvt Mrkg	11500	SF	\$2.10	\$24,150.00
42	4" Therm StripeBkn 12-3	3050	LF	\$0.20	\$610.00
43	4" Therm StripeBkn 36-12	13300	LF	\$0.20	\$2,660.00
44	Pvt Mrkr-Ref	2180	EA	\$3.00	\$6,540.00
				Total Bid	\$85,438.00

** Mobilization & Traffic Control Items shall not be adjusted for decreases in the work. Mobilization & Traffic Control Items shall be adjusted for increases in the work.
 ** This quotation is all inclusive and must be accepted in writing within 30 calendar days of the bid date above or it becomes null and void.
 ** Any modifications and/or additions and deletions must be agreed upon in writing prior to bid opening.

SEE ATTACHED STIPULATIONS FOR THIS QUOTATION

Chuck Wilson



General Engineering Contractors – Excavating, Paving, Grading, Concrete

525 JACOBY STREET • SAN RAFAEL, CA 94901 • TELEPHONE (415) 454-7011 • Fax (415) 454-8378
STATE CONTRACTORS LICENSE # 132128

Facsimile Transmittal

To: Dave Dennis	Fax Number: 707-792-8110
Company: Mike Brown Electric	Date: 11/14/14
From: Tom Barr	Pages: 4
Re: Caltrans Bid 01-0C3504 Hwy 29 Correction of Clerical Error – Public Contract Code 4107.5	
Urgent	For Review Please Comment Please Reply

ANY QUESTIONS, CALL: (415) 454-7011 EXT: 2216

This fax notifies Mike Brown Electric (MBE) that Ghilotti Bros., Inc. (GBI), when in the process of preparing the Subcontractor List for our bid proposal for Contract No. 01-0C3504, committed an inadvertent clerical error when we listed MBE to perform work as described in Bid Item(s) items 21 & 22. Bid items 21 & 22 are for Rumble Strip work, which MBE does not perform. GBI intended to list Linear Options Inc. (LOI) to perform the Rumble Strip work on this project. We hereby notify you in accordance with Section 4107.5 of the Public Contract Code that we have asserted our claim to correct this clerical error with Caltrans per the attached letter and declaration.

Thank you.

If not received in its entirety, please contact our office.

Faxed to MBE



General Engineering Contractors - Excavating, Paving, Grading, Concrete

525 JACOBY STREET • SAN RAFAEL, CA 94901 • TELEPHONE (415) 454-7011 FAX (415) 454-8376

STATE CONTRACTORS LICENSE # 13212

November 14, 2014

John C. McMillan, Deputy Division Chief
Department of Transportation, Div of Engineering Services
Office Engineer, MS 43
1727 30th Street
P.O. Box 168041
Sacramento, CA 94581-08041

RE: GBI Bid No. LR14443
01-0C3504 Cold Plane and Place HMA Hwy 29

SUBJECT: Correction of Clerical Error

Dear Mr. McMillan:

This letter is to advise Caltrans that Ghilotti Bros., Inc. (GBI) committed a clerical error in our bid submitted for Contract No. 01-0C3504 when we listed Mike Brown Electric (MBE) to perform work as described in Bid Item(s) items 21 & 22. Bid items 21 & 22 are Rumble Strip work. GBI intended to list Linear Options Inc. (LOI) to perform the Rumble Strip work on this project (see attached quote).

We hereby assert our claim to correct this clerical error and request relief within two working days after the time of the prime bid opening in accordance with Section 4107.5 and 4107(a)(1) of the Public Contract Code. We have attached our notices to both MBE and LOI.

Upon award of the contract, GBI will subcontract with LOI to perform the Rumble Strip work. We hereby also request that you show LOI as our listed subcontractor to perform Bid Items 21 & 22 work in your published Bid Summary.

Respectfully,

Thomas G. Barr
Vice President of Estimating

Faxed to 916-227-6282

Revised to MBE

**DECLARATION IN SUPPORT OF REQUEST FOR SUBSTITUTION BECAUSE OF
INADVERTENT CLERICAL ERROR**

I, Thomas G. Barr, declare:

1. I am Vice-President of Estimating for Ghilotti Bros., Inc. I make this declaration of my own knowledge, and if called to do so, I could and would testify competently as to the matters set forth herein.

2. In the process of preparing the Subcontractor List for our bid proposal for Contract No. 01-0C3504, we committed an inadvertent clerical error when we listed Mike Brown Electric (MBE) to perform work as described in Bid Item(s) items 21 & 22. Bid items 21 & 22 are for Rumble Strip work, which MBE does not perform. GBI intended to list Linear Options Inc. (LOI) to perform the Rumble Strip work on this project. Attached hereto as Exhibit A is a true and correct copy of the LOI's quote for the Rumble Strip work.

3. We apologize for any confusion that this inadvertent clerical error in listing of subcontractors may have made, and we respectfully request that Caltrans approve our request for substitution of LOI in place of MBE as the subcontractor that will be performing the Rumble Strip work for Bid Items 21 & 22. We have given both MBE and LOI written notice of our request for substitution. Attached hereto as Exhibit B is a true and correct copy of our emails to MBE and LOI notifying them of our request for substitution.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

Dated: November 14, 2014



Thomas G. Barr
Vice President Estimating
Ghilotti Bros., Inc.

FROM Linear Options, Inc.

(THU) NOV 13 2014 10:32/ST. 10:30/No. 7500000340 P 1

LINEAR OPTIONS, INC.

#4
Exhibit A

792 Durham Dayton Highway
Durham, Ca 95938

CERTIFIED SMALL BUSINESS #0023178

Phone 530-896-1800
Fax 530-896-1814

Contractors Lic # 704182

Forced to MBE

QUOTATION

Description: 01-Lak-29
Contract No: 01-0C3504

Bid Date: November 13, 2014
Owner: Caltrans

We are pleased to confirm our quotation for work on the above project as follows:

Item No.	Description	Eng. Est	Unit	Unit Price	Item Total
48	Mobilization (Partial)	Lump Sum		\$8,000.00	\$8,000.00
4	Traffic Control (Partial)	Lump Sum		\$13,150.00	\$13,150.00
21	Shoulder Rumble Strip	530	STA	\$8.00	\$4,240.00
22	Center Rumble Strip	41	STA	\$8.00	\$328.00
37	4" Therm Stripe	116000	LF	\$0.20	\$23,200.00
38	6" Therm Stripe	120	LF	\$0.30	\$36.00
39	8" Therm Stripe	6250	LF	\$0.40	\$2,500.00
40	6" Therm Stripe-Bkn 8-4	120	LF	\$0.20	\$24.00
41	Therm Pvt Mrkg	11500	SF	\$2.10	\$24,150.00
42	4" Therm StripeBkn 12-3	3050	LF	\$0.20	\$610.00
43	4" Therm StripeBkn 36-12	13300	LF	\$0.20	\$2,660.00
44	Pvt Mrkr-Ref	2180	EA	\$3.00	\$6,540.00
				Total Bid	\$85,438.00

- ** Mobilization & Traffic Control Items shall not be adjusted for decreases in the work. Mobilization & Traffic Control Items shall be adjusted for increases in the work.
- ** This quotation is all inclusive and must be accepted in writing within 30 calendar days of the bid date above or it becomes null and void.
- ** Any modifications and/or additions and deletions must be agreed upon in writing prior to bid opening.

SEE ATTACHED STIPULATIONS FOR THIS QUOTATION

Chuck Wilson

TRANSMISSION VERIFICATION REPORT

TIME : 11/14/2014 13:41
NAME : GHILOTTI BROS
FAX : 4154548376
TEL : 4154547011
SER. # : BROA8J766223

DATE, TIME	11/14 13:41	← Mike Brown Electric
FAX NO./NAME	17077928110	
DURATION	00:00:40	
PAGE(S)	04	
RESULT	OK	
MODE	STANDARD	
	ECM	



General Engineering Contractors – Excavating, Paving, Grading, Concrete

525 JACOBY STREET • SAN RAFAEL, CA 94901 • TELEPHONE (415) 454-7011 • Fax (415) 454-8376

STATE CONTRACTORS LICENSE # 132128

Facsimile Transmittal

To:	Dave Dennis	Fax Number:	707-792-8110
Company:	Mike Brown Electric	Date:	11/14/14
From:	Tom Barr	Pages:	4
Re:	Caltrans Bid 01-0C3504 Hwy 29 Correction of Clerical Error – Public Contract Code 4107.5		
Urgent	For Review	Please Comment	Please Reply

ANY QUESTIONS, CALL: (415) 454-7011 EXT: 2216

This fax notifies Mike Brown Electric (MBE) that Ghilotti Bros., Inc. (GBI), when in the process of preparing the Subcontractor List for our bid proposal for Contract No. 01-0C3504, committed an inadvertent clerical error when we listed MBE to perform work as described in Bid Item(s) items 21 & 22. Bid items 21 & 22 are for Rumble Strip work, which MBE does not perform. GBI intended to list Linear Options Inc. (LOI) to perform the Rumble Strip work on this project. We hereby notify you in accordance with Section 4107.5 of the Public Contract Code to correct this clerical error with Caltrans per the attached letter and declaration.



General Engineering Contractors – Excavating, Paving, Grading, Concrete

525 JACOBY STREET • SAN RAFAEL, CA 94901 • TELEPHONE (415) 454-7011 • Fax (415) 454-8376
STATE CONTRACTORS LICENSE # 132128

Facsimile Transmittal

To: Chuck Wilson	Fax Number: 530-896-1814
Company: Linear Options Inc.	Date: 11/14/14
From: Tom Barr	Pages: 4
Re: Caltrans Bid 01-0C3504 Hwy 29 Correction of Clerical Error – Public Contract Code 4107.5	
Urgent	For Review Please Comment Please Reply

ANY QUESTIONS, CALL: (415) 454-7011 EXT: 2216

This fax notifies Linear Options Inc. (LOI) that Ghilotti Bros., Inc. (GBI), when in the process of preparing the Subcontractor List for our bid proposal for Contract No. 01-0C3504, committed an inadvertent clerical error when we listed Mike Brown Electric (MBE) to perform work as described in Bid Item(s) items 21 & 22. Bid items 21 & 22 are for Rumble Strip work, which MBE does not perform. GBI intended to list LOI to perform the Rumble Strip work on this project. We hereby notify you in accordance with Section 4107.5 of the Public Contract Code that we have asserted our claim to correct this clerical error with Caltrans per the attached letter and declaration.

Thank you.

If not received in its entirety, please contact our office.



General Engineering Contractors - Excavating, Paving, Grading, Concrete

525 JACOBY STREET • SAN RAFAEL, CA 94901 • TELEPHONE (415) 454-7011 FAX (415) 454-8376

STATE CONTRACTORS LICENSE # 13212

November 14, 2014

John C. McMillan, Deputy Division Chief
Department of Transportation, Div of Engineering Services
Office Engineer, MS 43
1727 30th Street
P.O. Box 168041
Sacramento, CA 94581-08041

RE: GBI Bid No. LR14443
01-0C3504 Cold Plane and Place HMA Hwy 29

SUBJECT: Correction of Clerical Error

Dear Mr. McMillan:

This letter is to advise Caltrans that Ghilotti Bros., Inc. (GBI) committed a clerical error in our bid submitted for Contract No. 01-0C3504 when we listed Mike Brown Electric (MBE) to perform work as described in Bid Item(s) items 21 & 22. Bid items 21 & 22 are Rumble Strip work. GBI intended to list Linear Options Inc. (LOI) to perform the Rumble Strip work on this project (see attached quote).

We hereby assert our claim to correct this clerical error and request relief within two working days after the time of the prime bid opening in accordance with Section 4107.5 and 4107(a)(1) of the Public Contract Code. We have attached our notices to both MBE and LOI.

Upon award of the contract, GBI will subcontract with LOI to perform the Rumble Strip work. We hereby also request that you show LOI as our listed subcontractor to perform Bid Items 21 & 22 work in your published Bid Summary.

Respectfully,

Thomas G. Bair
Vice President of Estimating

Faxed to 916-227-6282

Fixed to LOI

**DECLARATION IN SUPPORT OF REQUEST FOR SUBSTITUTION BECAUSE OF
INADVERTENT CLERICAL ERROR**

I, Thomas G. Barr, declare:

1. I am Vice-President of Estimating for Ghilotti Bros., Inc. I make this declaration of my own knowledge, and if called to do so, I could and would testify competently as to the matters set forth herein.

2. In the process of preparing the Subcontractor List for our bid proposal for Contract No. 01-0C3504, we committed an inadvertent clerical error when we listed Mike Brown Electric (MBE) to perform work as described in Bid Item(s) items 21 & 22. Bid items 21 & 22 are for Rumble Strip work, which MBE does not perform. GBI intended to list Linear Options Inc. (LOI) to perform the Rumble Strip work on this project. Attached hereto as Exhibit A is a true and correct copy of the LOI's quote for the Rumble Strip work.

3. We apologize for any confusion that this inadvertent clerical error in listing of subcontractors may have made, and we respectfully request that Caltrans approve our request for substitution of LOI in place of MBE as the subcontractor that will be performing the Rumble Strip work for Bid Items 21 & 22. We have given both MBE and LOI written notice of our request for substitution. Attached hereto as Exhibit B is a true and correct copy of our emails to MBE and LOI notifying them of our request for substitution.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

Dated: November 14, 2014



Thomas G. Barr
Vice President Estimating
Ghilotti Bros., Inc.

FROM Linear Options, Inc.

(THU)NOV 13 2014 10:32/ST. 10:30/No. 7500000340 P 1

LINEAR OPTIONS, INC.

#4
Exhibit A

CERTIFIED SMALL BUSINESS #0023178
Phone 530-896-1800
Fax 530-896-1814

792 Durham Dayton Highway
Durham, Ca 95938

Contractors Lic # 704182

Reced to LOI

QUOTATION

Description: 01-Lak-29
Contract No: 01-0C3504

Bid Date: November 13, 2014
Owner: Caltrans

We are pleased to confirm our quotation for work on the above project as follows:

Item No.	Description	Eng. Est	Unit	Unit Price	Item Total
48	Mobilization (Partial)	Lump Sum		\$8,000.00	\$8,000.00
4	Traffic Control (Partial)	Lump Sum		\$13,150.00	\$13,150.00
21	Shoulder Rumble Strip	530	STA	\$8.00	\$4,240.00
22	Center Rumble Strip	41	STA	\$8.00	\$328.00
37	4" Therm Stripe	116000	LF	\$0.20	\$23,200.00
38	6" Therm Stripe	120	LF	\$0.30	\$36.00
39	8" Therm Stripe	6250	LF	\$0.40	\$2,500.00
40	8" Therm Stripe-Bkn 8-4	120	LF	\$0.20	\$24.00
41	Therm Pvt Mrkg	11500	SF	\$2.10	\$24,150.00
42	4" Therm StripeBkn 12-3	3050	LF	\$0.20	\$610.00
43	4" Therm StripeBkn 36-12	13300	LF	\$0.20	\$2,660.00
44	Pvt Mrkr-Ref	2180	EA	\$3.00	\$6,540.00
				Total Bid	\$85,438.00

- ** Mobilization & Traffic Control Items shall not be adjusted for decreases in the work. Mobilization & Traffic Control Items shall be adjusted for increases in the work.
- ** This quotation is all inclusive and must be accepted in writing within 30 calendar days of the bid date above or it becomes null and void.
- ** Any modifications and/or additions and deletions must be agreed upon in writing prior to bid opening.

SEE ATTACHED STIPULATIONS FOR THIS QUOTATION

Chuck Wilson

TRANSMISSION VERIFICATION REPORT

TIME : 11/14/2014 13:39
NAME : GHILOTTI BROS
FAX : 4154548376
TEL : 4154547011
SER.# : BROA8J766223

DATE, TIME	11/14 13:31
FAX NO./NAME	15308961814 — Linear Options
DURATION	00:01:27
PAGE(S)	04
RESULT	OK
MODE	STANDARD



General Engineering Contractors -- Excavating, Paving, Grading, Concrete

525 JACOBY STREET • SAN RAFAEL, CA 94901 • TELEPHONE (415) 454-7011 • Fax (415) 454-8376

STATE CONTRACTORS LICENSE # 132128

Facsimile Transmittal

To:	Chuck Willson	Fax Number:	530-896-1814
Company:	Linear Options Inc.	Date:	11/14/14
From:	Tom Barr	Pages:	4
Re:	Caltrans Bid 01-0C3504 Hwy 29 Correction of Clerical Error – Public Contract Code 4107.5		
Urgent	For Review	Please Comment	Please Reply

ANY QUESTIONS, CALL: (415) 454-7011 EXT: 2216

This fax notifies Linear Options Inc. (LOI) that Ghilotti Bros., Inc. (GBI), when in the process of preparing the Subcontractor List for our bid proposal for Contract No. 01-0C3504, committed an inadvertent clerical error when we listed Mike Brown Electric (MBE) to perform work as described in Bid Item(s) items 21 & 22. Bid items 21 & 22 are for Rumble Strip work, which MBE does not perform. GBI intended to list LOI to perform the Rumble Strip work on this project. We hereby notify you in accordance with Section 4107.5 of the Public Contract Code that we have asserted our claim to correct this clerical error with Caltrans per the attached letter and declaration.