

Low Bidder

05-12-14A10:56 RCVD

DISTRICT-COUNTY-ROUTE: 01 - Del Norte - 101
 CONTRACT NO.: 01-499104
 TOTAL BID: 453 080
 BID OPENING DATE: 5/7/14
 BIDDER'S NAME: Robert J. Frank Construction, Inc.
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
3	Provide two man flagging crew, signs & cones partial		Titan DVBE 530-246-7836 Cert # 1249	26700


Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

Total Claimed Participation	\$ <u>26700</u>
	<u>5.89</u> %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

 5/8/14
 Signature of Bidder Date

530-222-1408
 (Area Code) Telephone Number

Robert J. Frank Pres/Sec
 Contact Person (Type or Print)



P.O. BOX 492336
REDDING, CA 96049-2336

SBE/DVBE REF# 1249460

CDOT # 01-499104

Bid Date 5/7/2014

Bid item # CONSTRUCTION AREA SIGNS install & remove (\$850.00 USA)
Page CS-1= \$4200.00

Bid item # TRAFFIC CONTROL

TMA TRUCK NOT INCLUDED IN LANE CLOSURE RATE

2 Man Lane Closure: Includes all cones, all advanced portable warning signs, night beacons, barricades, 1 arrow board and closure truck as needed (one mile one direction at a time)

8 hr shift- \$1450.00 over time billed at \$95.00 per man hr (Does not include TMA truck)

*Minimum charge on Short Shifts or Short Notice Cancellations (less than 24 hrs) \$1000.00

Additional Lanes or Ramps closed with same crew same shift - \$150.00 each - Includes all additional cones, advanced portable warning signs, night beacons if needed, ramp closure barricades if needed and/or 1 additional arrow board if needed

TMA CRASH TRUCK- \$400.00 day/ \$1200.00 week/ \$4000.00 month (bare rental)

2 Man Flagging Crew: Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

8 hr shift- \$1400.00 over time billed at \$95.00 per man hr 10hr = 1780 x 15 days 26700

RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR

Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man h

Project requires 4 man flagger or a 2 man lane closure crew @ various locations

*Titan will provide the lane closure @ the 2man flagging rate for this project.

8hr shift=1400.00 2 man flagging/ + additional flaggers \$1100.00 = \$2500.00

10hr shift=1770.00 2 man flagging/ + 2 additional flaggers \$1480.00=\$3250.00

12hr shift=2140.00 2 man flagging/ + 2 man additional flaggers \$1860.00 = \$4000.00

All Night Work is billed an additional \$3.50 per man hr

Pilot Car with Operator: Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr.

Signatory to Northern California Laborers

Bid Item # PORTABLE CHANGEABLE MESSAGE BOARDS

\$1300.00 a month, \$750.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

Prices are good for 30 days from the date of this proposal. after that, prices are subject to adjustment.

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. Items not specifically included are considered to be excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work

starting. All bid items are subject to availability at the time of project start date. Titan DVBE Ref#1249460. Please call William Schroyer with questions 530-246-7836.



Robert J. Frank Construction, Inc.

2806 Tarmac Rd.
Redding, CA 96003

05-12-14A10:56 RCVD

Phone: (530) 222-1408 FAX: (530) 222-1429
Lic.520207 robertjfrankconstruction@hotmail.com

5/9/14

**MSC 43
Office Engineer
Department of Transportation
1727 30th Street, Sacramento, CA 95816-7005**

Subject: Caltrans Contract #01-499104 DVBE Submittal


Re: Caltrans Bidder DVBE Commitment/Summary Submittal

ATTN: Office Engineer

Please find the attached DVBE summary form for Caltrans Contract #01-499104. Included with this summary is written commitment from Titan DVBE the DVBE firm that we will utilize for this contract.

If you have any questions please feel free to contact our office.

Sincerely,


Joseph Frank
Construction Manager
Robert J. Frank Construction Inc.