1-29-14

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

02-03-14A11:03 RCVD

Contract No.: 02-4E2804 Project ID: 0200020247
Bidder: VC0000022972 - J. F. Shea Construction, Inc.

CALTRANS BIDDER - DBE - COMMITMENT

Second Bidder

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed must be consistent, where applicable, with the names and items of work in the Subcontractor List. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.

2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.

Bid Item No.
4,6
Item of work and description of services to be subcontracted or materials to be provided.
PCMS, WPCP
Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #,DBE address and phone number)
(Indicate 2nd and lower tier subcontractors)
S.T.Rhoades Construction, Inc.#37693
8585 Commercial Way * Redding, CA 96001
(530) 223-9322
Dollar amount DBE 3,100.00 0.30%

Bid Item No.
41,42,43
Item of work and description of services to be subcontracted or materials to be provided.
Maintain TMS, Lighting, Beacon
Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #,DBE address and phone number)
(Indicate 2nd and lower tier subcontractors)
Northern Industrial Electric #34396
2435 Radio Lane * Redding, CA 96001
(530) 246-2366
Dollar amount DBE 403,044.00 38.47%

CALTRANS BIDDER - DBE - COMMITMENT (continued)

Bid Item No.

Item of work and description of services to be subcontracted or materials to be provided.

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #,DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

Bid Item No.

Item of work and description of services to be subcontracted or materials to be provided.

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

Bid Item No.

Item of work and description of services to be subcontracted or materials to be

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

Bid Item No.

Item of work and description of services to be subcontracted or materials to be

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

CALTRANS BIDDER - DBE - COMMITMENT (continued)

Bid Item No.
Item of work and description of services to be subcontracted or materials to be provided.

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #,DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

Bid Item No.
Item of work and description of services to be subcontracted or materials to be provided.

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

Bid Item No.
Item of work and description of services to be subcontracted or materials to be

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

Bid Item No.
Item of work and description of services to be subcontracted or materials to be

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Dollar amount DBE **Total DBE Amount: $406,144.00 = 38.77%**

Signature of Bidder 1/31/14 Date

02-03-14A11:03 RCVD

Good Faith Efforts

Documentation -

Listed Subcontractors

DBE

M&S Environmental Landscapes, Inc.
12192 Mac's Road
Redding, CA 96003
530-241-1418
Fax 241-9647
CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

1/24/14 Bid 1/29/14

Bid For - Siskiyou County In And Near Yreka Rte. 5

Cal-trans Contract # 02-4E2804

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
16	Hydroseed	SQFT	56500	$ 0.135	$ 7,627.50

TOTAL $ 7,627.50

ADDITIONAL BID NOTES

* Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
* All traffic control to be provided by Prime contractor. Bid valid for 60 days.
* One move-in is inlcuded in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of $700.00 each.
* An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at $600.00 per hour.
* Performance and Payment bonds are not included. Insurance beyond a $5 mil umbrella will result in additional charge.
* Additional insurance requirements including "Waiver of Subragation" will be charged to Prime Contractor.
* Signatory to Local 185 Laborers Union.
* If you have any questions please call our office.

Michael Smith

2-SHIFT T.C.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MICHAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561730 Landscaping Services

238910 Site Preparation Contractors

Work Category Code(s)

C0620	LANDSCAPING & NURSERY	C2000	HIGHWAY PLANTING
C2020	SOIL AMENDMENTS	C2021	HYDROSEEDING
C2030	EROSION CONTROL	C2065	IRRIGATION SYSTEM

Licenses

C27 Landscaping Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 30736

April 24, 2012

UCP OFFICER

DBE

Northern Industrial Electric

2435 Radio Lane • Redding, California 96001 • Phone (530) 246-2366 • FAX (530) 246-2368 • Email: nie01@sbcglobal.net

Contractor License #291649 DBE/SWBE Certification #34396 SBE Certification #9083

January 29, 2014

To Bidding Contractors

Re: Caltrans Contract 02-4E2804 – Construction on State Highway in Siskiyou County in and near Yreka from Yreka Creek Bridge to 0.2 Mile south of Miner Street Undercrossing
02-Sis-5-R45.6/R47.3, R62.0/R62.8

Bid Date: January 29, 2014 @ 2:00 p.m.

Northern Industrial Electric is pleased to quote the above referenced project per plans and specifications as follows:

Bid Item 41: Maintaining Existing TMS Elements During Construction • Includes pre and post job walk-through. Does not include labor and material for items damaged by contractor forces or traveling public.	L.S.	$ 1,000.00
Bid Item 42: Lighting	L.S.	$228,031.00
Bid Item 43: Beacon System	L.S.	$174,013.00
	Total	$403,044.00

We acknowledge Addendum Nos. 1

Exclusions:

1. Traffic control;
2. Portable changeable message signs;
3. Pull box paving;
4. Removal of existing foundations if necessary;
5. Light towers;
6. Water pollution control plan and implementation;
7. Fees, permits or bonds;
8. Worker's comp waivers of subrogation;
9. Weekend and holiday shift;
10. Staking;
11. Quote firm for 30 days unless otherwise stated.

If you have any questions, please do not hesitate to call.

Sincerely,

Harry P. Cramer, Jr.
Project Manager / Estimator

RECEIVED
J.H. SHEA CONST., INC.
JAN 29 2014
DIV. NO.
BY:

STATE OF CALIFORNIA CEDRTIFICATIONS
UDBE/DBE/SWBE Certification No. 34396
Small Business Certification No. 9083

Northern Industrial Electric

2435 Radio Lane • Redding, California 96001 • Phone (530) 246-2366 • FAX (530) 246-2368 • Email: nie01@sbcglobal.net

Contractor License #291649 DBE/SWBE Certification #34396 SBE Certification #9083

January 29, 2014

To Bidding Contractors

Re: Caltrans Contract 02-4E2804 – Construction on State Highway in Siskiyou County in and near Yreka from Yreka Creek Bridge to 0.2 Mile south of Miner Street Undercrossing 02-Sis-5-R45.6/R47.3, R62.0/R62.8

Bid Date: January 29, 2014 @ 2:00 p.m.

Northern Industrial Electric is pleased to quote the above referenced project per plans and specifications as follows:

Bid Item 41: Maintaining Existing TMS Elements During Construction • Includes pre and post job walk-through. Does not include labor and material for items damaged by contractor forces or traveling public.	L.S.	$ 1,000.00
Bid Item 42: Lighting	L.S.	$228,031.00
Bid Item 43: Beacon System	L.S.	$174,013.00
	Total	$403,044.00

We acknowledge Addendum Nos. 1

Exclusions:

1. Traffic control;
2. Portable changeable message signs;
3. Pull box paving;
4. Removal of existing foundations if necessary;
5. Light towers;
6. Water pollution control plan and implementation;
7. Fees, permits or bonds;
8. Worker's comp waivers of subrogation;
9. Weekend and holiday shift;
10. Staking;
11. Quote firm for 30 days unless otherwise stated.

If you have any questions, please do not hesitate to call.

Sincerely,

Harry P. Cramer, Jr.
Project Manager / Estimator

RECEIVED
JAN 29 2014
DIV. NO. _____
JOB NO. _____

STATE OF CALIFORNIA CEORTIFICATIONS
UDBE/DBE/SWBE Certification No. 34396
Small Business Certification No. 9083

Back To Query Form

Search Returned 1 Records

Tue Jan 14 10:52:46 PST 2014

Query Criteria

Firm ID: 34396

Firm Type: DBE

Firm ID	34396
Firm/DBA Name	NORTHERN INDUSTRIAL ELECTRIC
Address Line1	2435 RADIO LANE
Address Line2	
City	REDDING
State	CA
Zip Code1	96001
Zip Code2	3810
Mailing Address Line1	2435 RADIO LANE
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96001
Mailing Zip Code2	3810
Certification Type	DBE
EMail	nie01@sbcglobal.net
Contact Name	DORI CRAMER
Area Code	(530)
Phone Number	246-2366
Fax Area Code	(530)
Fax Phone Number	246-2368
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 06; 08; 11; 12; 18; 23; 25; 32; 45; 46; 47; 52; 53;
Districts	01; 02; 03;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

RECEIVED
J.F. SHEA CONST., INC.

JAN 9 2014

DIV. NO.
A/C NO.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE
REDDING, CA 96001 3810

Owner :DORI CRAMER
Business Structure : CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238210 Electrical Contractors

Work Category Code(s)

C0686	ELECTRICAL & SIGNALS	C9858	RESIDENTIAL ELECTRICAL
E4910	ELECTRIC SERVICES		

Licenses

A General Engineering Contractor
B General Building Contractor
C10 Electrical Contractor

RECEIVED
SHEA CONST. INC.
2014
DIV. NO.
WO NO.

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

UCP Firm Number : 34396

CUCP OFFICER

July 18, 2007

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073

LICENSE # 957808, A UNION CONTRACTOR

PHONE 530-949-5681 FAX 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS

 # 1559500

Dustan@HighwaySpecialty.com

ATTENTION ESTIMATOR:

January 29, 2014
QUOTE VALID FOR 30 DAYS

PROJECT: **Hma Widening, Lighting And Signs**
CONTRACT #: **02-4E2804**
BID DATE: **January 29, 2014**
FED AID #:
FROM: **DUSTAN CURRIER**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	$ 4,795.00	$ 4,795.00
10	REMOVE ROADSIDE SIGN	EA	14	$ 75.00	$ 1,050.00
11	RELOCATE ROADSIDE SIGN	EA	6	$ 225.00	$ 1,350.00
20	FURNISH LAMINATED PANEL SIGN (1"-TYPE B)	SQFT	98	$ 27.50	$ 2,695.00
21	FURNISH LAMINATED PANEL SIGN (1"-TYPE B)	SQFT	36	$ 15.00	$ 540.00
22	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	280	$ 17.50	$ 4,900.00
23	TURNABLE METAL (ROADSIDE SIGN)	EA	2	$ 700.00	$ 1,400.00
24	ROADSIDE SIGN - ONE POST	EA	8	$ 250.00	$ 2,000.00
25	ROADSIDE SIGN - TWO POST	EA	4	$ 450.00	$ 1,800.00
26	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	EA	6	$ 700.00	$ 4,200.00
30	DELINEATOR (CLASS 2)	EA	28	$ 40.00	$ 1,120.00
31	MILEPOST MARKER	EA	2	$ 45.00	$ 90.00
32	MARKER (CULVERT)	EA	7	$ 45.00	$ 315.00
33	OBJECT MARKER	EA	3	$ 45.00	$ 135.00

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING

PRICE FOR CAS INCLUDES STATIONARY MOUNTED SIGNS SHOWN IN PLAN SHEETS AND FOUR PROJECT INFO SIGNS ONLY

NUMBER OF MOBILIZATIONS: 3. PRICE PER ADDITIONAL MOVE-IN: $650

PRICE FOR INSTALL AND REMOVAL DOES NOT INCLUDE ANY TRAFFIC CONTROL.

SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.

PRICE FOR CONSTRUCTION AREA SIGNS INCUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.

CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WIL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM

T.C.

Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42 License Number: 957808 Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5681 Fax: 855-846-5806

90 VALE ST SANTA ROSA , CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

Dustan@HighwaySpecialty.com

PROJECT: Hma Widening, Lighting And Signs
CONTRACT: 02-4E2804
BID DATE: January 29, 2014
FROM: DUSTAN CURRIER

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS	8HR DAY/NIGHT	
	EACH ADDITIONAL FLAGGER	8HR DAY/NIGHT	
	FLAG OVERTIME FOR EACH PERSON	HOUR	
	PILOT CAR: 8 HR	DAY/NIGHT	
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	$895.00
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	$1,295.00
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR	$90.00
	ADDITIONAL LANE CLOSURE	EACH	$50.00
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	DAY	$200.00
		WEEK	$400.00
		4 WEEK	$1,200.00
	TRUCK MOUNTED ATTENUATOR RENTAL (operated)	8HR DAY/NIGHT	$895.00
		OVERTIME	$100.00
	TRUCK MOUNTED ATTENUATOR RENTAL (bare rental)	WEEKLY	$1,500.00
		MONTHLY	$3,400.00
	DELIVERY OF EQUIPMENT CHARGE	EACH	$115.00
	SUBSISTENCE PER PERSON, PER DAY		$25.00

***Saturday rates billed @ 1.4 X rate. Sunday billed at 1.8 X rate.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.

RECEIVED
[illegible] CONST., INC.
JAN 29 2014

KRK

FACSIMILE TRANSMISSION

To: 5302469940@rcfax.com

From: Dustan Currier
Highway Specialty Co
19282 hollow lane
Redding
CA 96003

Phone:

Fax Phone: +15302469940

Phone: +1 (530) 949-5681

Fax Phone: (855) 846-5806

Note:
CALTRANS 04-4E2804

RECEIVED
LE SHEA CONST. INC.
JAN 29 2014
DIV. NO.
A/C NO.

Date: 01/29/2014

Pages: 3

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
19896 ALEXANDER AVE.
P.O. BOX 545
ANDERSON, CA 96007

SBE NO. 1002799
UNION CONTRACTOR

TELEPHONE 530-365-3316
FAX 530-365-5478
BOND RATE 1%

QUOTATION: Construction on State Highway In Siskiyou County in and near Yreka Creek Bridge to 0.2 mile south of Miner Street undercrossing and from 1.0 mile south to 0.1 mile south of Ditch Creek Road Overcrossing. In District 02 On Route 5. Contract NO. 02-4E2804

BID DATE: January 29,2014

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDEO. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 OAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
~~30~~	~~28~~	~~EA~~	~~DELINEATOR (CLASS 2)~~	~~$50.00~~	~~$1,400.00~~
~~31~~	~~2~~	~~EA~~	~~MILEPOST MARKER~~	~~$50.00~~	~~$100.00~~
~~32~~	~~7~~	~~EA~~	~~MARKER (CULVERT)~~	~~$45.00~~	~~$315.00~~
~~33~~	~~3~~	~~EA~~	~~OBJECT MARKER~~	~~$50.00~~	~~$150.00~~
34	280	LF	METAL BEAM GUARD RAILING	$29.50	$8,260.00
35	125	LF	DOUBLE METAL BEAM GUARD RAILING (WOOD POST)	$45.00	$5,625.00
36	4	EA	RAIL TENSIONING ASSEMBLY	$500.00	$2,000.00
37	6	EA	END ANCHOR ASSEMBLY (TYPE SFT)	$700.00	$4,200.00
38	2	EA	ALTERNATIVE FLARED TERMINAL SYSTEM	$2,100.00	$4,200.00
39	4	EA	CRASH CUSHION (TYPE CAT)	$4,500.00	$18,000.00
40	2	EA	CRASH CUSHION (TYPE CAT) BACKUP	$500.00	$1,000.00
			ESTIMATED (4) TRAFFIC DAYS		
			INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS 2,000.00 ea		
			ITEMS DON'T INCLUDE CLEARING OR GRUBBING		
			ITEMS DON'T INCLUDE GRADE UNDER MBGR ITEMS		
			ITEMS DON'T INCLUDE SLEEVES FOR CONNECTIONS TO CONCRETE BARRIER		
			PRIME TO MARK ALL USA, APEX WILL CALL IT IN TAG.		
				TOTAL	$45,250.00

J.F. S... INC.
JAN 29 2014
DIV. NO.
NO. NO.

SINCERELY,
APEX FENCE CO.,INC.

DAVID PARMER/VICE-PRESIDENT
GENERAL SUPERINTENDENT

4-SHIFTS T.C.

DBE

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA., 96002
P.O. BOX 494520, REDDING, CA.,96049
530-223-9322, FAX 530-223-9222 License # 930684
MBE/SBE- 1247344,U/DBE-37693, 8a, UNIONS-OPERATORS, LABORERS

PROPOSAL

To: Bidding General Contractors

Date: 1/29/2014
Bid Date: 1/29/2014

Attn: Estimating
Owner: Caltrans
Project: HMA Widening, Lighting and Signs

Contract # 02-4E2804
Location: 02-Sis-5-R45.6/R47.3
Near: Yreka

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
	Documents				
6	Prepare Water Pollution Control Plan (WPCP)				
	Includes 3 Binders & 1 Electronic Copy	1	Lump Sum	$700.00	$ 700.00
	Total				$ 700.00

Addenda: #1 Acknowledged

Schedule: 14 days to schedule

Notes: Amendments, Changes additional tasks at $100.00 per hr.
WPCP in current Caltrans template at time of bid

Union: Yes
Bond rate: Additional 2%
Caltrans Cert: U/DBE, SBE U.S. 8a Certified
Proposal: Valid 10 days
Questions: Justin 530-223-9322

Includes: All items listed as outlined within this proposal.

Excludes: Bonds,Permits,Fees,Testing,Engineering,Posting,
Weekend/Holiday shifts, Implementation,
costs associated with waivers of subrogation

Acceptance: _____

_____
(Company/Agency)

_____
Authorized signature

_____
Print name

Phone # _____

Respectively Submitted,
Justin Jones
Contract Administration/Estimator

RECEIVED
SHEA CONST, INC.
JAN 29 2014
Div. NC
I/C NC

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002
P.O. BOX 494520, REDDING, CA.,96049
530-223-9322, FAX 530-223-9222 License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

TRAFFIC CONTROL PROPOSAL

To: GENERAL CONTRACTORS
Attn: ESTIMATORS
Project: 02-4E2804

Date: 1/29/14

Item	Description	Quantity	UM	Price
A	1 Man 1 Lane 1 Mile day or night	1	shift	$ 895.00
B	Additional lane same direction	1	ea	$ 135.00
C	Additional lane opposite direction	1	ea	$ 175.00
D	Additional mileage	1	ea	$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	$ 925.00
G	1 man lane closure overtime rate	1	hr	$ 80.00
H	Additional man	1	shift	$ 525.00
I	Pilot car	1	shift	$ 725.00
J	2 flaggers 8 hr shift,signs,cones	1	shift	$ 1,175.00
K	2 flaggers overtime rate	1	hr	$ 170.00
L	2 flaggers 8 hr night/special shift	1	shift	$ 1,300.00
M	2 flaggers overtime night/special shift	1	hr	$ 180.00
N *	Attenuator truck	1	shift	$ 350.00
	Attenuator truck	1	wk	$ 1,200.00
	Attenuator truck	1	month	$ 3,500.00
	optional driver	1	shift	$ 525.00
O *	Portable changeable message sign	1	day	$ 250.00
		1	week	$ 550.00
		1	month	$ 1,200.00
P *	Portable radar trailer	1	day	$ 175.00
		1	week	$ 375.00
		1	month	$ 750.00
Q	Shoulder closure	1	shift	$ 825.00
R *	High dump sweeper unoperated	1	day	$ 360.00
*	High dump sweeper operated	1	hr	$ 140.00
*	Based on availiblity at time of project start			
S	Pilot car overtime	1	hr	$ 90.00
T	Traffic control plans	1	ea	$ 750.00

Notes:
- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Subsistance to be added as needed per union rates
- Sunday rates available upon request
- We also provide erosion, water pollution programs, storm water plans, and BMP placement.
- Multiple move ins and outs may require additional charges

Includes:
- Price includes furnishing and installation unless otherwise noted.

Excludes
- Bonds
- Permits
- Mobilization, call for rates

RECEIVED
SHEA CONST. INC.
JAN 29 2014

DBE

Respectively Submitted,
Steve Rhoades
President

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

Contract No.: 02-4E2804 Project ID: 0200020247
Bidder: VC0000022972 - J. F. Shea Construction, Inc.

GOOD FAITH EFFORTS DOCUMENTATION - DBE PAGE 1 OF 3

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

See Attached Spreadsheet of Items Offered to Subcontractors

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

Contract No.: 02-4E2804 Project ID: 0200020247
Bidder: VC0000022972 - J. F. Shea Construction, Inc.

GOOD FAITH EFFORTS DOCUMENTATION - DBE PAGE 1 OF 3 (cont'd)

See Attached Spreadsheet of Items Offered to Subcontractors

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :

Amount :
Percentage of Contract :

Good Faith Efforts Documentation - DBE Page 1 of 3 - # 1 - Item of Work Offered to Subcontractors

State of California Department of Transportation - CALTRANS
Contract # 02-4E2804
Good Faith Efforts Documentation - DBE
DES-OE-0102.11A (New 06/2012)
Bid Date: 1/29/14 @ 2 PM

J.F. Shea Construction, Inc.

#:	Item of Work Offered:	Bidder Normally Performs item: (Y/N)	Item Broken Down to Facilitate Participation: (Y/N)	Amount: ($)	Percentage of Contract: (%)
1	LEAD COMPLIANCE PLAN	N	Y	$1,500.00	0.14%
2	CONSTRUCTION AREA SIGNS	N	Y	$5,500.00	0.52%
3	TRAFFIC CDNTROL SYSTEM	Y	N	$45,000.00	4.30%
4	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	N	Y	$4,000.00	0.38%
5	JOB SITE MANAGEMENT	N	Y	$5,000.00	0.48%
6	PREPARE WATER PDLLUTION CONTRDL PROGRAM	N	Y	$1,500.00	0.14%
7	TEMPORARY DRAINAGE INLET PROTECTION	N	Y	$600.00	0.06%
8	TEMPORARY FIBER RDLL	N	Y	$2,000.00	0.19%
9	TEMPDRARY CONCRETE WASHDUT	N	Y	$1,000.00	0.10%
10	REMDVE ROADSIDE SIGN	N	Y	$1,120.00	0.11%
11	RELOCATE ROADSIDE SIGN	N	Y	$1,500.00	0.14%
12	ADJUST VALVE BOX FRAME AND COVER TD GRADE	N	Y	$3,300.00	0.31%
13	CLEARING AND GRUBBING (LS)	N	Y	$3,000.00	0.29%
14	ROADWAY EXCAVATION	Y	N	$87,500.00	8.35%
15	SHOULDER BACKING	Y	N	$16,450.00	1.57%
16	HYDROSEED	N	Y	$8,475.00	0.81%
17	CLASS 2 AGGREGATE BASE (CY)	Y	N	$111,650.00	10.66%
18	HOT MIX ASPHALT (TYPE A)	Y	N	$241,250.00	23.03%
19	TACK COAT	N	Y	$675.00	0.06%
20	FURNISH LAMINATED PANEL SIGN (1"-TYPE B)	N	Y	$3,430.00	0.33%
21	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	N	Y	$792.00	0.08%
22	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	N	Y	$5,880.00	0.56%
23	TURNABLE METAL (ROADSIDE SIGN)	N	Y	$5,600.00	0.53%
24	ROADSIDE SIGN - ONE POST	N	Y	$4,800.00	0.46%
25	ROADSIDE SIGN - TWO POST	N	Y	$4,000.00	0.38%
26	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	N	Y	$5,400.00	0.52%
27	6" CORRUGATED STEEL PIPE (.064" THICK)	N	Y	$4,080.00	0.39%
28	3" PLASTIC PIPE (EDGE DRAIN OUTLET)	N	Y	$6,450.00	0.62%
29	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	N	Y	$5,100.00	0.49%
30	DELINEATOR (CLASS 2)	N	Y	$1,680.00	0.16%
31	MILEPOST MARKER	N	Y	$130.00	0.01%
32	MARKER (CULVERT)	N	Y	$455.00	0.04%
33	OBJECT MARKER	N	Y	$195.00	0.02%
34	METAL BEAM GUARD RAILING	N	Y	$7,560.00	0.72%
35	DOUBLE METAL BEAM GUARD RAILING (WOOD POST)	N	Y	$6,250.00	0.60%
36	RAIL TENSIONING ASSEMBLY	N	Y	$2,200.00	0.21%
37	END ANCHOR ASSEMBLY (TYPE SFT)	N	Y	$4,620.00	0.44%
38	ALTERNATIVE FLARED TERMINAL SYSTEM	N	Y	$5,000.00	0.48%
39	CRASH CUSHION (TYPE CAT)	N	Y	$20,800.00	1.99%
40	CRASH CUSHION (TYPE CAT) BACKUP	N	Y	$1,100.00	0.10%
41	AINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTIC	N	Y	$1,100.00	0.10%
42	LIGHTING	N	Y	$230,000.00	21.95%
43	BEACON SYSTEM	N	Y	$180,000.00	17.18%
				$1,047,642.00	100.00%

2. List the names of certified DBE and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBE were interested. Submit copies of solicitations, telephone records, fax confirmations, etc.

See Attached Lists of Solicited DBE Subcontractors

Enter name(s) of DBE solicited :
Enter date of initial solicitation :
Item(s) of work :

Follow Up Methods and Dates :

Enter name(s) of DBE solicited :
Enter date of initial solicitation :
Item(s) of work :

Follow Up Methods and Dates :

Enter name(s) of DBE solicited :
Enter date of initial solicitation :
Item(s) of work :

Follow Up Methods and Dates :

Enter name(s) of DBE solicited :
Enter date of initial solicitation :
Item(s) of work :

Follow Up Methods and Dates :

Enter name(s) of DBE solicited :
Enter date of initial solicitation :
Item(s) of work :

Follow Up Methods and Dates :

Enter name(s) of DBE solicited :
Enter date of initial solicitation :
Item(s) of work :

Follow Up Methods and Dates :

Enter name(s) of DBE solicited :
Enter date of initial solicitation :
Item(s) of work :

Follow Up Methods and Dates :

Enter name(s) of DBE solicited :
Enter date of initial solicitation :
Item(s) of work :

Follow Up Methods and Dates :

Good Faith Efforts Documentation - DBE Page 2 of 3 - # 2 - Solicited DBE Subcontractors

Recipient List (Fax/Email)

Set No 1

Company Name/Specialty	Fax Date	Email Date	Log Page#
6 RIVERS CONSTRUCTION, INC. Address - 200 REDWOOD GROVE RD Phone - 5305157563, Fax - 5306254777, Email - sixrivers95546@hotmail.com	01/15/2014	01/15/2014	
A B S L CONSTRUCTION Address - 29334 PACIFIC STREET Phone - 5107270900, Fax - 5107270910, Email - luis@allendes.com	01/15/2014	01/15/2014	
A C DIKE CO Address - 2788 VENTURE DR. Phone - 9166457747 , Fax - 9166459618, Email - email@acdike.com	01/15/2014	01/15/2014	
A S CONTRACTORS, INC. Address - 5347 COLE ROAD Phone - 2097426684, Fax - 2099662643, Email - deni@sti.com	01/15/2014	01/15/2014	
ALLEN GILL CONSTRUCTION, INC. Address - 20633 GAS POINT ROAD, SUITE B2 Phone - 5305474334, Fax - 5305473197, Email - tgill@frontiernet.net	01/15/2014	01/15/2014	
BAY LINE CUTTING & CORING, INC. Address - 1635 4TH STREET Phone - 5105271000, Fax - 5105270500, Email - jcbayline@sbcglobal.net	01/15/2014	01/15/2014	
BC SCHMIDT CONSTRUCTION, INC. Address - P.O. BOX 1557 Phone - 5304735423, Fax - 5304732749, Email - carrie@hangarbuilders.com	01/15/2014	01/15/2014	
BLACK DIAMOND ASPHALT, INC. Address - 118 MAIN STREET Phone - 7074489402, Fax - 7074489407, Email - aragan@blackdiamondasphalt.com	01/15/2014	01/15/2014	
CAMACHO COMMUNICATIONS CORPORATIONS Address - 517 8TH STREET Phone - 9164449853, Fax - 9164479853, Email - j_camacho@camcosolutions.net	01/15/2014	01/15/2014	
CHARLIE'S CUSTOM EXCAVATING, INC Address - 21113 GILBERT DRIVE Phone - 5302213626, Fax - 5302217563, Email - office@ccexcavatinginc.com	01/15/2014	01/15/2014	
CLEAR CREEK CONSTRUCTION Address - 570 JULIAN STREET Phone - 5302241430, Fax - 0000000000, Email - clearcreekadam@gmail.com	01/15/2014	01/15/2014	
CONSTRUCTION AREA SIGNS, INCORPORATED Address - 9093 OLD STATE HWY Phone - 9166639097, Fax - 9166631858, Email - elisa@cas-tc.com	01/15/2014	01/15/2014	
DIRT & AGGREGATE INTERCHANGE, INC Address - 20905 N.E. SANOY BOULEVARD Phone - 5036615093, Fax - 5036691192, Email - contractor@dirtagg.com	01/15/2014	01/15/2014	
EAGLE ENGINEERING AND CONSTRUCTION, INC Address - 1175 PALOMAR ORIVE Phone - 6503678000, Fax - 6503678282, Email - clbrooks@sbcglobal.net	01/15/2014	01/15/2014	
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR Address - 10096 AHART ROAD Phone - 5307430744, Fax - 5307439352, Email - toni.medina@att.net	01/15/2014	01/15/2014	
GENERAL SUPPLY COMPANY Address - 971 87TH AVENUE Phone - 5106325229, Fax - 5106322315, Email - generalsupply@sbcglobal.net	01/15/2014	01/15/2014	
KIONA LANOSCAPING Address - 3889 F STREET, APT 2 Phone - 7076164340, Fax - 0000000000, Email - egruetzmacherjr@gmail.com	01/15/2014	01/15/2014	
M & S ENVIRONMENTAL LANDSCAPES, INC Address - 12192 MAC'S ROAD Phone - 5302411418, Fax - 5302419647, Email - mikeands5@aol.com	01/15/2014	01/15/2014	
NITTA EROSION CONTROL Address - 3778 DEL MAR AVENUE Phone - 9166527459, Fax - 9166524376, Email - nittaec@gmail.com	01/15/2014	01/15/2014	

NUNO IRON & MFG, INC Address - 315 BITTERWATER RD. Phone - 8313860513, Fax - 8313869976, Email - JR@nunoiron.com	01/15/2014	01/15/2014
RUPERT CONSTRUCTION SUPPLY, LLC Address - 865 TEAL DR. Phone - 9252295577, Fax - 9166739737, Email - karen@rupertsupply.com	01/15/2014	01/15/2014
S.T. RHOADES CONSTRUCTION INC Address - 14105 OOS PINION TRAIL Phone - 5302239322, Fax - 5302239222, Email - steve@strhoadesinc.com	01/15/2014	01/15/2014
SITE WORK SOLUTIONS, INC Address - 18981 GRAVEL PLANT RD Phone - 5302222229, Fax - 5302223337 , Email - GWHITMER@CLEARWIRE.NET	01/15/2014	01/15/2014
TRINITY VALLEY CONSULTING ENGINEERS, INC Address - 67 WALNUT WAY Phone - 5306293000 , Fax - 5306293011 , Email - tvce@tvce.biz	01/15/2014	01/15/2014
TYRRELL RESOURCES, INC. Address - 275 HILLTOP DRIVE Phone - 5302438733, Fax - 5302418975 , Email - tyrrellresources@sbcglobal.net	01/15/2014	01/15/2014

DBE Goodfaith Inc. Fax Confirmation Report for J. F. Shea Construction, Inc. Bid Number:02-4E2804

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
1	6 RIVERS CONSTRUCTION, INC.	DBE	5305157563	5306254777	Failed	01/15/2014 14:09
2	A B S L CONSTRUCTION	DBE	5107270900	5107270910	Success	01/15/2014 13:53
3	A C DIKE CO	DBE	9166457747	9166459618	Success	01/15/2014 13:34
4	A S CONTRACTORS, INC.	DBE	2097426684	2099662643	Success	01/15/2014 13:52
5	ALLEN GILL CONSTRUCTION, INC.	DBE	5305474334	5305473197	Success	01/15/2014 13:49
6	BAY LINE CUTTING & CORING, INC.	DBE	5105271000	5105270500	Success	01/15/2014 13:39
7	BC SCHMIDT CONSTRUCTION, INC.	DBE	5304735423	5304732749	Success	01/15/2014 13:33
8	BLACK DIAMOND ASPHALT, INC.	DBE	7074489402	7074489407	Success	01/15/2014 13:37
9	CAMACHO COMMUNICATIONS CORPORATIONS	DBE	9164449853	9164479853	Failed	01/15/2014 13:51
10	CHARLIE'S CUSTOM EXCAVATING, INC	DBE	5302213626	5302217563	Success	01/15/2014 13:18
11	CLEAR CREEK CONSTRUCTION	DBE	5302241430	0000000000	Failed	01/14/2014 17:00
12	CONSTRUCTION AREA SIGNS, INCORPORATED	DBE	9166639097	9166631858	Success	01/15/2014 13:30
13	DIRT & AGGREGATE INTERCHANGE, INC	DBE	5036615093	5036691192	Success	01/15/2014 13:13
14	EAGLE ENGINEERING AND CONSTRUCTION, INC	DBE	6503678000	6503678282	Success	01/15/2014 13:11
15	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	5307430744	5307439352	Success	01/15/2014 13:09
16	GENERAL SUPPLY COMPANY	DBE	5106325229	5106322315	Success	01/15/2014 13:07
17	KIONA LANDSCAPING	DBE	7076164340	0000000000	Failed	01/14/2014 17:00
18	M & S ENVIRONMENTAL LANDSCAPES, INC	DBE	5302411418	5302419647	Success	01/15/2014 13:46
19	NITTA EROSION CONTROL	DBE	9166527459	9166524376	Success	01/15/2014 13:43
20	NUNO IRON & MFG, INC	DBE	8313860513	8313869976	Success	01/15/2014 13:41

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
21	RUPERT CONSTRUCTION SUPPLY, LLC	DBE	9252295577	9166739737	Success	01/15/2014 13:23
22	S.T. RHOADES CONSTRUCTION INC	DBE	5302239322	5302239222	Success	01/15/2014 13:21
23	SITE WORK SOLUTIONS, INC	DBE	5302222229	5302223337	Success	01/15/2014 13:20
24	TRINITY VALLEY CONSULTING ENGINEERS, INC	DBE	5306293000	5306293011	Success	01/15/2014 13:17
25	TYRRELL RESOURCES, INC.	DBE	5302438733	5302418975	Success	01/15/2014 13:25

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:GENERAL SUPPLY COMPANY
CONTACT NAME	Stacy Dutra	Phone Number :5106325229
ADDRESS	17400 Clear Creek Rd.	Fax Number :5106322315
	Redding, California, 96001	Date :01/15/2014 1:07PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
CONTACT NAME	Stacy Dutra	Phone Number :5307430744
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5307439352 Date :01/15/2014 1:09PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS OURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:EAGLE ENGINEERING AND CONSTRUCTION, INC
CONTACT NAME	Stacy Dutra	Phone Number :6503678000
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :6503676282 Date :01/15/2014 1:11PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:DIRT & AGGREGATE INTERCHANGE, INC
CONTACT NAME	Stacy Dutra	Phone Number :5036615093
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5036691192 Date :01/15/2014 1:13PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:TRINITY VALLEY CONSULTING ENGINEERS, INC
CONTACT NAME	Stacy Dutra	Phone Number :5306293000
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5306293011 Date :01/15/2014 1:17PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIOE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:CHARLIE'S CUSTDM EXCAVATING, INC
CONTACT NAME	Stacy Dutra	Phone Number :5302213626
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5302217563 Date :01/15/2014 1:18PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD CDMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CDNTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JDB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPDRARY FIBER ROLL; TEMPORARY CDNCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELDCATE ROADSIDE SIGN; ADJUST VALVE BDX FRAME AND COVER TD GRADE; CLEARING AND GRUBBING (LS); RDADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HDT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); RDADSIDE SIGN - DNE PDST; ROADSIDE SIGN - TWO PDST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CDRRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CDNCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); DBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CDNSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

· Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:SITE WORK SOLUTIONS, INC
CONTACT NAME	Stacy Dutra	Phone Number :5302222229
ADDRESS	17400 Clear Creek Rd.	Fax Number :5302223337
	Redding, California, 96001	Date :01/15/2014 1:20PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TD GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE PDST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CDRRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EOGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHDR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACDN SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:S.T. RHOADES CONSTRUCTION INC
CONTACT NAME	Stacy Dutra	Phone Number :5302239322
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5302239222 Date :01/15/2014 1:21PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:RUPERT CONSTRUCTION SUPPLY, LLC
CONTACT NAME	Stacy Dutra	Phone Number :9252295577
ADDRESS	17400 Clear Creek Rd. . Redding, California, 96001	Fax Number :9166739737
		Date :01/15/2014 1:23PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PRDJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATDR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); DBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Dpportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:TYRRELL RESOURCES, INC.
CONTACT NAME	Stacy Dutra	Phone Number :5302438733
ADDRESS	17400 Clear Creek Rd.	Fax Number :5302418975
	Redding, California, 96001	Date :01/15/2014 1:25PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEEO; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOO BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE ORAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; ENO ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:CLEAR CREEK CONSTRUCTION
CONTACT NAME	Stacy Dutra	Phone Number :5302241430
ADDRESS	17400 Clear Creek Rd.	Fax Number :0000000000
	Redding, California, 96001	Date :01/14/2014 5:00PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:CONSTRUCTION AREA SIGNS, INCORPORATED
CONTACT NAME	Stacy Dutra	Phone Number :9166639097
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :9166631858 Date :01/15/2014 1:30PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:BC SCHMIDT CONSTRUCTION, INC.
CONTACT NAME	Stacy Dutra	Phone Number :5304735423
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5304732749 Date :01/15/2014 1:33PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Quailfied DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:A C DIKE CO
CONTACT NAME	Stacy Dutra	Phone Number :9166457747
ADDRESS	17400 Clear Creek Rd.	Fax Number :9166459618
	Redding, California, 96001	Date :01/15/2014 1:34PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Quailified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:BLACK DIAMOND ASPHALT, INC.
CONTACT NAME	Stacy Dutra	Phone Number :7074489402
ADDRESS	17400 Clear Creek Rd.	Fax Number :7074489407
	Redding, California, 96001	Date :01/15/2014 1:37PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:BAY LINE CUTTING & CORING, INC.
CDNTACT NAME	Stacy Dutra	Phone Number :5105271000
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5105270500 Date :01/15/2014 1:39PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. Is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:NUNO IRON & MFG, INC
CONTACT NAME	Stacy Dutra	Phone Number :8313860513
ADDRESS	17400 Clear Creek Rd.	Fax Number :8313869976
	Redding, California, 96001	Date :01/15/2014 1:41PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROAOSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS OURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:NITTA EROSION CONTROL
CONTACT NAME	Stacy Outra	Phone Number :9166527459
ADDRESS	17400 Clear Creek Rd.	Fax Number :9166524376
	Redding, California, 96001	Date :01/15/2014 1:43PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:M & S ENVIRONMENTAL LANDSCAPES, INC
CONTACT NAME	Stacy Dutra	Phone Number :5302411418
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5302419647 Date :01/15/2014 1:46PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PRDJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTRDL PROGRAM; TEMPDRARY DRAINAGE INLET PRDTECTION; TEMPORARY FIBER RDLL; TEMPORARY CONCRETE WASHOUT; REMOVE RDADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK CDAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE PDST; RDADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:KIONA LANDSCAPING
CONTACT NAME	Stacy Dutra	Phone Number :7076164340
ADDRESS	17400 Clear Creek Rd.	Fax Number :0000000000
	Redding, California, 96001	Date :01/14/2014 5:00PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:ALLEN GILL CONSTRUCTION, INC.
CONTACT NAME	Stacy Dutra	Phone Number :5305474334
ADDRESS	17400 Clear Creek Rd.	Fax Number :5305473197
	Redding, California, 96001	Date :01/15/2014 1:49PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Quatified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:A S CONTRACTORS, INC.
CONTACT NAME	Stacy Dutra	Phone Number :2097426684
ADDRESS	17400 Clear Creek Rd.	Fax Number :2099662643
	Redding, California, 96001	Date :01/15/2014 1:52PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:CAMACHO COMMUNICATIONS CORPORATIONS
CONTACT NAME	Stacy Dutra	Phone Number :9164449853
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :9164479853 Date :01/15/2014 1:51PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:A B S L CONSTRUCTION
CONTACT NAME	Stacy Dutra	Phone Number :5107270900
ADDRESS	17400 Clear Creek Rd.	Fax Number :5107270910
	Redding, California, 96001	Date :01/15/2014 1:53PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:6 RIVERS CONSTRUCTION, INC.
CONTACT NAME	Stacy Dutra	Phone Number :5305157563
ADDRESS	17400 Clear Creek Rd.	Fax Number :5306254777
	Redding, California, 96001	Date :01/15/2014 2:09PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:S.T. RHOADES CONSTRUCTION INC
CONTACT NAME	Stacy Dutra	Phone Number :5302239322
ADDRESS	17400 Clear Creek Rd.	Fax Number :5302239222
	Redding, California, 96001	Date :1/15/2014 12:20 PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. Is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2604
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[X] Yes, we will send a fax quote by bid date.

[ ] No, we are not interested.

[ ] Interested. Would like more information. Please contact us at _____.

RECEIVED
J. F. SHEA CONST. INC.
JAN 15 2014

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:A C DIKE CO
CONTACT NAME	Stacy Dutra	Phone Number :9166457747
ADDRESS	17400 Clear Creek Rd.	Fax Number :9166459618
	Redding, California, 96001	Date :1/15/2014 12:26 PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[✓]Yes, we will send a fax quote by bid date.
[ ]No, we are not interested.
[ ]Interested. Would like more information. Please contact us at _____.

RECEIVED
J.F. SHEA CONST. INC.
JAN 22 2014

DIV. NO.
JOB NO.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:TYRRELL RESOURCES, INC.
CONTACT NAME	Stacy Dutra	Phone Number :5302438733
ADDRESS	17400 Clear Creek Rd.	Fax Number :5302418975
	Redding, California, 96001	Date :1/15/2014 12:24 PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified JOBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; ENO ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.
[X]No, we are not interested.
[ ]Interested. Would like more information. Please contact us at _____.

Tyrrell Resources, Inc.
P.O. Box 493460
Redding, CA 96049-3460

Tyrrell 1/26/14

RECEIVED
J. F. SHEA CONST., INC.
JAN 27 2014
DISC. NO. _____
AVC NO. _____

J. F. SHEA CONSTRUCTION, INC.

CALTRANS - CONTRACT # 02-4E2804

BID DATE: 1/29/14 @ 2PM

DBE SOLICITATION & CALL LOG

Faxed On: 1/7/14, 1/9/14, 1/13/14, 1/16/14

	DBE SUBCONTRACTOR	PHONE #	FAX #	BIDDING YES	BIDDING NO	BIDDING UNSURE	FAXED # 1	FAXED # 2	FAXED # 3	FAXED # 4	COMMENTS
1	A. C. DIKE CO.	916-645-7747	916-645-9618	X			1/7/14	1/9/14	1/13/14		1/7/14: No Answer, 1/13/14: Faxed Yes Response
2	ADANTA INC.	707-709-8894	707-736-8368				1/7/14	1/9/14	1/13/14	1/16/14	
3	ALERT-O-LITE	559-486-4570	559-453-3250				1/7/14	1/9/14	1/13/14	1/16/14	
4	APPIAN UDBE SWPPP	510-375-1927	510-222-0972				1/7/14	1/9/14	1/13/14	1/16/14	1/7/14: No Answer, 1/9/14: No Answer, 1/13/14: No Answer, 1/16/14: No Answer
5	AUSTIN ENTERPRISE	661-589-1001	661-589-9509				1/7/14	1/9/14	1/13/14	1/16/14	
6	AXNER EXCAVATING	530-222-0539	530-222-8910		X		1/7/14				1/7/14: Faxed No Response
7	CHARLIE'S CUSTOM EXCAVATING	530-221-3626	530-221-7563				1/7/14	1/9/14	1/13/14	1/16/14	
8	DIRT & AGGREGATE INTERCHANGE	503-661-5093	503-669-1192	X			1/7/14	1/9/14			1/13/14: Faxed Yes Response
9	DISCOVERY LAND CARE	707-425-3822	707-678-3391				1/7/14	1/9/14	1/13/14	1/16/14	
10	FORCE TRAFFIC CONTROL	559-594-1062	559-594-1056				1/7/14	1/9/14	1/13/14	1/16/14	
11	FRANK MEDINA	530-743-0744	530-743-9352				1/7/14	1/9/14	1/13/14	1/16/14	
12	HIGHWAY SPECIALTY	530-949-5681	855-846-5806	X			1/7/14				1/9/14: Faxed Yes Response
13	KRC SAFETY CO. INC.	559-732-0393	559-732-2684				1/7/14	1/9/14	1/13/14	1/16/14	
14	LOGANS MARKETING	619-233-3766	619-233-3768				1/7/14	1/9/14	1/13/14	1/16/14	
15	M&S ENVIRONMENTAL LANDSCAPES	530-241-1418	530-241-9647				1/7/14	1/9/14	1/13/14	1/16/14	
16	M. HERNANDEZ CONSTRUCTION	415-824-4731	415-824-4696				1/7/14	1/9/14	1/13/14	1/16/14	
17	MLM & ASSOCIATES	949-586-1900	949-586-5757				1/7/14	1/9/14	1/13/14	1/16/14	
18	NITTA EROSION CONTROL	916-652-7459	916-652-4376	X			1/7/14	1/9/14	1/13/14	1/16/14	1/22/14: Fax Yes Response
19	NLS TRUCKING	818-627-8987	818-698-4581				1/7/14	1/9/14	1/13/14	1/16/14	1/16/14: No Answer
20	R.E. SERRANO	925-957-8184	925-957-8121		X		1/7/14				1/7/14: Faxed No Response
21	RADER EXCAVATING INC	530-547-5746	530-547-1185				1/7/14	1/9/14	1/13/14	1/16/14	
22	S. T. RHOADES CONSTRUCTION	530-223-9322	530-223-9222	X			1/7/14				1/7/14: Faxed Yes Response
23	SAM'S EQUIPMENT & SUPPLIES	559-252-0354	559-251-1119	X			1/7/14				1/7/14: Faxed Yes Response
24	TRIUMPH GEOSYNTHETICS	714-237-1550	714-237-1549	X			1/7/14				1/7/14: Faxed Yes Response
25	TULLY CONSULTING GROUP (TCG)	707-693-1926	707-471-0318				1/7/14	1/9/14	1/13/14	1/16/14	
26	ULTRASYSTEMS ENVIRONMENTAL	949-788-4900	949-788-4901				1/7/14	1/9/14	1/13/14	1/16/14	
27	WATER COMPONENTS & BUILDING SUPPLY	415-451-1780	415-451-1786				1/7/14	1/9/14	1/13/14	1/16/14	

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S):	FRED DOHLE:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

_____
NAME OF FIRM

Monday, January 06, 2014

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County In and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-The-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

Good Faith Efforts Documentation - Good Faith Transaction Log Fax: Yes Responses

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE – PROJECT ESTIMATOR.**

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____

A.C. Dike Co.
NAME OF FIRM

Monday, January 06, 2014

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-Tho-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769999A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:13
Serial No. A00H010000377
TC: 633895

Destination	Start Time	Time	Prints	Result	Note
919166459618	01-13 15:10	00:02:02	002/002	OK	AC Dike

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SO: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:37
Serial No. A00H010000377
TC: 625187

Destination	Start Time	Time	Prints	Result	Note
919166459618	01-07 15:36	00:00:56	000/002	No Ans	AC Dike

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:02
Serial No. A00H010000377
TC: 631466

Destination	Start Time	Time	Prints	Result	Note
919166459618	01-09 14:00	00:02:03	002/002	OK	AC. Dike CO

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE – PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X NO, WE ARE NOT QUOTING ____

Dirt + Aggregate Interchange
NAME OF FIRM

Monday, January 06, 2014

RECEIVED
J.F. SHEA CONST., INC.
JAN 13 2014
DIV. NO. ____
VENDOR ____

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-Tho-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $830,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 7[illegible]
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA [illegible]
(530) 246-4292 / (530) 246-[illegible] FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 03-4E2804
Engineers Estimate: $630,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:46
Serial No. A00H010000377
TC: 625193

Destination	Start Time	Time	Prints	Result	Note
915036691192	01-07 15:45	00:00:38	002/002	OK	Dirt & Agg

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:15
Serial No. A00H010000377
TC: 631476

Destination	Start Time	Time	Prints	Result	Note
915036691192	01-09 14:14	00:00:39	002/002	OK	Dirt & Agg

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9948 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 5" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEEO ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____ Highway Specialty Co.
NAME OF FIRM

Monday, January 06, 2014

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-The-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

RECEIVED
J.F. SHEA CONST., INC.
JAN 09 2014
JOB NO.
MO NO.

FACSIMILE TRANSMISSION

To:

From: Dustan Currier
Highway Specialty Co
19282 hollow lane
Redding
CA 96003

Phone:
Fax Phone: +1 (530) 246-9940

Phone: +1 (530) 949-5681
Fax Phone: (855) 846-5806

Note:

RECEIVED
J.T. SHEA CONST., INC.
JAN 09 2014
DIV. NO.
A/C NO.

Date: 01/09/2014

Pages: 3

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

RECEIVED
J.F. SHEA CONST., INC.
JAN 09 2014

TX Result Report

P 1
01/07/2014 15:51
Serial No. A00H010000377
TC: 625197

Destination	Start Time	Time	Prints	Result	Note
918558465806	01-07 15:50	00:01:17	002/002	OK	HWY Specialties

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____

Nitta, Inc. dba Nitta Erosion Control
NAME OF FIRM

Monday, January 06, 2014

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-The-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

RECEIVED
JAN 22 2014

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 ~~SHOULDER BACKING~~
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

RECEIVED CONST. INC. JAN 22 2014

TX Result Report

P 1
01/07/2014 16:01
Serial No. A00H010000377
TC: 625204

Destination	Start Time	Time	Prints	Result	Note
919166524376	01-07 16:00	00:00:36	002/002	OK	Nitta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:31
Serial No. A00H010000377
TC: 631508

Destination	Start Time	Time	Prints	Result	*Note
919166524376	01-09 14:30	00:00:36	002/002	OK	Nitta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769988A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4619
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 8" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:39
Serial No. A00H010000377
TC: 634002

Destination	Start Time	Time	Prints	Result	Note
919166524376	01-13 15:39	00:00:37	002/002	OK	Nitta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (000) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHDULDER BACKING
16 HYDRDSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (RDADSIDE SIGN)
24 ROADSIDE SIGN - DNE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN DUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTIDN)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DDUBLE METAL BEAM GUARD RAILING (WODD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:11
Serial No. A00H010000377
TC: 636105

Destination	Start Time	Time	Prints	Result	Note
919166524376	01-16 13:10	00:00:53	002/002	OK	Nitta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE – PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X NO, WE ARE NOT QUOTING ____

Sam's Equipment & Supplies
NAME OF FIRM

Monday, January 06, 2014

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-The-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

RECEIVED
J.F. SHEA CONST., INC.
JAN 07 2014
DIV. NO.
A/C NO.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 706689A
P. O. BOX 496519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-6519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

RECEIVED
J. F. SHEA CONST. INC
JAN 07 2014
DIV.
VC NO.

TX Result Report

P 1
01/07/2014 16:07
Serial No. A00H010000377
TC: 625208

Destination	Start Time	Time	Prints	Result	Note
915592511119	01-07 16:06	00:00:40	002/002	OK	Sam's

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 249-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (000) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
18 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 ODUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE – PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X NO, WE ARE NOT QUOTING ____

ST Rhoades Construction
NAME OF FIRM

Monday, January 06, 2014

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-Tho-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $830,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

RECEIVED
J.F. SHEA CONST., INC.
JAN 09 2014
DIV. NO. ____
VC NO. ____

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 709666A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 08-4E2804
Engineers Estimate: $630,000.00
Bid Date: 1/28/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

RECEIVED
SHEA CONST. INC.
JAN 09 2014
DIV. NO.
JOB NO.

TX Result Report

P 1
01/07/2014 16:06
Serial No. A00H010000377
TC: 625207

Destination	Start Time	Time	Prints	Result	Note
92239222	01-07 16:05	00:01:01	002/002	OK	S.T. Rhoades

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789988A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Minar Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT **IS SUBMITTED TO CALTRANS.**
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____

Triumph Geo-Synthetics
NAME OF FIRM

Monday, January 06, 2014

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-The-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

RECEIVED
J.F. SHEA CONST., INC.
JAN 0 , 2014
DIV. NO.
VC NO.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759988A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Conetruction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Conetruction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

RECEIVED
J.F. SHEA CONST., INC
JAN 0 7 2014
DIV. NO.
A/C NO.

TX Result Report

P 1
01/07/2014 16:10
Serial No. A00H010000377
TC: 625210

Destination	Start Time	Time	Prints	Result	Note
917142371549	01-07 16:08	00:01:05	002/002	OK	Triumph

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9949 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
29 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

Good Faith Efforts Documentation - Good Faith Transaction Log Fax: No Responses

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ____ NO, WE ARE NOT QUOTING X

Axner Excavating
NAME OF FIRM

Monday, January 06, 2014

RECEIVED
J.F. SHEA CONST., INC.

JAN 06 2014

DIV. NO ____
A/C NO. ____

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-Tho-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

RECEIVED
J.F. SHEA CONST. INC
JAN 2014
DIV. NO.
A/C NO.

TX Result Report

P 1
01/07/2014 15:43
Serial No. A00N010000377
TC: 625190

Destination	Start Time	Time	Prints	Result	Note
92228910	01-07 15:42	00:00:36	002/002	OK	Axner

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE – PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ____ NO, WE ARE NOT QUOTING ✓ **R.E. Serrano, Inc.**

NAME OF FIRM

Monday, January 06, 2014

No Work for RES

RECEIVED
J.F. SHEA CONST., INC.
JAN 09 2014
DIV. NO.
A/C NO.

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Mill Creek Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-The-32-10.0/46.0
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $830,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 0 % DBE

RECEIVED
J.F. SHEA CONST., INC.
JAN 08 2014
DIV. NO.
A/C NO.

TX Result Report

P 1
01/07/2014 16:09
Serial No. A00H010000377
TC: 625209

Destination	Start Time	Time	Prints	Result	Note
919259578121	01-07 16:03	00:01:13	000/002	Cont	RE Serrano
919259578121	01-07 16:07	00:00:53	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

Good Faith Efforts Documentation - Good Faith Transaction Log Fax 1/7/14 Logs

TX Result Report

P 1
01/07/2014 15:36
Serial No. A00H010000377
TC: 625186

Destination	Start Time	Time	Prints	Result	Note
917077368368	01-07 15:30	00:06:06	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.090"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:38
Serial No. A00H010000377
TC: 625188

Destination	Start Time	Time	Prints	Result	Note
915594533250	01-07 15:38	00:00:43	002/002	OK	Alert Olite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:44
Serial No. A00H010000377
TC: 625191

Destination	Start Time	Time	Prints	Result	Note
915102220972	01-07 15:43	00:00:56	000/002	No Ans	Appian

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:42
Serial No. A00H010000377
TC: 625189

Destination	Start Time	Time	Prints	Result	Note
916615899509	01-07 15:40	00:02:02	002/002	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WODD BOX POST)
27 8" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:45
Serial No. A00H010000377
TC: 625192

Destination	Start Time	Time	Prints	Result	Note
92217563	01-07 15:44	00:00:36	002/002	OK	Charles

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 758999A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4F2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:47
Serial No. A00H010000377
TC: 625194

Destination	Start Time	Time	Prints	Result	. Note
917076783391	01-07 15:46	00:01:01	002/002	OK	Discovery

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:49
Serial No. A00H010000377
TC: 625195

Destination	Start Time	Time	Prints	Result	Note
915595941056	01-07 15:47	00:01:30	002/002	OK	Force Traffic

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND **A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:50
Serial No. A00H010000377
TC: 625196

Destination	Start Time	Time	Prints	Result	Note
97439352	01-07 15:49	00:00:38	002/002	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:58
Serial No. A00H010000377
TC: 625202

Destination	Start Time	Time	Prints	Result	Note
915597322684	01-07 15:52	00:01:06	000/002	Cont	Kpc
915597322684	01-07 15:57	00:01:03	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:54
Serial No. A00H010000377
TC: 625198

Destination	Start Time	Time	Prints	Result	Note
916192333768	01-07 15:53	00:00:33	002/002	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SO: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2E04
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 8" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:55
Serial No. A00H010000377
TC: 625199

Destination	Start Time	Time	Prints	Result	Note
92419647	01-07 15:54	00:00:59	002/002	OK	MG 5

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTASLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPDRARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:56
Serial No. A00H010000377
TC: 625200

Destination	Start Time	Time	Prints	Result	Note
914158244696	01-07 15:56	00:00:41	002/002	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT **UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 16:00
Serial No. A00H010000377
TC: 625203

Destination	Start Time	Time	Prints	Result	Note
919495865757	01-07 15:58	00:00:59	002/002	OK	MLN

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 709989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 16:03
Serial No. A00H010000377
TC: 625205

Destination	Start Time	Time	Prints	Result	Note
918186984581	01-07 16:01	00:01:17	002/002	OK	NLS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 16:05
Serial No. A00H010000377
TC: 625206

Destination	Start Time	Time	Prints	Result	Note
95471185	01-07 16:04	00:00:37	002/002	OK	Rader

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/08/2014 11:14
Serial No. A00H010000377
TC: 625519

Destination	Start Time	Time	Prints	Result	Note
917074710318	01-08 11:13	00:01:01	002/002	OK	Tully

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 786989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF **YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 8" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 16:11
Serial No. A00H010000377
TC: 625211

Destination	Start Time	Time	Prints	Result	Note
919497884901	01-07 16:10	00:01:01	002/002	OK	Ultrasystems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CAL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 249-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND **A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD SOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 16:13
Serial No. A00H010000377
TC: 625212

Destination	Start Time	Time	Prints	Result	Note
914154511786	01-07 16:12	00:01:09	002/002	OK	Water Components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 766959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WODD POST)
36 RAIL TENSIONING ASSEMBLY

Good Faith Efforts Documentation - Good Faith Transaction Log Fax 1/9/14 Logs

TX Result Report

P 1
01/09/2014 14:08
Serial No. A00H010000377
TC: 631472

Destination	Start Time	Time	Prints	Result	Note
917077368368	01-09 14:02	00:05:12	002/002	OK	Atanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769999A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9840 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:09
Serial No. A00H010000377
TC: 631473

Destination	Start Time	Time	Prints	Result	Note
915594533250	01-09 14:08	00:00:43	002/002	OK	Alex O'Lite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9040 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR **CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS **SUBMITTED** TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUSLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:18
Serial No. A00H010000377
TC: 631486

Destination	Start Time	Time	Prints	Result	Note
915102220972	01-09 14:09	00:01:01	000/002	Cont	Appian
915102220972	01-09 14:17	00:00:56	000/002	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17405 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH S(NGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOO BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:12
Serial No. A00H010000377
TC: 631474

Destination	Start Time	Time	Prints	Result	Note
916615899509	01-09 14:10	00:02:03	002/002	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: MixEd Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:13
Serial No. A00H010000377
TC: 631475

Destination	Start Time	Time	Prints	Result	Note -
92217563	01-09 14:12	00:00:35	002/002	OK	Charles

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769589A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
18 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:21
Serial No. A00H010000377
TC: 631488

Destination	Start Time	Time	Prints	Result	Note
917076783391	01-09 14:15	00:01:12	001/002	Cont	
917076783391	01-09 14:20	00:00:27	001/002	OK	DISCONNECT

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789988A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9949 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $830,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUSLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:20
Serial No. A00H010000377
TC: 631487

Destination	Start Time	Time	Prints	Result	Note
915595941056	01-09 14:18	00:01:30	002/002	OK	Force Traffic control

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase/TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 799989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9640 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:22
Serial No. A00H010000377
TC: 631489

Destination	Start Time	Time	Prints	Result	Note
97439352	01-09 14:21	00:00:39	002/002	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4619
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:28
Serial No. A00H010000377
TC: 631506

Destination	Start Time	Time	Prints	Result	Note
915597322684	01-09 14:22	00:01:01	000/002	Cont	KRC
915597322684	01-09 14:27	00:01:03	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:24
Serial No. A00H010000377
TC: 631497

Destination	Start Time	Time	Prints	Result	Note
916192333768	01-09 14:24	00:00:33	002/002	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:26
Serial No. A00H010000377
TC: 631505

Destination	Start Time	Time	Prints	Result	Note
92419647	01-09 14:25	00:00:59	002/002	OK	M&S

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 245-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY **OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 17:18
Serial No. A00H010000377
TC: 631692

Destination	Start Time	Time	Prints	Result	Note
914158244696	01-09 17:17	00:00:41	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:30
Serial No. A00H010000377
TC: 631507

Destination	Start Time	Time	Prints	Result	Note
919495865757	01-09 14:29	00:00:50	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-6940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:34
Serial No. A00H010000377
TC: 631510

Destination	Start Time	Time	Prints	Result	Note
918186984581	01-09 14:32	00:01:17	002/002	OK	NVS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769889A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:35
Serial No. A00H010000377
TC: 631511

Destination	Start Time	Time	Prints	Result	Note
95471185	01-09 14:34	00:00:37	002/002	OK	Radio

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:36
Serial No. ADDH010000377
TC: 631512

Destination	Start Time	Time	Prints	Result	Note
917074710318	01-09 14:35	00:01:01	002/002	OK	Fully

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FME: Frame Erase Tx, MIX: Mixed Original Tx, CALL: Manual Tx, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER SACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:37
Serial No. A00H010000377
TC: 631513

Destination	Start Time	Time	Prints	Result	Note
919497884901	01-09 14:36	00:01:02	002/002	OK	UltraSystems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CAL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD SOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:38
Serial No. A00H010000377
TC: 631514

Destination	Start Time	Time	Prints	Result	Note
914154511786	01-09 14:37	00:01:01	002/002	OK	Water Components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CAL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMDVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

Good Faith Efforts Documentation - Good Faith Transaction Log Fax 1/13/14 Logs

TX Result Report

P 1
01/13/2014 15:14
Serial No. A00H010000377
TC: 633896

Destination	Start Time	Time	Prints	Result	Note
917077368368	01-13 15:13	00:00:56	002/002	OK	Adanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 788988A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 8" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:15
Serial No. A00H010000377
TC: 633897

Destination	Start Time	Time	Prints	Result	Note
915594533250	01-13 15:14	00:00:43	002/002	OK	Alex Dile

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789889A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/28/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PRDTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE RDADSIDE SIGN
12 ADJUST VALVE BDX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (RDADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL RDADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEDUS CONSTRUCTIDN)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WODD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:25
Serial No. A00H010000377
TC: 633986

Destination	Start Time	Time	Prints	Result	Note
915102220972	01-13 15:15	00:01:14	000/002	Cont	Applian
915102220972	01-13 15:24	00:00:56	000/002	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:19
Serial No. A00H010000377
TC: 633982

Destination	Start Time	Time	Prints	Result	Note
916615899509	01-13 15:17	00:02:02	002/002	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9640 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:21
Serial No. A00H010000377
TC: 633983

Destination	Start Time	Time	Prints	Result	Note.
92217563	01-13 15:20	00:00:35	002/002	OK	Charles

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769089A
P. O. BOX 494518
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:22
Serial No. A00H010000377
TC: 633984

Destination	Start Time	Time	Prints	Result	Note
917076783391	01-13 15:21	00:01:01	002/002	OK	Discovery

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:24
Serial No. A00H010000377
TC: 633985

Destination	Start Time	Time	Prints	Result	Note
915595941056	01-13 15:23	00:01:30	002/002	OK	Force Trafficc

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:26
Serial No. A00H010000377
TC: 633987

Destination	Start Time	Time	Prints	Result	Note
97439352	01-13 15:26	00:00:38	002/002	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/28/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:33
Serial No. A00H010000377
TC: 633991

Destination	Start Time	Time	Prints	Result	Note
915597322684	01-13 15:27	00:01:16	001/002	Cont	KRC
915597322684	01-13 15:32	00:00:29	001/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769999A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9040 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR **CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADBIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:29
Serial No. A00H010000377
TC: 633988

Destination	Start Time	Time	Prints	Result	Note
916192333768	01-13 15:29	00:00:33	002/002	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:31
Serial No. A00H010000377
TC: 633989

Destination	Start Time	Time	Prints	Result	Note
92419647	01-13 15:30	00:01:00	002/002	OK	MWS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292** OR **(800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:32
Serial No. A00H010000377
TC: 633990

Destination	Start Time	Time	Prints	Result	Note
914158244696	01-13 15:31	00:00:49	002/002	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:34
Serial No. A00H010000377
TC: 633992

Destination	Start Time	Time	Prints	Result	Note
919495865757	01-13 15:33	00:00:44	002/002	OK	MLM

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:38
Serial No. A00H010000377
TC: 634001

Destination	Start Time	Time	Prints	Result	Note
918186984581	01-13 15:37	00:01:17	002/002	OK	NLS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:41
Serial No. A00HD10000377
TC: 634003

Destination	Start Time	Time	Prints	Result	Note
95471185	01-13 15:41	00:00:33	002/002	OK	Rodea

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE S)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:42
Serial No. A00H010000377
TC: 634004

Destination	Start Time	Time	Prints	Result	Note
917074710318	01-13 15:41	00:01:01	002/002	OK	Tully

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 755969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR **CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEDUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 OOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:44
Serial No. A00H010000377
TC: 634009

Destination	Start Time	Time	Prints	Result	Note
919497884901	01-13 15:43	00:01:01	002/002	OK	Wtra Systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BDX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 8" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:46
Serial No. A00H010000377
TC: 634015

Destination	Start Time	Time	Prints	Result	Note
914154511786	01-13 15:45	00:01:01	002/002	OK	Water Components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Minar Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

Good Faith Efforts Documentation - Good Faith Transaction Log Fax 1/16/14 Logs

TX Result Report

P 1
01/16/2014 12:47
Serial No. A00H010000377
TC: 636088

Destination	Start Time	Time	Prints	Result	Note
917077368368	01-16 12:46	00:01:08	002/002	OK	ADaNta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494518
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9040 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 8" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 12:49
Serial No. A00H010000377
TC: 636089

Destination	Start Time	Time	Prints	Result	Note
915594533250	01-16 12:47	00:01:01	002/002	OK	Alert o Lite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 240-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED BUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
28 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 12:58
Serial No. A00H010000377
TC: 636096

Destination	Start Time	Time	Prints	Result	Note
915102220972	01-16 12:49	00:00:52	000/002	Cont	
915102220972	01-16 12:57	00:00:56	000/002	No Ans	Appian

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769999A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 12:52
Serial No. A00H010000377
TC: 636092

Destination	Start Time	Time	Prints	Result	Note
916615899509	01-16 12:50	00:02:03	002/002	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR **CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 12:53
Serial No. A00H010000377
TC: 636093

Destination	Start Time	Time	Prints	Result	Note
92217563	01-16 12:52	00:00:35	002/002	OK	Charlie

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erage TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUDTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 12:55
Serial No. A00H010000377
TC: 636094

Destination	Start Time	Time	Prints	Result	Note
917076783391	01-16 12:54	00:01:02	002/002	OK	Discrepancy

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADA: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WODD BDX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 12:57
Serial No. A00H010000377
TC: 636095

Destination	Start Time	Time	Prints	Result	Note
915595941056	01-16 12:56	00:01:30	002/002	OK	Fore

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:04
Serial No. A00H010000377
TC: 636097

Destination	Start Time	Time	Prints	Result	Note
97439352	01-16 12:59	00:01:11	001/002	Cont	Frank Medina
97439352	01-16 13:03	00:00:27	001/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494618
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:08
Serial No. A00H010000377
TC: 636101

Destination	Start Time	Time	Prints	Result	Note
915597322684	01-16 13:00	00:01:06	000/002	Cont	
915597322684	01-16 13:06	00:01:03	002/002	OK	KRC

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-8940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:05
Serial No. A00H010000377
TC: 636098

Destination	Start Time	Time	Prints	Result	Note
916192333768	01-16 13:04	00:00:33	002/002	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR **CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 8" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:06
Serial No. A00H010000377
TC: 636099

Destination	Start Time	Time	Prints	Result	Note
92419647	01-16 13:05	00:00:59	002/002	OK	M&S

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 768969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:09
Serial No. A00H010000377
TC: 636102

Destination	Start Time	Time	Prints	Result	Note
914158244696	01-16 13:08	00:00:45	002/002	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
18 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:10
Serial No. A00H010000377
TC: 636103

Destination	Start Time	Time	Prints	Result	Note
919495865757	01-16 13:09	00:00:40	002/002	OK	MLM

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WODD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 DBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:17
Serial No. A00H010000377
TC: 636109

Destination	Start Time	Time	Prints	Result	Note
918186984581	01-16 13:16	00:00:56	000/002	No Ans	NLS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4619
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE S)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:13
Serial No. A00H010000377
TC: 636106

Destination	Start Time	Time	Prints	Result	Note
95471185	01-16 13:12	00:00:36	002/002	OK	Rader

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 799989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:14
Serial No. A00H010000377
TC: 636107

Destination	Start Time	Time	Prints	Result	Note
917074710318	01-16 13:13	00:01:01	002/002	OK	Tully

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 766959A
P. O. BOX 494516
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4516
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:15
Serial No. A00H010000377
TC: 636108

Destination	Start Time	Time	Prints	Result	Note
919497884901	01-16 13:14	00:01:02	002/002	OK	Ultra Systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND **A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:18
Serial No. A00H010000377
TC: 636110

Destination	Start Time	Time	Prints	Result	Note
914154511786	01-16 13:17	00:01:01	002/002	OK	Water Components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

I. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

Good Faith Efforts Documentation - Good Faith Transaction Logs Call # 1: 1/15/14

Recipients Phone Log 1 Set 1 Date: 01/15/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 09:16 A.M	M
A B S L CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 09:20 A.M	M
A C DIKE CO May be interested, not sure. They will have a look at the fax.	Estimator	01/15/2014 09:23 A.M	M
A S CONTRACTORS, INC. No, not interested in bidding.	Receptionist	01/15/2014 09:26 A.M	N
ALLEN GILL CONSTRUCTION, INC. No, not bidding this project.	Receptionist	01/15/2014 09:28 A.M	N
BAY LINE CUTTING & CORING, INC. No, not bidding this project.	Juan	01/15/2014 09:33 A.M	N
BC SCHMIDT CONSTRUCTION, INC. May be interested, however, we were unable to connect call.	Unable to connect	01/15/2014 09:37 A.M	M
BLACK DIAMOND ASPHALT, INC. Yes, will be bidding this project.	Allison	01/15/2014 09:38 A.M	Y
CAMACHO COMMUNICATIONS CORPORATIONS May be interested, however, we were unable to leave message.	Unable to leave message	01/15/2014 09:41 A.M	M
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, however, lines temporarily busy.	Lines Busy	01/15/2014 09:42 A.M	M
CLEAR CREEK CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 09:42 A.M	M
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, is interested. They are looking at the project.	Receptionist	01/15/2014 09:46 A.M	Y
DIRT & AGGREGATE INTERCHANGE, INC Yes, will be bidding this project.	Receptionist	01/15/2014 09:56 A.M	Y
EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 10:00 A.M	M
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR Yes, will be bidding this project.	Receptionist	01/15/2014 10:07 A.M	Y
GENERAL SUPPLY COMPANY May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 10:09 A.M	M
KIONA LANDSCAPING May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 05:08 P.M	M
M & S ENVIRONMENTAL LANDSCAPES, INC May be interested, bad connection. Unable to talk / leave a message.	Bad connection	01/15/2014 10:25 A.M	M
NITTA EROSION CONTROL May be interested, not sure yet. Call back closer to the bid date.	Valerie	01/15/2014 10:30 A.M	M

NUNO IRON & MFG, INC May be interested, however, no answer to call.	No answer	01/15/2014 04:31 P.M	M
RUPERT CONSTRUCTION SUPPLY, LLC May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 04:39 P.M	M
S.T. RHOADES CONSTRUCTION INC May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 04:43 P.M	M
SITE WORK SOLUTIONS, INC No, not bidding this project.	Estimator	01/15/2014 04:46 P.M	N
TRINITY VALLEY CONSULTING ENGINEERS, INC May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 04:58 P.M	M
TYRRELL RESOURCES, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 05:01 P.M	M

Good Faith Efforts Documentation - Good Faith Transaction Logs Call # 2: 1/24/14

Recipients Phone Log 2 set 1 Date: 01/24/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:35 P.M	M
A B S L CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:35 P.M	M
A C DIKE CO Yes, will be bidding this project.	Estimator	01/24/2014 04:36 P.M	Y
BC SCHMIDT CONSTRUCTION, INC. No, not bidding this project.	Receptionist	01/24/2014 04:36 P.M	N
BLACK DIAMOND ASPHALT, INC. Yes, will be bidding this project.	Allison	01/24/2014 04:37 P.M	Y
CAMACHO COMMUNICATIONS CORPORATIONS May be interested, however, we were unable to leave message.	Unable to leave message	01/24/2014 04:37 P.M	M
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:38 P.M	M
CLEAR CREEK CONSTRUCTION No, not bidding this project.	Estimator	01/24/2014 04:38 P.M	N
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, is interested. They are looking at the project.	Receptionist	01/24/2014 04:39 P.M	Y
DIRT & AGGREGATE INTERCHANGE, INC Yes, will be bidding this project.	Receptionist	01/24/2014 04:40 P.M	Y
EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:40 P.M	M
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR Yes, will be bidding this project.	Receptionist	01/24/2014 04:42 P.M	Y
GENERAL SUPPLY COMPANY May be interested, however, voicemail is full.	Voicemail full	01/24/2014 04:42 P.M	M
KIONA LANDSCAPING May be interested, however, reached voicemail but unable to leave a message.	Voicemail	01/24/2014 04:44 P.M	M
M & S ENVIRONMENTAL LANDSCAPES, INC Yes, will be bidding this project.	Receptionist	01/24/2014 04:44 P.M	Y
NITTA EROSION CONTROL Yes, will be bidding this project.	Valerie	01/24/2014 04:45 P.M	Y
NUNO IRON & MFG, INC No, not bidding this project.	Receptionist	01/24/2014 04:46 P.M	N
RUPERT CONSTRUCTION SUPPLY, LLC May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:47 P.M	M
S.T. RHOADES CONSTRUCTION INC May be bidding, however, we were unable to connect call.	Unable to connect	01/24/2014 04:47 P.M	M

TRINITY VALLEY CONSULTING ENGINEERS, INC Yes, will be bidding this project.	Receptionist	01/24/2014 04:48 P.M	Y
TYRRELL RESOURCES, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:49 P.M	M

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

Contract No.: 02-4E2804 Project ID: 0200020247
Bidder: VC0000022972 - J. F. Shea Construction, Inc.

GOOD FAITH EFFORTS DOCUMENTATION - DBE PAGE 2 OF 3 (cont'd)

3. For each item of work made available, list the selected firm and its status as a DBE, the DBE that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of work :
34 thru 40
Name of selected firm : Apex Fence Company
DBE or Non-DBE : Non-DBE
Name of Rejected Firm : Dirt & Aggregate Interchange / Not Low
Quote : 49,950.00 Price Difference : 6,665.00

Item(s) of work :
2,10,11,20 thru 26
Name of selected firm : Highway Specialty Company
DBE or Non-DBE : Non-DBE
Name of Rejected Firm : S.T. Rhoades Const. Inc. Not Low
Quote : 45,146.00 Price Difference : 18,756.00

Item(s) of work :
41,42,43
Name of selected firm : Northern Industrial Electric
DBE or Non-DBE : DBE
Name of Rejected Firm : N/A
Quote : Price Difference :

Item(s) of work :
4,6
Name of selected firm : S.T. Rhoades Const. Inc.
DBE or Non-DBE : DBE
Name of Rejected Firm : N/A
Quote : Price Difference :

Item(s) of work :

Name of selected firm :
DBE or Non-DBE :
Name of Rejected Firm :
Quote : Price Difference :

Item(s) of work :

Name of selected firm :
DBE or Non-DBE :
Name of Rejected Firm :
Quote : Price Difference :

Item(s) of work :

Name of selected firm :
DBE or Non-DBE :
Name of Rejected Firm :
Quote : Price Difference :

Item(s) of work :

Name of selected firm :
DBE or Non-DBE :
Name of Rejected Firm :
Quote : Price Difference :

Good Faith Efforts Documentation - DBE Page 2 of 3 - # 3 - Subcontractors Not Used

APPIAN UDBE SWPPP

APPIAN UDBE SWPPP

RECEIVED
J.F. SHEA CONST. INC.
JAN 2 9 2014
DIV. NO.
MAIL NO.

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Thursday, January 23, 2014

ATTN: Estimator

DBE

RE: Contract : **Caltrans - 02-4E2804**

HMA Widening, Lighting And Signs.

Bid Date: **January 29, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	$1,900.00
6	130200	Prepare Water Pollution Control Program (WPCP)	$750.00

Good luck,

Thomas Koprek

Thomas Koprek
Estimator
(510) 854-9402

DBE

TCG

Civil Engineering and Stormwater Solutions

RECEIVED
J.E. SHEA CONST.
JAN 17 2014
DIV. NO.
WO NO.

January 17, 2014

RE: Proposal for WPCP for Caltrans 02-4E2804, bidding 1/29/14

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with State and local requirements. Water Pollution Control Drawings will be included. Exclusions: Required BMP's, monitoring, site inspection and testing will be the contractor's responsibility.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP	$ 650

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal and if you have any questions please feel free to contact me at (707) 628-4219. If this proposal is acceptable, please sign below authorizing us to begin work and return via fax to (707) 471-0318.

Sincerely,

Robin Tully, PE/QSD/QSP, President/Owner
License #: C64354

AUTHORIZATION TO PROCEED

Name: Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2015, SBE (Micro) #60919, Exp. 1/31/2014

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

DBE QUOTATION

DIRT & AGGREGATE INTERCHANGE, INC.

This is a FAX Transmittal consisting 1 page including this cover sheet. Please advise if you do not receive this transmittal complete.

DATE: 1/28/2014

TO: J. F. SHEA CONSTRUCTION Attn: ESTIMATOR FAX: 1-530-246-9940

Project Name: 02-4E2804 HMA WIDENING
Owner: CALTRANS
Bid Date & Time: 01/29/14 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
34	Metal Beam Guardrailing	280	LF	$25.00	$7,000.00
35	Double Metal Beam Guardrailing (Wood Post)	125	LF	$50.00	$6,250.00
36	Rail Tensioning Assembly	4	EA	$1,000.00	$4,000.00
37	End Anchor Assembly Type SFT	6	EA	$1,000.00	$6,000.00
38	Alternative Flared Terminal System	2	EA	$2,600.00	$5,200.00
39	Crash Cushion (Type CAT)	4	EA	$4,750.00	$19,000.00
40	Crash Cushion (Type CAT) Backup	2	LS	$1,250.00	$2,500.00
				TOTAL:	$49,950.00

Stipulations:
- Bond not included.
- No traffic control. No Survey Work.
- Excludes all dirt, asphalt and concrete installation, removal and/or disposal on guardrail items.
- Exlcudes erosion control.
- Price based on 1 mobilization.
- Extra mobilization = $4,500.00 per mobilization.
- 5 Working days.
- California DBE Certified #CT-000020.

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

RECEIVED JAN 28 2014

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAI192NP, WA DBE# D4 M0700 781
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

Kirk

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

DBE

QUOTATION: CDOT SISKIYOU CO. RT 5 02-4E2804

BIDS: 1/29/14

PLACE ONLY IMPORTED SHOULDER BACKING @ $2280.00 8 HR SHIFT.

- **PRICE INCLUDES PLACING AND SCREEDING.**
- **EXCLUDES WATERING AND COMPACTION.**
- **MOBILIZATION $1000.00.**

MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

DBE

M&S Environmental Landscapes, Inc.
12192 Mac's Road
Redding, CA 96003
530-241-1418
Fax 241-9647
CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

1/24/14 Bids 1/29/14

Bid For - Siskiyou County In And Near Yreka Rte. 5

Cal-trans Contract # 02-4e2804

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
8	Temporary Fiber Rolls	LF	400	$ 9.62	$ 3,848.00

TOTAL $ 3,848.00

ADDITIONAL BID NOTES

* Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
* All traffic control to be provided by Prime contractor. Bid valid for 60 days.

* An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at $600.00 per hour.
* Performance and Payment bonds are not included. Insurance beyond a $5 mil umbrella will result in additional charge.
* Additional insurance requirements including "Waiver of Subragation" will be charged to Prime Contractor.
* Signatory to Local 185 Laborers Union.
* If you have any questions please call our office.

Michael Smith

DBE

FAX COVER SHEET

TO	
COMPANY	
FAX NUMBER	15302469940
FROM	Aman Singh
DATE	2014-01-27 03:42:57 GMT
RE	02-4E2804 WPCP BID PROPOSAL

COVER MESSAGE

ATTENTION: ESTIMATING ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

DBE CERTIFICATION # 35275 902 CORTINA COURT WALNUT CREEK, CA 94598
OPOSALPHONE
(925) 451 – 1337

FAX # (925) 956-7191 <%28925%29%20956-7191>

Email address: eswppp@hotmail.com <eswppp@hotmail.com>

JANUARY 26, 2014

BID OPEN DATE: 1/29/2014

*CALTRANS CONTRACT: * 02-4E2804

1. *PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY): $1190** *

2. *PREPARE **WATER POLLUTION CONTROL PLAN (WPCP-3 COPIES, PARTIAL,
WPCP DOCUMENT ONLY): $799 Base price**

RECEIVED
J.F. SHEA CONST., INC.

*3. **PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT FOR
CONTRACTOR, E-FILE ONLY): $150****

* NOTES:*

*WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged $75/hour.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.

*** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan, indicating how each construction aspect will be managed to avoid the discharge of any pollutants.

*IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925)
451-1337 <%28925%29%20451-1337>.*

Tim Mehta

RECEIVED
CONST. INC.
JAN 27 2014

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002
P.O. BOX 494520, REDDING, CA., 96049
530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DBE

PROPOSAL

To: General Contractors
Attn:
Project: 02-4E2804- HMA Lighting/Widening
Bid date: 1/29/2014 n

1/29/2014

Item	Description	Quantity	UM	Unit Price	Amount
2	Construction Area Signs	1	ls	$ 9,250.00	$ 9,250.00
3	Traffic Control System (See attached Traffic Control Rates)	1	ls		$ -
4	Portable Changeable Message Sign (see attached traffic control rates)	1	ls		$ -
7	Temporary Drainage Inlet Protection	2	ea	$ 150.00	$ 300.00
8	Temporary Fiber Roll	400	lf	$ 8.00	$ 3,200.00
9	Temporary Concrete Washout (supply and deliver only)	1	ea	$ 500.00	$ 500.00
10	Remove Roadside Sign	14	ea	$ 250.00	$ 3,500.00
11	Relocate Roadside Sign	6	ea	$ 740.00	$ 4,440.00
20	Furnish Laminated Panel Sign (1" Type B)	98	sqft	$ 40.00	$ 3,920.00
21	furnish single sheet aluminum sign (.080" unfram	36	sqft	$ 21.00	$ 756.00
22	furnish single sheet aluminum sign (.080" framed	280	sqft	$ 26.00	$ 7,280.00
23	Turnable Metal (roadside sign)	2	ea	$ 2,750.00	$ 5,500.00
24	Roadside Sign - one post	8	ea	$ 400.00	$ 3,200.00
25	Roadside sign - two post	4	ea	$ 700.00	$ 2,800.00
26	install Roadside Sign (laminated wood box post)	6	ea	$ 750.00	$ 4,500.00
30	delineator (class 2)	28	ea	$ 50.00	$ 1,400.00
31	Milepost Marker	2	ea	$ 50.00	$ 100.00
32	Marker (culvert)	7	ea	$ 50.00	$ 350.00
33	Object Marker	3	ea	$ 50.00	$ 150.00
				Total:	$ 51,146.00

45,146

Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
- Payment to be made 15 days after work is completed
- Price includes furnishing and installation unless otherwise noted.
- Addendum 1 acknowledged
- Construction Area Signs- scope includes install on time, removal only one time. Scope does not include maintenance or USA
- USA's to be performed by General Contractor. If ST Rhoades is to supply USA for signage work then add add $350.00/ callout
- Temporary Erosion Control scope includes supply and install one time and one time removal. No maintenance. Included.
- Temporary Concrete Washout- includes for supply and install on site. Maintenance is excluded.
- Temporary Concrete Washout- proposal excludes disposal of concrete/water debris in washout. + $600/dump

Exc.
- Bonds
- Permits

Kirk

- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- Referencing

Respectively Submitted,
Brian Zarr
Estimator

RECEIVED
ASHLEY CONST. INC.
JAN 29 2014

Nitta Erosion Control

a division of Nitta, Inc.

DBE

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DE[illegible]VE[illegible]O[illegible] 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

January 24, 2014 To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 02-Sis-5-R45.6/R47.3,R62.0/R62.8, Caltrans Contract No. 02-4E2804, Addendum No. 1 (01/16/14), HMA widening, lighting and signs in Siskiyou County in and near Yreka from Yreka Creek Bridge to 0.2 mile south of Miner Street Undercrossing and from 1.0 mile south to 0.1 mile south of Ditch Creek Road Overcrossing. Bid Date: January 29, 2014 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
16	Hydroseed	SQFT	56,500	$ 0.14	$ 7,910.00

Notes:

1) Total price for Hydroseed includes submittals, certified payrolls + **subsistence**, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (**air pollution control (CARB PERP-compliant)**), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

2) Total price for Hydroseed excludes delivery of materials only in lieu of installation, Bonded Fiber Matrix (BFM), coloring agent (already included in the alternate fiber), re-installation of Hydroseed, rolled erosion control products (RECPs), site preparation (trash, debris and weed removal and weed disposal), placement of stakes or other suitable markers at the locations designated by the Engineer, Fiber Rolls, Silt Fence, straw mulching, straw incorporation, night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.

3) One (1) move-in is included in the total bid price. Additional move-ins (if required) is at $1,550.00 each. Approximately two (2) working days (weekends and holidays excluded) is required to complete an estimated 56,500 SQFT of Hydroseed. Stand-by time will be billed at $320.00 per hour.

RECEIVED [illegible] HMA CONST., INC.

02-Sis-5-R45.6/R47.3,R62.0/R62.8, 02-4E2804, Addendum No. 1 (01/16/14), in Siskiyou County in and near Yreka from Yreka Creek Bridge to 0.2 mile south of Miner Street Undercrossing and from 1.0 mile south to 0.1 mile south of Ditch Creek Road Overcrossing – Hydroseed (only).
Nitta Erosion Control Bid-Proposal dated January 24, 2014.
Page 2 of 2.

4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is $150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).

6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

7) **General Contractor to provide and pay for water source at each jobsite location** (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 10,000 gallons of water for an estimated 56,500 SQFT of Hydroseed. **If water isn't made available at each jobsite location, this bid-proposal is invalid.**

8) General Contractor to provide good, drivable truck access to each site to be treated with Hydroseed.

9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Hydroseed. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,

Scott K. Nitta

Scott K. Nitta, President
Nitta Erosion Control

RECEIVED
JAN 27 2014

bid form 2014\caltrans\sis5.jan

EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OG THIS FORM

AGENCY: Caltrans LOCATION: 02-Sis-5-R45.6/R47.3,R62.0/R62.8 in Siskiyou County in and near Yreka
PROJECT DESCRIPTION: Contract No. 02-4E2804 HMA widening, lighting and signs
TOTAL CONTRACT AMOUNT: $7,910.00
BID DATE: January 29, 2014
BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control
CONTRACT DBE GOAL: 9%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBEs (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		12/1/2015	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
16	Hydroseed			$ 7,910.00

FOR LOCAL AGENCY TO COMPLETE:

Local Agency Contract Number: _____
Federal Aid Project Number: _____
Federal Share: _____
Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate

Print Name _____ Signature _____ Date _____

Local Agency Representative
(Area Code) Telephone Number:

Total Claimed DBE $ 7,910.00

0.851%

Signature of Bidder

2/27/14 Date

(916) 652-7459 (Area Code) Tel. No.

Laura J. Bills Person to Contact (Please Type or Print)

For Caltrans Review:

Print Name _____ Signature _____ Date _____

Caltrans District Local Assistance Engineer

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 6/25/08)

RECEIVED
NITTA CONST., INC.

Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution my result in de-obligation of funds for this project.
(2) Copy - Include in award package to Caltrans District Local Assistance
(3) Original - Local agency files

BUSINESS ENTERPRISE CERTIFICATE

NITTA EROSION CONTROL

3778 DEL MAR AVENUE
LOOMIS, CA 95650 9051
Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 561730 Landscaping Services

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 217
Renewal Date : December 1, 2015

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE — November 22, 2013

Back To Query Form

Search Returned 1 Records

Tue Aug 13 09:34:04 PDT 2013

Query Criteria
Firm ID: 217
Firm/DBA Name: Nitta Erosion Control
City: Loomis
Zip Code: 95650
Area Code: 916

Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nittaec@gmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	652-7459
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 36; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

RECEIVED
NITTA EROSION, INC.
JAN 27 2014

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Submit copies of published advertisements or proofs of publication.

   Publication : Shasta Builders Exchange
   Dates of Advertisement : 1/7/14, 1/14/14, 1/21/14, 1/28/14

   Publication : Construction Up-Date
   Dates of Advertisement : 1/9/14, 1/16/14, 1/23/14

   Publication : Minority Bidders Bulletin
   Dates of Advertisement : 1/13/14, 1/20/14, 1/27/14

   Publication : Reed Construction Date
   Dates of Advertisement : 1/6/14-1/29/14

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

   Name of Agency : DBE Good Faith.com
   Date of Contact : 1/9/2014
   Method of Contact: Online / Phone - Gold Level Account Package
   Results : Fax DBE Subcontractors

   Name of Agency : DBE Good Faith.com
   Date of Contact : 1/9/2014
   Method of Contact: Online / Phone - Gold Level Account Package
   Results : Email DBE Subcontractors

   Name of Agency : DBE Good Faith.com
   Date of Contact : 1/9/2014
   Method of Contact: Online / Phone - Gold Level Account Package
   Results : Call # 1 to DBE Subcontractors

   Name of Agency : DBE Good Faith.com
   Date of Contact : 1/9/2014
   Method of Contact: Online / Phone - Gold Level Account Package
   Results : Call # 2 to DBE Subcontractors

Good Faith Efforts Documentation - DBE Page 3 of 3 - # 4 - Advertising Back-Up

TX Result Report

P 1
01/06/2014 13:09
Serial No. A00H010000377
TC: 622867

Destination	Start Time	Time	Prints	Result	Note
92212140	01-06 13:09	00:00:20	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

RECEIVED
J.F. SHEA CONST., INC

JAN 06 2014

DIV. NO.
A/C NO.

221-2140

Listing Only [X] Place Ad [ ]

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person:

Job Location:
Job Name:
Job Number:
Bid Date: _____ Bid Time: _____

Job Location:
Job Name:
Job Number:
Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment:
Failed
Amount $
Date Received

Bulletin

Date Listing Was Done:
Date Ad Was Done:

LISTING & AD

Date 1/6/14 Time 10:00 AM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769989 A

Per:

Contact Person: Stacy Dutra

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: Siskiyou County
Job Name: HMA Widening, Lighting and Signs
Job Number: Contract # 02-4E2804
Bid Date: 1/29/14 Time: 2:00 PM

Place Ad on These Dates:

Job Location:
Job Name:
Job Number:
Bid Date: _____ Time: _____

Fax #: (530) 221-2140

221-2140

Listing Only ☒ Place Ad ☐

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment Mailed

Amount $ _____

Date Received _____

Bulletin

Date Listing Was Done: _____

Date Ad Was Done: _____

LISTING & AD

Date 1/6/14 Time 10:00 AM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769989 A

Per:

Contact Person: Stacy Dutra

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: Siskiyou County

Job Name: HMA Widening, Lighting and Signs

Job Number: Contract # 02-4E2804

Bid Date: 1/29/14 Time: 2:00 PM

Place Ad on These Dates:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Time: _____

Fax #: (530) 221-2140

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

RECEIVED

STATE OF CALIFORNIA

JAN 2014

FILED

Suzie Davidson /Art Director

REQUEST FOR QUALIFIED UDBE/DBE/DVBE SUBCONTRACTORS & SUPPLIERS FOR:

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION - CALTRANS HMA WIDENING, LIGHTING AND SIGNS - FOR CONSTRUCTION ON STATE HIGHWAY IN SISKIYOU COUNTY IN AND NEAR YREKA CREEK BRIDGE TO 0.2 MILE SOUTH OF MINER STREET UNDERCROSSING AND FROM 1.0 MILE SOUTH OF DITCH CREEK ROAD OVERCROSSING - SISKIYOU COUNTY

CONTRACT #: 02-4E2804 - ENGINEER'S ESTIMATE: $930,000.00

BID DATE: 1/29/14 @ 2:00 PM **GOAL: 9% DBE**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/DVBE firms for all items of work, including but not limited to: 1. LEAD COMPLIANCE PLAN; 2. CONSTRUCTION AREA SIGNS; 3. TRAFFIC CONTROL SYSTEM; 4. PORTABLE CHANGEABLE MESSAGE SIGN (LS); 5. JOB SITE MANAGEMENT; 6. PREPARE WATER POLLUTION CONTROL PROGRAM; 7. TEMPORARY DRAINAGE INLET PROTECTION; 8. TEMPORARY FIBER ROLL; 9. TEMPORARY CONCRETE WASHOUT; 10. REMOVE ROADSIDE SIGN; 11. RELOCATE ROADSIDE SIGN; 12. ADJUST VALVE BOX FRAME AND COVER TO GRADE; 13. CLEARING AND GRUBBING (LS); 14. ROADWAY EXCAVATION; 15. SHOULDER BACKING; 16. HYDROSEED; 17. CLASS 2 AGGREGATE BASE (CY); 18. HOT MIX ASPHALT (TYPE A); 19. TACK COAT; 20. FURNISH LAMINATED PANEL SIGN (1"-TYPE B); 21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); 22. FURNISH SINGLE SHEET ALUMINUM SIGN (0.80" FRAMED); 23. TURNTABLE METAL (ROADSIDE SIGN); 24. ROADSIDE SIGN - ONE POST; 25. ROADSIDE SIGN - TWO POST; 26. INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 27. 6" CORRUGATED STEEL PIPE (.084" THICK); 28. 3" PLASTIC PIPE (EDGE DRAIN OUTLET); 29. MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); 30. DELINEATOR (CLASS 2); 31. MILEPOST MARKER; 32. MARKER (CULVERT); 33. OBJECT MARKER; 34. METAL BEAM GUARD RAILING; 35. DOUBLE METAL BEAM GUARD RAILING WOOD-POST); 36. RAIL TENSIONING ASSEMBLY; 37. END ANCHOR ASSEMBLY (TYPE SFT); 38. ALTERNATIVE FLARED TERMINAL SYSTEM; 39. CRASH CUSHION (TYPE CAT; 40. CRASH CUSHION (TYPE CAT) BACKUP; 41. MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; 42. LIGHTING; 43. BEACON SYSTEM.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

DATES PUBLISHED

CONSTRUCTION UP-DATE INC.

1/9/14, 1/16/14, 1/23/14

TRADE PUBLICATION

Minority Bidders Bulletin C.U. Inc.

1/13/14, 1/20/14, 1/27/14

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

TX Result Report

P 1
01/06/2014 13:11
Serial No. A00H010000377
TC: 622867

Destination	Start Time	Time	Prints	Result	Note
918584873500	01-06 13:09	00:01:09	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORB: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

RECEIVED
J.F. SHEA CONST., INC.

JAN 0 3 2014

DIV. NO._____
A/C NO._____

PAGE 1/2

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project * HMA Widening, Lighting and Signs *
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing

Project Number Contract # 02-4E2804

Project Location Siskiyou County

Bid Date and Time 1/29/14 @ 2:00 PM

Respond By ASAP

Company Name J.F. SHEA CONSTRUCTION

Contact Name Stacy Dutra

Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049

Phone (530) 246-4292

Fax (530) 246-9940

Additional Information
— SEE ATTACHED —

GOAL: 9 % DBE

Run Ad On Following Dates
PLEASE RUN UNTIL BID DATE

Special Program Rate is only
$48.00
$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project * HMA Widening, Lighting and Signs *
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing

Project Number Contract # 02-4E2804	Project Location Siskiyou County
Bid Date and Time 1/29/14 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutra
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4292	Fax (530) 246-9940

Additional Information

- SEE ATTACHED -

GOAL: 9 % DBE

Run Ad On Following Dates

PLEASE RUN UNTIL BID DATE

Special Program Rate is only

$48.00

$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY
37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

TX Result Report

P 1
01/06/2014 13:12
Serial No. A00H010000377
TC: 622867

Destination	Start Time	Time	Prints	Result	Note
918006422437	01-06 13:11	00:00:41	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

RECEIVED
J.F. SHEA CONST., INC.

JAN 0 2014

DIV. NO._____
A/C NO._____

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder In
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
1/29/14 2:00 PM	Caltrans	Contract # 02-4E2804	HMA Widening, Lighting and Signs

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292 Fax: (530) 246-9940 Requested By: Stacy Dutra

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
1/29/14 2:00 PM	Caltrans	Contract # 02-4E2804	HMA Widening, Lighting and Signs

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292 Fax: (530) 246-9940 Requested By: Stacy Dutra

REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY
37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra
Address: 17400 Clear Creek Road Redding, CA 96001
Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com
Services needed: J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY DRAINAGE INLET PROTECTION 8 TEMPORARY FIBER ROLL 9 TEMPORARY CONCRETE WASHOUT 10 REMOVE ROADSIDE SIGN 11 RELOCATE ROADSIDE SIGN 12 ADJUST VALVE BOX FRAME AND COVER TO GRADE 13 CLEARING AND GRUBBING (LS) 14 ROADWAY EXCAVATION 15 SHOULDER BACKING 16 HYDROSEED 17 CLASS 2 AGGREGATE BASE (CY) 18 HOT MIX ASPHALT (TYPE A) 19 TACK COAT 20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B) 21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) 22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) 23 TURNABLE METAL (ROADSIDE SIGN) 24 ROADSIDE SIGN - ONE POST 25 ROADSIDE SIGN - TWO POST 26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST) 27 6" CORRUGATED STEEL PIPE (.064" THICK) 28 3" PLASTIC PIPE (EDGE DRAIN OUTLET) 29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) 30 DELINEATOR (CLASS 2) 31 MILEPOST MARKER 32 MARKER (CULVERT) 33 OBJECT MARKER 34 METAL BEAM GUARD RAILING 35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST) 36 RAIL TENSIONING ASSEMBLY 37 END ANCHOR ASSEMBLY (TYPE SFT) 38 ALTERNATIVE FLARED TERMINAL SYSTEM 39 CRASH CUSHION (TYPE CAT) 40 CRASH CUSHION (TYPE CAT) BACKUP 41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION 42 LIGHTING 43 BEACON SYSTEM
Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor?s license, insurance coverage and worker?s compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer
Date posted: 01/06/2014

DBE GoodFaith.com
your bid outreach solution

Customer Service | Logout

J. F. Shea Construction, Inc.

Order History | Submit Order | Update Bid Date | Payment Info | Account Details | Useful Resources

Progress Tracker:
Choose State / Choose Service / CONTRACT DETAILS / Confirm Ad / Search Firms (For Silver & Gold Packages Only)

INSTRUCTIONS

- Fill in the fields with the pertinent project details. Not sure what to put in the text fields? Just scroll over the icon for instruction.
- In the "Seeking Qualified" section, choose "Other" to list any recipient type you wish to advertise for separated by commes – i.e. "LBE, HUB, Section 3" – for advertisement only.
- Once all the mandatory fields are completed, click "Review & Confirm Ad".

For assistance, call (877) 802-3394.

Submit Contract Details

* denotes mandatory field

Company Name* J. F. Shea Construction,

Seeking Qualified* ☐ DVBE ☑ DBE ☐ UDBE ☐ WBE ☐ MBE ☐ SBE ☐ Other

Agency Name/Project Owner* State of California Depart

Project Name* HMA Widening, Lighting

Project State CA

Project County or District* Siskiyou

Project City* Yreka

Project Zip 96097

Project Detail* J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE

Primary Contact First Name* Stacy

Primary Contact Last Name* Dutra

Project Estimator First Name Kirk

Project Estimator Last Name Johnson

Contact Street Address 17400 Clear Creek Rd.

☐ Save Contact Information

Contact Suite

Contact City Redding

Contact State* California

Contact Zip 96001

Contact Phone* 530-246-4292 Extn :

Contact Fax* 530-246-9940

Contact Email* stacy.dutra@jfshea.com
(Outreach documentation will be sent to this e-mail.)

Bid Due Date* 01/29/2014

Bid Due Time* (HH:MM) 02 : 00 P.M

Project/Bid/Contract No.* 02-4E2B04

Follow-up Call Date* 01/24/114

Default Terms J. F. Shea Construction Inc.

☐ Save Default Terms

Current Company Logo

☑ Show Logo on Ad

Upload/Replace Company Logo

Browse... Apply

Review & Confirm Ad

Cancel

Stacy Dutra

rom: orders@dbegoodfaith.com
Sent: Thursday, January 09, 2014 2:47 PM
To: Stacy Dutra
Subject: Your Order - DBEGoodFaith.com

We have received your order. If you need to make a change to your order, have any questions, or require any other assistance, please contact us at (877) 802-3394 or support@dbegoodfaith.com.

A copy of your order can be found below.

Company Name	J. F. Shea Construction, Inc.
Address	17400 Clear Creek Road
City	Redding
State	California
Zip Code	96001
Phone	(530) 246-4292
Fax	(530) 246-9940
Certifications Sought - Separate by commas	DBE
Project Name	HMA Widening, Lighting and Signs
Agency Name	State of California Department of Transportation - CALTRANS
Project City	Yreka
Project County	Siskiyou
Project State	California
Bid/Contract No.	02-4E2804
Contract Bid Date	01/29/2014
Contract Bid Time	02:00 PM
Second Call Date - Only complete field if selecting a Gold Package	01/24/2014
Project Details	J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT

6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY
37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

Project Terms

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. SHEA CONSTRUCTION, INC.

	P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer
Project Estimator	Kirk Johnson
Project Coordinator	Stacy Dutra
Project Coordinator Email	stacy.dutra@jfshea.com
Project Coordinator Extension	(530) 246-4292
Package Type	Gold
Number of Firms to Solicit	25
Upload Spreadsheet	

Thank you for choosing DBEGoodFaith.com!

Good Faith Efforts Documentation - DBE Page 3 of 3 - # 5 - Agency Back-Up

DBE Goodfaith Inc. **Good Faith Transaction Log**

Company Details

Company Name	:	J. F. Shea Construction, Inc.
Department	:	Office
Address	:	17400 Clear Creek Rd.
Suite #	:	
City	:	Redding
State	:	California
Zip	:	96001
Phone #	:	Tel : 530-246-4292
Fax #	:	Fax : 530-246-9940
Email #	:	stacy.dutra@jfshea.com

Solicitation Transaction Log (STL)

Bid #	:	02-4E2804
Bid Date	:	01/29/2014
Bid Description	:	J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

This document contains all information pertaining with solicitations made on behalf of/for J. F. Shea Construction, Inc. of Redding, California by DBE Goodfaith Inc. (a California-based Corporation).

These solicitations have been done in good faith. DBE Goodfaith has participated with J. F. Shea Construction, Inc. in communicating with selected DBE firms.

DBE Goodfaith has contacted the California Department of Transportation (Office of Civil Rights) on 01/09/2014 on your behalf. Please write this information on the appropriate forms if required.

Advertisements published in DBE GoodFaith's Minority Focus and Trade Journals run from the publication date until the bid date listed on the advertisements.

Total Companies Solicited

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of J. F. Shea Construction, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	-	0
DBE (Disadvantaged Business Enterprises)	-	25
UDBE (Underutilized Disadvantaged Business Enterprise)	-	0
MBE (Minority Owned Business Enterprises)	-	0
WBE (Women Owned Business Enterprises)	-	0
SBE (Small Business Enterprises)	-	0
Total	-	25

Minority Focus Journal Ad posted to website www.dbegoodfaith.net on 01/09/2014 at 2:55PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Kirk Johnson

Project Coordinator
Stacy Dutra

Contact Information
17400 Clear Creek Rd.
Redding, California
96001
Tel : 530-246-4292
Fax : 530-246-9940

J. F. Shea Construction, Inc.

is seeking qualified DBEs

Project Name
HMA Widening, Lighting and Signs

Awarding Agency
State of California Department of Transportation - CALTRANS

Project Location
Yreka, Siskiyou County, California

Bid Date & Time
01/29/2014 at 02:00 P.M

Bid/Contract #
02-4E2804

Project Details
J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE RDADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WODD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHDR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHIDN (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

Minority Trade Journal Ad posted to website trade.dbegoodfaith.net on 01/09/2014 at 2:55PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

Bid Due Date : 01/29/2014 at 02:00 P.M Bid No : 02-4E2804

Contact Estimator : Kirk Johnson

Project Name	:	HMA Widening, Lighting and Signs
Agency Name	:	State of California Department of Transportation - CALTRANS
Project City	:	Yreka
Project County	:	Siskiyou County
Project State	:	California
Project Details	:	

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD CDMPLIANCE PLAN; CONSTRUCTIDN AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER PDLLUTION CDNTROL PRDGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CDNCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELDCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WDDD POST); RAIL TENSIDNING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHIDN (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CDNSTRUCTION; LIGHTING; BEACON SYSTEM.

Contact Details	:	Stacy Dutra
		17400 Clear Creek Rd.
		Redding, California 96001
		Tel : 530-246-4292
		Fax : 530-246-9940

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CDNSTRUCTIDN, INC. - An Equal Opportunity Employer.

Recipient List (Fax/Email)

Set No 1

Company Name/Specialty	Fax Date	Email Date	Log Page#
6 RIVERS CONSTRUCTION, INC. Address - 200 REDWODD GRDVE RD Phone - 5305157563, Fax - 5306254777, Email - sixrivers95546@hotmail.com	01/15/2014	01/15/2014	
A B S L CDNSTRUCTION Address - 29334 PACIFIC STREET Phone - 5107270900, Fax - 5107270910, Email - luis@allendes.com	01/15/2014	01/15/2014	
A C DIKE CO Address - 2788 VENTURE DR. Phone - 9166457747 , Fax - 9166459618, Email - email@acdike.com	01/15/2014	01/15/2014	
A S CONTRACTORS, INC. Address - 5347 COLE ROAD Phone - 2097426684, Fax - 2099662643, Email - deni@sti.com	01/15/2014	01/15/2014	
ALLEN GILL CONSTRUCTION, INC. Address - 20633 GAS POINT ROAD, SUITE B2 Phone - 5305474334, Fax - 5305473197, Email - tgill@frontiernet.net	01/15/2014	01/15/2014	
BAY LINE CUTTING & CORING, INC. Address - 1635 4TH STREET Phone - 5105271000, Fax - 5105270500, Email - jcbayline@sbcglobal.net	01/15/2014	01/15/2014	
BC SCHMIDT CONSTRUCTION, INC. Address - P.O. BOX 1557 Phone - 5304735423, Fax - 5304732749, Email - carrie@hangarbuilders.com	01/15/2014	01/15/2014	
BLACK DIAMOND ASPHALT, INC. Address - 118 MAIN STREET Phone - 7074489402, Fax - 7074489407, Email - aragan@blackdiamondasphalt.com	01/15/2014	01/15/2014	
CAMACHO COMMUNICATIONS CORPORATIONS Address - 517 8TH STREET Phone - 9164449853, Fax - 9164479853, Email - j_camacho@camcosolutions.net	01/15/2014	01/15/2014	
CHARLIE'S CUSTOM EXCAVATING, INC Address - 21113 GILBERT DRIVE Phone - 5302213626, Fax - 5302217563, Email - office@ccexcavatinginc.com	01/15/2014	01/15/2014	
CLEAR CREEK CONSTRUCTION Address - 570 JULIAN STREET Phone - 5302241430, Fax - 0000000000, Email - clearcreekadam@gmail.com	01/15/2014	01/15/2014	
CONSTRUCTION AREA SIGNS, INCORPORATED Address - 9093 OLD STATE HWY Phone - 9166639097, Fax - 9166631858, Email - elisa@cas-tc.com	01/15/2014	01/15/2014	
DIRT & AGGREGATE INTERCHANGE, INC Address - 20905 N.E. SANDY BOULEVARD Phone - 5036615093, Fax - 5036691192, Email - contractor@dirtagg.com	01/15/2014	01/15/2014	
EAGLE ENGINEERING AND CONSTRUCTION, INC Address - 1175 PALOMAR DRIVE Phone - 6503678000, Fax - 6503678282, Email - clbrooks@sbcglobal.net	01/15/2014	01/15/2014	
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR Address - 10096 AHART ROAD Phone - 5307430744, Fax - 5307439352, Email - toni.medina@att.net	01/15/2014	01/15/2014	
GENERAL SUPPLY COMPANY Address - 971 87TH AVENUE Phone - 5106325229, Fax - 5106322315, Email - generalsupply@sbcglobal.net	01/15/2014	01/15/2014	
KIONA LANDSCAPING Address - 3889 F STREET, APT 2 Phone - 7076164340, Fax - 0000000000, Email - egruetzmacherjr@gmail.com	01/15/2014	01/15/2014	
M & S ENVIRONMENTAL LANDSCAPES, INC Address - 12192 MAC'S ROAD Phone - 5302411418, Fax - 5302419647, Email - mikeands5@aol.com	01/15/2014	01/15/2014	
NITTA EROSION CONTROL Address - 3778 DEL MAR AVENUE Phone - 9166527459, Fax - 9166524376, Email - nittaec@gmail.com	01/15/2014	01/15/2014	

NUNO IRON & MFG, INC Address - 315 BITTERWATER RD. Phone - 8313860513, Fax - 8313869976, Email - JR@nunoiron.com	01/15/2014	01/15/2014
RUPERT CONSTRUCTION SUPPLY, LLC Address - 865 TEAL DR. Phone - 9252295577, Fax - 9166739737, Email - karen@rupertsupply.com	01/15/2014	01/15/2014
S.T. RHOADES CONSTRUCTION INC Address - 14105 DOS PINION TRAIL Phone - 5302239322, Fax - 5302239222, Email - steve@strhoadesinc.com	01/15/2014	01/15/2014
SITE WORK SOLUTIONS, INC Address - 18981 GRAVEL PLANT RD Phone - 5302222229, Fax - 5302223337 , Email - GWHITMER@CLEARWIRE.NET	01/15/2014	01/15/2014
TRINITY VALLEY CONSULTING ENGINEERS, INC Address - 67 WALNUT WAY Phone - 5306293000 , Fax - 5306293011 , Email - tvce@tvce.biz	01/15/2014	01/15/2014
TYRRELL RESOURCES, INC. Address - 275 HILLTOP DRIVE Phone - 5302438733, Fax - 5302418975 , Email - tyrrellresources@sbcglobal.net	01/15/2014	01/15/2014

Recipients Phone Log 1 Set 1 Date: 01/15/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 09:16 A.M	M
A B S L CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 09:20 A.M	M
A C DIKE CO May be interested, not sure. They will have a look at the fax.	Estimator	01/15/2014 09:23 A.M	M
A S CONTRACTORS, INC. No, not interested in bidding.	Receptionist	01/15/2014 09:26 A.M	N
ALLEN GILL CONSTRUCTION, INC. No, not bidding this project.	Receptionist	01/15/2014 09:28 A.M	N
BAY LINE CUTTING & CORING, INC. No, not bidding this project.	Juan	01/15/2014 09:33 A.M	N
BC SCHMIDT CONSTRUCTION, INC. May be interested, however, we were unable to connect call.	Unable to connect	01/15/2014 09:37 A.M	M
BLACK DIAMOND ASPHALT, INC. Yes, will be bidding this project.	Allison	01/15/2014 09:38 A.M	Y
CAMACHO COMMUNICATIONS CORPORATIONS May be interested, however, we were unable to leave message.	Unable to leave message	01/15/2014 09:41 A.M	M
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, however, lines temporarily busy.	Lines Busy	01/15/2014 09:42 A.M	M
CLEAR CREEK CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 09:42 A.M	M
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, is interested. They are looking at the project.	Receptionist	01/15/2014 09:46 A.M	Y
DIRT & AGGREGATE INTERCHANGE, INC Yes, will be bidding this project.	Receptionist	01/15/2014 09:56 A.M	Y
EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 10:00 A.M	M
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR Yes, will be bidding this project.	Receptionist	01/15/2014 10:07 A.M	Y
GENERAL SUPPLY COMPANY May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 10:09 A.M	M
KIONA LANDSCAPING May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 05:08 P.M	M
M & S ENVIRONMENTAL LANDSCAPES, INC May be interested, bad connection. Unable to talk / leave a message.	Bad connection	01/15/2014 10:25 A.M	M
NITTA EROSION CONTROL May be interested, not sure yet. Call back closer to the bid date.	Valerie	01/15/2014 10:30 A.M	M

NUNO IRON & MFG, INC May be interested, however, no answer to call.	No answer	01/15/2014 04:31 P.M	M
RUPERT CONSTRUCTION SUPPLY, LLC May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 04:39 P.M	M
S.T. RHOADES CONSTRUCTION INC May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 04:43 P.M	M
SITE WORK SOLUTIONS, INC No, not bidding this project.	Estimator	01/15/2014 04:46 P.M	N
TRINITY VALLEY CONSULTING ENGINEERS, INC May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 04:58 P.M	M
TYRRELL RESOURCES, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 05:01 P.M	M

Recipients Phone Log 2 set 1 Date: 01/24/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:35 P.M	M
A B S L CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:35 P.M	M
A C DIKE CO Yes, will be bidding this project.	Estimator	01/24/2014 04:36 P.M	Y
BC SCHMIDT CONSTRUCTION, INC. No, not bidding this project.	Receptionist	01/24/2014 04:36 P.M	N
BLACK DIAMOND ASPHALT, INC. Yes, will be bidding this project.	Allison	01/24/2014 04:37 P.M	Y
CAMACHO COMMUNICATIONS CORPORATIONS May be interested, however, we were unable to leave message.	Unable to leave message	01/24/2014 04:37 P.M	M
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:38 P.M	M
CLEAR CREEK CONSTRUCTION No, not bidding this project.	Estimator	01/24/2014 04:38 P.M	N
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, is interested. They are looking at the project.	Receptionist	01/24/2014 04:39 P.M	Y
DIRT & AGGREGATE INTERCHANGE, INC Yes, will be bidding this project.	Receptionist	01/24/2014 04:40 P.M	Y
EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:40 P.M	M
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR Yes, will be bidding this project.	Receptionist	01/24/2014 04:42 P.M	Y
GENERAL SUPPLY COMPANY May be interested, however, voicemail is full.	Voicemail full	01/24/2014 04:42 P.M	M
KIONA LANDSCAPING May be interested, however, reached voicemail but unable to leave a message.	Voicemail	01/24/2014 04:44 P.M	M
M & S ENVIRONMENTAL LANDSCAPES, INC Yes, will be bidding this project.	Receptionist	01/24/2014 04:44 P.M	Y
NITTA EROSION CONTROL Yes, will be bidding this project.	Valerie	01/24/2014 04:45 P.M	Y
NUNO IRON & MFG, INC No, not bidding this project.	Receptionist	01/24/2014 04:46 P.M	N
RUPERT CONSTRUCTION SUPPLY, LLC May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:47 P.M	M
S.T. RHOADES CONSTRUCTION INC May be bidding, however, we were unable to connect call.	Unable to connect	01/24/2014 04:47 P.M	M

TRINITY VALLEY CONSULTING ENGINEERS, INC Yes, will be bidding this project.	Receptionist	01/24/2014 04:48 P.M	Y
TYRRELL RESOURCES, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:49 P.M	M

DBE Goodfaith Inc. Fax Confirmation Report for J. F. Shea Construction, Inc. Bid Number:02-4E2804

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
1	6 RIVERS CONSTRUCTION, INC.	DBE	5305157563	5306254777	Failed	01/15/2014 14:09
2	A B S L CONSTRUCTIDN	DBE	5107270900	5107270910	Success	01/15/2014 13:53
3	A C DIKE CO	DBE	9166457747	9166459618	Success	01/15/2014 13:34
4	A S CONTRACTORS, INC.	DBE	2097426684	2099662643	Success	01/15/2014 13:52
5	ALLEN GILL CONSTRUCTION, INC.	DBE	5305474334	5305473197	Success	01/15/2014 13:49
6	BAY LINE CUTTING & CORING, INC.	DBE	5105271000	5105270500	Success	01/15/2014 13:39
7	BC SCHMIDT CONSTRUCTION, INC.	DBE	5304735423	5304732749	Success	01/15/2014 13:33
8	BLACK DIAMOND ASPHALT, INC.	DBE	7074489402	7074489407	Success	01/15/2014 13:37
9	CAMACHO COMMUNICATIONS CORPORATIONS	DBE	9164449853	9164479853	Failed	01/15/2014 13:51
10	CHARLIE'S CUSTOM EXCAVATING, INC	DBE	5302213626	5302217563	Success	01/15/2014 13:18
11	CLEAR CREEK CONSTRUCTION	DBE	5302241430	0000000000	Failed	01/14/2014 17:00
12	CONSTRUCTION AREA SIGNS, INCORPORATED	DBE	9166639097	9166631858	Success	01/15/2014 13:30
13	DIRT & AGGREGATE INTERCHANGE, INC	DBE	5036615093	5036691192	Success	01/15/2014 13:13
14	EAGLE ENGINEERING AND CONSTRUCTION, INC	DBE	6503678000	6503678282	Success	01/15/2014 13:11
15	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	5307430744	5307439352	Success	01/15/2014 13:09
16	GENERAL SUPPLY COMPANY	DBE	5106325229	5106322315	Success	01/15/2014 13:07
17	KIONA LANDSCAPING	DBE	7076164340	0000000000	Failed	01/14/2014 17:00
18	M & S ENVIRONMENTAL LANDSCAPES, INC	DBE	5302411418	5302419647	Success	01/15/2014 13:46
19	NITTA EROSION CONTROL	DBE	9166527459	9166524376	Success	01/15/2014 13:43
20	NUNO IRON & MFG, INC	DBE	8313860513	8313869976	Success	01/15/2014 13:41

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
21	RUPERT CONSTRUCTION SUPPLY, LLC	DBE	9252295577	9166739737	Success	01/15/2014 13:23
22	S.T. RHOADES CONSTRUCTION INC	DBE	5302239322	5302239222	Success	01/15/2014 13:21
23	SITE WORK SOLUTIONS, INC	DBE	5302222229	5302223337	Success	01/15/2014 13:20
24	TRINITY VALLEY CONSULTING ENGINEERS, INC	DBE	5306293000	5306293011	Success	01/15/2014 13:17
25	TYRRELL RESOURCES, INC.	DBE	5302438733	5302418975	Success	01/15/2014 13:25

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:GENERAL SUPPLY COMPANY
CONTACT NAME	Stacy Dutra	Phone Number :5106325229
ADDRESS	17400 Clear Creek Rd.	Fax Number :5106322315
	Redding, California, 96001	Date :01/15/2014 1:07PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional Information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
CONTACT NAME	Stacy Dutra	Phone Number :5307430744
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5307439352 Date :01/15/2014 1:09PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:EAGLE ENGINEERING AND CDNSTRUCTION, INC
CONTACT NAME	Stacy Dutra	Phone Number :6503678000
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :6503678282 Date :01/15/2014 1:11PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PRDJECT STATE :	Califomia

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTRDL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JDB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:DIRT & AGGREGATE INTERCHANGE, INC
CONTACT NAME	Stacy Dutra	Phone Number :5036615093
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5036691192 Date :01/15/2014 1:13PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional Information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:TRINITY VALLEY CONSULTING ENGINEERS, INC
CONTACT NAME	Stacy Dutra	Phone Number :5306293000
ADDRESS	17400 Clear Creek Rd.	Fax Number :5306293011
	Redding, California, 96001	Date :01/15/2014 1:17PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:CHARLIE'S CUSTOM EXCAVATING, INC
CONTACT NAME	Stacy Dutra	Phone Number :5302213626
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5302217563 Date :01/15/2014 1:18PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. Is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:SITE WORK SOLUTIONS, INC
CONTACT NAME	Stacy Dutra	Phone Number :5302222229
ADDRESS	17400 Clear Creek Rd.	Fax Number :5302223337
	Redding, California, 96001	Date :01/15/2014 1:20PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PRDJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PRDJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:S.T. RHOADES CONSTRUCTION INC
CONTACT NAME	Stacy Dutra	Phone Number :5302239322
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5302239222 Date :01/15/2014 1:21PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); RDADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:RUPERT CONSTRUCTION SUPPLY, LLC
CONTACT NAME	Stacy Dutra	Phone Number :9252295577
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :9166739737 Date :01/15/2014 1:23PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:TYRRELL RESOURCES, INC.
CONTACT NAME	Stacy Dutra	Phone Number :5302438733
ADDRESS	17400 Clear Creek Rd.	Fax Number :5302418975
	Redding, California, 96001	Date :01/15/2014 1:25PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:CLEAR CREEK CONSTRUCTION
CONTACT NAME	Stacy Dutra	Phone Number :5302241430
ADDRESS	17400 Clear Creek Rd.	Fax Number :0000000000
	Redding, California, 96001	Date :01/14/2014 5:00PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:CONSTRUCTION AREA SIGNS, INCORPORATED
CONTACT NAME	Stacy Dutra	Phone Number :9166639097
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :9166631858 Date :01/15/2014 1:30PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:BC SCHMIDT CONSTRUCTION, INC.
CONTACT NAME	Stacy Dutra	Phone Number :5304735423
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5304732749 Date :01/15/2014 1:33PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:A C DIKE CO
CONTACT NAME	Stacy Dutra	Phone Number :9166457747
ADDRESS	17400 Clear Creek Rd.	Fax Number :9166459618
	Redding, California, 96001	Date :01/15/2014 1:34PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:BLACK DIAMOND ASPHALT, INC.
CONTACT NAME	Stacy Dutra	Phone Number :7074489402
ADDRESS	17400 Clear Creek Rd.	Fax Number :7074489407
	Redding, California, 96001	Date :01/15/2014 1:37PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/CDUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:BAY LINE CUTTING & CORING, INC.
CONTACT NAME	Stacy Dutra	Phone Number :5105271000
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5105270500 Date :01/15/2014 1:39PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:NUNO IRON & MFG, INC
CONTACT NAME	Stacy Dutra	Phone Number :8313860513
ADDRESS	17400 Clear Creek Rd.	Fax Number :8313869976
	Redding, California, 96001	Date :01/15/2014 1:41PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:NITTA EROSION CONTROL
CONTACT NAME	Stacy Dutra	Phone Number :9166527459
ADDRESS	17400 Clear Creek Rd.	Fax Number :9166524376
	Redding, California, 96001	Date :01/15/2014 1:43PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:M & S ENVIRONMENTAL LANDSCAPES, INC
CONTACT NAME	Stacy Dutra	Phone Number :5302411418
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5302419647 Date :01/15/2014 1:46PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:KIONA LANDSCAPING
CONTACT NAME	Stacy Dutra	Phone Number :7076164340
ADDRESS	17400 Clear Creek Rd.	Fax Number :0000000000
	Redding, California, 96001	Date :01/14/2014 5:00PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:ALLEN GILL CONSTRUCTION, INC.
CONTACT NAME	Stacy Dutra	Phone Number :5305474334
ADDRESS	17400 Clear Creek Rd.	Fax Number :5305473197
	Redding, California, 96001	Date :01/15/2014 1:49PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIOE SIGN); ROADSIOE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:A S CONTRACTORS, INC.
CONTACT NAME	Stacy Dutra	Phone Number :2097426684
ADDRESS	17400 Clear Creek Rd.	Fax Number :2099662643
	Redding, California, 96001	Date :01/15/2014 1:52PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:CAMACHO COMMUNICATIONS CORPORATIONS
CONTACT NAME	Stacy Dutra	Phone Number :9164449853
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :9164479853 Date :01/15/2014 1:51PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith inc. on behalf of our client J. F. Shea Construction, inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:A B S L CONSTRUCTION
CONTACT NAME	Stacy Dutra	Phone Number :5107270900
ADDRESS	17400 Clear Creek Rd.	Fax Number :5107270910
	Redding, California, 96001	Date :01/15/2014 1:53PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:6 RIVERS CONSTRUCTION, INC.
CONTACT NAME	Stacy Dutra	Phone Number :5305157563
ADDRESS	17400 Clear Creek Rd.	Fax Number :5306254777
	Redding, California, 96001	Date :01/15/2014 2:09PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Submit copies of supporting documents.

See Attached Advertising and Solicitation

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Attached Advertising and Solicitation

8. Include additional data to support a demonstration of good faith efforts. Submit additional information if necessary.

Good Faith Efforts Documentation - DBE Page 3 of 3 - # 6 & # 7 - Advertising and Solicitation Back-Up

DBE Goodfaith Inc. **Good Faith Transaction Log**

Company Details

Company Name	:	J. F. Shea Construction, Inc.
Department	:	Office
Address	:	17400 Clear Creek Rd.
Suite #	:	
City	:	Redding
State	:	California
Zip	:	96001
Phone #	:	Tel : 530-246-4292
Fax #	:	Fax : 530-246-9940
Email #	:	stacy.dutra@jfshea.com

Solicitation Transaction Log (STL)

Bid #	:	02-4E2804
Bid Date	:	01/29/2014
Bid Description	:	J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

This document contains all information pertaining with solicitations made on behalf of/for J. F. Shea Construction, Inc. of Redding, California by DBE Goodfaith Inc. (a California-based Corporation).

These solicitations have been done in good faith. DBE Goodfaith has participated with J. F. Shea Construction, Inc. in communicating with selected DBE firms.

DBE Goodfaith has contacted the California Department of Transportation (Office of Civil Rights) on 01/09/2014 on your behalf. Please write this information on the appropriate forms if required.

Advertisements published in DBE GoodFaith's Minority Focus and Trade Journals run from the publication date until the bid date listed on the advertisements.

Total Companies Solicited

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of J. F. Shea Construction, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	- 0
DBE (Disadvantaged Business Enterprises)	- 25
UDBE (Underutilized Disadvantaged Business Enterprise)	- 0
MBE (Minority Owned Business Enterprises)	- 0
WBE (Women Owned Business Enterprises)	- 0
SBE (Small Business Enterprises)	- 0
Total	- 25

Minority Focus Journal Ad posted to website www.dbegoodfaith.net on 01/09/2014 at 2:55PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Kirk Johnson

Project Coordinator
Stacy Dutra

Contact Information
17400 Clear Creek Rd.
Redding, California
96001
Tel : 530-246-4292
Fax : 530-246-9940

J. F. Shea Construction, Inc.

is seeking qualified DBEs

Project Name
HMA Widening, Lighting and Signs

Awarding Agency
State of California Department of Transportation - CALTRANS

Project Location
Yreka, Siskiyou County, California

Bid Date & Time
01/29/2014 at 02:00 P.M

Bid/Contract #
02-4E2804

Project Details
J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PDRTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

Minority Trade Journal Ad posted to website trade.dbegoodfaith.net on 01/09/2014 at 2:55PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

Bid Due Date : 01/29/2014 at 02:00 P.M Bid No : 02-4E2804

Contact Estimator : Kirk Johnson

Project Name	:	HMA Widening, Lighting and Signs
Agency Name	:	State of California Department of Transportation - CALTRANS
Project City	:	Yreka
Project County	:	Siskiyou County
Project State	:	California
Project Details	:	

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAO COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROAOSIOE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING ANO GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

Contact Details	:	Stacy Dutra
		17400 Clear Creek Rd.
		Redding, California 96001
		Tel : 530-246-4292
		Fax : 530-246-9940

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

Good Faith Efforts Documentation - Good Faith Transaction Log Fax / Email Lists

Recipient List (Fax/Email)

Set No 1

Company Name/Specialty	Fax Date	Email Date	Log Page#
6 RIVERS CONSTRUCTION, INC. Address - 200 REDWOOD GROVE RD Phone - 5305157563, Fax - 5306254777, Email - sixrivers95546@hotmail.com	01/15/2014	01/15/2014	
A B S L CONSTRUCTION Address - 29334 PACIFIC STREET Phone - 5107270900, Fax - 5107270910, Email - luis@allendes.com	01/15/2014	01/15/2014	
A C DIKE CO Address - 2788 VENTURE DR. Phone - 9166457747 , Fax - 9166459618, Email - email@acdike.com	01/15/2014	01/15/2014	
A S CONTRACTORS, INC. Address - 5347 COLE ROAD Phone - 2097426684, Fax - 2099662643, Email - deni@sti.com	01/15/2014	01/15/2014	
ALLEN GILL CONSTRUCTION, INC. Address - 20633 GAS POINT ROAD, SUITE B2 Phone - 5305474334, Fax - 5305473197, Email - tgill@frontiernet.net	01/15/2014	01/15/2014	
BAY LINE CUTTING & CORING, INC. Address - 1635 4TH STREET Phone - 5105271000, Fax - 5105270500, Email - jcbayline@sbcglobal.net	01/15/2014	01/15/2014	
BC SCHMIDT CONSTRUCTION, INC. Address - P.O. BOX 1557 Phone - 5304735423, Fax - 5304732749, Email - carrie@hangarbuilders.com	01/15/2014	01/15/2014	
BLACK DIAMOND ASPHALT, INC. Address - 118 MAIN STREET Phone - 7074489402, Fax - 7074489407, Email - aragan@blackdiamondasphalt.com	01/15/2014	01/15/2014	
CAMACHO COMMUNICATIONS CORPORATIONS Address - 517 8TH STREET Phone - 9164449853, Fax - 9164479853, Email - j_camacho@camcosolutions.net	01/15/2014	01/15/2014	
CHARLIE'S CUSTOM EXCAVATING, INC Address - 21113 GILBERT DRIVE Phone - 5302213626, Fax - 5302217563, Email - office@ccexcavatinginc.com	01/15/2014	01/15/2014	
CLEAR CREEK CONSTRUCTION Address - 570 JULIAN STREET Phone - 5302241430, Fax - 0000000000, Email - clearcreekadam@gmail.com	01/15/2014	01/15/2014	
CONSTRUCTION AREA SIGNS, INCORPORATED Address - 9093 OLD STATE HWY Phone - 9166639097, Fax - 9166631858, Email - elisa@cas-tc.com	01/15/2014	01/15/2014	
DIRT & AGGREGATE INTERCHANGE, INC Address - 20905 N.E. SANDY BOULEVARD Phone - 5036615093, Fax - 5036691192, Email - contractor@dirtagg.com	01/15/2014	01/15/2014	
EAGLE ENGINEERING AND CONSTRUCTION, INC Address - 1175 PALOMAR DRIVE Phone - 6503678000, Fax - 6503678282, Email - clbrooks@sbcglobal.net	01/15/2014	01/15/2014	
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR Address - 10096 AHART ROAD Phone - 5307430744, Fax - 5307439352, Email - toni.medina@att.net	01/15/2014	01/15/2014	
GENERAL SUPPLY COMPANY Address - 971 87TH AVENUE Phone - 5106325229, Fax - 5106322315, Email - generalsupply@sbcglobal.net	01/15/2014	01/15/2014	
KIONA LANDSCAPING Address - 3889 F STREET, APT 2 Phone - 7076164340, Fax - 0000000000, Email - egruetzmacherjr@gmail.com	01/15/2014	01/15/2014	
M & S ENVIRONMENTAL LANDSCAPES, INC Address - 12192 MAC'S ROAD Phone - 5302411418, Fax - 5302419647, Email - mikeands5@aol.com	01/15/2014	01/15/2014	
NITTA EROSION CONTROL Address - 3778 DEL MAR AVENUE Phone - 9166527459, Fax - 9166524376, Email - nittaec@gmail.com	01/15/2014	01/15/2014	

NUNO IRON & MFG, INC Address - 315 BITTERWATER RD. Phone - 8313860513, Fax - 8313869976, Email - JR@nunoiron.com	01/15/2014	01/15/2014
RUPERT CONSTRUCTION SUPPLY, LLC Address - 865 TEAL DR. Phone - 9252295577, Fax - 9166739737, Email - karen@rupertsupply.com	01/15/2014	01/15/2014
S.T. RHOADES CONSTRUCTION INC Address - 14105 DOS PINION TRAIL Phone - 5302239322, Fax - 5302239222, Email - steve@strhoadesinc.com	01/15/2014	01/15/2014
SITE WORK SOLUTIONS, INC Address - 18981 GRAVEL PLANT RD Phone - 5302222229, Fax - 5302223337 , Email - GWHITMER@CLEARWIRE.NET	01/15/2014	01/15/2014
TRINITY VALLEY CONSULTING ENGINEERS, INC Address - 67 WALNUT WAY Phone - 5306293000 , Fax - 5306293011 , Email - tvce@tvce.biz	01/15/2014	01/15/2014
TYRRELL RESOURCES, INC. Address - 275 HILLTOP DRIVE Phone - 5302436733, Fax - 5302418975 , Email - tyrrellresources@sbcglobal.net	01/15/2014	01/15/2014

DBE Goodfaith inc. Fax Confirmation Report for J. F. Shea Construction, Inc. Bid Number:02-4E2804

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
1	6 RIVERS CDNSTRUCTION, INC.	DBE	5305157563	5306254777	Failed	01/15/2014 14:09
2	A B S L CONSTRUCTION	DBE	5107270900	5107270910	Success	01/15/2014 13:53
3	A C DIKE CO	DBE	9166457747	9166459618	Success	01/15/2014 13:34
4	A S CONTRACTORS, INC.	DBE	2097426684	2099662643	Success	01/15/2014 13:52
5	ALLEN GILL CDNSTRUCTION, INC.	DBE	5305474334	5305473197	Success	01/15/2014 13:49
6	BAY LINE CUTTING & CORING, INC.	DBE	5105271000	5105270500	Success	01/15/2014 13:39
7	BC SCHMIDT CONSTRUCTION, INC.	DBE	5304735423	5304732749	Success	01/15/2014 13:33
8	BLACK DIAMOND ASPHALT, INC.	DBE	7074489402	7074489407	Success	01/15/2014 13:37
9	CAMACHO COMMUNICATIONS CORPORATIONS	DBE	9164449853	9164479853	Failed	01/15/2014 13:51
10	CHARLIE'S CUSTOM EXCAVATING, INC	DBE	5302213626	5302217563	Success	01/15/2014 13:18
11	CLEAR CREEK CONSTRUCTION	DBE	5302241430	0000000000	Failed	01/14/2014 17:00
12	CONSTRUCTION AREA SIGNS, INCORPORATED	DBE	9166639097	9166631858	Success	01/15/2014 13:30
13	DIRT & AGGREGATE INTERCHANGE, INC	DBE	5036615093	5036691192	Success	01/15/2014 13:13
14	EAGLE ENGINEERING AND CONSTRUCTION, INC	DBE	6503678000	6503678282	Success	01/15/2014 13:11
15	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	5307430744	5307439352	Success	01/15/2014 13:09
16	GENERAL SUPPLY COMPANY	DBE	5106325229	5106322315	Success	01/15/2014 13:07
17	KIONA LANDSCAPING	DBE	7076164340	0000000000	Failed	01/14/2014 17:00
18	M & S ENVIRONMENTAL LANDSCAPES, INC	DBE	5302411418	5302419647	Success	01/15/2014 13:46
19	NITTA EROSION CONTROL	DBE	9166527459	9166524376	Success	01/15/2014 13:43
20	NUNO IRON & MFG, INC	DBE	8313860513	8313869976	Success	01/15/2014 13:41

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
21	RUPERT CONSTRUCTION SUPPLY, LLC	DBE	9252295577	9166739737	Success	01/15/2014 13:23
22	S.T. RHOADES CONSTRUCTION INC	DBE	5302239322	5302239222	Success	01/15/2014 13:21
23	SITE WORK SOLUTIONS, INC	DBE	5302222229	5302223337	Success	01/15/2014 13:20
24	TRINITY VALLEY CONSULTING ENGINEERS, INC	DBE	5306293000	5306293011	Success	01/15/2014 13:17
25	TYRRELL RESOURCES, INC.	DBE	5302438733	5302418975	Success	01/15/2014 13:25

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:GENERAL SUPPLY COMPANY
CDNTACT NAME	Stacy Dutra	Phone Number :5106325229
ADDRESS	17400 Clear Creek Rd.	Fax Number :5106322315
	Redding, Califomia, 96001	Date :01/15/2014 1:07PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of Califomia Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	Califomia

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JDB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
CONTACT NAME	Stacy Dutra	Phone Number :5307430744
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5307439352 Date :01/15/2014 1:09PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:EAGLE ENGINEERING AND CONSTRUCTION, INC
CONTACT NAME	Stacy Dutra	Phone Number :6503678000
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :6503678282 Date :01/15/2014 1:11PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:DIRT & AGGREGATE INTERCHANGE, INC
CONTACT NAME	Stacy Dutra	Phone Number :5036615093
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5036691192 Date :01/15/2014 1:13PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:TRINITY VALLEY CONSULTING ENGINEERS, INC
CONTACT NAME	Stacy Dutra	Phone Number :5306293000
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5306293011 Date :01/15/2014 1:17PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIOE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIOE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:CHARLIE'S CUSTOM EXCAVATING, INC
CONTACT NAME	Stacy Dutra	Phone Number :5302213626
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5302217563 Date :01/15/2014 1:18PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTRDL SYSTEM; PDRTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PRDGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE RDADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - DNE POST; RDADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WDOD BOX POST); 6" CDRRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:SITE WORK SOLUTIONS, INC
CONTACT NAME	Stacy Dutra	Phone Number :5302222229
ADDRESS	17400 Clear Creek Rd.	Fax Number :5302223337
	Redding, California, 96001	Date :01/15/2014 1:20PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2604
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:S.T. RHOADES CONSTRUCTION INC
CONTACT NAME	Stacy Dutra	Phone Number :5302239322
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5302239222 Date :01/15/2014 1:21PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:RUPERT CONSTRUCTION SUPPLY, LLC
CONTACT NAME	Stacy Dutra	Phone Number :9252295577
ADDRESS	17400 Clear Creek Rd. . Redding, California, 96001	Fax Number :9166739737
		Date :01/15/2014 1:23PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:TYRRELL RESOURCES, INC.
CONTACT NAME	Stacy Dutra	Phone Number :5302438733
ADDRESS	17400 Clear Creek Rd.	Fax Number :5302418975
	Redding, California, 96001	Date :01/15/2014 1:25PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Constructien, Inc. is Seeking Quaiified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UOBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIOE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRAOE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEEO; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOO BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:CLEAR CREEK CONSTRUCTION
CONTACT NAME	Stacy Dutra	Phone Number :5302241430
ADDRESS	17400 Clear Creek Rd.	Fax Number :0000000000
	Redding, California, 96001	Date :01/14/2014 5:00PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOO POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:CONSTRUCTION AREA SIGNS, INCORPORATED
CONTACT NAME	Stacy Dutra	Phone Number :9166639097
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :9166631858 Date :01/15/2014 1:30PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:BC SCHMIDT CONSTRUCTION, INC.
CONTACT NAME	Stacy Dutra	Phone Number :5304735423
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5304732749 Date :01/15/2014 1:33PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:A C DIKE CO
CONTACT NAME	Stacy Dutra	Phone Number :9166457747
ADDRESS	17400 Clear Creek Rd.	Fax Number :9166459618
	Redding, California, 96001	Date :01/15/2014 1:34PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:BLACK DIAMOND ASPHALT, INC.
CONTACT NAME	Stacy Dutra	Phone Number :7074489402
ADDRESS	17400 Clear Creek Rd.	Fax Number :7074489407
	Redding, California, 96001	Date :01/15/2014 1:37PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:BAY LINE CUTTING & CORING, INC.
CONTACT NAME	Stacy Dutra	Phone Number :5105271000
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5105270500 Date :01/15/2014 1:39PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:NUNO IRON & MFG, INC
CONTACT NAME	Stacy Dutra	Phone Number :8313860513
ADDRESS	17400 Clear Creek Rd.	Fax Number :8313869976
	Redding, California, 96001	Date :01/15/2014 1:41PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:NITTA EROSION CONTROL
CONTACT NAME	Stacy Dutra	Phone Number :9166527459
ADDRESS	17400 Clear Creek Rd.	Fax Number :9166524376
	Redding, California, 96001	Date :01/15/2014 1:43PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:M & S ENVIRONMENTAL LANDSCAPES, INC
CONTACT NAME	Stacy Dutra	Phone Number :5302411418
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5302419647 Date :01/15/2014 1:46PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PRDJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD CDMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PDRTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPDRARY DRAINAGE INLET PROTECTION; TEMPDRARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND CDVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HDT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; RDADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CDRRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN DUTLET); MINOR CONCRETE (MISCELLANEOUS CDNSTRUCTION); DELINEATDR (CLASS 2); MILEPDST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHIDN (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:KIONA LANDSCAPING
CONTACT NAME	Stacy Dutra	Phone Number :7076164340
ADDRESS	17400 Clear Creek Rd.	Fax Number :0000000000
	Redding, California, 96001	Date :01/14/2014 5:00PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. Intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:ALLEN GILL CONSTRUCTION, INC.
CONTACT NAME	Stacy Dutra	Phone Number :5305474334
ADDRESS	17400 Clear Creek Rd.	Fax Number :5305473197
	Redding, California, 96001	Date :01/15/2014 1:49PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:A S CONTRACTORS, INC.
CONTACT NAME	Stacy Dutra	Phone Number :2097426684
ADDRESS	17400 Clear Creek Rd.	Fax Number :2099662643
	Redding, California, 96001	Oate :01/15/2014 1:52PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROAOSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROAOSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:CAMACHO COMMUNICATIONS CORPORATIONS
CONTACT NAME	Stacy Dutra	Phone Number :9164449853
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :9164479853 Date :01/15/2014 1:51PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:A B S L CONSTRUCTION
CONTACT NAME	Stacy Dutra	Phone Number :5107270900
ADDRESS	17400 Clear Creek Rd.	Fax Number :5107270910
	Redding, California, 96001	Date :01/15/2014 1:53PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PRDJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD CDMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER RDLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:6 RIVERS CONSTRUCTION, INC.
CONTACT NAME	Stacy Dutra	Phone Number :5305157563
ADDRESS	17400 Clear Creek Rd.	Fax Number :5306254777
	Redding, California, 96001	Date :01/15/2014 2:09PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:S.T. RHOADES CONSTRUCTION INC
CONTACT NAME	Stacy Dutra	Phone Number :5302239322
ADDRESS	17400 Clear Creek Rd.	Fax Number :5302239222
	Redding, California, 96001	Date :1/15/2014 12:20 PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[X] Yes, we will send a fax quote by bid date.
[ ] No, we are not interested.
[ ] Interested. Would like more information. Please contact us at _____.

RECEIVED
J.F. SHEA CONST., INC.

JAN 15 2014

DIV. NO.
I/C NO.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:A C DIKE CO
CONTACT NAME	Stacy Dutra	Phone Number :9166457747
ADDRESS	17400 Clear Creek Rd.	Fax Number :9166459618
	Redding, California, 96001	Date :1/15/2014 12:26 PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, REMOVE ROADSIDE SIGN, RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[✓]Yes, we will send a fax quote by bid date.
[ ]No, we are not interested.
[ ]Interested. Would like more information. Please contact us at _____.

RECEIVED
J. F. SHEA CONST., INC.
JAN 22 2014
DIV. NO. _____
A/C NO. _____

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:TYRRELL RESOURCES, INC.
CONTACT NAME	Stacy Dutra	Phone Number :5302438733
ADDRESS	17400 Clear Creek Rd.	Fax Number :5302418975
	Redding, California, 96001	Date :1/15/2014 12:24 PM
Phone	530-246-4292	
Fax	530-248-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/29/2014 at 02:00 P.M
BID No :	02-4E2804
PROJECT NAME :	HMA Widening, Lighting and Signs
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Yreka
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY CONCRETE WASHOUT; REMOVE ROADSIDE SIGN; RELOCATE ROADSIDE SIGN; ADJUST VALVE BOX FRAME AND COVER TO GRADE; CLEARING AND GRUBBING (LS); ROADWAY EXCAVATION; SHOULDER BACKING; HYDROSEED; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); TACK COAT; FURNISH LAMINATED PANEL SIGN (1"-TYPE B); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); TURNABLE METAL (ROADSIDE SIGN); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST); 6" CORRUGATED STEEL PIPE (.064" THICK); 3" PLASTIC PIPE (EDGE DRAIN OUTLET); MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION); DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; METAL BEAM GUARD RAILING; DOUBLE METAL BEAM GUARD RAILING (WOOD POST); RAIL TENSIONING ASSEMBLY; END ANCHOR ASSEMBLY (TYPE SFT); ALTERNATIVE FLARED TERMINAL SYSTEM; CRASH CUSHION (TYPE CAT); CRASH CUSHION (TYPE CAT) BACKUP; MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; LIGHTING; BEACON SYSTEM.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. - An Equal Opportunity Employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

[ ]Yes, we will send a fax quote by bid date.
[X]No, we are not interested.
[ ]Interested. Would like more information. Please contact us at _____.

Tyrrell Resources, Inc.
P.O. Box 493460
Redding, CA 96049-3460

Tyrrell 1/26/14

RECEIVED
J.F. SHEA CONST., INC.
JAN 27 2014
DIV. NO. _____
VC NO. _____

J. F. SHEA CONSTRUCTION, INC.

CALTRANS - CONTRACT # 02-4E2804

BID DATE: 1/29/14 @ 2PM

DBE SOLICITATION & CALL LOG

Faxed On: 1/7/14, 1/9/14, 1/13/14, 1/16/14

	DBE SUBCONTRACTOR	PHONE #	FAX #	BIDDING YES	BIDDING NO	BIDDING UNSURE	FAXED # 1	FAXED # 2	FAXED # 3	FAXED # 4	COMMENTS
1	A. C. DIKE CO.	916-645-7747	916-645-9618	X			1/7/14	1/9/14	1/13/14		1/7/14: No Answer, 1/13/14: Faxed Yes Response
2	ADANTA INC.	707-709-8894	707-736-8368				1/7/14	1/9/14	1/13/14	1/16/14	
3	ALERT-O-LITE	559-486-4570	559-453-3250				1/7/14	1/9/14	1/13/14	1/16/14	
4	APPIAN UDBE SWPPP	510-375-1927	510-222-0972				1/7/14	1/9/14	1/13/14	1/16/14	1/7/14: No Answer, 1/9/14: No Answer, 1/13/14: No Answer, 1/16/14: No Answer
5	AUSTIN ENTERPRISE	661-589-1001	661-589-9509				1/7/14	1/9/14	1/13/14	1/16/14	
6	AXNER EXCAVATING	530-222-0539	530-222-8910		X		1/7/14				1/7/14: Faxed No Response
7	CHARLIE'S CUSTOM EXCAVATING	530-221-3626	530-221-7563				1/7/14	1/9/14	1/13/14	1/16/14	
8	DIRT & AGGREGATE INTERCHANGE	503-661-5093	503-669-1192	X			1/7/14	1/9/14			1/13/14: Faxed Yes Response
9	DISCOVERY LAND CARE	707-425-3822	707-678-3391				1/7/14	1/9/14	1/13/14	1/16/14	
10	FORCE TRAFFIC CONTROL	559-594-1062	559-594-1056				1/7/14	1/9/14	1/13/14	1/16/14	
11	FRANK MEDINA	530-743-0744	530-743-9352				1/7/14	1/9/14	1/13/14	1/16/14	
12	HIGHWAY SPECIALTY	530-949-5681	855-846-5806	X			1/7/14				1/9/14: Faxed Yes Response
13	KRC SAFETY CO. INC.	559-732-0393	559-732-2684				1/7/14	1/9/14	1/13/14	1/16/14	
14	LOGANS MARKETING	619-233-3766	619-233-3768				1/7/14	1/9/14	1/13/14	1/16/14	
15	M&S ENVIRONMENTAL LANDSCAPES	530-241-1418	530-241-9647				1/7/14	1/9/14	1/13/14	1/16/14	
16	M. HERNANDEZ CONSTRUCTION	415-824-4731	415-824-4696				1/7/14	1/9/14	1/13/14	1/16/14	
17	MLM & ASSOCIATES	949-586-1900	949-586-5757				1/7/14	1/9/14	1/13/14	1/16/14	
18	NITTA EROSION CONTROL	916-652-7459	916-652-4376	X			1/7/14	1/9/14	1/13/14	1/16/14	1/22/14: Fax Yes Response
19	NLS TRUCKING	818-627-8987	818-698-4581				1/7/14	1/9/14	1/13/14	1/16/14	1/16/14: No Answer
20	R.E. SERRANO	925-957-8184	925-957-8121		X		1/7/14				1/7/14: Faxed No Response
21	RADER EXCAVATING INC	530-547-5746	530-547-1185				1/7/14	1/9/14	1/13/14	1/16/14	
22	S. T. RHOADES CONSTRUCTION	530-223-9322	530-223-9222	X			1/7/14				1/7/14: Faxed Yes Response
23	SAM'S EQUIPMENT & SUPPLIES	559-252-0354	559-251-1119	X			1/7/14				1/7/14: Faxed Yes Response
24	TRIUMPH GEOSYNTHETICS	714-237-1550	714-237-1549	X			1/7/14				1/7/14: Faxed Yes Response
25	TULLY CONSULTING GROUP (TCG)	707-693-1926	707-471-0318				1/7/14	1/9/14	1/13/14	1/16/14	
26	ULTRASYSTEMS ENVIRONMENTAL	949-788-4900	949-788-4901				1/7/14	1/9/14	1/13/14	1/16/14	
27	WATER COMPONENTS & BUILDING SUPPLY	415-451-1780	415-451-1786				1/7/14	1/9/14	1/13/14	1/16/14	

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 248-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 DBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S):	FRED DOHLE:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

_____
NAME OF FIRM

Monday, January 06, 2014

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway In Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-The-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

Good Faith Efforts Documentation - Good Faith Transaction Log Fax: Yes Responses

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____

A.C. Dike Co.
NAME OF FIRM

Monday, January 06, 2014

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-The-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:13
Serial No. A00H010000377
TC: 633895

Destination	Start Time	Time	Prints	Result	Note
919166459618	01-13 15:10	00:02:02	002/002	OK	AC Dike

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:37
Serial No. A00H010000377
TC: 625187

Destination	Start Time	Time	Prints	Result	Note
919166459618	01-07 15:36	00:00:56	000/002	No Ans	AC Dike

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YDUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YDUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:02
Serial No. A00H010000377
TC: 631466

Destination	Start Time	Time	Prints	Result	Note
919166459618	01-09 14:00	00:02:03	002/002	OK	AC, Mike CO

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF **YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FISER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADS)DE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE – PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X NO, WE ARE NOT QUOTING ____

Dirt + Aggregate Interchange
NAME OF FIRM

Monday, January 06, 2014

RECEIVED
J.F. SHEA CONST., INC.
JAN 13 2014
DIV. NO. ____
AGNO. ____

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-Tho-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/28/2013 @ 2 PM
Goal: 9 % DBE

TX Result Report

P 1
01/07/2014 15:46
Serial No. A00H010000377
TC: 625193

Destination	Start Time	Time	Prints	Result	Note
915036691192	01-07 15:45	00:00:38	002/002	OK	Dirt & Agg

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-8940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 8" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:15
Serial No. A00H010000377
TC: 631476

Destination	Start Time	Time	Prints	Result	Note
915036691192	01-09 14:14	00:00:39	002/002	OK	Dirt & Agg

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769869A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9040 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 8" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEDUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____

Highway Specialty Co.
NAME OF FIRM

Monday, January 06, 2014

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-The-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

RECEIVED
J.F. SHEA CONST., INC.
JAN 09 2014
DIV. NO. _____
VC NO. _____

FACSIMILE TRANSMISSION

To:

From: Dustan Currier
Highway Specialty Co
19282 hollow lane
Redding
CA 96003

Phone:
Fax Phone: +1 (530) 246-9940

Phone: +1 (530) 949-5681
Fax Phone: (855) 846-5806

Note:

RECEIVED
J.F. SHEA CONST., INC.
JAN 09 2014
DIV. NO.
A/C NO.

Date: 01/09/2014

Pages: 3

Send and receive faxes with RingCentral, www.ringcentral.com

RingCentral

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

RECEIVED
J.F. SHEA CONST., INC.
JAN 09 2014

TX Result Report

P 1
01/07/2014 15:51
Serial No. A00H010000377
TC: 625197

Destination	Start Time	Time	Prints	Result	Note
918558465806	01-07 15:50	00:01:17	002/002	OK	HWY Specialties

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17406 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE – PROJECT ESTIMATOR.**

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____

Nitta, Inc. dba Nitta Erosion Control
NAME OF FIRM

Monday, January 06, 2014

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-The-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

RECEIVED
CONST. INC.
JAN 22 2014

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 ~~SHOULDER BACKING~~
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIDNING ASSEMBLY

RECEIVED
SHEA CONST. INC
JAN 22 2014
DIV. NO.
WO NO.

TX Result Report

P 1
01/07/2014 16:01
Serial No. A00H010000377
TC: 625204

Destination	Start Time	Time	Prints	Result	Note
919166524376	01-07 16:00	00:00:36	002/002	OK	Nitta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (000) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:31
Serial No. A00H010000377
TC: 631508

Destination	Start Time	Time	Prints	Result	*Note
919166524376	01-09 14:30	00:00:36	002/002	OK	Mitta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:39
Serial No. A00H010000377
TC: 634002

Destination	Start Time	Time	Prints	Result	Note
919166524376	01-13 15:39	00:00:37	002/002	OK	Nitta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 8" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:11
Serial No. A00H010000377
TC: 636105

Destination	Start Time	Time	Prints	Result	Note
919166524376	01-16 13:10	00:00:53	002/002	OK	Nitta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96048-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292** OR **(800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT **UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE – PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X NO, WE ARE NOT QUOTING ____ Sam's Equipment & Supplies
NAME OF FIRM

Monday, January 06, 2014

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-The-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2904
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

RECEIVED
J.F. SHEA CONST., INC.
JAN 07 2014
DIV. NO. ____
A/C NO. ____

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769869A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

RECEIVED
J.F. SHEA CONST. INC
JAN 07 2014
DIV. NO.
VC NO.

TX Result Report

P 1
01/07/2014 16:07
Serial No. A00H010000377
TC: 625208

Destination	Start Time	Time	Prints	Result	Note
915592511119	01-07 16:06	00:00:40	002/002	OK	Sam's

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 755969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9040 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLDWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PRDJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SENO A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTEO TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER PDLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECT:ON
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELDCATE ROADS:DE SIGN
12 ADJUST VALVE BOX FRAME AND CDVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 RDADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUM:NUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (RDADSIOE SIGN)
24 ROADSIDE SIGN - ONE POST
25 RDADSIDE SIGN - TWO PDST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CDRRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD PDST)
36 RAIL TENSIONING ASSEMBLY

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE – PROJECT ESTIMATOR.**

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____

ST Rhoades Construction
NAME OF FIRM

Monday, January 06, 2014

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-Tho-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $830,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

RECEIVED
J.F. SHEA CONST., INC.
JAN 09 2014
DIV. NO. ____
VC NO. ____

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789000A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $630,000.00
Bid Date: 1/28/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

RECEIVED
J. F. SHEA CONST., INC.
JAN 09 2014
DIV. NO.
A/C NO.

TX Result Report

P 1
01/07/2014 16:06
Serial No. A00H010000377
TC: 625207

Destination	Start Time	Time	Prints	Result	Note
92239222	01-07 16:05	00:01:01	002/002	OK	S.T. Rhoades

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, NBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____ Triumph Geo-Synthetics
NAME OF FIRM

Monday, January 06, 2014

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-Tho-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

RECEIVED
J.F. SHEA CONST., INC.
JAN 07 2014
DIV. NO.
VC NO.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

RECEIVED
J.F. SHEA CONST., INC.
JAN 07 2014
DIV. NO.
A/C NO.

TX Result Report

P 1
01/07/2014 16:10
Serial No. A00H010000377
TC: 625210

Destination	Start Time	Time	Prints	Result	Note
917142371549	01-07 16:08	00:01:05	002/002	OK	Triumph

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CACL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494516
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

Good Faith Efforts Documentation - Good Faith Transaction Log Fax: No Responses

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ____ NO, WE ARE NOT QUOTING X

Axner Excavating
NAME OF FIRM

Monday, January 06, 2014

RECEIVED
J.F. SHEA CONST., INC.

JAN 08 2014

DIV. NO. _____
A/C NO. _____

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-The-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

RECEIVED
J.F. SHEA CONST., INC.
JAN 3 / 2014
DIV. NO.
JOB NO.

TX Result Report

P 1
01/07/2014 15:43
Serial No. A00H010000377
TC: 625190

Destination	Start Time	Time	Prints	Result	Note
92228910	01-07 15:42	00:00:36	002/002	OK	Axner

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

37 END ANCHOR ASSEMBLY (TYPE SFT)
38 ALTERNATIVE FLARED TERMINAL SYSTEM
39 CRASH CUSHION (TYPE CAT)
40 CRASH CUSHION (TYPE CAT) BACKUP
41 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
42 LIGHTING
43 BEACON SYSTEM

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 245-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING ✓

R.E. Serrano, Inc.
NAME OF FIRM

Monday, January 06, 2014

No work for RES

RECEIVED
J.F. SHEA CONST., INC.
JAN 09 2014
DIV. NO._____
A/C NO._____

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Minnie Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing 02-Tre-32-10.0/16.0
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

RECEIVED
J.F. SHEA CONST., INC.
JAN 08 2014
DIV. NO._____
A/C NO._____

TX Result Report

P 1
01/07/2014 16:09
Serial No. A00H010000377
TC: 625209

Destination	Start Time	Time	Prints	Result	Note
919259578121	01-07 16:03	00:01:13	000/002	Cont	RE Serrano
919259578121	01-07 16:07	00:00:53	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

Good Faith Efforts Documentation - Good Faith Transaction Log Fax 1/7/14 Logs

TX Result Report

P 1
01/07/2014 15:36
Serial No. A00H010000377
TC: 625186

Destination	Start Time	Time	Prints	Result	Note
917077368368	01-07 15:30	00:06:06	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD SDX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
38 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:38
Serial No. A00H010000377
TC: 625188

Destination	Start Time	Time	Prints	Result	Note
915594533250	01-07 15:38	00:00:43	002/002	OK	Alert O Lite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:44
Serial No. A00H010000377
TC: 625191

Destination	Start Time	Time	Prints	Result	Note
915102220972	01-07 15:43	00:00:56	000/002	No Ans	Appian

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FME: Frame Erase Tx, MIX: Mixed Original Tx, CALL: Manual Tx, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR **CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:42
Serial No. A00H010000377
TC: 625189

Destination	Start Time	Time	Prints	Result	Note
916615899509	01-07 15:40	00:02:02	002/002	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789689A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 249-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER SACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 5" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:45
Serial No. A00H010000377
TC: 625192

Destination	Start Time	Time	Prints	Result	Note.
92217563	01-07 15:44	00:00:36	002/002	OK	Charles

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CAL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9040 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:47
Serial No. A00H010000377
TC: 625194

Destination	Start Time	Time	Prints	Result	Note
917076783391	01-07 15:46	00:01:01	002/002	OK	Discovery

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, WBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:49
Serial No. A00H010000377
TC: 625195

Destination	Start Time	Time	Prints	Result	Note
915595941056	01-07 15:47	00:01:30	002/002	OK	Force Traffic

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 755959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT **UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:50
Serial No. A00H010000377
TC: 625196

Destination	Start Time	Time	Prints	Result	Note
97439352	01-07 15:49	00:00:38	002/002	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:58
Serial No. A00H010000377
TC: 625202

Destination	Start Time	Time	Prints	Result	Note
915597322684	01-07 15:52	00:01:06	000/002	Cont	
915597322684	01-07 15:57	00:01:03	002/002	OK	KRC

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 788589A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:54
Serial No. A00H010000377
TC: 625198

Destination	Start Time	Time	Prints	Result	Note
916192333768	01-07 15:53	00:00:33	002/002	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full, LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error, DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4919
(530) 246-4292 / (530) 246-6940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:55
Serial No. A00H010000377
TC: 625199

Destination	Start Time	Time	Prints	Result	Note
92419647	01-07 15:54	00:00:59	002/002	OK	MG S

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 15:56
Serial No. A00H010000377
TC: 625200

Destination	Start Time	Time	Prints	Result	Note
914158244696	01-07 15:56	00:00:41	002/002	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292** OR **(800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT **UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 16:00
Serial No. A00H010000377
TC: 625203

Destination	Start Time	Time	Prints	Result	Note
919495865757	01-07 15:58	00:00:59	002/002	OK	MLM

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FME: Frame Erase Tx, MIX: Mixed Original Tx, CALL: Manual Tx, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769999A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9046 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 16:03
Serial No. A00H010000377
TC: 625205

Destination	Start Time	Time	Prints	Result	Note
918186984581	01-07 16:01	00:01:17	002/002	OK	NLS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 16:05
Serial No. A00H010000377
TC: 625206

Destination	Start Time	Time	Prints	Result	Note
95471185	01-07 16:04	00:00:37	002/002	OK	Radar

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 RDADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/08/2014 11:14
Serial No. A00H010000377
TC: 625519

Destination	Start Time	Time	Prints	Result	Note
917074710318	01-08 11:13	00:01:01	002/002	OK	Tully

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 16:11
Serial No. A00H010000377
TC: 625211

Destination	Start Time	Time	Prints	Result	Note
919497884901	01-07 16:10	00:01:01	002/002	OK	Ultrasystems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CACL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 766669A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOS SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYOROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/07/2014 16:13
Serial No. A00H010000377
TC: 625212

Destination	Start Time	Time	Prints	Result	Note
914154511786	01-07 16:12	00:01:09	002/002	OK	Water Components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 760969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/28/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

Good Faith Efforts Documentation - Good Faith Transaction Log Fax 1/9/14 Logs

TX Result Report

P 1
01/09/2014 14:08
Serial No. A00H010000377
TC: 631472

Destination	Start Time	Time	Prints	Result	Note
917077368368	01-09 14:02	00:05:12	002/002	OK	Adanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR **CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:09
Serial No. A00H010000377
TC: 631473

Destination	Start Time	Time	Prints	Result	Note
915594533250	01-09 14:08	00:00:43	002/002	OK	Alex O'Lite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769659A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT **UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:18
Serial No. A00H010000377
TC: 631486

Destination	Start Time	Time	Prints	Result	Note
915102220972	01-09 14:09	00:01:01	000/002	Cont	
915102220972	01-09 14:17	00:00:56	000/002	No Ans	Appian

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:12
Serial No. A00H010000377
TC: 631474

Destination	Start Time	Time	Prints	Result	Note
916615899509	01-09 14:10	00:02:03	002/002	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 799989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
38 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:13
Serial No. A00H010000377
TC: 631475

Destination	Start Time	Time	Prints	Result	Note -
92217563	01-09 14:12	00:00:35	002/002	OK	Charles

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4619
(530) 246-4292 / (530) 246-9640 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
38 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:21
Serial No. A00H010000377
TC: 63148B

Destination	Start Time	Time	Prints	Result	Note
917076783391	01-09 14:15	00:01:12	001/002	Cont	
917076783391	01-09 14:20	00:00:27	001/002	OK	Disconnect

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FME: Frame Erase Tx, MIX: Mixed Original Tx, CALL: Manual Tx, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759999A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMDVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HDT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:20
Serial No. A00H010000377
TC: 631487

Destination	Start Time	Time	Prints	Result	Note
915595941056	01-09 14:18	00:01:30	002/002	OK	Force Traffic control

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:22
Serial No. A00H010000377
TC: 631489

Destination	Start Time	Time	Prints	Result	Note
97439352	01-09 14:21	00:00:39	002/002	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, WBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789969A
P. O. BOX 494618
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4619
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE 6)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:28
Serial No. A00H010000377
TC: 631506

Destination	Start Time	Time	Prints	Result	Note
915597322684	01-09 14:22	00:01:01	000/002	Cont	KRC
915597322684	01-09 14:27	00:01:03	002/002	OK	

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FME: Frame Erase Tx, MIX: Mixed Original Tx, CALL: Manual Tx, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:24
Serial No. A00H010000377
TC: 631497

Destination	Start Time	Time	Prints	Result	Note
916192333768	01-09 14:24	00:00:33	002/002	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CACL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:26
Serial No. A00H010000377
TC: 631505

Destination	Start Time	Time	Prints	Result	Note
92419647	01-09 14:25	00:00:59	002/002	OK	M&S

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759990A
P. O. BOX 494519
17480 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9040 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMSLY

TX Result Report

P 1
01/09/2014 17:18
Serial No. A00H010000377
TC: 631692

Destination	Start Time	Time	Prints	Result	Note
914158244696	01-09 17:17	00:00:41	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769999A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:30
Serial No. A00H010000377
TC: 631507

Destination	Start Time	Time	Prints	Result	Note
919495865757	01-09 14:29	00:00:50	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
28 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:34
Serial No. A00H010000377
TC: 631510

Destination	Start Time	Time	Prints	Result	Note
918186984581	01-09 14:32	00:01:17	002/002	OK	NVS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, NBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:35
Serial No. A00H010000377
TC: 631511

Destination	Start Time	Time	Prints	Result	Note
95471185	01-09 14:34	00:00:37	002/002	OK	Radio

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $830,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HDT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:36
Serial No. A00H010000377
TC: 631512

Destination	Start Time	Time	Prints	Result	Note
917074710318	01-09 14:35	00:01:01	002/002	OK	Tully

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:37
Serial No. A00H010000377
TC: 631513

Destination	Start Time	Time	Prints	Result	Note
919497884901	01-09 14:36	00:01:02	002/002	OK	UltraSystems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/09/2014 14:38
Serial No. A00H010000377
TC: 631514

Destination	Start Time	Time	Prints	Result	Note
914154511786	01-09 14:37	00:01:01	002/002	OK	Water Components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 245-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE S)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

Good Faith Efforts Documentation - Good Faith Transaction Log Fax 1/13/14 Logs

TX Result Report

P 1
01/13/2014 15:14
Serial No. A00H010000377
TC: 633896

Destination	Start Time	Time	Prints	Result	Note
917077368368	01-13 15:13	00:00:56	002/002	OK	Adanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:15
Serial No. A00H010000377
TC: 633897

Destination	Start Time	Time	Prints	Result	Note
915594533250	01-13 15:14	00:00:43	002/002	OK	Alert Line

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SO: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:25
Serial No. A00H010000377
TC: 633986

Destination	Start Time	Time	Prints	Result	Note
915102220972	01-13 15:15	00:01:14	000/002	Cont	
915102220972	01-13 15:24	00:00:56	000/002	No Ans	Appian

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:19
Serial No. A00H010000377
TC: 633982

Destination	Start Time	Time	Prints	Result	Note
916615899509	01-13 15:17	00:02:02	002/002	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
18 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
28 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:21
Serial No. A00H010000377
TC: 633983

Destination	Start Time	Time	Prints	Result	Note.
92217563	01-13 15:20	00:00:35	002/002	OK	Charles

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 799989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:22
Serial No. A00H010000377
TC: 633984

Destination	Start Time	Time	Prints	Result	Note
917076783391	01-13 15:21	00:01:01	002/002	OK	Discovery

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 245-9949 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 8" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:24
Serial No. A00H010000377
TC: 633985

Destination	Start Time	Time	Prints	Result	Note
915595941056	01-13 15:23	00:01:30	002/002	OK	Force Trafficu

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292** OR **(800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
38 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:26
Serial No. A00H010000377
TC: 633987

Destination	Start Time	Time	Prints	Result	Note
97439352	01-13 15:26	00:00:38	002/002	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 799969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/28/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:33
Serial No. A00H010000377
TC: 633991

Destination	Start Time	Time	Prints	Result	Note
915597322684	01-13 15:27	00:01:16	001/002	Cont	KRC
915597322684	01-13 15:32	00:00:29	001/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 8" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:29
Serial No. A00H010000377
TC: 633988

Destination	Start Time	Time	Prints	Result	Note
916192333768	01-13 15:29	00:00:33	002/002	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MDX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769669A
P. O. BOX 494616
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4616
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Minar Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:31
Serial No. A00H010000377
TC: 633989

Destination	Start Time	Time	Prints	Result	Note
92419647	01-13 15:30	00:01:00	002/002	OK	MGS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (000) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL RDADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:32
Serial No. A00H010000377
TC: 633990

Destination	Start Time	Time	Prints	Result	Note
914158244696	01-13 15:31	00:00:49	002/002	OK	M. Hernandez

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FME: Frame Erase Tx, MIX: Mixed Original Tx, CALL: Manual Tx, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our offices located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 8" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:34
Serial No. A00H010000377
TC: 633992

Destination	Start Time	Time	Prints	Result	Note
919495865757	01-13 15:33	00:00:44	002/002	OK	MLM

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:38
Serial No. A00H010000377
TC: 634001

Destination	Start Time	Time	Prints	Result	Note
918186984581	01-13 15:37	00:01:17	002/002	OK	NLS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 RDADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:41
Serial No. A00H010000377
TC: 634003

Destination	Start Time	Time	Prints	Result	Note
95471185	01-13 15:41	00:00:33	002/002	OK	Rather

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 799989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4919
(530) 249-4292 / (530) 246-9949 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD 8OX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
38 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:42
Serial No. A00H010000377
TC: 634004

Destination	Start Time	Time	Prints	Result	Note
917074710318	01-13 15:41	00:01:01	002/002	OK	Tully

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494616
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:44
Serial No. A00H010000377
TC: 634009

Destination	Start Time	Time	Prints	Result	Note
919497884901	01-13 15:43	00:01:01	002/002	OK	Mitra Systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/13/2014 15:46
Serial No. A00H010000377
TC: 634015

Destination	Start Time	Time	Prints	Result	Note
914154511786	01-13 15:45	00:01:01	002/002	OK	Water components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CAL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2604
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

Good Faith Efforts Documentation - Good Faith Transaction Log Fax 1/16/14 Logs

TX Result Report

P 1
01/16/2014 12:47
Serial No. A00H010000377
TC: 636088

Destination	Start Time	Time	Prints	Result	Note
917077368368	01-16 12:46	00:01:08	002/002	OK	ADarha

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 249-4292 / (530) 246-9949 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,00e.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HDT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 RDADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 12:49
Serial No. A00H010000377
TC: 636089

Destination	Start Time	Time	Prints	Result	Note
915594533250	01-16 12:47	00:01:01	002/002	OK	Alert o Lite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292** OR **(800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 12:58
Serial No. A00H010000377
TC: 636096

Destination	Start Time	Time	Prints	Result	Note
915102220972	01-16 12:49	00:00:52	000/002	Cont	
915102220972	01-16 12:57	00:00:56	000/002	No Ans	Appran

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 12:52
Serial No. A00H010000377
TC: 636092

Destination	Start Time	Time	Prints	Result	Note
916615899509	01-16 12:50	00:02:03	002/002	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
29 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
38 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 12:53
Serial No. A00H010000377
TC: 636093

Destination	Start Time	Time	Prints	Result	Note
92217563	01-16 12:52	00:00:35	002/002	OK	Charlie

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769858A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHDULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WODD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN DUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTIDN)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WODD POST)
36 RAIL TENSIDNING ASSEMBLY

TX Result Report

P 1
01/16/2014 12:55
Serial No. A00H010000377
TC: 636094

Destination	Start Time	Time	Prints	Result	Note
917076783391	01-16 12:54	00:01:02	002/002	OK	Discovery

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
38 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 12:57
Serial No. A00H010000377
TC: 636095

Destination	Start Time	Time	Prints	Result	Note
915595941056	01-16 12:56	00:01:30	002/002	OK	Fore

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769889A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR **CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:04
Serial No. A00H010000377
TC: 636097

Destination	Start Time	Time	Prints	Result	Note
97439352	01-16 12:59	00:01:11	001/002	Cont	Frank Medina
97439352	01-16 13:03	00:00:27	001/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769869A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR **CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:08
Serial No. A00H010000377
TC: 636101

Destination	Start Time	Time	Prints	Result	Note
915597322684	01-16 13:00	00:01:06	000/002	Cont	KRC
915597322684	01-16 13:06	00:01:03	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769999A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 8" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:05
Serial No. A00H010000377
TC: 636098

Destination	Start Time	Time	Prints	Result	Note
916192333768	01-16 13:04	00:00:33	002/002	OK	Logans

Note THR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:06
Serial No. A00H010000377
TC: 636099

Destination	Start Time	Time	Prints	Result	Note
92419647	01-16 13:05	00:00:59	002/002	OK	M&S

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:09
Serial No. A00H010000377
TC: 636102

Destination	Start Time	Time	Prints	Result	Note
914158244696	01-16 13:08	00:00:45	002/002	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 248-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are on equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:10
Serial No. A00H010000377
TC: 636103

Destination	Start Time	Time	Prints	Result	Note
919495865757	01-16 13:09	00:00:40	002/002	OK	MLM

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 249-4292 / (530) 246-8940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Minar Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 8" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:17
Serial No. A00H010000377
TC: 636109

Destination	Start Time	Time	Prints	Result	Note
918186984581	01-16 13:16	00:00:56	000/002	No Ans	NLS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BNO: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT **UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:13
Serial No. A00H010000377
TC: 636106

Destination	Start Time	Time	Prints	Result	Note
95471185	01-16 13:12	00:00:36	002/002	OK	Rader

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR **CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE 8)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:14
Serial No. A00H010000377
TC: 636107

Destination	Start Time	Time	Prints	Result	Note
917074710318	01-16 13:13	00:01:01	002/002	OK	Tully

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, F00: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:15
Serial No. A00H010000377
TC: 636108

Destination	Start Time	Time	Prints	Result	Note
919497884901	01-16 13:14	00:01:02	002/002	OK	Ultra Systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County in and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including *but not* limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

TX Result Report

P 1
01/16/2014 13:18
Serial No. A00H010000377
TC: 636110

Destination	Start Time	Time	Prints	Result	Note
914154511786	01-16 13:17	00:01:01	002/002	OK	Water Components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
HMA Widening, Lighting and Signs
For Construction on State Highway in Siskiyou County)n and near Yreka Creek Bridge to 0.2 mile South of Miner Street Undercrossing and from 1.0 mile South of Ditch Creek Road Overcrossing
Siskiyou County
Contract #: 02-4E2804
Engineers Estimate: $930,000.00
Bid Date: 1/29/2013 @ 2 PM
Goal: 9 % DBE

WE ENCOURAGE ALL FIRMS TO PART)CIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY CONCRETE WASHOUT
10 REMOVE ROADSIDE SIGN
11 RELOCATE ROADSIDE SIGN
12 ADJUST VALVE BOX FRAME AND COVER TO GRADE
13 CLEARING AND GRUBBING (LS)
14 ROADWAY EXCAVATION
15 SHOULDER BACKING
16 HYDROSEED
17 CLASS 2 AGGREGATE BASE (CY)
18 HOT MIX ASPHALT (TYPE A)
19 TACK COAT
20 FURNISH LAMINATED PANEL SIGN (1"-TYPE B)
21 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
22 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
23 TURNABLE METAL (ROADSIDE SIGN)
24 ROADSIDE SIGN - ONE POST
25 ROADSIDE SIGN - TWO POST
26 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)
27 6" CORRUGATED STEEL PIPE (.064" THICK)
28 3" PLASTIC PIPE (EDGE DRAIN OUTLET)
29 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
30 DELINEATOR (CLASS 2)
31 MILEPOST MARKER
32 MARKER (CULVERT)
33 OBJECT MARKER
34 METAL BEAM GUARD RAILING
35 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)
36 RAIL TENSIONING ASSEMBLY

Good Faith Efforts Documentation - Good Faith Transaction Logs Call # 1: 1/15/14

Recipients Phone Log 1 Set 1 Date: 01/15/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 09:16 A.M	M
A B S L CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 09:20 A.M	M
A C DIKE CO May be interested, not sure. They will have a look at the fax.	Estimator	01/15/2014 09:23 A.M	M
A S CONTRACTORS, INC. No, not interested in bidding.	Receptionist	01/15/2014 09:26 A.M	N
ALLEN GILL CONSTRUCTION, INC. No, not bidding this project.	Receptionist	01/15/2014 09:28 A.M	N
BAY LINE CUTTING & CORING, INC. No, not bidding this project.	Juan	01/15/2014 09:33 A.M	N
BC SCHMIDT CONSTRUCTION, INC. May be interested, however, we were unable to connect call.	Unable to connect	01/15/2014 09:37 A.M	M
BLACK DIAMOND ASPHALT, INC. Yes, will be bidding this project.	Allison	01/15/2014 09:38 A.M	Y
CAMACHO COMMUNICATIONS CORPORATIONS May be interested, however, we were unable to leave message.	Unable to leave message	01/15/2014 09:41 A.M	M
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, however, lines temporarily busy.	Lines Busy	01/15/2014 09:42 A.M	M
CLEAR CREEK CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 09:42 A.M	M
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, is interested. They are looking at the project.	Receptionist	01/15/2014 09:46 A.M	Y
DIRT & AGGREGATE INTERCHANGE, INC Yes, will be bidding this project.	Receptionist	01/15/2014 09:56 A.M	Y
EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 10:00 A.M	M
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR Yes, will be bidding this project.	Receptionist	01/15/2014 10:07 A.M	Y
GENERAL SUPPLY COMPANY May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 10:09 A.M	M
KIONA LANDSCAPING May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 05:08 P.M	M
M & S ENVIRONMENTAL LANDSCAPES, INC May be interested, bad connection. Unable to talk / leave a message.	Bad connection	01/15/2014 10:25 A.M	M
NITTA EROSION CONTROL May be interested, not sure yet. Call back closer to the bid date.	Valene	01/15/2014 10:30 A.M	M

NUNO IRON & MFG, INC May be interested, however, no answer to call.	No answer	01/15/2014 04:31 P.M	M
RUPERT CONSTRUCTION SUPPLY, LLC May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 04:39 P.M	M
S.T. RHOADES CONSTRUCTION INC May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 04:43 P.M	M
SITE WORK SOLUTIONS, INC No, not bidding this project.	Estimator	01/15/2014 04:46 P.M	N
TRINITY VALLEY CONSULTING ENGINEERS, INC May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 04:58 P.M	M
TYRRELL RESOURCES, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/15/2014 05:01 P.M	M

Good Faith Efforts Documentation - Good Faith Transaction Logs Call # 2: 1/24/14

Recipients Phone Log 2 set 1 Date: 01/24/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:35 P.M	M
A B S L CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:35 P.M	M
A C DIKE CO Yes, will be bidding this project.	Estimator	01/24/2014 04:36 P.M	Y
BC SCHMIDT CONSTRUCTION, INC. No, not bidding this project.	Receptionist	01/24/2014 04:36 P.M	N
BLACK DIAMOND ASPHALT, INC. Yes, will be bidding this project.	Allison	01/24/2014 04:37 P.M	Y
CAMACHO COMMUNICATIONS CORPORATIONS May be interested, however, we were unable to leave message.	Unable to leave message	01/24/2014 04:37 P.M	M
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:38 P.M	M
CLEAR CREEK CONSTRUCTION No, not bidding this project.	Estimator	01/24/2014 04:38 P.M	N
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, is interested. They are looking at the project.	Receptionist	01/24/2014 04:39 P.M	Y
DIRT & AGGREGATE INTERCHANGE, INC Yes, will be bidding this project.	Receptionist	01/24/2014 04:40 P.M	Y
EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:40 P.M	M
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR Yes, will be bidding this project.	Receptionist	01/24/2014 04:42 P.M	Y
GENERAL SUPPLY COMPANY May be interested, however, voicemail is full.	Voicemail full	01/24/2014 04:42 P.M	M
KIONA LANDSCAPING May be interested, however, reached voicemail but unable to leave a message.	Voicemail	01/24/2014 04:44 P.M	M
M & S ENVIRONMENTAL LANDSCAPES, INC Yes, will be bidding this project.	Receptionist	01/24/2014 04:44 P.M	Y
NITTA EROSION CONTROL Yes, will be bidding this project.	Valerie	01/24/2014 04:45 P.M	Y
NUNO IRON & MFG, INC No, not bidding this project.	Receptionist	01/24/2014 04:46 P.M	N
RUPERT CONSTRUCTION SUPPLY, LLC May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:47 P.M	M
S.T. RHOADES CONSTRUCTION INC May be bidding, however, we were unable to connect call.	Unable to connect	01/24/2014 04:47 P.M	M

TRINITY VALLEY CONSULTING ENGINEERS, INC Yes, will be bidding this project.	Receptionist	01/24/2014 04:48 P.M	Y
TYRRELL RESOURCES, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/24/2014 04:49 P.M	M