STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

Contract No.: 02-4E4104 Project ID: 0200020282
Bidder: VC0000022972 - J. F. Shea Construction, Inc.

Low Bidder

CALTRANS BIDDER - DBE - COMMITMENT

14-02-18P02:22 RFF:

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed must be consistent, where applicable, with the names and items of work in the Subcontractor List. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.

2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.

Bid Item No.
47,48,49,50,51,52
Item of work and description of services to be subcontracted or materials to be provided.
Place HMA Dike, Place HMA (Misc)
Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #,DBE address and phone number)
(Indicate 2nd and lower tier subcontractors)
A.C. Dike Co. #000219
2788 Venture Dr. Licoln Ca. 95648 916-652-0159
First Tier
Dollar amount DBE 20,370.00

Bid Item No.
40,41
Item of work and description of services to be subcontracted or materials to be provided.
Erosion Control, Straw
Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #,DBE address and phone number)
(Indicate 2nd and lower tier subcontractors)
Nitta Erosion Control #000217
3778 Del Mar Ave. Loomis Ca.95650 916-652-7459
First Tier
Dollar amount DBE 2,730.00

CALTRANS BIDDER - DBE - COMMITMENT (continued)

Bid Item No.
55,69
Item of work and description of services to be subcontracted or materials to be provided.
Minor Concrete (Minor Structure), Misc. Iron & Steel
Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #,DBE address and phone number)
(Indicate 2nd and lower tier subcontractors)
GR Sundberg, Inc. #31060
5211 Boyd Rd. Arcata Ca. 95521 707-825-6565
Manufacturer / Supplier
Dollar amount DBE 3,797.94

Bid Item No.
4,34
Item of work and description of services to be subcontracted or materials to be provided.
PCMS (rental), Cold Plane Asphalt Concrete Pavement
Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number)
(Indicate 2nd and lower tier subcontractors)
S.T. Rhoades Construction, Inc. #37693
8585 Commercial Way Redding Ca. 96002 530-223-9322
First Tier
Dollar amount DBE 247,500.00

Bid Item No.
6
Item of work and description of services to be subcontracted or materials to be
Prepare WPCP
Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number)
(Indicate 2nd and lower tier subcontractors)
Tully Consulting Group #38300
180 S. First St. Suite 9 Dixon Ca. 95620 707-693-1926
First Tier
Dollar amount DBE 650.00

Bid Item No.
1,11
Item of work and description of services to be subcontracted or materials to be
Lead Compliance Plan, Asbestos Compliance Plan & Training
Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number)
(Indicate 2nd and lower tier subcontractors)
Adanta, Inc. #37357
828 School St. Napa Ca. 94559 707-709-8894
First Tier
Dollar amount DBE 8,700.00

CALTRANS BIDDER - DBE - COMMITMENT (continued)

Bid Item No. 45
Item of work and description of services to be subcontracted or materials to be provided.
Supply & Haul Oil
Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #,DBE address and phone number)
(Indicate 2nd and lower tier subcontractors)
Dragon Material Transport, Inc. #37444
P.O. Box 27800 Fresno Ca. 93729 559-351-8822
Supplier
Dollar amount DBE 381,900.00

Bid Item No. 61,62
Item of work and description of services to be subcontracted or materials to be provided.
24" CSP, 18" CSP
Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number)
(Indicate 2nd and lower tier subcontractors)
Water Components & Building Supply, Inc. #27363
44 Simms St. San Rafael Ca. 94901 415-524-8290
Supplier
Dollar amount DBE 9,052.58

Bid Item No.
Item of work and description of services to be subcontracted or materials to be

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number)
(Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

Bid Item No.
Item of work and description of services to be subcontracted or materials to be

Name of DBE (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number)
(Indicate 2nd and lower tier subcontractors)

Bid: $5,171,620.00
****

DBE: $674,700.52

Dollar amount DBE $674,700.52

% DBE: 13%

Signature of Bidder

2/13/14 Date

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

Contract No.: 02-4E4104 Project ID: 0200020282
Bidder: VC0000022972 - J. F. Shea Construction, Inc.

1.List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of work offered :
See Attached Spreadsheet of Items Offered to Subcontractors
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

See Attached Spreadsheet of Items Offered to Subcontractors

Item of work offered :
See Attached Spreadsheet of Items Offered to Subcontractors
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :
See Attached Spreadsheet of Items Offered to Subcontractors
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :
See Attached Spreadsheet of Items Offered to Subcontractors
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :
See Attached Spreadsheet of Items Offered to Subcontractors
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :
See Attached Spreadsheet of Items Offered to Subcontractors
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :
See Attached Spreadsheet of Items Offered to Subcontractors
Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract : See Attached Spreadsheet of Items Offered to Subcontractors

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

Contract No.: 02-4E4104 Project ID: 0200020282
Bidder: VC0000022972 - J. F. Shea Construction, Inc.

Item of work offered :
See Attached Spreadsheet of Items Offered to Subcontractors
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

See Attached Spreadsheet of Items Offered to Subcontractors

Item of work offered :
See Attached Spreadsheet of Items Offered to Subcontractors
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :
See Attached Spreadsheet of Items Offered to Subcontractors
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :
See Attached Spreadsheet of Items Offered to Subcontractors
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :
See Attached Spreadsheet of Items Offered to Subcontractors
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :
See Attached Spreadsheet of Items Offered to Subcontractors
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :
See Attached Spreadsheet of Items Offered to Subcontractors
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :
Amount :
Percentage of Contract :

Item of work offered :
See Attached Spreadsheet of Items Offered to Subcontractors
Bidder normally performs item (Y/N) :
Item broken down to facilitate participation (Y/N) :

Amount :
Percentage of Contract : See Attached Spreadsheet of Items Offered to Subcontractors

Good Faith Efforts Documentation - DBE Page 1 of 3 - # 1 - Item of Work Offered to Subcontractors

State of California Department of Transportation - CALTRANS
Contract # 02-4E4104
Good Faith Efforts Documentation - DBE
DES-OE-0102.11A (New 06/2012)
Bid Date: 2/12/14 @ 2 PM

J.F. Shea Construction, Inc.

#:	Item of Work Offered:	Bidder Normally Performs Item: (Y/N)	Item Broken Down to Facilitate Participation : (Y/N)	Amount: ($)	Percentage of Contract: (%)
1	LEAD COMPLIANCE PLAN	N	Y	$3,000.00	0.06%
2	CONSTRUCTION AREA SIGNS	N	Y	$4,000.00	0.08%
3	TRAFFIC CONTROL SYSTEM	Y	Y	$185,000.00	3.58%
4	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	N	Y	$10,000.00	0.19%
5	JOB SITE MANAGEMENT	N	Y	$5,000.00	0.10%
6	PREPARE WATER POLLUTION CONTROL PROGRAM	N	Y	$800.00	0.02%
7	TEMPORARY DRAINAGE INLET PROTECTION	N	Y	$825.00	0.02%
8	TEMPORARY FIBER ROLL	N	Y	$7,830.00	0.15%
9	TEMPORARY GRAVEL BAG BERM	N	Y	$4,000.00	0.08%
10	TEMPORARY CONCRETE WASHOUT	N	Y	$330.00	0.01%
11	ASBESTOS COMPLIANCE PLAN	N	Y	$6,000.00	0.12%
12	TEMPORARY FENCE (TYPE ESA)	N	Y	$600.00	0.01%
13	TREATED WOOD WASTE	N	Y	$8,900.00	0.17%
14	ABANDON CULVERT (EA)	N	Y	$2,800.00	0.05%
15	REMOVE METAL BEAM GUARD RAILING	N	Y	$756.00	0.01%
16	REMOVE FLARED END SECTION	N	Y	$110.00	0.00%
17	REMOVE THERMOPLASTIC PAVEMENT MARKING	N	Y	$4,030.00	0.08%
18	REMOVE ROADSIDE SIGN	N	Y	$1,113.00	0.02%
19	REMOVE SIGN PANEL	N	Y	$740.00	0.01%
20	REMOVE ASPHALT CONCRETE DIKE	N	Y	$19,200.00	0.37%
21	REMOVE CULVERT (EA)	N	Y	$11,700.00	0.23%
22	REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)	N	Y	$5,500.00	0.11%
23	REMOVE INLET	N	Y	$3,200.00	0.06%
24	REMOVE RETAINING WALL (PORTION) (CY)	N	Y	$2,500.00	0.05%
25	REMOVE DELINEATOR	N	Y	$1,050.00	0.02%
26	RECONSTRUCT TRANSITION RAILING (TYPE WB)	N	Y	$26,400.00	0.51%
27	RECONSTRUCT END ANCHOR (TYPE SFT)	N	Y	$950.00	0.02%
28	RECONSTRUCT METAL BEAM GUARD RAILING	N	Y	$128,340.00	2.48%
29	RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)	N	Y	$145,950.00	2.82%
30	RECONSTRUCT TYPE SRT TERMINAL SYSTEM	N	Y	$33,600.00	0.65%
31	RECONSTRUCT TYPE ET TERMINAL SYSTEM	N	Y	$4,000.00	0.08%
32	ADJUST INLET	N	Y	$7,750.00	0.15%
33	ADJUST METAL BEAM GUARD RAILING	N	Y	$4,640.00	0.09%
34	COLD PLANE ASPHALT CONCRETE PAVEMENT	N	Y	$247,000.00	4.78%
35	COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)	N	Y	$47,813.00	0.92%
36	REMOVE CONCRETE SIDEWALK (SQYD)	N	Y	$1,180.00	0.02%
37	REMOVE CONCRETE (PARKING BUMPER)	N	Y	$60.00	0.00%
38	ROADWAY EXCAVATION	Y	Y	$16,000.00	0.31%
39	SHOULDER BACKING	Y	Y	$111,360.00	2.15%
40	EROSION CONTROL (DRY SEED) (SQFT)	N	Y	$1,872.00	0.04%
41	STRAW	N	Y	$1,170.00	0.02%
42	PREPAVING INERTIAL PROFILER	N	Y	$2,200.00	0.04%
43	PREPAVING GRINDING DAY	N	Y	$20,400.00	0.39%
44	REPLACE ASPHALT CONCRETE SURFACING	Y	Y	$260,000.00	5.03%
45	HOT MIX ASPHALT	Y	Y	$3,365,400.00	65.07%
46	DATA CORE	N	Y	$3,100.00	0.06%
47	PLACE HOT MIX ASPHALT DIKE (TYPE A)	N	Y	$220.00	0.00%
48	PLACE HOT MIX ASPHALT DIKE (TYPE C)	N	Y	$180.00	0.00%
49	PLACE HOT MIX ASPHALT DIKE (TYPE D)	N	Y	$1,800.00	0.03%
50	PLACE HOT MIX ASPHALT DIKE (TYPE E)	N	Y	$1,180.00	0.02%
51	PLACE HOT MIX ASPHALT DIKE (TYPE F)	N	Y	$14,500.00	0.28%
52	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	N	Y	$5,040.00	0.10%
53	TACK COAT	N	Y	$26,400.00	0.51%
54	EARTH RETAINING SYSTEM (RAILING COMPONENTS)	N	Y	$9,600.00	0.19%

55 (F)	MINOR CONCRETE (MINOR STRUCTURE)	N	Y	$9,120.00	0.18%
56	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	N	Y	$1,950.00	0.04%
57	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	N	Y	$2,240.00	0.04%
58	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	N	Y	$3,400.00	0.07%
59	ROADSIDE SIGN - ONE POST	N	Y	$3,000.00	0.06%
60	ROADSIDE SIGN - TWO POST	N	Y	$5,200.00	0.10%
61	24" CORRUGATED STEEL PIPE (.138" THICK)	N	Y	$45,360.00	0.88%
62	18" CORRUGATED STEEL PIPE (.138" THICK)	N	Y	$5,580.00	0.11%
63 (F)	SMALL-ROCK SLOPE PROTECTION	N	Y	$2,100.00	0.04%
64 (F)	ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)	N	Y	$2,450.00	0.05%
65	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	N	Y	$120.00	0.00%
66	DETECTABLE WARNING SURFACE	N	Y	$2,310.00	0.04%
67	MINOR CONCRETE (SIDEWALK)	N	Y	$1,400.00	0.03%
68	PARKING BUMPER (PRECAST CONCRETE)	N	Y	$1,100.00	0.02%
69 (F)	MISCELLANEOUS IRON AND STEEL	N	Y	$956.00	0.02%
70	DELINEATOR (CLASS 2)	N	Y	$30,800.00	0.60%
71	MILEPOST MARKER	N	Y	$1,200.00	0.02%
72	MARKER (CULVERT)	N	Y	$1,100.00	0.02%
73	OBJECT MARKER	N	Y	$6,240.00	0.12%
74	TRANSITION RAILING (TYPE WB)	N	Y	$8,800.00	0.17%
75	THERMOPLASTIC PAVEMENT MARKING	N	Y	$20,640.00	0.40%
76	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	N	Y	$69,310.00	1.34%
77	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	N	Y	$25,155.00	0.49%
76	MODIFY TRAFFIC COUNT STATION	N	Y	$15,000.00	0.29%
79	MOBILIZATION	N	Y	$130,000.00	2.51%
				$5,171,620.00	**100.00%**

2. List the names of certified DBE and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBE were interested. Submit copies of solicitations, telephone records, fax confirmations, etc.

See Attached Lists of Solicited DBE Subcontractors

Enter name(s) of DBE solicited : See Attached Lists of Solicitited DBE Subco
Enter date of initial solicitation : See Attached Lists of Solicitited DBE S
Item(s) of work :
See Attached Lists of Solicitited DBE Subcontractors
Follow Up Methods and Dates : See Attached Lists of Solicitited DBE Subcontr

Enter name(s) of DBE solicited : See Attached Lists of Solicitited DBE Subco
Enter date of initial solicitation : See Attached Lists of Solicitited DBE S
Item(s) of work :
See Attached Lists of Solicitited DBE Subcontractors
Follow Up Methods and Dates : See Attached Lists of Solicitited DBE Subcontr

Enter name(s) of DBE solicited : See Attached Lists of Solicitited DBE Subco
Enter date of initial solicitation : See Attached Lists of Solicitited DBE S
Item(s) of work :
See Attached Lists of Solicitited DBE Subcontractors
Follow Up Methods and Dates : See Attached Lists of Solicitited DBE Subcontr

Enter name(s) of DBE solicited : See Attached Lists of Solicitited DBE Subco
Enter date of initial solicitation : See Attached Lists of Solicitited DBE S
Item(s) of work :
See Attached Lists of Solicitited DBE Subcontractors
Follow Up Methods and Dates : See Attached Lists of Solicitited DBE Subcontr

Enter name(s) of DBE solicited : See Attached Lists of Solicitited DBE Subco
Enter date of initial solicitation : See Attached Lists of Solicitited DBE S
Item(s) of work :
See Attached Lists of Solicitited DBE Subcontractors
Follow Up Methods and Dates : See Attached Lists of Solicitited DBE Subcontr

Enter name(s) of DBE solicited : See Attached Lists of Solicitited DBE Subco
Enter date of initial solicitation : See Attached Lists of Solicitited DBE S
Item(s) of work :
See Attached Lists of Solicitited DBE Subcontractors
Follow Up Methods and Dates : See Attached Lists of Solicitited DBE Subcontr

Enter name(s) of DBE solicited : See Attached Lists of Solicitited DBE Subco
Enter date of initial solicitation : See Attached Lists of Solicitited DBE S
Item(s) of work :
See Attached Lists of Solicitited DBE Subcontractors
Follow Up Methods and Dates : See Attached Lists of Solicitited DBE Subcontr

Enter name(s) of DBE solicited : See Attached Lists of Solicitited DBE Subco
Enter date of initial solicitation : See Attached Lists of Solicitited DBE S
Item(s) of work :
See Attached Lists of Solicitited DBE Subcontractors
Follow Up Methods and Dates : See Attached Lists of Solicitited DBE Subcontr

Enter name(s) of DBE solicited : See Attached Lists of Solicitited DBE Subco
Enter date of initial solicitation : See Attached Lists of Solicitited DBE S
Item(s) of work :
See Attached Lists of Solicitited DBE Subcontractors
Follow Up Methods and Dates : See Attached Lists of Solicitited DBE Subcontr

See Attached Lists of Solicited DBE Subcontractors

Good Faith Efforts Documentation - DBE Page 2 of 3 - # 2 - Solicited DBE Subcontractors

Total Companies Solicited

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of J. F. Shea Construction, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	-	0
DBE (Disadvantaged Business Enterprises)	-	50
UDBE (Underutilized Disadvantaged Business Enterprise)	-	0
MBE (Minority Owned Business Enterprises)	-	0
WBE (Women Owned Business Enterprises)	-	0
SBE (Small Business Enterprises)	-	0
Total	-	50

Minority Focus Journal Ad posted to website www.dbegoodfaith.net on 01/15/2014 at 12:45PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Kirk Johnson

Project Coordinator
Stacy Dutra

Contact Information
P.O. Box 494519
Redding, California
96049
Tel : 530-246-4292
Fax : 530-246-9940

J. F. Shea Construction, Inc.

is seeking qualified DBEs

Project Name
Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments

Awarding Agency
State of California Department of Transportation - CALTRANS

Project Location
Weaverville, Trinity County, California

Bid Date & Time
02/12/2014 at 02:00 P.M

Bid/Contract #
02-4E4104

Project Details
J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTRDL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE METAL BEAM GUARD RAILING; REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE ROADSIDE SIGN; REMOVE SIGN PANEL; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (EA); REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); REMOVE INLET; REMOVE RETAINING WALL (PORTION) (CY); REMOVE DELINEATOR; RECONSTRUCT TRANSITION RAILING (TYPE WB); RECONSTRUCT END ANCHOR (TYPE SFT); RECONSTRUCT METAL BEAM GUARD RAILING; RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); RECONSTRUCT TYPE SRT TERMINAL SYSTEM; RECONSTRUCT TYPE ET TERMINAL SYSTEM; ADJUST INLET; ADJUST METAL BEAM GUARD RAILING; COLD PLANE ASPHALT CONCRETE PAVEMENT; COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); REMOVE CONCRETE SIDEWALK (SQYD); REMOVE CONCRETE (PARKING BUMPER); ROADWAY EXCAVATION; SHOULDER BACKING; EROSION CONTROL (DRY SEED) (SQFT); STRAW; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE D); PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK CDAT; EARTH RETAINING SYSTEM (RAILING COMPONENTS); (F) MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; 24" CORRUGATED STEEL PIPE (.138" THICK); 18" CORRUGATED STEEL PIPE (.138" THICK); (F) SMALL-ROCK SLOPE PRDTECTION; (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS 8); DETECTABLE WARNING SURFACE; MINOR CONCRETE (SIDEWALK); PARKING BUMPER (PRECAST CONCRETE); (F) MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; TRANSITION RAILING (TYPE WB); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MODIFY TRAFFIC CDUNT STATION; MOBILIZATION.

	J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. An Equal Opportunity Employer.

Minority Trade Journal Ad posted to website trade.dbegoodfaith.net on 01/15/2014 at 12:45PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

Bid Due Date : 02/12/2014 at 02:00 P.M Bid No : 02-4E4104

Contact Estimator : Kirk Johnson

Project Name	:	Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments
Agency Name	:	State of California Department of Transportation - CALTRANS
Project City	:	Weaverville
Project County	:	Trinity County
Project State	:	California
Project Details	:	

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE METAL BEAM GUARD RAILING; REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE ROADSIDE SIGN; REMOVE SIGN PANEL; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (EA); REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); REMOVE INLET; REMOVE RETAINING WALL (PORTION) (CY); REMOVE DELINEATOR; RECONSTRUCT TRANSITION RAILING (TYPE WB); RECONSTRUCT END ANCHOR (TYPE SFT); RECONSTRUCT METAL BEAM GUARD RAILING; RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); RECONSTRUCT TYPE SRT TERMINAL SYSTEM; RECONSTRUCT TYPE ET TERMINAL SYSTEM; ADJUST INLET; ADJUST METAL BEAM GUARD RAILING; COLD PLANE ASPHALT CONCRETE PAVEMENT; COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); REMOVE CONCRETE SIDEWALK (SQYD); REMOVE CONCRETE (PARKING BUMPER); ROADWAY EXCAVATION; SHOULDER BACKING; EROSION CONTROL (DRY SEED) (SQFT); STRAW; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE D); PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; EARTH RETAINING SYSTEM (RAILING COMPONENTS); (F) MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; 24" CORRUGATED STEEL PIPE (.138" THICK); 18" CORRUGATED STEEL PIPE (.138" THICK); (F) SMALL-ROCK SLOPE PROTECTION; (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS 8); DETECTABLE WARNING SURFACE; MINOR CONCRETE (SIDEWALK); PARKING BUMPER (PRECAST CONCRETE); (F) MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); DBJECT MARKER; TRANSITION RAILING (TYPE WB); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MODIFY TRAFFIC COUNT STATION; MOBILIZATION.

Contact Details : Stacy Dutra
P.O. Box 494519
Redding, California 96049
Tel : 530-246-4292
Fax : 530-246-9940

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. An Equal Opportunity Employer.

Recipient List (Fax/Email)

Set No 1

Company Name/Specialty	Fax Date	Email Date	Log Page#
6 RIVERS CONSTRUCTION, INC. Address - 200 REDWOOD GROVE RD Phone - 5305157563, Fax - 5306254777, Email - sixrivers95546@hotmail.com	01/16/2014	01/16/2014	
A B S L CONSTRUCTION Address - 29334 PACIFIC STREET Phone - 5107270900, Fax - 5107270910, Email - luis@allendes.com	01/16/2014	01/16/2014	
A C DIKE CO Address - 2788 VENTURE DR. Phone - 9166457747 , Fax - 9166459618, Email - email@acdike.com	01/16/2014	01/16/2014	
A S CONTRACTORS, INC. Address - 5347 COLE ROAD Phone - 2097426684, Fax - 2099662643, Email - deni@sti.com	01/16/2014	01/16/2014	
ALLEN GILL CONSTRUCTION, INC. Address - 20633 GAS POINT ROAD, SUITE B2 Phone - 5305474334, Fax - 5305473197, Email - tgill@frontiernet.net	01/16/2014	01/16/2014	
AUSTIN ENTERPRISE Address - 13421 SNOW ROAD Phone - 6615891001, Fax - 6615899509, Email - paustin@austin-enterprise.com	01/16/2014	01/16/2014	
AZCO Address - 2250 STEWART STREET, #9 Phone - 2099432452, Fax - 2099430437, Email - llrivera@pacbell.net	01/16/2014	01/16/2014	
BAY LINE CUTTING & CORING, INC. Address - 1635 4TH STREET Phone - 5105271000, Fax - 5105270500, Email - jcbayline@sbcglobal.net	01/16/2014	01/16/2014	
BC SCHMIDT CONSTRUCTION, INC. Address - P.O. BOX 1557 Phone - 5304735423, Fax - 5304732749, Email - carrie@hangarbuilders.com	01/16/2014	01/16/2014	
BERT W SALAS, INC Address - 10769 WOODSIDE AVENUE, SUITE 205 Phone - 6195627711, Fax - 6192583515, Email - bsalaz@bertsalasinc.com	01/16/2014	01/16/2014	
BLACK DIAMOND ASPHALT, INC. Address - 118 MAIN STREET Phone - 7074489402, Fax - 7074489407, Email - aragan@blackdiamondasphalt.com	01/16/2014	01/16/2014	
CAL-CON PUMPING, LLC Address - 2270 PALOU AVENUE Phone - 4154019838, Fax - 4154017664, Email - jb.calcon@mac.com	01/16/2014	01/16/2014	
CAMACHO COMMUNICATIONS CORPORATIONS Address - 517 8TH STREET Phone - 9164449853, Fax - 9164479853, Email - j_camacho@camcosolutions.net	01/16/2014	01/16/2014	
CHARLIE'S CUSTOM EXCAVATING, INC Address - 21113 GILBERT DRIVE Phone - 5302213626, Fax - 5302217563, Email - office@ccexcavatinginc.com	01/16/2014	01/16/2014	
CLEAR CREEK CONSTRUCTION Address - 570 JULIAN STREET Phone - 5302241430, Fax - 0000000000, Email - clearcreekadam@gmail.com	01/16/2014	01/16/2014	
CMC TRAFFIC CONTROL SPECIALIST Address - 375 ILLINOIS STREET Phone - 4152061700, Fax - 4152061711, Email - crystalm.cmc@gmail.com	01/16/2014	01/16/2014	
CONSTRUCTION AREA SIGNS, INCORPORATED Address - 9093 OLD STATE HWY Phone - 9166639097, Fax - 9166631858, Email - elisa@cas-tc.com	01/16/2014	01/16/2014	
CONTECH CONCRETE TECHNIQUES, INC Address - 4687 E. CORTLAND AVENUE Phone - 5592518818, Fax - 5593518821, Email - contechg@gmail.com	01/16/2014	01/16/2014	
DIRT & AGGREGATE INTERCHANGE, INC Address - 20905 N.E. SANDY BOULEVARD Phone - 5036615093, Fax - 5036691192, Email - contractor@dirtagg.com	01/16/2014	01/16/2014	

EAGLE ENGINEERING AND CONSTRUCTION, INC 01/16/2014 01/16/2014
Address - 1175 PALOMAR DRIVE
Phone - 6503678000, Fax - 6503678282, Email - clbrooks@sbcglobal.net

ERNEST B. DEE 01/16/2014 01/16/2014
Address - 6120 BELFIELD CIR
Phone - 9162710410 , Fax - 9166912127 , Email - dee4321@frontiernet.net

FCS STRIPING, SEALING AND PAVING, INC. 01/16/2014 01/16/2014
Address - 206 THRASHER AVENUE
Phone - 9253736205, Fax - 9253736208, Email - inesseoane@fcs-ssp.com

FORMWORK SUPPLY, INC. 01/16/2014 No Mail
Address - 38 MILLER AVENUE_#212/MAILING
Phone - 4153834526, Fax - 4153832495, Email -

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR 01/16/2014 01/16/2014
Address - 10096 AHART ROAD
Phone - 5307430744, Fax - 5307439352, Email - toni.medina@att.net

GALLAWAY ENTERPRISES, INC 01/16/2014 01/16/2014
Address - 117 MEYERS ST., SUITE 120
Phone - 5303329909, Fax - 5303329905, Email - jody@gallawayenterpises.com

GENERAL SUPPLY COMPANY 01/16/2014 01/16/2014
Address - 971 87TH AVENUE
Phone - 5106325229, Fax - 5106322315, Email - generalsupply@sbcglobal.net

GR SUNDBERG, INC. 01/16/2014 01/16/2014
Address - 5211 BOYD ROAD
Phone - 7078256565, Fax - 7078256563, Email - diane@grsinc.biz

HAMANAKA PAINTING CO. 01/16/2014 01/16/2014
Address - P.O. BDX 6413
Phone - 7074443340, Fax - 7074443346, Email - mutaba@northcoast.com

K & G CONCRETE INC 01/16/2014 01/16/2014
Address - 2564 LA CROIX DR.
Phone - 9162161623 , Fax - 9167746487 , Email - keaven@kgconcretepumping.com

K R C SAFETY CO. INC. 01/16/2014 01/16/2014
Address - 6084 WEST HURLEY
Phone - 5597320393, Fax - 5597322684, Email - garyc@krcsafety.com

KA`PEL CDNSTRUCTION INC 01/16/2014 01/16/2014
Address - 141 CAMPBELL FIELD ROAD
Phone - 5306255500, Fax - 5306255510, Email - lrobbins@kapelconstruction.com

KIONA LANDSCAPING 01/16/2014 01/16/2014
Address - 3889 F STREET, APT 2
Phone - 7076164340, Fax - 0000000000, Email - egruetzmacherjr@gmail.com

L & L BRIDGES 01/16/2014 01/16/2014
Address - 6748 RUTGERS DRIVE
Phone - 7074786205, Fax - 5095597300, Email - levigurule@comcast.net

M & S ENVIRONMENTAL LANDSCAPES, INC 01/16/2014 01/16/2014
Address - 12192 MAC'S ROAD
Phone - 5302411418, Fax - 5302419647, Email - mikeands5@aol.com

MC CULLOUGH CONSTRUCTION INC 01/16/2014 01/16/2014
Address - 57 ALDERGROVE ROAD
Phone - 7078251014, Fax - 7078251789, Email - mackymccullough@mculloughconstructioninc.com

MONROE CONSTRUCTION SALES 01/16/2014 01/16/2014
Address - 13615 ORANGE BLOSSOM ROAD
Phone - 2094846659, Fax - 2098488093, Email - juliemonroe76@live.com

NUNO IRON & MFG, INC 01/16/2014 01/16/2014
Address - 315 BITTERWATER RD.
Phone - 8313860513, Fax - 8313869976, Email - JR@nunoiron.com

OLIVEIRA FENCE, INC. 01/16/2014 01/16/2014
Address - 400 REED STREET SUITE 106
Phone - 4087273811, Fax - 4087272690, Email - pam@oliveirafenceinc.com

PROFESSIONAL CONCRETE SAWING INC. 01/16/2014 01/16/2014
Address - P.O. BOX 3348
Phone - 2097222226 , Fax - 2097222227 , Email - davidscott@gvni.com

R. E. SERRANO INC. 01/16/2014 01/16/2014
Address - 3430 PACHECO BLVD.

Phone - 9259578184, Fax - 9259578121, Email - ricky@reserrano.com

RUPERT CONSTRUCTION SUPPLY, LLC 01/16/2014 01/16/2014
Address - 865 TEAL DR.
Phone - 9252295577, Fax - 9166739737, Email - karen@rupertsupply.com

S.T. RHOADES CONSTRUCTION INC 01/16/2014 01/16/2014
Address - 14105 DOS PINION TRAIL
Phone - 5302239322, Fax - 5302239222, Email - steve@strhoadesinc.com

SITE WORK SOLUTIONS, INC 01/16/2014 01/16/2014
Address - 18981 GRAVEL PLANT RD
Phone - 5302222229, Fax - 5302223337 , Email - GWHITMER@CLEARWIRE.NET

SJR MASONRY & CONSTRUCTION 01/16/2014 01/16/2014
Address - 1580 CAMINO WAY
Phone - 7078392103, Fax - 7078392126, Email - sjrmasonry@yahoo.com

SPECIALTY TRAFFIC SYSTEMS 01/16/2014 01/16/2014
Address - 2431 BROADWAY
Phone - 7074418420, Fax - 7074451856, Email - specialtytraffic@yahoo.com

SUULUTAAQ, INC - ALASKA NATIVE CORP 01/16/2014 01/16/2014
Address - 827 MISSOURI STREET, SUITE 6
Phone - 7074273209, Fax - 7074194851, Email - ninah.moody@suulutaaq.com

TRINITY VALLEY CONSULTING ENGINEERS, INC 01/16/2014 01/16/2014
Address - 67 WALNUT WAY
Phone - 5306293000 , Fax - 5306293011 , Email - tvce@tvce.biz

TULLY CONSULTING GROUP 01/16/2014 01/16/2014
Address - 580 WIEGAND WAY
Phone - 7076931926 , Fax - 7074710318 , Email - robintully8@gmail.com

UMA HINMAN CONSULTING 01/16/2014 01/16/2014
Address - 11143 BRUNSWICK DRIVE
Phone - 9168130818, Fax - 0000000000, Email - uhinman@comcast.net

WALLACE STRUCTURES 01/16/2014 01/16/2014
Address - 2515 TAWNDALE LN
Phone - 7078344992, Fax - 7077683386, Email - wallacestr@aol.com

Recipients Phone Log 1 Set 1 Date: 01/22/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:41 A.M	M
A B S L CONSTRUCTION Yes, will bid. Will fax a quote before bid date.	Darryl	01/22/2014 09:43 A.M	Y
A C DIKE CO Yes, will bid. Will fax a quote before bid date.	Dave	01/22/2014 09:44 A.M	Y
A S CONTRACTORS, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:45 A.M	M
ALLEN GILL CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:45 A.M	M
AUSTIN ENTERPRISE May be interested, not sure at this time. They will fax a quote before bid date if interested.	Edith	01/22/2014 09:47 A.M	M
AZCO No, not bidding this project. Not within their scope of work.	Stacey	01/22/2014 09:48 A.M	N
BAY LINE CUTTING & CORING, INC. No, not bidding this project. Not within their scope of work.	Juan	01/22/2014 09:48 A.M	N
BC SCHMIDT CONSTRUCTION, INC. No, not bidding this project. Not within their scope of work.	Didi	01/22/2014 09:50 A.M	N
BERT W SALAS, INC May be interested, however, we were unable to leave a message. No answer	Not available	01/22/2014 09:57 A.M	M
BLACK DIAMOND ASPHALT, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:59 A.M	M
CAL-CON PUMPING, LLC May be interested, however, we were unable to leave a message. Number can not be reached.	No answer	01/22/2014 10:00 A.M	M
CAMACHO COMMUNICATIONS CORPORATIONS No, not bidding this project. Not within their scope of work.	Julian	01/22/2014 10:00 A.M	N
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:01 A.M	M
CLEAR CREEK CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:14 A.M	M
CMC TRAFFIC CONTROL SPECIALIST No, not bidding. Too far.	Sue	01/22/2014 10:16 A.M	N
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, will bid. They will fax a quote before bid date.	Heather	01/22/2014 10:17 A.M	Y
CONTECH CONCRETE TECHNIQUES, INC May be interested, however, we were unable to leave a message. Fax machine picked up.	Not available	01/22/2014 10:17 A.M	M
DIRT & AGGREGATE INTERCHANGE, INC No, not bidding. Not within their scope of work.	Receptionist	01/22/2014 10:18 A.M	N

EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:19 A.M	M
ERNEST B. DEE May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:20 A.M	M
FCS STRIPING, SEALING AND PAVING, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:20 A.M	M
FORMWORK SUPPLY, INC. No, not bidding. Not interested in this project.	Brandon	01/22/2014 10:27 A.M	N
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR No, not bidding. Not interested in this project.	Tony	01/22/2014 10:27 A.M	N
GALLAWAY ENTERPRISES, INC May be interested, not sure at this time. They will reply if interested.	Kevin	01/22/2014 10:28 A.M	M
GENERAL SUPPLY COMPANY may be interested, however, we were unable to leavea message. Voicemail is full.	Voicemail full	01/22/2014 10:31 A.M	M
GR SUNDBERG, INC. No, not bidding. Not interested in this project.	Estimator	01/22/2014 10:32 A.M	N
HAMANAKA PAINTING CO. may be interested, however, we were unable to leavea message. Voicemail is full.	Not available	01/22/2014 10:32 A.M	M
K & G CONCRETE INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:33 A.M	M
K R C SAFETY CO. INC. Yes, will bid. They will fax a quote before bid date.	Claudia	01/22/2014 10:37 A.M	Y
KA'PEL CONSTRUCTION INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:39 A.M	M
KIONA LANDSCAPING May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:40 A.M	M
L & L BRIDGES May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:45 A.M	M
M & S ENVIRONMENTAL LANDSCAPES, INC Yes, will be bidding. They have already responded to the fax.	Estimator	01/22/2014 10:46 A.M	Y
MC CULLOUGH CONSTRUCTION INC Yes, will bid. They will fax a quote before bid date.	Rochelle	01/22/2014 10:46 A.M	Y
MONROE CONSTRUCTION SALES No, not bidding. Too far.	Julie	01/22/2014 10:47 A.M	N
NUNO IRON & MFG, INC No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:47 A.M	N
OLIVEIRA FENCE, INC. No, not bidding. Too far.	Diana	01/22/2014 10:51 A.M	N
PROFESSIONAL CONCRETE SAWING INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:52 A.M	M
R. E. SERRANO INC. No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:52 A.M	N

RUPERT CONSTRUCTION SUPPLY, LLC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:52 A.M	M
S.T. RHOADES CONSTRUCTION INC Yes, will bid. They will fax a quote before bid date.	Kathy	01/22/2014 10:57 A.M	Y
SITE WORK SOLUTIONS, INC No, not bidding. Not interested in this project.	Erin	01/22/2014 10:57 A.M	N
SJR MASONRY & CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:57 A.M	M
SPECIALTY TRAFFIC SYSTEMS No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:59 A.M	N
SUULUTAAQ, INC - ALASKA NATIVE CORP No, not bidding. Not interested in this project.	Cristina	01/22/2014 11:00 A.M	N
TRINITY VALLEY CONSULTING ENGINEERS, INC May be interested, resent fax on request.	Arlene	01/22/2014 11:02 A.M	M
TULLY CONSULTING GROUP May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 11:02 A.M	M
UMA HINMAN CONSULTING No, not bidding. Not interested in this project.	Erna	01/22/2014 11:03 A.M	N
WALLACE STRUCTURES May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 11:03 A.M	M

Recipients Phone Log 2 set 1 Date: 02/07/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:34 A.M	M
A B S L CONSTRUCTION Yes, will be bidding. Will fax a quote before bid date.	Darryl	02/07/2014 11:35 A.M	Y
A C DIKE CO Yes, will be bidding. Will fax a quote before bid date.	Dave	02/07/2014 11:35 A.M	Y
A S CONTRACTORS, INC. No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:36 A.M	N
ALLEN GILL CONSTRUCTION, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:37 A.M	M
AUSTIN ENTERPRISE No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:39 A.M	N
BERT W SALAS, INC May be interested, however, we were unable to leave a message. No answer to call.	Not available	02/07/2014 11:40 A.M	M
BLACK DIAMOND ASPHALT, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:41 A.M	M
CAL-CON PUMPING, LLC Yes, will be bidding. Will fax a quote before bid date.	Lia	02/07/2014 11:43 A.M	Y
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:45 A.M	M
CLEAR CREEK CONSTRUCTION May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:46 A.M	M
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, will be bidding. Will fax a quote before bid date.	Heather	02/07/2014 11:46 A.M	N
CONTECH CONCRETE TECHNIQUES, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:47 A.M	M
EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:50 A.M	M
ERNEST B. DEE May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:50 A.M	M
FCS STRIPING, SEALING AND PAVING, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
GALLAWAY ENTERPRISES, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
GENERAL SUPPLY COMPANY May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
HAMANAKA PAINTING CO. No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:57 A.M	N

K & G CONCRETE INC	Voicemail full	02/07/2014 11:58 A.M	M
May be interested, however, we were unable to leave a message. Voicemail was full.			
K R C SAFETY CO. INC.	Sherry	02/07/2014 12:00 A.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
KA'PEL CONSTRUCTION INC	Voicemail	02/07/2014 00:02 P.M	M
May be interested, left a voicemail message with all the project details.			
KIONA LANDSCAPING	Voicemail	02/07/2014 00:03 P.M	M
May be interested, left a voicemail message with all the project details.			
L & L BRIDGES	Estimator	02/07/2014 00:07 P.M	N
No, not bidding. Not interested in bidding.			
M & S ENVIRONMENTAL LANDSCAPES, INC	Voicemail	02/07/2014 00:07 P.M	Y
Yes, will be bidding. Last time we spoke to the estimator he said they would be bidding the project.			
MC CULLOUGH CONSTRUCTION INC	Receptionist	02/07/2014 00:08 P.M	N
No, not bidding. Not interested in bidding.			
PROFESSIONAL CONCRETE SAWING INC.	Dan	02/07/2014 00:10 P.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
RUPERT CONSTRUCTION SUPPLY, LLC	Voicemail	02/07/2014 00:14 P.M	M
May be interested, left a voicemail message with all the project details.			
S.T. RHOADES CONSTRUCTION INC	Steve	02/07/2014 00:14 P.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
SJR MASONRY & CONSTRUCTION	Voicemail	02/07/2014 00:15 P.M	M
May be interested, left a voicemail message with all the project details.			
TRINITY VALLEY CONSULTING ENGINEERS, INC	Arlene	02/07/2014 02:56 P.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
TULLY CONSULTING GROUP	Voicemail	02/07/2014 02:56 P.M	M
May be interested, left a voicemail message with all the project details.			
WALLACE STRUCTURES	Eric	02/07/2014 02:58 P.M	M
May be interested, resent fax on request.			

J. F. SHEA CONSTRUCTION, INC.

CALTRANS - CONTRACT # 02-4E4104

BID DATE: 2/12/14 @ 2PM

DBE SOLICITATION & CALL LOG

Faxed On:

1/20/14, 1/23/14, 1/28/14, 1/30/14

	DBE SUBCONTRACTOR	PHONE #	FAX #	BIDDING YES	BIDDING NO	BIDDING UNSURE	FAXED # 1	FAXED # 2	FAXED # 3	FAXED # 4	COMMENTS
1	A. C. DIKE CO.	916-645-7747	916-645-9618	X			1/20/14				1/20/14: Faxed YES Response
2	ADANTA INC.	707-709-8894	707-736-8368				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
3	ALERT-O-LITE	559-486-4570	559-453-3250				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
4	APPIAN UDBE SWPPP	510-375-1927	510-222-0972				1/20/14	1/23/14	1/28/14	1/30/14	1/20/14: NO Answer, 1/23/14: NO Answer, 1/28/14: NO Answer, 1/30/14: NO Answer
5	AUSTIN ENTERPRISE	661-589-1001	661-589-9509				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
6	AXNER EXCAVATING	530-222-0539	530-222-8910		X		1/20/14	1/23/14	1/28/14		1/29/14: Faxed NO Response
7	CHARLIE'S CUSTOM EXCAVATING	530-221-3626	530-221-7563				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
8	DIRT & AGGREGATE INTERCHANGE	503-661-5093	503-669-1192				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
9	DISCOVERY LAND CARE	707-425-3822	707-678-3391				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
10	FORCE TRAFFIC CONTROL	559-594-1062	559-594-1056				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
11	FRANK MEDINA	530-743-0744	530-743-9352				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
12	HIGHWAY SPECIALTY	530-949-5681	855-846-5806	X			1/20/14				1/22/14: Faxed YES Response
13	KRC SAFETY CO. INC.	559-732-0393	559-732-2684				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
14	LOGANS MARKETING	619-233-3766	619-233-3768				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
15	M&S ENVIRONMENTAL LANDSCAPES	530-241-1418	530-241-9647	X			1/20/14	1/23/14	1/28/14	1/30/14	1/30/14: Faxed YES Response
16	M. HERNANDEZ CONSTRUCTION	415-824-4731	415-824-4696				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
17	MLM & ASSOCIATES	949-586-1900	949-586-5757				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
18	NITTA EROSION CONTROL	916-652-7459	916-652-4376	X			1/20/14	1/23/14	1/28/14	1/30/14	2/11/14: Faxed YES Response
19	NLS TRUCKING	818-627-8987	818-698-4581				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
20	R.E. SERRANO	925-957-8184	925-957-8121		X		1/20/14	1/23/14			1/23/14: Faxed NO Response
21	RADER EXCAVATING INC	530-547-5746	530-547-1185				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
22	S. T. RHOADES CONSTRUCTION	530-223-9322	530-223-9222	X			1/20/14				1/20/14: Faxed YES Response
23	SAM'S EQUIPMENT & SUPPLIES	559-252-0354	559-251-1119	X			1/20/14				1/21/14: Faxed YES Response
24	TRIUMPH GEOSYNTHETICS	714-237-1550	714-237-1549	X			1/20/14				1/20/14: Faxed YES Response
25	TULLY CONSULTING GROUP (TCG)	707-693-1926	707-471-0318				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
26	ULTRASYSTEMS ENVIRONMENTAL	949-788-4900	949-788-4901				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
27	WATER COMPONENTS & BUILDING SUPPLY	415-451-1780	415-451-1786				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S):	Kirk Johnson:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

_____
NAME OF FIRM

Wednesday, January 15, 2014

Good Faith Efforts Documentation - Good Faith Transaction Fax Logs: NO Responses

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ____ **NO, WE ARE NOT QUOTING** X

Axner Ex. Inc.
NAME OF FIRM

Wednesday, January 15, 2014

RECEIVED
J.F. SHEA CONST., INC.
JAN 29 2014
DIV. NO.
JOB NO.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

RECEIVED
J. F. SHEA CONSTR. INC.
JAN 28 2014
DIV. NO.
JOB NO.

34 SHOULDER BACKING
35 (F) STRUCTURE EXCAVATION (BRIDGE)
36 (F) STRUCTURE BACKFILL (BRIDGE)
37 IMPORTED BORROW (CY)
38 CLEAN WASHED GRAVEL
39 BOULDER MONUMENT
40 HYDROSEED
41 CLASS 2 AGGREGATE BASE (CY)
42 HOT MIX ASPHALT (TYPE A)
43 PLACE HOT MIX ASPHALT DIKE (TYPE A)
44 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
45 TACK COAT
46 TEMPORARY RETAINING WALL
47 30" PERMANENT STEEL CASING
48 30" CAST-IN-DRILLED-HOLE CONCRETE PILING
49 24" CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET)
50 PRESTRESSING (TRANSVERSE TIE RODS)
51 (F) STRUCTURAL CONCRETE, BRIDGE
52 BEARING GROUT
53 (F) MINOR CONCRETE (MINOR STRUCTURE)
54 (F) ARCHITECTURAL TREATMENT
55 FURNISH PRECAST PRESTRESSED CONCRETE VOIDED SLAB
56 FURNISH PRECAST ABUTMENT
57 FURNISH PRECAST WINGWALL
58 ERECT PRECAST PRESTRESSED CONCRETE VOIDED SLAB
59 ERECT PRECAST ABUTMENT
60 ERECT PRECAST WINGWALL
61 JOINT SEAL (MR 1")
62 (F) BAR REINFORCING STEEL (BRIDGE)
63 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)
64 PREPARE AND STAIN CONCRETE
65 STAIN GALVANIZED SURFACES
66 18" ALTERNATIVE PIPE CULVERT
67 72" TEMPORARY CULVERT
68 18" ALTERNATIVE FLARED END SECTION
69 ROCK SLOPE PROTECTION (STREAMBED RESTORATION)
70 PLANTING TUBE
71 SMALL-ROCK SLOPE PROTECTION
72 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)
73 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
74 (F) MISCELLANEOUS IRON AND STEEL
75 DELINEATOR (CLASS 2)
76 MARKER (CULVERT)
77 OBJECT MARKER
78 (F) CABLE RAILING
79 TRANSITION RAILING (TYPE WB-31)
80 ALTERNATIVE IN-LINE TERMINAL SYSTEM
81 ALTERNATIVE FLARED TERMINAL SYSTEM
82 ALTERNATIVE CRASH CUSHION
83 (F) CALIFORNIA ST-70 BRIDGE RAIL (MODIFIED)
84 (F) CONCRETE BARRIER (TRANSITION ANCHOR BLOCK)
85 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
86 COMMUNICATION CONDUIT (BRIDGE) (LF)
87 COMMUNICATION PULL BOX
88 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ____ **NO, WE ARE NOT QUOTING** X No Work for RES

NAME OF FIRM

Thursday, January 09, 2014

R.E. Serrano

TX Result Report

P 1
01/23/2014 15:20
Serial No. A00H010000377
TC: 640619

Destination	Start Time	Time	Prints	Result	Note
919259578121	01-23 15:14	00:01:13	000/002	Cont	Re Serrano
919259578121	01-23 15:19	00:00:54	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 766969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:25
Serial No. A00H010000377
TC: 638257

Destination	Start Time	Time	Prints	Result	Note
919259578121	01-20 14:24	00:01:22	002/002	OK	RG Serrano

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FME: Frame Erase Tx, MIX: Mixed Original Tx, CALL: Manual Tx, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,500,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

2/12/14

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE – PROJECT ESTIMATOR.**

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ____ NO, WE ARE NOT QUOTING X

R.E. Serrano
NAME OF FIRM
RECEIVED
J.F. SHEA CONST., INC

Wednesday, January 15, 2014

No Work for RES
JAN 23 2014

DIV. NO. ____
A/C NO. ____

02-4E4104

Good Faith Efforts Documentation - Good Faith Transaction Fax Logs: YES Responses

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____

A.C. Dike
NAME OF FIRM

Wednesday, January 15, 2014

RECEIVED
J.F. SHEA COMPANY, INC.
JAN 20 2014

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

RECEIVED
J.F. SHEA CONST., INC.
JAN 20 2014
DIV. NO.
JOB NO.

TX Result Report

P 1
01/20/2014 13:54
Serial No. A00H010000377
TC: 638210

Destination	Start Time	Time	Prints	Result	Note
919166459618	01-20 13:52	00:02:18	002/002	OK	AC Dike CO

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9946 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTIDN FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS DR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____

Highway Specialty Co.
NAME OF FIRM

Wednesday, January 15, 2014

RECEIVED
J.F. SHEA CONST., INC.
JAN 22 2014
INV. NO. ____
VC NO. ____

FACSIMILE TRANSMISSION

To:

Phone:

Fax Phone: +1 (530) 246-9940

From: Dustan Currier
Highway Specialty Co
19282 hollow lane
Redding
CA 96003

Phone: +1 (530) 949-5681

Fax Phone: (855) 846-5806

Note:

RECEIVED
J.F. SHEA CONST., INC.
JAN 22 2014
DIV. NO.
JOB NO.

Date: 01/22/2014

Pages: 3

TX Result Report

P 1
01/20/2014 14:11
Serial No. A00H010000377
TC: 638223

Destination	Start Time	Time	Prints	Result	Note
918558465806	01-20 14:10	00:01:27	002/002	OK	Hwy Specialty

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HDT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4282
FAX: (530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____

M+S Environmental Landscape Inc.
NAME OF FIRM

Wednesday, January 15, 2014

RECEIVED
SHEA CONST. INC.
JAN 31 2014

To: J. F. SHEA CONSTRUCTION, INC.

From M+S Environmental Landscape Inc

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

RECEIVED
J.F. SHEA CONST. INC.
JAN 30 2014

TX Result Report

P 1
01/20/2014 14:16
Serial No. A00H010000377
TC: 638228

Destination	Start Time	Time	Prints	Result	Note
92419647	01-20 14:15	00:01:07	002/002	OK	M&S Environmentl

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769089A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292** OR **(800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
8 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:08
Serial No. A00H010000377
TC: 640559

Destination	Start Time	Time	Prints	Result	Note
92419647	01-23 15:07	00:01:06	002/002	OK	MOS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
5 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
29 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:46
Serial No. A00H010000377
TC: 644878

Destination	Start Time	Time	Prints	Result	Note
92419647	01-28 14:45	00:01:25	002/002	OK	M&S

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 ~~SHOULDER BACKING~~
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 ~~PREPAVING INERTIAL PROFILER~~
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____

Nitta Erosion Control
NAME OF FIRM

Wednesday, January 15, 2014

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:21
Serial No. A00H010000377
TC: 638232

Destination	Start Time	Time	Prints	Result	Note
919166524376	01-20 14:21	00:00:43	002/002	OK	Nitha

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:13
Serial No. A00H010000377
TC: 640569

Destination	Start Time	Time	Prints	Result	Note
919166524376	01-23 15:12	00:00:38	002/002	OK	N/A

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CAL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:52
Serial No. A00H010000377
TC: 644903

Destination	Start Time	Time	Prints	Result	Note
919166524376	01-28 14:51	00:00:39	002/002	OK	N/A

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.6 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:21
Serial No. A00H010000377
TC: 647450

Destination	Start Time	Time	Prints	Result	Note
919166524376	01-30 15:21	00:00:40	002/002	OK	N.Ha

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR **CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____ Sam's Equipment & Supplies
NAME OF FIRM

Wednesday, January 15, 2014

RECEIVED
J.F. SHEA CONST., INC.
JAN 21 2014
DIV. NO. ____
JO NO. ____

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

RECEIVED
J.F. SHEA CONST., INC.
JAN 21 2014
DIV. NO.
A/C NO.

TX Result Report

P 1
01/20/2014 14:29
Serial No. A00H010000377
TC: 638260

Destination	Start Time	Time	Prints	Result	Note
915592511119	01-20 14:28	00:00:40	002/002	OK	Sam's

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____

St. Rhoades Construction Inc.
NAME OF FIRM

Wednesday, January 15, 2014

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:28
Serial No. A00H010000377
TC: 638259

Destination	Start Time	Time	Prints	Result	Note
92239222	01-20 14:26	00:01:42	002/002	OK	S.T. Rhoades

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.6 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND **A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____

Triumph Geo-Synthetics
NAME OF FIRM

Wednesday, January 15, 2014

RECEIVED
SHEA CONST., INC.
JAN 20 2014
DIV. NO.
VC NO.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769888A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

RECEIVED
J.F. SHEA CONST., INC.
JAN 20 2014
DIV. NO.
A/C NO.

TX Result Report

P 1
01/20/2014 14:31
Serial No. A00H010000377
TC: 638261

Destination	Start Time	Time	Prints	Result	Note
917142371549	01-20 14:30	00:00:56	002/002	OK	Trumph

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.6 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of this contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
16 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
26 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

Good Faith Efforts Documentation - Good Faith Fax Logs: 1/20/14

TX Result Report

P 1
01/20/2014 13:56
Serial No. A00H010000377
TC: 638211

Destination	Start Time	Time	Prints	Result	Note
917077368368	01-20 13:54	00:01:09	002/002	OK	Adanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 13:57
Serial No. A00H010000377
TC: 638212

Destination	Start Time	Time	Prints	Result	Note
915594533250	01-20 13:56	00:00:55	002/002	OK	Alert Olite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:03
Serial No. A00H010000377
TC: 638217

Destination	Start Time	Time	Prints	Result	Note
915102220972	01-20 14:02	00:00:56	000/002	No Ans	Appan

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.6 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:01
Serial No. A00H010000377
TC: 638213

Destination	Start Time	Time	Prints	Result	Note
916615899509	01-20 13:58	00:02:19	002/002	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSHC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:01
Serial No. A00H010000377
TC: 638216

Destination	Start Time	Time	Prints	Result	Note
92228910	01-20 14:01	00:00:39	002/002	OK	Axner

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WS)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:04
Serial No. A00H010000377
TC: 638218

Destination	Start Time	Time	Prints	Result	Note
92217563	01-20 14:03	00:00:38	002/002	OK	Charles Custom

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:05
Serial No. A00H010000377
TC: 638219

Destination	Start Time	Time	Prints	Result	Note
915036691192	01-20 14:04	00:01:01	002/002	OK	Dirt & Agg

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:06
Serial No. A00H010000377
TC: 638220

Destination	Start Time	Time	Prints	Result	Note
917076783391	01-20 14:05	00:01:09	002/002	OK	Discovery

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FME: Frame Erase Tx, MIX: Mixed Original Tx, CALL: Manual Tx, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.6 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-454104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:08
Serial No. A00H010000377
TC: 638221

Destination	Start Time	Time	Prints	Result	Note
915595941056	01-20 14:07	00:01:39	002/002	OK	Force Trafficc

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CACL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay -- Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:10
Serial No. A00H010000377
TC: 638222

Destination	Start Time	Time	Prints	Result	Note
97439352	01-20 14:09	00:00:38	002/002	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 799969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay -- Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.6 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:19
Serial No. A00H010000377
TC: 638230

Destination	Start Time	Time	Prints	Result	Note
915597322684	01-20 14:12	00:01:33	000/002	Cont	
915597322684	01-20 14:17	00:01:11	002/002	OK	KRC

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769289A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,500,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:14
Serial No. A00H010000377
TC: 638224

Destination	Start Time	Time	Prints	Result	Note
916192333768	01-20 14:13	00:00:38	002/002	OK	Logans

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FME: Frame Erase Tx, MIX: Mixed Original Tx, CALL: Manual Tx, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:17
Serial No. A00H010000377
TC: 638229

Destination	Start Time	Time	Prints	Result	Note
914158244696	01-20 14:16	00:00:55	002/002	OK	M Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4619
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7" STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:20
Serial No. A00H010000377
TC: 638231

Destination	Start Time	Time	Prints	Result	Note
919495865757	01-20 14:19	00:01:00	002/002	OK	MLM

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,500,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:23
Serial No. A00H010000377
TC: 638256

Destination	Start Time	Time	Prints	Result	Note
918186984581	01-20 14:22	00:01:24	002/002	OK	NLS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erage TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:26
Serial No. A00H010000377
TC: 638258

Destination	Start Time	Time	Prints	Result	Note
95471185	01-20 14:25	00:00:39	002/002	OK	Rader

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.8 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 03-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7" STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:34
Serial No. A00H010000377
TC: 638262

Destination	Start Time	Time	Prints	Result	Note
917074710318	01-20 14:32	00:01:14	002/002	OK	Tully

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:35
Serial No. A00H010000377
TC: 638263

Destination	Start Time	Time	Prints	Result	Note
919497884901	01-20 14:34	00:01:09	002/002	OK	Ultra Systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4619
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND **A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:36
Serial No. A00H010000377
TC: 638264

Destination	Start Time	Time	Prints	Result	Note
914154511786	01-20 14:35	00:01:09	002/002	OK	Water Components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7" STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

Good Faith Efforts Documentation - Good Faith Fax Logs: 1/23/14

TX Result Report

P 1
01/23/2014 14:50
Serial No. A00H010000377
TC: 640548

Destination	Start Time	Time	Prints	Result	Note
917077368368	01-23 14:49	00:00:50	002/002	OK	Adanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 14:51
Serial No. A00H010000377
TC: 640549

Destination	Start Time	Time	Prints	Result	Note
915594533250	01-23 14:50	00:00:47	002/002	OK	Alert o Lite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 14:57
Serial No. A00H010000377
TC: 640552

Destination	Start Time	Time	Prints	Result	Note
915102220972	01-23 14:56	00:00:56	000/002	No Ans	Appian

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADA: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay -- Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 14:55
Serial No. A00H010000377
TC: 640550

Destination	Start Time	Time	Prints	Result	Note
916615899509	01-23 14:52	00:02:18	002/002	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ABBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WABTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 14:56
Serial No. A00H010000377
TC: 640551

Destination	Start Time	Time	Prints	Result	Note
92228910	01-23 14:55	00:00:39	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE E8A)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WS)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 14:58
Serial No. A00H010000377
TC: 640553

Destination	Start Time	Time	Prints	Result	Note
92217563	01-23 14:57	00:00:37	002/002	OK	Charles.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 14:59
Serial No. A00H010000377
TC: 640554

Destination	Start Time	Time	Prints	Result	Note
915036691192	01-23 14:58	00:01:03	002/002	OK	Dirt & Agg

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PCF: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 249-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YDUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ABBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:00
Serial No. A00H010000377
TC: 640555

Destination	Start Time	Time	Prints	Result	Note
917076783391	01-23 14:59	00:01:09	002/002	OK	Discovery

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FME: Frame Erase Tx, MIX: Mixed Original Tx, CALL: Manual Tx, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:03
Serial No. A00H010000377
TC: 640556

Destination	Start Time	Time	Prints	Result	Note
915595941056	01-23 15:01	00:01:38	002/002	OK	Force Traffic

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 760989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHDR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:04
Serial No. A00H010000377
TC: 640557

Destination	Start Time	Time	Prints	Result	Note
97439352	01-23 15:03	00:00:43	002/002	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.6 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:10
Serial No. A00H010000377
TC: 640566

Destination	Start Time	Time	Prints	Result	Note
915597322684	01-23 15:04	00:01:24	001/002	Cont	KRC
915597322684	01-23 15:10	00:00:37	001/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's licenses, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:06
Serial No. A00H010000377
TC: 640558

Destination	Start Time	Time	Prints	Result	Note
916192333768	01-23 15:06	00:00:38	002/002	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 799989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,600,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:09
Serial No. A00H010000377
TC: 640561

Destination	Start Time	Time	Prints	Result	Note
914158244696	01-23 15:08	00:00:53	002/002	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:11
Serial No. A00H010000377
TC: 640568

Destination	Start Time	Time	Prints	Result	Note
919495865757	01-23 15:11	00:00:46	002/002	OK	MLM

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT **UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:19
Serial No. A00H010000377
TC: 640613

Destination	Start Time	Time	Prints	Result	Note
918186984581	01-23 15:17	00:01:23	002/002	OK	N/S

Note TMR: Timer TX, POL: Polling, ORG: Original size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 248-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WODD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLAREO END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASSESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL SEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 AOJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:21
Serial No. A00H010000377
TC: 640619

Destination	Start Time	Time	Prints	Result	Note
95471185	01-23 15:20	00:00:35	002/002	OK	Radek

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND **A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opponunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:22
Serial No. A00H010000377
TC: 640619

Destination	Start Time	Time	Prints	Result	Note
917074710318	01-23 15:21	00:01:09	002/002	OK	TAN

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, NBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
16 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:24
Serial No. A00H010000377
TC: 640619

Destination	Start Time	Time	Prints	Result	Note
919497884901	01-23 15:22	00:01:09	002/002	OK	Ultra Systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,600,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
16 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:25
Serial No. A00H010000377
TC: 640619

Destination	Start Time	Time	Prints	Result	Note
914154511786	01-23 15:24	00:01:08	002/002	OK	Water components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.6 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR** (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
28 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

Good Faith Efforts Documentation - Good Faith Fax Logs: 1/28/14

TX Result Report

P 1
01/28/2014 14:23
Serial No. A00H010000377
TC: 644738

Destination	Start Time	Time	Prints	Result	Note
917077368368	01-28 14:22	00:01:16	002/002	OK	Adanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erage TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
29 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 17:24
Serial No. A00H010000377
TC: 645236

Destination	Start Time	Time	Prints	Result	Note
92228910	01-28 17:23	00:00:38	002/002	OK	Axner

Note TMR: Timer TX, POL: Polling, ORG: Original Size setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,800.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:24
Serial No. A00H010000377
TC: 644747

Destination	Start Time	Time	Prints	Result	Note
915594533250	01-28 14:23	00:00:47	002/002	OK	Alert

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. P. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:35
Serial No. A00H010000377
TC: 644832

Destination	Start Time	Time	Prints	Result	Note
915102220972	01-28 14:24	00:00:47	000/002	Cont	Appian
915102220972	01-28 14:34	00:00:54	000/002	NG	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erage TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 03-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANOON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTDS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMDVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
26 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:28
Serial No. A00H010000377
TC: 644758

Destination	Start Time	Time	Prints	Result	Note
916615899509	01-28 14:25	00:02:25	002/002	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 245-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT **UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:34
Serial No. A00H010000377
TC: 644831

Destination	Start Time	Time	Prints	Result	Note
92217563	01-28 14:33	00:00:37	002/002	OK	Charles

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292** OR **(800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:37
Serial No. A00H010000377
TC: 644834

Destination	Start Time	Time	Prints	Result	Note
915036691192	01-28 14:35	00:01:30	002/002	OK	Dirt & Agg

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:38
Serial No. A00H010000377
TC: 644849

Destination	Start Time	Time	Prints	Result	Note
917076783391	01-28 14:37	00:01:09	002/002	OK	Discovery

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:40
Serial No. A00H010000377
TC: 644851

Destination	Start Time	Time	Prints	Result	Note
915595941056	01-28 14:38	00:01:38	002/002	OK	Force Traffic

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 03-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:42
Serial No. A00H010000377
TC: 644852

Destination	Start Time	Time	Prints	Result	Note
97439352	01-28 14:41	00:01:28	002/002	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 3.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:49
Serial No. A0DH010000377
TC: 644894

Destination	Start Time	Time	Prints	Result	Note
915597322684	01-28 14:43	00:01:02	000/002	Cont	
915597322684	01-28 14:48	00:01:11	002/002	OK	KRC

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay -- Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,600,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ABPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASSESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:44
Serial No. A00H010000377
TC: 644873

Destination	Start Time	Time	Prints	Result	Note
916192333768	01-28 14:44	00:00:35	002/002	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.6 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:48
Serial No. A00H010000377
TC: 644893

Destination	Start Time	Time	Prints	Result	Note
914158244696	01-28 14:47	00:00:52	002/002	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

Good Faith Efforts Documentation - Good Faith Transaction Logs Call # 1: 1/22/14

Recipients Phone Log 1 Set 1 Date: 01/22/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:41 A.M	M
A B S L CONSTRUCTION Yes, will bid. Will fax a quote before bid date.	Darryl	01/22/2014 09:43 A.M	Y
A C DIKE CO Yes, will bid. Will fax a quote before bid date.	Dave	01/22/2014 09:44 A.M	Y
A S CONTRACTORS, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:45 A.M	M
ALLEN GILL CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:45 A.M	M
AUSTIN ENTERPRISE May be interested, not sure at this time. They will fax a quote before bid date if interested.	Edith	01/22/2014 09:47 A.M	M
AZCO No, not bidding this project. Not within their scope of work.	Stacey	01/22/2014 09:48 A.M	N
BAY LINE CUTTING & CORING, INC. No, not bidding this project. Not within their scope of work.	Juan	01/22/2014 09:48 A.M	N
BC SCHMIDT CONSTRUCTION, INC. No, not bidding this project. Not within their scope of work.	Didi	01/22/2014 09:50 A.M	N
BERT W SALAS, INC May be interested, however, we were unable to leave a message. No answer	Not available	01/22/2014 09:57 A.M	M
BLACK DIAMOND ASPHALT, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:59 A.M	M
CAL-CON PUMPING, LLC May be interested, however, we were unable to leave a message. Number can not be reached.	No answer	01/22/2014 10:00 A.M	M
CAMACHO COMMUNICATIONS CORPORATIONS No, not bidding this project. Not within their scope of work.	Julian	01/22/2014 10:00 A.M	N
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:01 A.M	M
CLEAR CREEK CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:14 A.M	M
CMC TRAFFIC CONTROL SPECIALIST No, not bidding. Too far.	Sue	01/22/2014 10:16 A.M	N
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, will bid. They will fax a quote before bid date.	Heather	01/22/2014 10:17 A.M	Y
CONTECH CONCRETE TECHNIQUES, INC May be interested, however, we were unable to leave a message. Fax machine picked up.	Not available	01/22/2014 10:17 A.M	M
DIRT & AGGREGATE INTERCHANGE, INC No, not bidding. Not within their scope of work.	Receptionist	01/22/2014 10:18 A.M	N

EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:19 A.M	M
ERNEST B. DEE May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:20 A.M	M
FCS STRIPING, SEALING AND PAVING, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:20 A.M	M
FORMWORK SUPPLY, INC. No, not bidding. Not interested in this project.	Brandon	01/22/2014 10:27 A.M	N
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR No, not bidding. Not interested in this project.	Tony	01/22/2014 10:27 A.M	N
GALLAWAY ENTERPRISES, INC May be interested, not sure at this time. They will reply if interested.	Kevin	01/22/2014 10:28 A.M	M
GENERAL SUPPLY COMPANY may be interested, however, we were unable to leavea message. Voicemail is full.	Voicemail full	01/22/2014 10:31 A.M	M
GR SUNDBERG, INC. No, not bidding. Not interested in this project.	Estimator	01/22/2014 10:32 A.M	N
HAMANAKA PAINTING CO. may be interested, however, we were unable to leavea message. Voicemail is full.	Not available	01/22/2014 10:32 A.M	M
K & G CONCRETE INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:33 A.M	M
K R C SAFETY CO. INC. Yes, will bid. They will fax a quote before bid date.	Claudia	01/22/2014 10:37 A.M	Y
KA`PEL CONSTRUCTION INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:39 A.M	M
KIONA LANDSCAPING May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:40 A.M	M
L & L BRIDGES May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:45 A.M	M
M & S ENVIRONMENTAL LANDSCAPES, INC Yes, will be bidding. They have already responded to the fax.	Estimator	01/22/2014 10:46 A.M	Y
MC CULLOUGH CONSTRUCTION INC Yes, will bid. They will fax a quote before bid date.	Rochelle	01/22/2014 10:46 A.M	Y
MONROE CONSTRUCTION SALES No, not bidding. Too far.	Julie	01/22/2014 10:47 A.M	N
NUNO IRON & MFG, INC No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:47 A.M	N
OLIVEIRA FENCE, INC. No, not bidding. Too far.	Diana	01/22/2014 10:51 A.M	N
PROFESSIONAL CONCRETE SAWING INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:52 A.M	M
R. E. SERRANO INC. No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:52 A.M	N

RUPERT CONSTRUCTION SUPPLY, LLC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:52 A.M	M
S.T. RHOADES CONSTRUCTION INC Yes, will bid. They will fax a quote before bid date.	Kathy	01/22/2014 10:57 A.M	Y
SITE WORK SOLUTIONS, INC No, not bidding. Not interested in this project.	Erin	01/22/2014 10:57 A.M	N
SJR MASONRY & CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:57 A.M	M
SPECIALTY TRAFFIC SYSTEMS No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:59 A.M	N
SUULUTAAQ, INC - ALASKA NATIVE CORP No, not bidding. Not interested in this project.	Cristina	01/22/2014 11:00 A.M	N
TRINITY VALLEY CONSULTING ENGINEERS, INC May be interested, resent fax on request.	Arlene	01/22/2014 11:02 A.M	M
TULLY CONSULTING GROUP May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 11:02 A.M	M
UMA HINMAN CONSULTING No, not bidding. Not interested in this project.	Ema	01/22/2014 11:03 A.M	N
WALLACE STRUCTURES May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 11:03 A.M	M

Good Faith Efforts Documentation - Good Faith Transaction Logs Call # 2: 2/7/14

Recipients Phone Log 2 set 1 Date: 02/07/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:34 A.M	M
A B S L CONSTRUCTION Yes, will be bidding. Will fax a quote before bid date.	Darryl	02/07/2014 11:35 A.M	Y
A C DIKE CO Yes, will be bidding. Will fax a quote before bid date.	Dave	02/07/2014 11:35 A.M	Y
A S CONTRACTORS, INC. No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:36 A.M	N
ALLEN GILL CONSTRUCTION, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:37 A.M	M
AUSTIN ENTERPRISE No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:39 A.M	N
BERT W SALAS, INC May be interested, however, we were unable to leave a message. No answer to call.	Not available	02/07/2014 11:40 A.M	M
BLACK DIAMOND ASPHALT, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:41 A.M	M
CAL-CON PUMPING, LLC Yes, will be bidding. Will fax a quote before bid date.	Lia	02/07/2014 11:43 A.M	Y
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:45 A.M	M
CLEAR CREEK CONSTRUCTION May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:46 A.M	M
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, will be bidding. Will fax a quote before bid date.	Heather	02/07/2014 11:46 A.M	N
CONTECH CONCRETE TECHNIQUES, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:47 A.M	M
EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:50 A.M	M
ERNEST B. DEE May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:50 A.M	M
FCS STRIPING, SEALING AND PAVING, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
GALLAWAY ENTERPRISES, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
GENERAL SUPPLY COMPANY May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
HAMANAKA PAINTING CO. No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:57 A.M	N

K & G CONCRETE INC	Voicemail full	02/07/2014 11:58 A.M	M
May be interested, however, we were unable to leave a message. Voicemail was full.			
K R C SAFETY CO. INC.	Sherry	02/07/2014 12:00 A.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
KA'PEL CONSTRUCTION INC	Voicemail	02/07/2014 00:02 P.M	M
May be interested, left a voicemail message with all the project details.			
KIONA LANDSCAPING	Voicemail	02/07/2014 00:03 P.M	M
May be interested, left a voicemail message with all the project details.			
L & L BRIDGES	Estimator	02/07/2014 00:07 P.M	N
No, not bidding. Not interested in bidding.			
M & S ENVIRONMENTAL LANDSCAPES, INC	Voicemail	02/07/2014 00:07 P.M	Y
Yes, will be bidding. Last time we spoke to the estimator he said they would be bidding the project.			
MC CULLOUGH CONSTRUCTION INC	Receptionist	02/07/2014 00:08 P.M	N
No, not bidding. Not interested in bidding.			
PROFESSIONAL CONCRETE SAWING INC.	Dan	02/07/2014 00:10 P.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
RUPERT CONSTRUCTION SUPPLY, LLC	Voicemail	02/07/2014 00:14 P.M	M
May be interested, left a voicemail message with all the project details.			
S.T. RHOADES CONSTRUCTION INC	Steve	02/07/2014 00:14 P.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
SJR MASONRY & CONSTRUCTION	Voicemail	02/07/2014 00:15 P.M	M
May be interested, left a voicemail message with all the project details.			
TRINITY VALLEY CONSULTING ENGINEERS, INC	Arlene	02/07/2014 02:56 P.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
TULLY CONSULTING GROUP	Voicemail	02/07/2014 02:56 P.M	M
May be interested, left a voicemail message with all the project details.			
WALLACE STRUCTURES	Eric	02/07/2014 02:58 P.M	M
May be interested, resent fax on request.			

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID BOOK

Contract No.: 02-4E4104 Project ID: 0200020282
Bidder: VC0000022972 - J. F. Shea Construction, Inc.

GOOD FAITH EFFORTS DOCUMENTATION - DBE PAGE 2 OF 3 (cont'd)

3. For each item of work made available, list the selected firm and its status as a DBE, the DBE that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of work :
2,3,56,57,58,59,60,70,71,72,73
Name of selected firm : Highway Specialty Co. (SEE QUOTE)
DBE or Non-DBE : Non-DBE
Name of Rejected Firm : S.T. Rhoades Const.,Inc.(Not Low)
Quote : 241,520.50 Price Difference : 36,479.50

Item(s) of work :
13,15,26,27,28,29,30,31,33,54,74
Name of selected firm : Apex Fence Company (SEE QUOTE)
DBE or Non-DBE : Non-DBE
Name of Rejected Firm : Dirt & Aggregate Interchange, Inc. (Not Low)
Quote : 342,932.50 Price Difference : 72,982.50

Item(s) of work :
3,17,75,76,77,79
Name of selected firm : Linear Options, Inc. (SEE QUOTE)
DBE or Non-DBE : Non-DBE
Name of Rejected Firm : None Quoted
Quote : 95,420.00 Price Difference :

Item(s) of work :
78
Name of selected firm : Terry Hansen Electric (SEE QUOTE)
DBE or Non-DBE : Non-DBE
Name of Rejected Firm : Northern Industrial Electric (Not Low)
Quote : 13,750.00 Price Difference : 2,283.00

Item(s) of work :

Name of selected firm :
DBE or Non-DBE :
Name of Rejected Firm :
Quote : Price Difference :

Item(s) of work :

Name of selected firm :
DBE or Non-DBE :
Name of Rejected Firm :
Quote : Price Difference :

Item(s) of work :

Name of selected firm :
DBE or Non-DBE :
Name of Rejected Firm :
Quote : Price Difference :

Item(s) of work :

Name of selected firm :
DBE or Non-DBE :
Name of Rejected Firm :
Quote : Price Difference :

Good Faith Efforts Documentation - DBE Page 2 of 3 - # 3 - Subcontractors Used vs Not Used

02-Tri-299-53.5/64.0, 02-4E4104, Addendum Nos. 1-2, in Trinity County at and near Weaverville from Industrial Parkway to 0.5 mile east of Lewiston Road.
Nitta Erosion Control Bid-Proposal dated February 7, 2014.
Page 2 of 2.

RECEIVED
J.F. SHEA CONST., INC.
FEB 11 2014
DIV. NO.
JOB NO.

3) One (1) move-in is included in the total bid price. ~~Additional move-ins~~ (if required) is at $1,250.00 each for Erosion Control (Dry Seed) (SQFT) and for Straw. ~~Approximately~~ one-half (0.50) working day (weekends and holidays excluded) is required to complete an estimated 3,900 SQFT of Erosion Control (Dry Seed) (SQFT) and an estimated 3,900 SQFT of Straw. Stand-by time will be billed at $360.00 per hour.

4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is $150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).

6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

7) General Contractor to provide good, drivable truck access to each site to be treated with Erosion Control (Dry Seed) (SQFT) and with Straw.

8) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Erosion Control (Dry Seed) (SQFT) and of Straw. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,

Scott K. Nitta

Scott K. Nitta, President
Nitta Erosion Control

bid form 2014\caltrans\tri299.feb

EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)

RECEIVED
J.F. SHEA CONST., INC.
FEB 11 2014
DIV. NO.
NC NO.

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OG THIS FORM

AGENCY: Caltrans LOCATION: 02-Tri-299-53.5/64.0 in Trinity County at and near Weaverville
PROJECT DESCRIPTION: Contract No. 02-4E4104 overlay hot mix asphalt and reconstruct guard rail and end treatments
TOTAL CONTRACT AMOUNT: $2,730.00
BID DATE: February 12, 2014
BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control
CONTRACT DBE GOAL: 12%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBEs (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		12/1/2015	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
40	Erosion Control (Dry Seed)			$ 1,677.00
41	Straw			$ 1,053.00

FOR LOCAL AGENCY TO COMPLETE:
Local Agency Contract Number: _____
Federal Aid Project Number: _____
Federal Share: _____
Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate

Print Name Signature Date

Local Agency Representative
(Area Code) Telephone Number:

For Caltrans Review:

Print Name Signature Date

Caltrans District Local Assistance Engineer

Total Claimed DBE $ 2,730.00
0.035%

Signature of Bidder

2/11/14
Date

(916) 652-7459
(Area Code) Tel. No.

Laura J. Bills
Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 6/25/08)

Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution my result in de-obligation of funds for this project.
(2) Copy - Include in award package to Caltrans District Local Assistance
(3) Original - Local agency files

BUSINESS ENTERPRISE CERTIFICATE

RECEIVED
J.F. SHEA CONST., INC.
FEB 11 2014
DIV. NO.
A/C NO.

NITTA EROSION CONTROL
3778 DEL MAR AVENUE
LOOMIS, CA 95650 9051
Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 561730 Landscaping Services

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 217
Renewal Date : December 1, 2015

Janice Salais November 22, 2013
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

Back To Query Form

Search Returned 1 Records

Tue Aug 13 09:34:04 PDT 2013

Query Criteria
Firm ID: 217
Firm/DBA Name: Nitta Erosion Control
City: Loomis
Zip Code: 95650
Area Code: 916

Firm Type: DBE

RECEIVED
J.F. SHEA CONST., INC.
FEB 11 2014
DIV. NO.
NC NO.

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nittaec@gmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	652-7459
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

GRADING • PAVING • EXCAVATING • UNDERGROUND UTILITIES

GR Sundberg, Inc.

General Engineering Contractor CLR 738665

5211 Boyd Road, Arcata, CA 95521 (707) 825-6565 Fax (707) 825-6563

DBE

QUOTE

OWNER: Caltrans
PROJECT: 02-4E4104
LOCATION: Trinity County

PHONE:
FAX:
BID DATE: 2/12/2014

BID ITEM	Description	UNIT	QTY	$ / UNIT	TOTAL
55 F	Minor Concrete (Minor Structure) PARTIAL	CY	4	$ 533.00	$ 2,132.00
~~68~~	~~Parking Bumpers - PARTIAL. Supply concrete bumper~~ only.	~~EA~~	~~10~~	~~$ 22.00~~	~~$ 220.00~~
69 F	Misc. Iron & Steel = frames and grates for DIs only.	LB	478	$ 2.23	$ [redacted]
XX	Mobilization - Delivered to jobsite, can be deleted from quote if you pick up in Arcata, CA. Full truck load deliveries figures, 1 drop location per load delivery.	LS	1	$ 600.00	$ 600.00
				TOTAL	$ ~~4,017.94~~ $ 3,797.94

NOTE:
*

RECEIVED
J.F. SHEA CONST., INC.
FEB 10 2014
DIV. NO.
A/C NO.

TERMS & EXCLUSIONS

1. F.O.B Arcata, CA. Can deliver for above mentioned price.
2. Miscellaneous iron and steel cannot be purchased separately.
3. Installation is by others. This quote is to custom pre-cast and supply to job only.
4. All Units will be two piece minimum, except units with short heights.
5. All Minor Concrete manufactured per Caltrans Standards and Project Specifications and are subject to engineer's approval
6. A Certificate of Compliance is included.
7. Please contact GRS prior to bid opening if you are interested in breaking out items. This quote cannot be separated without prior authorization from GRS.
8. Prices include delivery. Owner to secure truck access and unload. Delays in unloading shall be charged at $100 per hour. If multiple drop locations per load occur, there will be a $50 fee per additional drop location.
9. Scheduling of deliveries/pickup are to be agreed upon by Buyer and Seller.
10. Sales tax NOT included.
11. Terms: Customer agrees to pay for all above described work by the 10th of the month following purchase. A finance charge at the rate of 1 1/2 % per month will be charged on all past due accounts. Payment not dependent upon buyer receiving funds from other sources. Credit cards not accepted.

By: _____
Cassie Wood - GR Sundberg, Inc.
Project Manager/Estimator

Ex. 6/1/15

*** GR Sundberg is a certified DBE, UDBE, and Small Business ***

UDBE # 31060 SBE # 26982

Revised- 2-12-14 @ 1:05

S.T. RHOADES CONSTRUCTION, INC.

DBE

RECEIVED
HEA CONST., INC.
FEB
DIV. NO.
A/C NO.

8585 COMMERCIAL WAY, REDDING, CA 96002
P.O. BOX 494520, REDDING, CA., 96049
530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

PROPOSAL

To: General Contractors
Attn:
Project: 02-4E4104 Date: 2/12/2014
Bid date: 2/12/2014

Item	Description	Quantity	UM	Unit Price	Amount
2	Construction Area Signs (22 const signs & 2 proj funding)	1	ls	$ 10,900.00	$ 10,900.00
4	Portable changeable Message Signs (LS) (see attached rental rate sheet)	1	ls	no bid/see rate sheet	
7	Temporary Drainage Inlet Protection	11	ea	$ 225.00	$ 2,475.00
8	Temporary Fiber Roll	2610	lf	$ 7.00	$ 18,270.00
9	Temporary Gravel Bag Berm	200	lf	$ 12.00	$ 2,400.00
12	Temporary Fence (type esa)	80	lf	$ 4.00	$ 320.00
14	Abandon Culvert (EA)	1	ea	$ 4,000.00	$ 4,000.00
16	Remove Flared End Section	1	ea	$ 1,500.00	$ 1,500.00
18	Remove Roadside Sign	21	ea	$ 200.00	$ 4,200.00
19	Remove Sign Panel	2	ea	$ 200.00	$ 400.00
20	Remove Asphalt Concrete Dike	7680	lf	$ 2.50	$ 19,200.00
21	Remove Culvert (EA)	9	ea	$ 3,500.00	$ 31,500.00
22	Remove Culvert (naturally occurring asbestos)	1	ea	$ 90,000.00	$ 90,000.00
23	Remove Inlet	2	ea	$ 1,000.00	$ 2,000.00
25	Remove Delineator	500	ea	$ 13.00	$ 6,500.00
32	Adjsut Inlet	5	ea	$ 5,000.00	$ 25,000.00
[redacted]					
36	Remove Concrete Sidewalk (SQYD)	10	sqyd	$ 100.00	$ 1,000.00
37	Remove Concrete (parking bumper)	10	ea	$ 50.00	$ 500.00
44	Replace Asphalt Concrete Surfacing (buy excluded)	1300	cy	$ 158.00	$ 205,400.00
52	Place Hot Mix Asphalt (miscellaneous area)	63	sqyd	$ 150.00	$ 9,450.00
55	Minor Concrete (minor structure)	5.7	cy	$ 3,880.00	$ 22,116.00
56	Furnish Single Sheet Aluminum Sign (.080"-Unframed)	130	sqft	$ 13.00	$ 1,690.00
57	Furnish Single Sheet Aluminum Sign (.063"-Framed)	140	sqft	$ 17.00	$ 2,380.00
58	Furnish Single Sheet Aluminum Sign (.080"-Framed)	200	sqft	$ 32.00	$ 6,400.00
59	Roadside Sign - one post	10	ea	$ 300.00	$ 3,000.00
60	Roadside Sign - two post	13	ea	$ 350.00	$ 4,550.00
61	24" Corrugated Steel Pipe (.138" thick)	360	lf	$ 395.00	$ 142,200.00
62	18" Corrugated Steel pipe (.138" thick)	62	lf	$ 259.00	$ 16,058.00
63	small rock slope protection	7	cy	$ 400.00	$ 2,800.00

64	rock slope protection (no. 1, method b) (cy)	7	cy	$ 200.00	$ 1,400.00
65	Rock Slope Protection Fabric (class 8)	60	sqyd	$ 5.00	$ 300.00
66	Detectable warning surface	14	sqft	$ 40.00	$ 560.00
67	Minor Concrete (sidewalk)	1	cy	$ 1,500.00	$ 1,500.00
68	Parking Bumper (precast concrete)	10	ea	$ 150.00	$ 1,500.00
69	miscellaneous iron and steel	478	lb	$ 5.00	$ 2,390.00
70	Delineator (class 2)	770	ea	$ 65.00	$ 50,050.00
71	Milepost marker	20	ea	$ 65.00	$ 1,300.00
72	Marker (culvert)	22	ea	$ 65.00	$ 1,430.00
73	Object Marker	120	ea	$ 100.00	$ 12,000.00
				Total:	$ 946,139.00

Notes:
- Proposal valid for 30 days, Allow 10 days for scheduling
- Payment to be made 15 days after work is completed
- Price includes furnishing and installation unless otherwise noted.
- Addendum 1 acknowledged
- Construction Area Signs- scope includes install one time, removal only one time. Scope does not include maintenance or USA
- USA's to be performed by General Contractor. If ST Rhoades is to supply USA for signage work then add $350/callout.
- Temporary Erosion Control scope includes supply and install one time and one time removal. No maintenance included.
- Traffic Control is excluded from our quote.
- 1 mobilization to project site included for storm drain work. If additional mobilizations are required add $1,800/each.
- AC patching of storm drain crossing is excluded.
- AC buy of item # 44 is excluded.
- Item #20 includes for removal of dike with grinder only. No hand work.
- ***Item #34 includes for one mobilization. Each additional mobilization will be +$5000.00/each***
- ***Item #44 includes for one mobilization. Each additional mobilization will be + $5,000/each***

Exclude:
- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- Referencing

Respectively Submitted,
Brian Zarr
Estimator

RECEIVED
J.F. SHEA CONST., INC.
FEB 12 2014
DIV. NO.
A/C NO.

93.700%

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002
P.O. BOX 494520, REDDING, CA.,96049
530-223-9322, FAX 530-223-9222 License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

TRAFFIC CONTROL PROPOSAL

To: GENERAL CONTRACTORS
Attn: ESTIMATORS
Project: 02-4E4104

Date: 2/12/14

Item	Description	Quantity	UM	Price
A	1 Man 1 Lane 1 Mile day or night	1	shift	$ 895.00
B	Additional lane same direction	1	ea	$ 135.00
C	Additional lane opposite direction	1	ea	$ 175.00
D	Additional mileage	1	ea	$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	$ 925.00
G	1 man lane closure overtime rate	1	hr	$ 80.00
H	Additional man	1	shift	$ 525.00
I	Pilot car	1	shift	$ 725.00
J	2 flaggers 8 hr shift,signs,cones	1	shift	$ 1,175.00
K	2 flaggers overtime rate	1	hr	$ 170.00
L	2 flaggers 8 hr night/special shift	1	shift	$ 1,300.00
M	2 flaggers overtime night/special shift	1	hr	$ 180.00
N *	Attenuator truck	1	shift	$ 350.00
	Attenuator truck	1	wk	$ 1,200.00
	Attenuator truck	1	month	$ 3,500.00
	optional driver	1	shift	$ 525.00
O *	Portable changeable message sign	1	day	$ 250.00
		1	week	$ 550.00
		1	month	$ 1,000.00
P *	Portable radar trailer	1	day	$ 175.00
		1	week	$ 375.00
		1	month	$ 750.00
Q	Shoulder closure	1	shift	$ 825.00
R *	High dump sweeper unoperated	1	day	$ 360.00
*	High dump sweeper operated	1	hr	$ 140.00
*	Based on availiblity at time of project start			
S	Pilot car overtime	1	hr	$ 90.00
T	Traffic control plans	1	ea	$ 750.00

Notes:
- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Subsistance to be added as needed per union rates
- Sunday rates available upon request
- We also provide erosion, water pollution programs, storm water plans, and BMP placement.
- Multiple move ins and outs may require additional charges

Includes:
- Price includes furnishing and installation unless otherwise noted.

Excludes
- Bonds
- Permits
- Mobilization, call for rates

*

Respectively Submitted,
Steve Rhoades
President

DBE

TCG

Civil Engineering and Stormwater Solutions

February 11, 2014

RE: Proposal for WPCP for Caltrans 02-4E4104, bidding 2/12/14

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with State and local requirements. Water Pollution Control Drawings will be included. Exclusions: Required BMP's, monitoring, site inspection and testing will be the contractor's responsibility.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

#6 A. Prepare WPCP $650

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal and if you have any questions please feel free to contact me at (707) 628-4219. If this proposal is acceptable, please sign below authorizing us to begin work and return via fax to (707) 471-0318.

Sincerely,

Robin Tully

Robin Tully, PE/QSD/QSP, President/Owner
License #: C64354

AUTHORIZATION TO PROCEED

Name:

Date:

RECEIVED
J.F. SHEA CONST., INC.
FEB 11 2014
DIV. NO.
A/C NO.

DBE/WBE/UDBE #38300, Exp. 2/4/2015 , SBE (Micro) #60919, Exp. 1/31/2016

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

DBE

Adanta, Inc.

Adanta

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

Native American Woman-Owned
California DOT-Certified DBE/SMBE
DBE Certificate #37357

February 11, 2014

Subject: **CONTRACT NO: 02-4E4104 – HOT MIX ASPHALT OVERLAY. RECONSTRUCT GUARD RAIL AND END TREATMENTS.**
Bid Date: 12 FEB 2014

Adanta is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	$1,300.00	~~$1,300.00~~
1	070030	LEAD COMPLIANCE PLAN (PAINT)	LS	LS	$1,300.00	~~$1,300.00~~
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANNING)	LS	LS	$1,300.00	~~$1,300.00~~
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	$795.00	~~$795.00~~
11	140003	ASBESTOS COMPLIANCE PLAN	LS	LS	$1,300.00	~~$1,300.00~~
Total						**$5,995.00**

<1300.00>
$4695.00
4800.00
$9495.00
<795.00>
$8700.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).

RECEIVED
OPTIMA CONST.
FEB 11 2014
DIV. NO.

Adanta

Caltrans Contract No. 02-4E4104
February 11, 2014

4. All change orders must be approved by agency/owner prior to work being performed by Adanta.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.

ASSUMPTIONS

1. Prime contractor provides on-site WPC Manager. Alternatively, a WPC Manager can be provided one day a week for $1,700.00 per week.
2. No other plans, reports or permits are included.
3. The WPCP and the Lead and Asbestos Compliance Plan are **guaranteed** acceptance for the quoted bids.
4. Field monitoring will be required for the Lead Compliance Plans. A CIH can be provided for the monitoring for $2,800 per day including all labor, travel, perdiem, materials, supplies, and lab costs. **Assume ONE (1) day EACH** for the lead monitoring plans; or a total of **$8,400.00** for the on-site monitoring.
5. Asbestos monitoring will also be required for this project. There will be **at least ONE day** required for the monitoring. Caltrans may elect to require additional days based on unforeseen site conditions, so a **daily rate of $2,800.00 is** offered for this effort.
6. Training for Section 14-11.05a(4), Asbestos Compliance Plan training, can be provided for a **lump sum of $2,000**. We assume the training will take no longer than one day.
7. Contractor to provide completed questionnaire (supplied by Adanta upon notice of award) prior to start of work.
8. Print-ready draft and final copies of plans and reports will be provided so hard copies can be produced; no hard copies will be provided by Adanta.

Adanta is a certified DBE contractor (No. 37357) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@adanta-inc.com if we can provide anything further.

My Very Best Regards,
ADANTA

Tim Anenson
Project Director

RECEIVED
J.F. SHEA CONST., INC.
FEB 11 2014

DRAGON
MATERIAL TRANSPORT, INC.

DBE

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649
dragonmaterial@yahoo.com

DBE/WBE/UDBE Firm No. 37444

---QUOTE

J.F. Shea Construction, Co.
Attn. Juan Bernardino
Date: 02/12/14

PROJECT: Caltrans Project No. 02-4E4104

#45 **MATERIAL: 2,000 U.S. Tons - PG 64-28M**
PARTIAL

DELIVERED PRICE: $717.00 per U.S. Ton + any applicable taxes

REFINERY: Paramount Refining, Elk Grove, Ca
DESTINATION: J.F. Shea - Fawndale

***Standby after 1 hour from scheduled delivery time at $100.00 per hour**
***Index: 5% Crude**
***Pricing based on full loads - 26.00 ton**
*Fuel surcharge - rate increase - add $1.00 for every $.10 increase if California On-Highway reaches $4.20 per gallon. www.eia.gov. $4.08 on bid day.

Signature of acceptance: _____
Date:_____
dragonmaterial@yahoo.com

Supply Oil - (60%)
800 Tons @ $675.00 + tax = $580,500.00 = 60% $348,300.00

Haul Oil - (100%)
800 Tons @ $42.00 = $33,600.00 = 100% 33,600.00

$381,900.00

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
PREPARED BY KILEY OLSON
CALTRANS DBE # 27363 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/14)

MATERIAL QUOTE

DBE

PROJECT: CALTRANS - 02-4E4104

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
	CSP				
61	24" GALV CSP (10 GA)	360	LF	$ 34.14	$ 12,290.40
61A	24" GALV DIMPLE BAND	12	EA	$ 25.60	$ 307.20
62	18" GALV CSP (10 GA)	62	LF	$ 25.78	$ 1,598.36
62A	18" GALV DIMPLE BANDS	2	EA	$ 20.84	$ 41.68
	FREIGHT TO JOBSITE	1	EA	$ 850.00	$ 850.00
	CUSTOMER TO UNLOAD			SUB TOTAL	$ 15,087.64

$15,087.64 / 60% = $9,052.58

Quantities are estimates only. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days. Sales tax not included. Terms Net 30. Full T.L. FOB jobsite. WCBS reserves the right to modify this quotation before final acceptance if cost or conditions change. Subject to price escalation after 30 days. Returns subject to restocking charge.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Submit copies of published advertisements or proofs of publication.

Publication : Shasta Builders Exchange
Dates of Advertisement : 1/15/14 - 2/12/14

Publication: DBE Good Faith.com
Dates of Advertisement: 1/15/14 - 2/12/14

Publication : Construction Up-Date
Dates of Advertisement : 1/16/14, 1/23/14, 1/30/14, 2/6/14

Publication : Minority Bidders Bulletin
Dates of Advertisement : 1/20/14, 1/27/14, 2/3/14, 2/10/14

Publication : Reed Construction Data
Dates of Advertisement : 1/15/14 - 2/12/14

Publication: Caltrans Online
Dates of Advertisement: 1/15/14 - 2/12/14

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency : DBE Good Faith
Date of Contact : 1/15/14
Method of Contact: Online / Phone Calls x 2 / Email / Fax - Gold Package
Results : Faxed DBE Subcontractors

Name of Agency : DBE Good Faith
Date of Contact : 1/15/14
Method of Contact: Online / Phone Calls x 2 / Email / Fax - Gold Package
Results : Emailed DBE Subcontractors

Name of Agency : DBE Good Faith
Date of Contact : 1/15/14
Method of Contact: Online / Phone Calls x 2 / Email / Fax - Gold Package
Results : Call # 1 to DBE Subcontractors

Name of Agency : DBE Good Faith
Date of Contact : 1/15/14
Method of Contact: Online / Phone Calls x 2 / Email / Fax - Gold Package
Results : Call # 2 to DBE Subcontractors

Good Faith Efforts Documentation - DBE Page 3 of 3 - # 4 - Advertising Back-Up

221-2140

Listing Only ☒ Place Ad ☐

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment Mailed

Amount $

Date Received

Bulletin

Date Listing Was Done:

Date Ad Was Done: 1-15-14 (8)

Will run until 2-12-14

LISTING & AD

Date 1/15/14 Time 10:52 AM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769989 A

Per:

Contact Person: Stacy Dutra

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: Trinity County

Job Name: Hot Mix Asphalt Overlay - Reconstruct Guard Rail & End Treatments

Job Number: Contract # 02-4E4104

Bid Date: 2/12/14 Time: 2:00 PM

Place Ad on These Dates:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Time: _____

RECEIVED
J.F. SHEA CONST., INC.

FEB 12 2014

DIV. NO. _____
A/C NO. _____

Fax #: (530) 221-2140

TX Result Report

P 1
01/15/2014 11:54
Serial No. A00H010000377
TC: 634995

Destination	Start Time	Time	Prints	Result	Note
92212140	01-15 11:54	00:00:21	001/001	OK	

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FME: Frame Erase Tx, MIX: Mixed Original Tx, CALL: Manual Tx, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

RECEIVED
J.F. SHEA CONST., INC.
JAN 15 2014
DIV. NO.
A/C NO.

221-2140

Listing Only ☒ Place Ad ☐

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 630) 246-4292

Fax: 530) 246-9940

Contact Person:

Job Location:
Job Name:
Job Number:
Bid Date: _____ Bid Time: _____

Job Location:
Job Name:
Job Number:
Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment:
Mailed
Amount $
Date Received

Bulletin

Last Listing Was Done:
Last Ad Was Done:

LISTING & AD

Date 1/15/14 Time 10:52 AM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769969 A

Per:

Contact Person: Stacy Dutra

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: Trinity County
Job Name: Hot Mix Asphalt Overlay - Reconstruct Guard Rail & End Treatments
Job Number: Contract # 02-4E4104
Bid Date: 2/12/14 Time: 2:00 PM

Place Ad on These Dates:

Job Location:
Job Name:
Job Number:
Bid Date: _____ Time: _____

Fax #: (530) 221-2140

221-2140

Listing Only ☒ Place Ad ☐

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment:
Mailed
Amount $ _____
Date Received _____

Bulletin

Date Listing Was Done: _____
Date Ad Was Done: _____

LISTING & AD

Date 1/15/14 Time 10:52 AM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769989 A

Per:

Contact Person: Stacy Dutra

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: Trinity County

Job Name: Hot Mix Asphalt Overlay - Reconstruct Guard Rail & End Treatments

Job Number: Contract # 02-4E4104

Bid Date: 2/12/14 Time: 2:00 PM

Place Ad on These Dates:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Time: _____

Fax #: (530) 221-2140

Eureka: Humboldt County Courthouse Chiller Replacement Project
2/11/2014 CONTACT: County of Humboldt
2:00 PM PHONE: 707-445-7493 FAX: 707-445-7409

Work consists of the demolition and removal of existing chiller equipment and piping, supply and install new chiller equipment, associated modifications to plumbing systems, mechanical systems and electrical systems.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
Cal Electro	530-223-5937	530-221-7038

For a complete Bidder's List call 530.221.5556

14-00371 Chico: Disabled Access Site Improvement Project
2/11/2014 CONTACT: Butte County Housing Authority
2:00 PM PHONE: 530-895-4474 FAX: 530-895-4459

Work consists of the construction of disabled accessibility sitework improvements at a number of housing units operated by the Housing Authority.

14-00373 Oroville: Winston Gardens Window Remediation and Replacement
2/11/2014 CONTACT: Butte County Housing Authority
2:30 PM PHONE: 530-895-4474 FAX: 538-895-4459

Work consists of selected windows, awnings, eave/edge metal penetrations of stucco walls and front porch railings and screens.

Wednesday, February 12, 2014

14-00194 El Dorado Co.: Animal Services Facility
2/12/2014 CONTACT: County of El Dorado
3:00 PM PHONE: 530-621-5974

Work consists of the construction of improvements to the interior of the animal services facility as described.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
American River Construction, INC.	530-621-1785	530-621-0360
Carter-Kelly, Inc.	530-621-0950	530-621-2344
Diede Construction	209-369-8255	209-368-0600
Diede Construction	209-369-8255	209-368-0600
Sierra Valley Construction, Inc.	916-772-0800	916-772-0825
Sierra Valley Construction, Inc.	916-772-0800	916-772-0825
Swank Construction	707-446-8808	707-446-8303

For a complete Bidder's List call 530.221.5556

14-00196 Trinity Co.: DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
2/12/2014 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
ENGINEER'S ESTIMATE: $7,800,000

Work consists of a HMA overlay and reconstructing guard rails and end treatments in Trinity County at and near Weaverville from Industrial Parkway to 0.5 miles east of Lewiston Rd.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Mercer Fraser	707-443-6371	707-443-0277

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments

Bid Date: 2/12/2014 Bid Time: 2:00 PM

J F Shea Construction
P.O. Box 494519
Redding, CA
96049

Phone: 530-246-4292
Fax: 530-246-9940
CSL: 769989
Date of Ad: 1/15/2014

Mercer Fraser

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments

Bid Date: 2/12/2014 Bid Time: 2:00 PM

Mercer Fraser
P O Box 5389
Eureka, CA

Phone: 707-443-6371
Fax: 707-443-0277
CSL: 105709

2/11/2014 2:00 PM
CONTACT: Butte County Housing Authority
PHONE: 530-895-4474 FAX: 530-895-4459

Work consists of the construction of disabled accessibility sitework improvements at a number of housing units operated by the Housing Authority.

Wednesday, February 12, 2014

14-00407 Yolo Co.: Parks-Grasslands-Driveway Entrance Project
2/12/2014 3:00 PM
CONTACT: County of Yolo
PHONE: 530-406-4874

Work consists of constructing a new concrete driveway entrance from County Road 35 into the Grasslands Regional Park area.

14-00004 Mendocino Co.: DOT 01-484704 Construct Mbgr & Centerline Rumble Strips
2/12/2014 2:00 PM
CONTACT: Department of Transportation
PHONE: 916-227-6122 FAX: 916-227-6155
ENGINEER'S ESTIMATE: $1,520,000

Work consists of constructing Mbgr & centerline rumble strips in Mendocino Co. near Albion on Route 1 from 8.1 miles south of Navarro River Bridge to 0.6 miles north of Navarro River Bridge and on Route 128 at Navarro River Bridge.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
Argonaut Constructors	707-542-4862	707-542-4897

For a complete Bidder's List call 538.221.5556

14-00196 Trinity Co.: DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
2/12/2014 2:00 PM
CONTACT: Department of Transportation
PHONE: 916-227-6122 FAX: 916-227-6155
ENGINEER'S ESTIMATE: $7,800,000

Work consists of a HMA overlay and reconstructing guard rails and end treatments in Trinity County at and near Weaverville from Industrial Parkway to 0.5 miles east of Lewiston Rd.

KIRK

CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Mercer Fraser	707-443-6371	707-443-0277
Tullis Inc.	530-241-5105	530-241-5578

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E41D4 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
Bid Date: 2/12/2014 Bid Time: 2:00 PM

J F Shea Construction
P.O. Box 494519
Redding, CA
96049

Phone: 530-246-4292
Fax: 530-246-9940
CSL: 769989
Date of Ad: 1/15/2014

Mercer Fraser

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
Bid Date: 2/12/2014 Bid Time: 2:00 PM

Mercer Fraser
P O Box 5389
Eureka, CA
95502

Phone: 707-443-6371
Fax: 707-443-0277
CSL: 105709
Date of Ad: 1/15/2014

Tullis Inc.

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
Bid Date: 2/12/2014 Bid Time: 2:00 PM

Tullis Inc.
P.O. Box 493416
Redding, CA
96049

Phone: 530-241-5105
Fax: 530-241-5570
CSL: 295418
Date of Ad: 1/20/2014

2/11/2014 CONTACT: Department of General Services
2:00 PM PHONE: 916-375-4225
ENGINEER'S ESTIMATE: $1,557,000
Work consists of the installation of electrical infrastructure upgrade equipment and devices at 17th floor of the Resources Building. The will consist of the installation of four each 200kW motor-generator sets, generator control-gear with associated software package for control and monitoring of the system, a 12 kVA switch gear and synchronizer, a 250 kW load bank, installation of an "Owner furnished" 5 breaker bypass SB, fabrication and installation of a support platform, electrical power cabling, low or high voltage wiring, controls wirings, connections, conduits, rigging, including placement and hookups of owner furnished hardware, modification to and installation of new fuel supply lines for the generators as defined.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
BOBO CONSTRUCTION, INC.	916-685-2285	916-714-4850
Cal Electro	530-223-5937	530-221-7038

For a complete Bidder's List call 530.221.5556

Wednesday, February 12, 2014

14-00004 Mendocino Co.: DOT 01-484704 Construct Mbgr & Centerline Rumble Strips
2/12/2014 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
AD1 ENGINEER'S ESTIMATE: $1,520,000
Work consists of constructing Mbgr & centerline rumble strips in Mendocino Co. near Albion on Route 1 from 0.1 miles south of Navarro River Bridge to 0.6 miles north of Navarro River Bridge and on Route 128 at Navarro River Bridge.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
Argonaut Constructors	707-542-4862	707-542-4897

For a complete Bidder's List call 530.221.5556

14-00194 El Dorado Co.: Animal Services Facility
2/12/2014 CONTACT: County of El Dorado
3:00 PM PHONE: 530-621-5974

Work consists of the construction of improvements to the interior of the animal services facility as described.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
American River Construction, INC.	530-621-1705	530-621-0360
Carter-Kelly, Inc.	530-621-0950	530-621-2344
Diede Construction	209-369-0255	209-368-0600
Diede Construction	209-369-8255	209-368-0600
PnP Construction	530-885-9360	530-885-9365
S W Allen Construction	916-344-2098	916-344-0307
Sierra Valley Construction, Inc.	916-772-0800	916-772-0825
Sierra Valley Construction, Inc.	916-772-0800	916-772-0825
Swank Construction	707-446-8808	707-446-8303
YOUNGER GENERAL CONTRACTORS, INC.	916-631-8000	916-631-8293

For a complete Bidder's List call 530.221.5556

14-00196 Trinity Co.: DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
2/12/2014 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
AD2 ENGINEER'S ESTIMATE: $7,800,000
Work consists of a HMA overlay and reconstructing guard rails and end treatments in Trinity County at and near Weaverville from Industrial Parkway to 0.5 miles east of Lewiston Rd.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
Hat Creek Construction	530-335-5501	530-335-5510
J F Shea Construction	530-246-4292	530-246-9940
Mercer Fraser	707-443-6371	707-443-0277
Tutlis Inc.	530-241-5105	530-241-5570

KIRK

Hat Creek Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments

Bid Date: 2/12/2014 Bid Time: 2:00 PM

Hat Creek Construction
24339 Hwy 89 North
Burney, CA
96013

Phone: 530-335-5501
Fax: 530-335-5518
CSL: 590546
Date of Ad: 1/28/2014

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
Bid Date: 2/12/2014 Bid Time: 2:00 PM

J F Shea Construction	Phone: 530-246-4292
P.O. Box 494519	Fax: 530-246-9940
Redding, CA	CSL: 769989
96049	Date of Ad: 1/15/2014

Mercer Fraser

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
Bid Date: 2/12/2014 Bid Time: 2:00 PM

Mercer Fraser	Phone: 707-443-6371
P O Box 5389	Fax: 707-443-0277
Eureka, CA	CSL: 105709
95502	Date of Ad: 1/15/2014

Tullis Inc.

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
Bid Date: 2/12/2014 Bid Time: 2:00 PM

Tullis Inc.	Phone: 530-241-5105
P.O. Box 493416	Fax: 530-241-5570
Redding, CA	CSL: 295418
96049	Date of Ad: 1/20/2014

For a complete Bidder's List call 530.221.5556

14-00407 Yolo Co.: Parks-Grasslands-Driveway Entrance Project
2/12/2014 CONTACT: County of Yolo
3:00 PM PHONE: 530-406-4874

Work consists of constructing a new concrete driveway entrance from County Road 35 into the Grasslands Regional Park area.

14-00579 Happy Camp: Second Ave Fencing
2/12/2014 CONTACT: Karuk Tribal Housing Authority
5:00 PM PHONE: 530-598-7089

Work consists of providing a fence for a single family home.

14-00746 Shasta Co.: RESIDENTIAL - New Construction of Guest House - NO GC OPENINGS
2/12/2014 CONTACT: Top Ridge Construction
5:00 PM PHONE: 530-510-6941

Work consists of the following trades: framing, security systems, electrical, foundation, countertops, doors, plumbing, fireplace/stove, propane tank, garage doors, masonry, painting, plaster, cabinets, roofing, tile, tile/granite, windows, HVAC, drywall, flooring, insulation. *** Bids will be accepted by email at topridgebuilder@gmail.com ****

Thursday, February 13, 2014

14-00755 Ashland: RFP - Ashland High School Turf Field - Architectural Services
2/13/2014 CONTACT: Ashland School District
3:00 PM PHONE: 541-482-2811

Work consists of the request for proposals for architectural services for a turf field at Ashland High School.

14-00754 Northern California: Geological Exploration Drilling
2/13/2014 CONTACT: Department of Water Resources
2:00 PM PHONE: 916-653-5359

Work consists of providing geological drilling services on an as-needed basis throughout Northern California.

14-01003 Nevada City: Sheriff Property Unit Parking Lot & Driveway Repairs

Work consists of the construction of disabled accessibility sitework improvements at a number of housing units operated by the Housing Authority.

14-00188 Eureka: Humboldt County Courthouse Chiller Replacement Project
2/11/2014 CONTACT: County of Humboldt
2:00 PM PHONE: 707-445-7493 FAX: 707-445-7409
AD2
Work consists of the demolition and removal of existing chiller equipment and piping, supply and install new chiller equipment, associated modifications to plumbing systems, mechanical systems and electrical systems.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
Cal Electro	530-223-5937	530-221-7038
Efficient Energy Concepts	530-345-5658	530-879-3034

For a complete Bidder's List call 530.221.5556

14-00012 Sacramento Co.: Modernization of the Department of Water Resources Data Center
2/11/2014 CONTACT: Department of General Services
2:00 PM PHONE: 916-375-4225
ENGINEER'S ESTIMATE: $1,557,000
Work consists of the installation of electrical infrastructure upgrade equipment and devices at 17th floor of the Resources Building. The will consist of the installation of four each 200kW motor-generator sets, generator control-gear with associated software package for control and monitoring of the system, a 12 kVA switch gear and synchronizer, a 250 kW load bank, installation of an "Owner furnished" 5 breaker bypass SB, fabrication and installation of a support platform, electrical power cabling, low or high voltage wiring, controls wirings, connections, conduits, rigging, including placement and hookups of owner furnished hardware, modification to and installation of new fuel supply lines for the generators as defined.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
BOBO CONSTRUCTION, INC.	916-685-2285	916-714-4850
Cal Electro	538-223-5937	530-221-7038

For a complete Bidder's List call 530.221.5556

Wednesday, February 12, 2014

14-00004 Mendocino Co.: DOT 01-484704 Construct Mbgr & Centerline Rumble Strips
2/12/2014 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
AD1 ENGINEER'S ESTIMATE: $1,520,000
Work consists of constructing Mbgr & centerline rumble strips in Mendocino Co. near Albion on Route 1 from 0.1 miles south of Navarro River Bridge to 0.6 miles north of Navarro River Bridge and on Route 128 at Navarro River Bridge.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
Argonaut Constructors	707-542-4862	707-542-4897

For a complete Bidder's List call 530.221.5556

14-00194 El Dorado Co.: Animal Services Facility
2/12/2014 CONTACT: County of El Dorado
3:00 PM PHONE: 530-621-5974
AD1
Work consists of the construction of improvements to the interior of the animal services facility as described.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
American River Construction, INC.	530-621-1785	530-621-0360
Carter-Kelly, Inc.	530-621-0950	530-621-2344
Diede Construction	209-369-8255	209-368-0600
Diede Construction	209-369-8255	209-368-0600
PnP Construction	530-885-9360	530-885-9365
S W Allen Construction	916-344-2098	916-344-0307
Sierra Valley Construction, Inc.	916-772-0800	916-772-0825
Sierra Valley Construction, Inc.	916-772-0800	916-772-0825
Swank Construction	707-446-8808	707-446-8303
YOUNGER GENERAL CONTRACTORS, INC.	916-631-8000	916-631-8293

For a complete Bidder's List call 530.221.5556

14-00196 Trinity Co.: DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
2/12/2014 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
AD2 ENGINEER'S ESTIMATE: $7,808,000
Work consists of a HMA overlay and reconstructing guard rails and end treatments in Trinity County at and near Weaverville from Industrial Parkway to 0.5 miles east of Lewiston Rd.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
Hat Creek Construction	530-335-5501	530-335-5510

J F Shea Construction	530-246-4292	530-246-9940
Mercer Fraser	707-443-6371	707-443-0277
Tullis Inc.	530-241-5105	530-241-5570

Hat Creek Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments

Bid Date: 2/12/2014 Bid Time: 2:00 PM

Hat Creek Construction	Phone: 530-335-5501
24339 Hwy 89 North	Fax: 530-335-5510
Burney, CA	CSL: 590546
96013	Date of Ad: 1/28/2014

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments

Bid Date: 2/12/2014 Bid Time: 2:00 PM

J F Shea Construction	Phone: 530-246-4292
P.O. Box 494519	Fax: 530-246-9940
Redding, CA	CSL: 769989
96049	Date of Ad: 1/15/2014

Kirk

Mercer Fraser

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments

Bid Date: 2/12/2014 Bid Time: 2:00 PM

Mercer Fraser	Phone: 707-443-6371
P O Box 5389	Fax: 707-443-0277
Eureka, CA	CSL: 105709
95502	Date of Ad: 1/15/2014

Tullis Inc.

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments

Bid Date: 2/12/2014 Bid Time: 2:00 PM

Tullis Inc.	Phone: 530-241-5105
P.O. Box 493416	Fax: 530-241-5570
Redding, CA	CSL: 295418
96049	Date of Ad: 1/20/2014

For a complete Bidder's List call 530.221.5556

14-80579	Happy Camp: Second Ave Fencing
2/12/2014	CONTACT: Karuk Tribal Housing Authority
5:00 PM	PHONE: 530-598-7089

Work consists of providing a fence for a single family home.

14-00407	Yolo Co.: Parks-Grasslands-Driveway Entrance Project
2/12/2014	CONTACT: County of Yolo
3:00 PM	PHONE: 530-406-4874

Work consists of constructing a new concrete driveway entrance from County Road 35 into the Grasslands Regional Park area.

14-00746	Shasta Co.: RESIDENTIAL - New Construction of Guest House - NO GC OPENINGS
2/12/2014	CONTACT: Top Ridge Construction
5:00 PM	PHONE: 530-510-6941

Work consists of the following trades: framing, security systems, electrical, foundation, countertops, doors, plumbing, fireplace/stove, propane tank, garage doors, masonry, painting, plaster, cabinets, roofing, tile, tile/granite, windows, HVAC, drywall, flooring, insulation. *** Bids will be accepted by email at topridgebuilder@gmail.com *****

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION - CALTRANS
HOT MIX ASPHALT OVERLAY - RECONSTRUCT GUARD RAIL AND END TREATMENTS FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON RD.
CONTRACT #: 02-4E4104 - ENGINEER'S ESTIMATE: $7,800,000.00
BID DATE: 2/12/14 @ 2:00 PM GOAL: 12% DBE

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: 1. LEAD COMPLIANCE PLAN; 2. CONSTRUCTION AREA SIGNS; 3. TRAFFIC CONTROL SYSTEM; 4. PORTABLE CHANGEABLE MESSAGE SIGN (LS); 5. JOB SITE MANAGEMENT; 6. PREPARE WATER POLLUTION CONTROL PROGRAM; 7. TEMPORARY DRAINAGE INLET PROTECTION; 8. TEMPORARY FIBER ROLL; 9. TEMPORARY GRAVEL BAG BERM; 10. TEMPORARY CONCRETE WASHOUT; 11. ASBESTOS COMPLIANCE PLAN; 12. TEMPORARY FENCE (TYPE ESA); 13. TREATED WOOD WASTE; 14. ABANDON CULVERT (EA); 15. REMOVE METAL BEAM GUARD RAILING; 16. REMOVE FLARED END SECTION; 17. REMOVE THERMOPLASTIC PAVEMENT MARKING; 18. REMOVE ROADSIDE SIGN; 19. REMOVE SIGN PANEL; 20. REMOVE ASPHALT CONCRETE DIKE; 21. REMOVE CULVERT (EA); 22. REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); 23. REMOVE INLET; 24. REMOVE RETAINING WALL (PORTION) (CY); 25. REMOVE DELINEATOR; 26. RECONSTRUCT TRANSITION RAILING (TYPE WB); 27. RECONSTRUCT END ANCHOR (TYPE SFT); 28. RECONSTRUCT METAL BEAM GUARD RAILING; 29. RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); 30. RECONSTRUCT TYPE SRT TERMINAL SYSTEM; 31. RECONSTRUCT TYPE ET TERMINAL SYSTEM; 32. ADJUST INLET; 33. ADJUST METAL BEAM GUARD RAILING; 34. COLD PLANE ASPHALT CONCRETE PAVEMENT; 35. COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); 36. REMOVE CONCRETE SIDEWALK (SQYD); 37. REMOVE CONCRETE (PARKING BUMPER); 38. ROADWAY EXCAVATION; 39. SHOULDER BACKING; 40. EROSION CONTROL (DRY SEED) (SQFT); 41. STRAW; 42. PREPAVING INERTIAL PROFILER; 43. PREPAVING GRINDING DAY; 44. REPLACE ASPHALT CONCRETE SURFACING; 45. HOT MIX ASPHALT; 46. DATA CORE; 47. PLACE HOT MIX ASPHALT DIKE (TYPE A); 48. PLACE HOT MIX ASPHALT DIKE (TYPE C); 49. PLACE HOT MIX ASPHALT DIKE (TYPE D); 50. PLACE HOT MIX ASPHALT DIKE (TYPE E); 51. PLACE HOT MIX ASPHALT DIKE (TYPE F); 52. PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); 53. TACK COAT; 54. EARTH RETAINING SYSTEM (RAILING COMPONENTS); 55 (F). MINOR CONCRETE (MINOR STRUCTURE); 56. FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); 57. FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); 58. FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); 59. ROADSIDE SIGN - ONE POST; 60. ROADSIDE SIGN - TWO POST; 61. 24' CORRUGATED STEEL PIPE (.138" THICK); 62. 18" CORRUGATED STEEL PIPE (.138" THICK); 63 (F). SMALL-ROCK SLOPE PROTECTION; 64 (F). ROCK SLOPE PROTECTION (NO. 1, METHOD B) (C); 65. ROCK SLOPE PROTECTION FABRIC (CLASS 8); 66. DETECTABLE WARNING SURFACE; 67. MINOR CONCRETE (SIDEWALK); 68. PARKING BUMPER (PRECAST CONCRETE); 69 (F). MISCELLANEOUS IRON AND STEEL; 70. DELINEATOR (CLASS 2); 71. MILEPOST MARKER; 72. MARKER (CULVERT); 73. OBJECT MARKER; 74. TRANSITION RAILING (TYPE WB); 75. THERMOPLASTIC PAVEMENT MARKING; 76. THERMOPLASTIC TRAFFIC STIPE (SPRAYABLE); 77. PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); 78. MODIFY TRAFFIC COUNT STATION; 79. MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 - Fax: (530) 246-9940
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

RECEIVED
J.F. SHEA CO. INC.
JAN 15 2014
DIV. NO.
A/C NO.

DATES PUBLISHED

CONSTRUCTION UP-DATE INC.

1/16/14, 1/23/14, 1/30/14, 2/6/14

TRADE PUBLICATION

Minority Bidders Bulletin C.U. Inc.'s

1/20/14, 1/27/14, 2/3/14, 2/10/14

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION - CALTRANS HOT MIX ASPHALT OVERLAY - RECONSTRUCT GUARD RAIL AND END TREATMENTS FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON RD CONTRACT #: 02-4E4104 - ENGINEER'S ESTIMATE: $7,800,000.00

BID DATE: 2/12/14 @ 2:00 PM **GOAL: 12% DBE**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified **UDBE/DBE** firms for all items of work, including but not limited to: 1. LEAD COMPLIANCE PLAN; 2. CONSTRUCTION AREA SIGNS; 3. TRAFFIC CONTROL SYSTEM; 4. PORTABLE CHANGEABLE MESSAGE SIGN (LS); 5. JOB SITE MANAGEMENT; 6. PREPARE WATER POLLUTION CONTROL PROGRAM; 7. TEMPORARY DRAINAGE INLET PROTECTION; 8. TEMPORARY FIBER ROLL; 9. TEMPORARY GRAVEL BAG BERM; 10. TEMPORARY CONCRETE WASHOUT; 11. ASBESTOS COMPLIANCE PLAN; 12. TEMPORARY FENCE (TYPE ESA); 13. TREATED WOOD WASTE; 14. ABANDON CULVERT (EA); 15. REMOVE METAL BEAM GUARD RAILING; 16. REMOVE FLARED END SECTION; 17. REMOVE THERMOPLASTIC PAVEMENT MARKING; 18. REMOVE ROADSIDE SIGN; 19. REMOVE SIGN PANEL; 20. REMOVE ASPHALT CONCRETE DIKE; 21. REMOVE CULVERT (EA); 22. REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); 23. REMOVE INLET; 24. REMOVE RETAINING WALL (PORTION) (CY); 25. REMOVE DELINEATOR; 26. RECONSTRUCT TRANSITION RAILING (TYPE WB); 27. RECONSTRUCT END ANCHOR (TYPE SFT); 28. RECONSTRUCT METAL BEAM GUARD RAILING; 29. RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); 30. RECONSTRUCT TYPE SRT TERMINAL SYSTEM; 31. RECONSTRUCT TYPE ET TERMINAL SYSTEM; 32. ADJUST INLET; 33. ADJUST METAL BEAM GUARD RAILING; 34. COLD PLANE ASPHALT CONCRETE PAVEMENT; 35. COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); 36. REMOVE CONCRETE SIDEWALK (SQYD); 37. REMOVE CONCRETE (PARKING BUMPER); 38. ROADWAY EXCAVATION; 39. SHOULDER BACKING; 40. EROSION CONTROL (DRY SEED) (SQFT); 41. STRAW; 42. PREPAVING INERTIAL PROFILER; 43. PREPAVING GRINDING DAY; 44. REPLACE ASPHALT CONCRETE SURFACING; 45. HOT MIX ASPHALT; 46. DATA CORE; 47. PLACE HOT MIX ASPHALT DIKE (TYPE A); 48. PLACE HOT MIX ASPHALT DIKE (TYPE C); 49. PLACE HOT MIX ASPHALT DIKE (TYPE D); 50. PLACE HOT MIX ASPHALT DIKE (TYPE E); 51. PLACE HOT MIX ASPHALT DIKE (TYPE F); 52. PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); 53. TACK COAT; 54. EARTH RETAINING SYSTEM (RAILING COMPONENTS); 55 (F). MINOR CONCRETE (MINOR STRUCTURE); 56. FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); 57. FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); 58. FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); 59. ROADSIDE SIGN - ONE POST; 60. ROADSIDE SIGN - TWO POST; 61. 24' CORRUGATED STEEL PIPE (.138" THICK); 62. 18" CORRUGATED STEEL PIPE (.138" THICK); 63 (F). SMALL-ROCK SLOPE PROTECTION; 64 (F). ROCK SLOPE PROTECTION (NO. 1, METHOD B) (C); 65. ROCK SLOPE PROTECTION FABRIC (CLASS 8); 66. DETECTABLE WARNING SURFACE; 67. MINOR CONCRETE (SIDEWALK); 68. PARKING BUMPER (PRECAST CONCRETE); 69 (F). MISCELLANEOUS IRON AND STEEL; 70. DELINEATOR (CLASS 2); 71. MILEPOST MARKER; 72. MARKER (CULVERT); 73. OBJECT MARKER; 74. TRANSITION RAILING (TYPE WB); 75. THERMOPLASTIC PAVEMENT MARKING; 76. THERMOPLASTIC TRAFFIC STIPE (SPRAYABLE); 77. PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); 78. MODIFY TRAFFIC COUNT STATION; 79. MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

RECEIVED
J.F. SHEA CONST., INC.
JAN 15 2014
DIV. NO.
A/C NO.

TX Result Report

P 1
01/15/2014 11:56
Serial No. A00H010000377
TC: 634996

Destination	Start Time	Time	Prints	Result	Note
918584873500	01-15 11:55	00:01:29	003/003	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

RECEIVED
J.F. SHEA CONST., INC.

JAN 15 2014

DIV. NO._____
A/C NO._____

PAGE 1/2

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project
* Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments *
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD

Project Number: Contract # 02-4E4104
Project Location: Siskiyou County

Bid Date and Time: 2/12/14 @ 2:00 PM
Respond By: ASAP

Company Name: J.F. SHEA CONSTRUCTION
Contact Name: Stacy Dutra

Address/City/State/Zip: P.O. BOX 494519 REDDING, CA. 96049

Phone: (530) 246-4292
Fax: (530) 246-9940

Additional Information
— SEE ATTACHED —

GOAL: 12 % DBE

Run Ad On Following Dates
PLEASE RUN UNTIL BID DATE

Special Program Rate is only
$48.00
$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project
* Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments *
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD

Project Number Contract # 02-4E4104	Project Location Siskiyou County
Bid Date and Time 2/12/14 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutra
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4292	Fax (530) 246-9940

Additional Information

- SEE ATTACHED -

GOAL: 12 % DBE

Run Ad On Following Dates

PLEASE RUN UNTIL BID DATE

Special Program Rate is only

$48.00

$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTDN ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING
34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST

60	ROADSIDE SIGN - TWO POST
61	24" CORRUGATED STEEL PIPE (.138" THICK)
62	18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F)	SMALL-ROCK SLOPE PROTECTION
64 (F)	ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65	ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66	DETECTABLE WARNING SURFACE
67	MINOR CONCRETE (SIDEWALK)
68	PARKING BUMPER (PRECAST CONCRETE)
69 (F)	MISCELLANEOUS IRON AND STEEL
70	DELINEATOR (CLASS 2)
71	MILEPOST MARKER
72	MARKER (CULVERT)
73	OBJECT MARKER
74	TRANSITION RAILING (TYPE WB)
75	THERMOPLASTIC PAVEMENT MARKING
76	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78	MODIFY TRAFFIC COUNT STATION
79	MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

TX Result Report

P 1
01/15/2014 11:57
Serial No. A00H010000377
TC: 634997

Destination	Start Time	Time	Prints	Result	Note
918006422437	01-15 11:56	00:00:52	003/003	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

RECEIVED
J.F. SHEA CONST., INC.
JAN 15 2014
DIV. NO.
A/C NO.

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
2/12/14 2:00 PM	Caltrans	Contract # 02-4E4104	Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292 Fax (530) 246-9940 Requested By: Stacy Dutra

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
2/12/14 2:00 PM	Caltrans	Contract # 02-4E4104	Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292 Fax: (530) 246-9940 Requested By: Stacy Dutra

REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING
34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST

60	ROADSIDE SIGN - TWO POST
61	24" CORRUGATED STEEL PIPE (.138" THICK)
62	18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F)	SMALL-ROCK SLOPE PROTECTION
64 (F)	ROCK SLDPE PROTECTION (NO. 1, METHOD B) (CY)
65	ROCK SLOPE PRDTECTION FABRIC (CLASS 8)
66	DETECTABLE WARNING SURFACE
67	MINOR CONCRETE (SIDEWALK)
68	PARKING BUMPER (PRECAST CONCRETE)
69 (F)	MISCELLANEOUS IRDN AND STEEL
70	DELINEATOR (CLASS 2)
71	MILEPOST MARKER
72	MARKER (CULVERT)
73	OBJECT MARKER
74	TRANSITION RAILING (TYPE WB)
75	THERMOPLASTIC PAVEMENT MARKING
76	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78	MODIFY TRAFFIC COUNT STATION
79	MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

Home → Contract Awards and Services → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 02-4E4104. 1 results found.

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra
Address: 17400 Clear Creek Road Redding, CA 96001
Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com
Services needed: J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY DRAINAGE INLET PROTECTION 8 TEMPORARY FIBER ROLL 9 TEMPORARY GRAVEL BAG BERM 10 TEMPORARY CONCRETE WASHOUT 11 ASBESTOS COMPLIANCE PLAN 12 TEMPORARY FENCE (TYPE ESA) 13 TREATED WOOD WASTE 14 ABANDON CULVERT (EA) 15 REMOVE METAL BEAM GUARD RAILING 16 REMOVE FLARED END SECTION 17 REMOVE THERMOPLASTIC PAVEMENT MARKING 18 REMOVE ROADSIDE SIGN 19 REMOVE SIGN PANEL 20 REMOVE ASPHALT CONCRETE DIKE 21 REMOVE CULVERT (EA) 22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS) 23 REMOVE INLET 24 REMOVE RETAINING WALL (PORTION) (CY) 25 REMOVE DELINEATOR 26 RECONSTRUCT TRANSITION RAILING (TYPE WB) 27 RECONSTRUCT END ANCHOR (TYPE SFT) 28 RECONSTRUCT METAL BEAM GUARD RAILING 29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST) 30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM 31 RECONSTRUCT TYPE ET TERMINAL SYSTEM 32 ADJUST INLET 33 ADJUST METAL BEAM GUARD RAILING 34 COLD PLANE ASPHALT CONCRETE PAVEMENT 35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION) 36 REMOVE CONCRETE SIDEWALK (SQYD) 37 REMOVE CONCRETE (PARKING BUMPER) 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 EROSION CONTROL (DRY SEED) (SQFT) 41 STRAW 42 PREPAVING INERTIAL PROFILER 43 PREPAVING GRINDING DAY 44 REPLACE ASPHALT CONCRETE SURFACING 45 HOT MIX ASPHALT 46 DATA CORE 47 PLACE HOT MIX ASPHALT DIKE (TYPE A) 48 PLACE HOT MIX ASPHALT DIKE (TYPE C) 49 PLACE HOT MIX ASPHALT DIKE (TYPE D) 50 PLACE HOT MIX ASPHALT DIKE (TYPE E) 51 PLACE HOT MIX ASPHALT DIKE (TYPE F) 52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 53 TACK COAT 54 EARTH RETAINING SYSTEM (RAILING COMPONENTS) 55 (F) MINOR CONCRETE (MINOR STRUCTURE) 56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) 57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) 59 ROADSIDE SIGN - ONE POST 60 ROADSIDE SIGN - TWO POST 61 24" CORRUGATED STEEL PIPE (.138" THICK) 62 18" CORRUGATED STEEL PIPE (.138" THICK) 63 (F) SMALL-ROCK SLOPE PROTECTION 64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY) 65 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 66 DETECTABLE WARNING SURFACE 67 MINOR CONCRETE (SIDEWALK) 68 PARKING BUMPER (PRECAST CONCRETE) 69 (F) MISCELLANEOUS IRON AND STEEL 70 DELINEATOR (CLASS 2) 71 MILEPOST MARKER 72 MARKER (CULVERT) 73 OBJECT MARKER 74 TRANSITION RAILING (TYPE WB) 75 THERMOPLASTIC PAVEMENT MARKING 76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 78 MODIFY TRAFFIC COUNT STATION 79 MOBILIZATION
Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor?s license, insurance coverage and worker?s compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items

into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer
Date posted: 01/15/2014

DBE GoodFaith.com
your bid outreach solution

Transaction 2734-19939

Receipt Date
1/15/2014 1:30:49 PM

Estimator Name
Kirk Johnson

Awarding Agency
State of California Department of Transportation - CALTRANS

Project Name
Hot Mix Asphalt Overlay - Reconstruct Guard Rail end End Treatments

Bid Date & Time
02/12/2014 02:00 P.M

Service Package
Gold Service (Ad, Email, Fax and Phone services)

Total Paid
$220.00

DISCLAIMER

Thank yeu for choosing DBE GoodFeith Inc. te assist with your good faith effort.

All solicitations are conducted in good faith. DBE GoodFaith Inc. declares under penelty of perjury that all documentation of outreach performed on behalf of **J. F. Shea Construction, Inc.** is true end correct.

***** IMPORTANT NOTE*****

Trade and Focus Journal advertisements are published immediately after submission. All fax and email invitations te bid will be sent within 24 hours of the advertisement's submission. The telephene solicitation process will be completed by the end of the day en the second phone date indicated by the customer when the advertisement is submitted at laest three business days prior to the contract's bid date. DBE GoodFaith Inc. offers ne guarantees that the telephene solicitatien process will be completed when the advertisement is submitted less than three days prier to the bid date. Documentation of eutreach performed by DBE GoodFaith inc. en behelf ef the customer is available for downlead in the customer's enline user account upon the completion ef the outreach.

DBE GoodFaith inc. strongly recommends that customers review their bid documents to ensure that they will comply with eny additional bid eutreach requirements and guidelines established by the awarding agency. Regardless of the DBE GoodFaith Inc. service package selected by the customer, the customer may be required to take edditienei measures beyond the services provided by DBE GoodFaith inc. Additionally, DBE GoodFaith inc. suggests that advertisements be placed in other iocal minerity focus eutiets and that bidders solicit minority firms not contacted through DBE GoodFaith inc. te ensure compliance with a contract's bid outreach requirements. The Terms of Service governing trensactions between DBE GoodFaith Inc. and its customers can be viewed at: terms.espx.

A representative from DBE GoodFaith, inc. is available te answer questions at the toll-free number (877) 802-3394 or support@dbegoodfaith.com.

Download Receipt

Return to Homepage

DBE Goodfaith Inc. **Good Faith Transaction Log**

Company Details

Company Name	:	J. F. Shea Construction, Inc.
Department	:	Office
Address	:	P.O. Box 494519
Suite #	:	
City	:	Redding
State	:	California
Zip	:	96049
Phone #	:	Tel : 530-246-4292
Fax #	:	Fax : 530-246-9940
Email #	:	stacy.dutra@jfshea.com

Solicitation Transaction Log (STL)

Bid #	:	02-4E4104
Bid Date	:	02/12/2014
Bid Description	:	J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE METAL BEAM GUARD RAILING; REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE ROADSIDE SIGN; REMOVE SIGN PANEL; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (EA); REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); REMOVE INLET; REMOVE RETAINING WALL (PORTION) (CY); REMOVE DELINEATOR; RECONSTRUCT TRANSITION RAILING (TYPE WB); RECONSTRUCT END ANCHOR (TYPE SFT); RECONSTRUCT METAL BEAM GUARD RAILING; RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); RECONSTRUCT TYPE SRT TERMINAL SYSTEM; RECONSTRUCT TYPE ET TERMINAL SYSTEM; ADJUST INLET; ADJUST METAL BEAM GUARD RAILING; COLD PLANE ASPHALT CONCRETE PAVEMENT; COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); REMOVE CONCRETE SIDEWALK (SQYD); REMOVE CONCRETE (PARKING BUMPER); ROADWAY EXCAVATION; SHOULDER BACKING; EROSION CONTROL (DRY SEED) (SQFT); STRAW; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE D); PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; EARTH RETAINING SYSTEM (RAILING COMPONENTS); (F) MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); FURNISH SINGLE SHEET

	ALUMINUM SIGN (0.080"-FRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; 24" CORRUGATED STEEL PIPE (.138" THICK); 18" CORRUGATED STEEL PIPE (.138" THICK); (F) SMALL-ROCK SLOPE PROTECTION; (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS 8); DETECTABLE WARNING SURFACE; MINOR CONCRETE (SIDEWALK); PARKING BUMPER (PRECAST CONCRETE); (F) MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; TRANSITION RAILING (TYPE WB); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MODIFY TRAFFIC COUNT STATION; MOBILIZATION.

This document contains all information pertaining with solicitations made on behalf of/for J. F. Shea Construction, Inc. of Redding, California by DBE Goodfaith Inc. (a California-based Corporation).

These solicitations have been done in good faith. DBE Goodfaith has participated with J. F. Shea Construction, Inc. in communicating with selected DBE firms.

DBE Goodfaith has contacted the California Department of Transportation (Office of Civil Rights) on 01/15/2014 on your behalf. Please write this information on the appropriate forms if required.

Advertisements published in DBE GoodFaith's Minority Focus and Trade Journals run from the publication date until the bid date listed on the advertisements.

Total Companies Solicited

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of J. F. Shea Construction, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	-	0
DBE (Disadvantaged Business Enterprises)	-	50
UDBE (Underutilized Disadvantaged Business Enterprise)	-	0
MBE (Minority Owned Business Enterprises)	-	0
WBE (Women Owned Business Enterprises)	-	0
SBE (Small Business Enterprises)	-	0
Total	-	50

Minority Focus Journal Ad posted to website www.dbegoodfaith.net on 01/15/2014 at 12:45PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Kirk Johnson

Project Coordinator
Stacy Dutra

Contact Information
P.O. Box 494519
Redding, California
96049
Tel : 530-246-4292
Fax : 530-246-9940

J. F. Shea Construction, Inc.

is seeking qualified DBEs

Project Name
Hot Mix Asphalt Dverlay - Reconstruct Guard Rail and End Treatments

Awarding Agency
State of California Department of Transportation - CALTRANS

Project Location
Weaverville, Trinity County, California

Bid Date & Time
02/12/2014 at 02:00 P.M

Bid/Contract #
02-4E4104

Project Details
J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JDB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE METAL BEAM GUARD RAILING; REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE ROADSIDE SIGN; REMOVE SIGN PANEL; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (EA); REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); REMOVE INLET; REMOVE RETAINING WALL (PORTION) (CY); REMOVE DELINEATOR; RECONSTRUCT TRANSITION RAILING (TYPE WB); RECONSTRUCT END ANCHOR (TYPE SFT); RECONSTRUCT METAL BEAM GUARD RAILING; RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); RECONSTRUCT TYPE SRT TERMINAL SYSTEM; RECONSTRUCT TYPE ET TERMINAL SYSTEM; ADJUST INLET; ADJUST METAL BEAM GUARD RAILING; COLD PLANE ASPHALT CONCRETE PAVEMENT; COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); REMOVE CONCRETE SIDEWALK (SQYD); REMOVE CONCRETE (PARKING BUMPER); ROADWAY EXCAVATION; SHOULDER BACKING; EROSION CONTROL (DRY SEED) (SQFT); STRAW; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE D); PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; EARTH RETAINING SYSTEM (RAILING COMPONENTS); (F) MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; 24" CORRUGATED STEEL PIPE (.138" THICK); 18" CORRUGATED STEEL PIPE (.138" THICK); (F) SMALL-ROCK SLOPE PROTECTION; (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS 8); DETECTABLE WARNING SURFACE; MINOR CONCRETE (SIDEWALK); PARKING BUMPER (PRECAST CONCRETE); (F) MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); DBJECT MARKER; TRANSITION RAILING (TYPE WB); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MODIFY TRAFFIC COUNT STATION; MOBILIZATION.

	J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. An Equal Opportunity Employer.

Minority Trade Journal Ad posted to website trade.dbegoodfaith.net on 01/15/2014 at 12:45PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

Bid Due Date : 02/12/2014 at 02:00 P.M Bid No : 02-4E4104

Contact Estimator : Kirk Johnson

Project Name	:	Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments
Agency Name	:	State of California Department of Transportation - CALTRANS
Project City	:	Weaverville
Project County	:	Trinity County
Project State	:	California
Project Details	:	

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE METAL BEAM GUARD RAILING; REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE ROADSIDE SIGN; REMOVE SIGN PANEL; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (EA); REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); REMOVE INLET; REMOVE RETAINING WALL (PORTION) (CY); REMOVE DELINEATOR; RECONSTRUCT TRANSITION RAILING (TYPE WB); RECONSTRUCT END ANCHOR (TYPE SFT); RECONSTRUCT METAL BEAM GUARD RAILING; RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); RECONSTRUCT TYPE SRT TERMINAL SYSTEM; RECONSTRUCT TYPE ET TERMINAL SYSTEM; ADJUST INLET; ADJUST METAL BEAM GUARD RAILING; COLD PLANE ASPHALT CONCRETE PAVEMENT; COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); REMOVE CONCRETE SIDEWALK (SQYD); REMOVE CONCRETE (PARKING BUMPER); ROADWAY EXCAVATION; SHOULDER BACKING; EROSION CONTROL (DRY SEED) (SQFT); STRAW; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE D); PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; EARTH RETAINING SYSTEM (RAILING COMPONENTS); (F) MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; 24" CORRUGATED STEEL PIPE (.138" THICK); 18" CORRUGATED STEEL PIPE (.138" THICK); (F) SMALL-ROCK SLOPE PROTECTION; (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS 8); DETECTABLE WARNING SURFACE; MINOR CONCRETE (SIDEWALK); PARKING BUMPER (PRECAST CONCRETE); (F) MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; TRANSITION RAILING (TYPE WB); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MODIFY TRAFFIC COUNT STATION; MOBILIZATION.

Contact Details : Stacy Dutra
P.O. Box 494519
Redding, California 96049
Tel : 530-246-4292
Fax : 530-246-9940

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. An Equal Opportunity Employer.

Recipient List (Fax/Email)

Set No 1

Company Name/Specialty	Fax Date	Email Date	Log Page#
6 RIVERS CONSTRUCTION, INC. Address - 200 REDWOOD GROVE RD Phone - 5305157563, Fax - 5306254777, Email - sixrivers95546@hotmail.com	01/16/2014	01/16/2014	
A B S L CONSTRUCTION Address - 29334 PACIFIC STREET Phone - 5107270900, Fax - 5107270910, Email - luis@allendes.com	01/16/2014	01/16/2014	
A C DIKE CO Address - 2788 VENTURE DR. Phone - 9166457747 , Fax - 9166459618, Email - email@acdike.com	01/16/2014	01/16/2014	
A S CONTRACTORS, INC. Address - 5347 COLE ROAD Phone - 2097426684, Fax - 2099662643, Email - deni@sti.com	01/16/2014	01/16/2014	
ALLEN GILL CONSTRUCTION, INC. Address - 20633 GAS POINT ROAD, SUITE B2 Phone - 5305474334, Fax - 5305473197, Email - tgill@frontiemet.net	01/16/2014	01/16/2014	
AUSTIN ENTERPRISE Address - 13421 SNOW ROAD Phone - 6615891001, Fax - 6615899509, Email - paustin@austin-enterprise.com	01/16/2014	01/16/2014	
AZCO Address - 2250 STEWART STREET, #9 Phone - 2099432452, Fax - 2099430437, Email - llrivera@pacbell.net	01/16/2014	01/16/2014	
BAY LINE CUTTING & CORING, INC. Address - 1635 4TH STREET Phone - 5105271000, Fax - 5105270500, Email - jcbayline@sbcglobal.net	01/16/2014	01/16/2014	
BC SCHMIDT CONSTRUCTION, INC. Address - P.O. BOX 1557 Phone - 5304735423, Fax - 5304732749, Email - carrie@hangarbuilders.com	01/16/2014	01/16/2014	
BERT W SALAS, INC Address - 10769 WOODSIDE AVENUE, SUITE 205 Phone - 6195627711, Fax - 6192583515, Email - bsalaz@bertsalasinc.com	01/16/2014	01/16/2014	
BLACK DIAMOND ASPHALT, INC. Address - 118 MAIN STREET Phone - 7074489402, Fax - 7074489407, Email - aragan@blackdiamondasphalt.com	01/16/2014	01/16/2014	
CAL-CDN PUMPING, LLC Address - 2270 PALOU AVENUE Phone - 4154019838, Fax - 4154017664, Email - jb.calcon@mac.com	01/16/2014	01/16/2014	
CAMACHO COMMUNICATIONS CORPORATIONS Address - 517 8TH STREET Phone - 9164449853, Fax - 9164479853, Email - j_camacho@camcosolutions.net	01/16/2014	01/16/2014	
CHARLIE'S CUSTOM EXCAVATING, INC Address - 21113 GILBERT DRIVE Phone - 5302213626, Fax - 5302217563, Email - office@ccexcavatinginc.com	01/16/2014	01/16/2014	
CLEAR CREEK CONSTRUCTION Address - 570 JULIAN STREET Phone - 5302241430, Fax - 0000000000, Email - clearcreekadam@gmail.com	01/16/2014	01/16/2014	
CMC TRAFFIC CONTROL SPECIALIST Address - 375 ILLINOIS STREET Phone - 4152061700, Fax - 4152061711, Email - crystalm.cmc@gmail.com	01/16/2014	01/16/2014	
CONSTRUCTION AREA SIGNS, INCORPORATED Address - 9093 OLD STATE HWY Phone - 9166639097, Fax - 9166631858, Email - elisa@cas-tc.com	01/16/2014	01/16/2014	
CONTECH CONCRETE TECHNIQUES, INC Address - 4687 E. CORTLAND AVENUE Phone - 5592518818, Fax - 5593518821, Email - contechg@gmail.com	01/16/2014	01/16/2014	
DIRT & AGGREGATE INTERCHANGE, INC Address - 20905 N.E. SANDY BOULEVARD Phone - 5036615093, Fax - 5036691192, Email - contractor@dirtagg.com	01/16/2014	01/16/2014	

EAGLE ENGINEERING AND CONSTRUCTION, INC 01/16/2014 01/16/2014
Address - 1175 PALOMAR DRIVE
Phone - 6503678000, Fax - 6503678282, Email - clbrooks@sbcglobal.net

ERNEST B. DEE 01/16/2014 01/16/2014
Address - 6120 BELFIELD CIR
Phone - 9162710410 , Fax - 9166912127 , Email - dee4321@frontiernet.net

FCS STRIPING, SEALING AND PAVING, INC. 01/16/2014 01/16/2014
Address - 206 THRASHER AVENUE
Phone - 9253736205, Fax - 9253736208, Email - inesseoane@fcs-ssp.com

FORMWORK SUPPLY, INC. 01/16/2014 No Mail
Address - 38 MILLER AVENUE_#212/MAILING
Phone - 4153834526, Fax - 4153832495, Email -

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR 01/16/2014 01/16/2014
Address - 10096 AHART ROAD
Phone - 5307430744, Fax - 5307439352, Email - toni.medina@att.net

GALLAWAY ENTERPRISES, INC 01/16/2014 01/16/2014
Address - 117 MEYERS ST., SUITE 120
Phone - 5303329909, Fax - 5303329905, Email - jody@gallawayenterpises.com

GENERAL SUPPLY COMPANY 01/16/2014 01/16/2014
Address - 971 87TH AVENUE
Phone - 5106325229, Fax - 5106322315, Email - generalsupply@sbcglobal.net

GR SUNDBERG, INC. 01/16/2014 01/16/2014
Address - 5211 BOYD ROAD
Phone - 7078256565, Fax - 7078256563, Email - diane@grsinc.biz

HAMANAKA PAINTING CO. 01/16/2014 01/16/2014
Address - P.O. BOX 6413
Phone - 7074443340, Fax - 7074443346, Email - mutaba@northcoast.com

K & G CONCRETE INC 01/16/2014 01/16/2014
Address - 2564 LA CROIX DR.
Phone - 9162161623 , Fax - 9167746487 , Email - keaven@kgconcretepumping.com

K R C SAFETY CO. INC. 01/16/2014 01/16/2014
Address - 6084 WEST HURLEY
Phone - 5597320393, Fax - 5597322684, Email - garyc@krcsafety.com

KA'PEL CONSTRUCTION INC 01/16/2014 01/16/2014
Address - 141 CAMPBELL FIELD ROAD
Phone - 5306255500, Fax - 5306255510, Email - lrobbins@kapelconstruction.com

KIONA LANDSCAPING 01/16/2014 01/16/2014
Address - 3889 F STREET, APT 2
Phone - 7076164340, Fax - 0000000000, Email - egruetzmacherjr@gmail.com

L & L BRIDGES 01/16/2014 01/16/2014
Address - 6748 RUTGERS DRIVE
Phone - 7074786205, Fax - 5095597300, Email - levigurule@comcast.net

M & S ENVIRONMENTAL LANDSCAPES, INC 01/16/2014 01/16/2014
Address - 12192 MAC'S ROAD
Phone - 5302411418, Fax - 5302419647, Email - mikeands5@aol.com

MC CULLOUGH CONSTRUCTION INC 01/16/2014 01/16/2014
Address - 57 ALDERGROVE ROAD
Phone - 7078251014, Fax - 7078251769, Email - mackymccullough@mculloughconstructioninc.com

MONROE CONSTRUCTION SALES 01/16/2014 01/16/2014
Address - 13615 ORANGE BLOSSOM ROAD
Phone - 2094846659, Fax - 2098488093, Email - juliemonroe76@live.com

NUNO IRON & MFG, INC 01/16/2014 01/16/2014
Address - 315 BITTERWATER RD.
Phone - 8313860513, Fax - 8313869976, Email - JR@nunoiron.com

OLIVEIRA FENCE, INC. 01/16/2014 01/16/2014
Address - 400 REED STREET SUITE 106
Phone - 4087273811, Fax - 4087272690, Email - pam@oliveirafenceinc.com

PROFESSIONAL CONCRETE SAWING INC. 01/16/2014 01/16/2014
Address - P.O. BOX 3348
Phone - 2097222226 , Fax - 2097222227 , Email - davidscott@gvni.com

R. E. SERRANO INC. 01/16/2014 01/16/2014
Address - 3430 PACHECO BLVD.

Phone - 9259578184, Fax - 9259578121, Email - ricky@reserrano.com

RUPERT CONSTRUCTION SUPPLY, LLC 01/16/2014 01/16/2014
Address - 865 TEAL DR.
Phone - 9252295577, Fax - 9166739737, Email - karen@rupertsupply.com

S.T. RHOADES CONSTRUCTION INC 01/16/2014 01/16/2014
Address - 14105 DOS PINION TRAIL
Phone - 5302239322, Fax - 5302239222, Email - steve@strhoadesinc.com

SITE WORK SOLUTIONS, INC 01/16/2014 01/16/2014
Address - 18981 GRAVEL PLANT RD
Phone - 5302222229, Fax - 5302223337 , Email - GWHITMER@CLEARWIRE.NET

SJR MASONRY & CONSTRUCTION 01/16/2014 01/16/2014
Address - 1580 CAMINO WAY
Phone - 7078392103, Fax - 7078392126, Email - sjrmasonry@yahoo.com

SPECIALTY TRAFFIC SYSTEMS 01/16/2014 01/16/2014
Address - 2431 BROADWAY
Phone - 7074418420, Fax - 7074451856, Email - specialtytraffic@yahoo.com

SUULUTAAQ, INC - ALASKA NATIVE CORP 01/16/2014 01/16/2014
Address - 827 MISSOURI STREET, SUITE 6
Phone - 7074273209, Fax - 7074194851, Email - ninah.moody@suulutaaq.com

TRINITY VALLEY CONSULTING ENGINEERS, INC 01/16/2014 01/16/2014
Address - 67 WALNUT WAY
Phone - 5306293000 , Fax - 5306293011 , Email - tvce@tvce.biz

TULLY CONSULTING GROUP 01/16/2014 01/16/2014
Address - 580 WIEGAND WAY
Phone - 7076931926 , Fax - 7074710318 , Email - robintully8@gmail.com

UMA HINMAN CONSULTING 01/16/2014 01/16/2014
Address - 11143 BRUNSWICK DRIVE
Phone - 9168130818, Fax - 0000000000, Email - uhinman@comcast.net

WALLACE STRUCTURES 01/16/2014 01/16/2014
Address - 2515 TAWNDALE LN
Phone - 7078344992, Fax - 7077683386, Email - wallacestr@aol.com

Recipients Phone Log 1 Set 1 Date: 01/22/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CDNSTRUCTIDN, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:41 A.M	M
A B S L CONSTRUCTION Yes, will bid. Will fax a quote before bid date.	Darryl	01/22/2014 09:43 A.M	Y
A C DIKE CO Yes, will bid. Will fax a quote before bid date.	Dave	01/22/2014 09:44 A.M	Y
A S CDNTRACTORS, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:45 A.M	M
ALLEN GILL CDNSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:45 A.M	M
AUSTIN ENTERPRISE May be interested, not sure at this time. They will fax a quote before bid date if interested.	Edith	01/22/2014 09:47 A.M	M
AZCD No, not bidding this project. Not within their scope of work.	Stacey	01/22/2014 09:48 A.M	N
BAY LINE CUTTING & CORING, INC. No, not bidding this project. Not within their scope of work.	Juan	01/22/2014 09:48 A.M	N
BC SCHMIDT CONSTRUCTION, INC. No, not bidding this project. Not within their scope of work.	Didi	01/22/2014 09:50 A.M	N
BERT W SALAS, INC May be interested, however, we were unable to leave a message. No answer	Not available	01/22/2014 09:57 A.M	M
BLACK DIAMOND ASPHALT, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:59 A.M	M
CAL-CON PUMPING, LLC May be interested, however, we were unable to leave a message. Number can not be reached.	No answer	01/22/2014 10:00 A.M	M
CAMACHO COMMUNICATIONS CORPORATIONS No, not bidding this project. Not within their scope of work.	Julian	01/22/2014 10:00 A.M	N
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:01 A.M	M
CLEAR CREEK CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:14 A.M	M
CMC TRAFFIC CONTROL SPECIALIST No, not bidding. Too far.	Sue	01/22/2014 10:16 A.M	N
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, will bid. They will fax a quote before bid date.	Heather	01/22/2014 10:17 A.M	Y
CONTECH CONCRETE TECHNIQUES, INC May be interested, however, we were unable to leave a message. Fax machine picked up.	Not available	01/22/2014 10:17 A.M	M
DIRT & AGGREGATE INTERCHANGE, INC No, not bidding. Not within their scope of work.	Receptionist	01/22/2014 10:18 A.M	N

EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:19 A.M	M
ERNEST B. DEE May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:20 A.M	M
FCS STRIPING, SEALING AND PAVING, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:20 A.M	M
FORMWORK SUPPLY, INC. No, not bidding. Not interested in this project.	Brandon	01/22/2014 10:27 A.M	N
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR No, not bidding. Not interested in this project.	Tony	01/22/2014 10:27 A.M	N
GALLAWAY ENTERPRISES, INC May be interested, not sure at this time. They will reply if interested.	Kevin	01/22/2014 10:28 A.M	M
GENERAL SUPPLY COMPANY may be interested, however, we were unable to leavea message. Voicemail is full.	Voicemail full	01/22/2014 10:31 A.M	M
GR SUNDBERG, INC. No, not bidding. Not interested in this project.	Estimator	01/22/2014 10:32 A.M	N
HAMANAKA PAINTING CO. may be interested, however, we were unable to leavea message. Voicemail is full.	Not available	01/22/2014 10:32 A.M	M
K & G CONCRETE INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:33 A.M	M
K R C SAFETY CO. INC. Yes, will bid. They will fax a quote before bid date.	Claudia	01/22/2014 10:37 A.M	Y
KA'PEL CONSTRUCTION INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:39 A.M	M
KIONA LANDSCAPING May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:40 A.M	M
L & L BRIDGES May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:45 A.M	M
M & S ENVIRONMENTAL LANDSCAPES, INC Yes, will be bidding. They have already responded to the fax.	Estimator	01/22/2014 10:46 A.M	Y
MC CULLOUGH CONSTRUCTION INC Yes, will bid. They will fax a quote before bid date.	Rochelle	01/22/2014 10:46 A.M	Y
MONROE CONSTRUCTION SALES No, not bidding. Too far.	Julie	01/22/2014 10:47 A.M	N
NUNO IRON & MFG, INC No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:47 A.M	N
OLIVEIRA FENCE, INC. No, not bidding. Too far.	Diana	01/22/2014 10:51 A.M	N
PROFESSIONAL CONCRETE SAWING INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:52 A.M	M
R. E. SERRANO INC. No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:52 A.M	N

RUPERT CONSTRUCTION SUPPLY, LLC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:52 A.M	M
S.T. RHOADES CONSTRUCTION INC Yes, will bid. They will fax a quote before bid date.	Kathy	01/22/2014 10:57 A.M	Y
SITE WORK SOLUTIONS, INC No, not bidding. Not interested in this project.	Erin	01/22/2014 10:57 A.M	N
SJR MASONRY & CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:57 A.M	M
SPECIALTY TRAFFIC SYSTEMS No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:59 A.M	N
SUULUTAAQ, INC - ALASKA NATIVE CORP No, not bidding. Not interested in this project.	Cristina	01/22/2014 11:00 A.M	N
TRINITY VALLEY CONSULTING ENGINEERS, INC May be interested, resent fax on request.	Arlene	01/22/2014 11:02 A.M	M
TULLY CONSULTING GROUP May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 11:02 A.M	M
UMA HINMAN CONSULTING No, not bidding. Not interested in this project.	Ema	01/22/2014 11:03 A.M	N
WALLACE STRUCTURES May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 11:03 A.M	M

Recipients Phone Log 2 set 1 Date: 02/07/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:34 A.M	M
A B S L CONSTRUCTION Yes, will be bidding. Will fax a quote before bid date.	Darryl	02/07/2014 11:35 A.M	Y
A C DIKE CO Yes, will be bidding. Will fax a quote before bid date.	Dave	02/07/2014 11:35 A.M	Y
A S CONTRACTORS, INC. No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:36 A.M	N
ALLEN GILL CONSTRUCTION, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:37 A.M	M
AUSTIN ENTERPRISE No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:39 A.M	N
BERT W SALAS, INC May be interested, however, we were unable to leave a message. No answer to call.	Not available	02/07/2014 11:40 A.M	M
BLACK DIAMOND ASPHALT, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:41 A.M	M
CAL-CON PUMPING, LLC Yes, will be bidding. Will fax a quote before bid date.	Lia	02/07/2014 11:43 A.M	Y
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:45 A.M	M
CLEAR CREEK CONSTRUCTION May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:46 A.M	M
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, will be bidding. Will fax a quote before bid date.	Heather	02/07/2014 11:46 A.M	N
CONTECH CONCRETE TECHNIQUES, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:47 A.M	M
EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:50 A.M	M
ERNEST B. DEE May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:50 A.M	M
FCS STRIPING, SEALING AND PAVING, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
GALLAWAY ENTERPRISES, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
GENERAL SUPPLY COMPANY May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
HAMANAKA PAINTING CO. No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:57 A.M	N

K & G CONCRETE INC	Voicemail full	02/07/2014 11:58 A.M	M
May be interested, however, we were unable to leave a message. Voicemail was full.			
K R C SAFETY CO. INC.	Sherry	02/07/2014 12:00 A.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
KA'PEL CONSTRUCTION INC	Voicemail	02/07/2014 00:02 P.M	M
May be interested, left a voicemail message with all the project details.			
KIONA LANDSCAPING	Voicemail	02/07/2014 00:03 P.M	M
May be interested, left a voicemail message with all the project details.			
L & L BRIDGES	Estimator	02/07/2014 00:07 P.M	N
No, not bidding. Not interested in bidding.			
M & S ENVIRONMENTAL LANDSCAPES, INC	Voicemail	02/07/2014 00:07 P.M	Y
Yes, will be bidding. Last time we spoke to the estimator he said they would be bidding the project.			
MC CULLOUGH CONSTRUCTION INC	Receptionist	02/07/2014 00:08 P.M	N
No, not bidding. Not interested in bidding.			
PROFESSIONAL CONCRETE SAWING INC.	Dan	02/07/2014 00:10 P.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
RUPERT CONSTRUCTION SUPPLY, LLC	Voicemail	02/07/2014 00:14 P.M	M
May be interested, left a voicemail message with all the project details.			
S.T. RHOADES CONSTRUCTION INC	Steve	02/07/2014 00:14 P.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
SJR MASONRY & CONSTRUCTION	Voicemail	02/07/2014 00:15 P.M	M
May be interested, left a voicemail message with all the project details.			
TRINITY VALLEY CONSULTING ENGINEERS, INC	Arlene	02/07/2014 02:56 P.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
TULLY CONSULTING GROUP	Voicemail	02/07/2014 02:56 P.M	M
May be interested, left a voicemail message with all the project details.			
WALLACE STRUCTURES	Eric	02/07/2014 02:58 P.M	M
May be interested, resent fax on request.			

Stacy Dutra

From: orders@dbegoodfaith.com
Sent: Wednesday, January 15, 2014 10:42 AM
To: Stacy Dutra
Subject: Your Order - DBEGoodFaith.com

We have received your order. If you need to make a change to your order, have any questions, or require any other assistance, please contact us at (877) 802-3394 or support@dbegoodfaith.com.

A copy of your order can be found below.

Company Name	J.F. Shea Construction, Inc.
Address	17400 Clear Creek Road
City	Redding
State	California
Zip Code	96001
Phone	(530) 246-4292
Fax	(530) 246-9940
Certifications Sought - Separate by commas	DBE
Project Name	Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments
Agency Name	State of California Department of Transportation - CALTRANS
Project City	Weaverville
Project County	Trinity
Project State	California
Bid/Contract No.	02-4E4104
Contract Bid Date	02/12/2014
Contract Bid Time	02:00 PM
Second Call Date - Only complete field if selecting a Gold Package	02/07/2014
Project Details	J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT

6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING
34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)

62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

Project Terms	J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer
Project Estimator	Kirk Johnson
Project Coordinator	Stacy Dutra
Project Coordinator Email	stacy.dutra@jfshea.com
Project Coordinator Extension	(530) 246-4292
Package Type	Gold
Number of Firms to Solicit	50
Upload Spreadsheet	

Thank you for choosing DBEGoodFaith.com!

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:S.T. RHOADES CONSTRUCTION INC
CONTACT NAME	Stacy Dutra	Phone Number :5302239322
ADDRESS	P.O. Box 494519 Redding, California, 96049	Fax Number :5302239222 Date :1/16/2014 9:20 AM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	02/12/2014 at 02:00 P.M
BID No :	02-4E4104
PROJECT NAME :	Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Weaverville
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE METAL BEAM GUARD RAILING; REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE ROADSIDE SIGN; REMOVE SIGN PANEL; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (EA); REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); REMOVE INLET; REMOVE RETAINING WALL (PORTION) (CY); REMOVE DELINEATOR; RECONSTRUCT TRANSITION RAILING (TYPE WB); RECONSTRUCT END ANCHOR (TYPE SFT); RECONSTRUCT METAL BEAM GUARD RAILING; RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); RECONSTRUCT TYPE SRT TERMINAL SYSTEM; RECONSTRUCT TYPE ET TERMINAL SYSTEM; ADJUST INLET; ADJUST METAL BEAM GUARD RAILING; COLD PLANE ASPHALT CONCRETE PAVEMENT; COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); REMOVE CONCRETE SIDEWALK (SQYD); REMOVE CONCRETE (PARKING BUMPER); ROADWAY EXCAVATION; SHOULDER BACKING; EROSION CONTROL (DRY SEED) (SQFT); STRAW; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE D); PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; EARTH RETAINING SYSTEM (RAILING COMPONENTS); (F) MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; 24" CORRUGATED STEEL PIPE (.138" THICK); 18" CORRUGATED STEEL PIPE (.138" THICK); (F) SMALL-ROCK SLOPE PROTECTION; (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS 8); DETECTABLE WARNING SURFACE; MINOR CONCRETE (SIDEWALK); PARKING BUMPER (PRECAST CONCRETE); (F) MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; TRANSITION RAILING (TYPE WB); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFID STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MODIFY TRAFFIC COUNT STATION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. An Equal Opportunity Employer.

RECEIVED
J.F. SHEA CONST., INC.
JAN 20 2014

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

DBE Goodfaith Inc.

Good Faith Transaction Log

[X] Yes, we will send a fax quote by bid date.
[ ] No, we are not interested.
[ ] Interested. Would like more information. Please contact us at _____.

RECEIVED
SHEA CONST., INC.
JAN 20 2014

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:S.T. RHOADES CONSTRUCTION INC
CONTACT NAME	Stacy Dutra	Phone Number :5302239322
ADDRESS	P.O. Box 494519 Redding, California, 96049	Fax Number :5302239222 Date :1/16/2014 9:20 AM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	02/12/2014 at 02:00 P.M
BID No :	02-4R4104
PROJECT NAME :	Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Weaverville
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE METAL BEAM GUARD RAILING; REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE ROADSIDE SIGN; REMOVE SIGN PANEL; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (EA); REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); REMOVE INLET; REMOVE RETAINING WALL (PORTION) (CY); REMOVE DELINEATOR; RECONSTRUCT TRANSITION RAILING (TYPE WB); RECONSTRUCT END ANCHOR (TYPE SFT); RECONSTRUCT METAL BEAM GUARD RAILING; RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); RECONSTRUCT TYPE SRT TERMINAL SYSTEM; RECONSTRUCT TYPE ET TERMINAL SYSTEM; ADJUST INLET; ADJUST METAL BEAM GUARD RAILING; COLD PLANE ASPHALT CONCRETE PAVEMENT; COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); REMOVE CONCRETE SIDEWALK (SQYD); REMOVE CONCRETE (PARKING BUMPER); ROADWAY EXCAVATION; SHOULDER BACKING; EROSION CONTROL (DRY SEED) (SQFT); STRAW; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HDT MIX ASPHALT; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE D); PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; EARTH RETAINING SYSTEM (RAILING COMPONENTS); (F) MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; 24" CORRUGATED STEEL PIPE (.138" THICK); 18" CORRUGATED STEEL PIPE (.138" THICK); (F) SMALL-ROCK SLOPE PROTECTION; (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS B); DETECTABLE WARNING SURFACE; MINOR CONCRETE (SIDEWALK); PARKING BUMPER (PRECAST CONCRETE); (F) MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; TRANSITION RAILING (TYPE WB); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MODIFY TRAFFIC COUNT STATION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. An Equal Opportunity Employer.

RECEIVED
ST RHOADES CONST., INC.
JAN 28 2014

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

BID NO.
NO BID

DBE Goodfaith Inc. **Good Faith Transaction Log**

[X]Yes, we will send a fax quote by bid date.
[ ]No, we are not interested.
[ ]Interested. Would like more information. Please contact us at _____.

RECEIVED
RHOADES CONST, INC.

JAN 28 2014

DIV. NO.
A/C NO.

INVITATION TO BID

TO: **Good Faith Solicitation Fax** FROM:

[redacted]	J. F. Shea Construction, Inc.	[redacted]PROFESSIONAL CONCRETE SAWING INC.
CONTACT NAME	Stacy Dutra	Phone Number :2097222226
ADDRESS	P.O. Box 494519 Redding, California, 96049	Fax Number :2097222227 Date :1/16/2014 8:59 AM
Phone	530-246-4292	
Fax	530-246-9940	*UDBE # 34174

*Bidding Sawcutting

SEE price list

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	02/12/2014 at 02:00 P.M
BID No :	02-4E4104
PROJECT NAME :	Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Weaverville
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE METAL BEAM GUARD RAILING; REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE ROADSIDE SIGN; REMOVE SIGN PANEL; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (EA); REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); REMOVE INLET; REMOVE RETAINING WALL (PORTION) (CY); REMOVE DELINEATOR; RECONSTRUCT TRANSITION RAILING (TYPE WB); RECONSTRUCT END ANCHOR (TYPE SFT); RECONSTRUCT METAL BEAM GUARD RAILING; RECONSTRUCT METAL BEAM GUARD RAILING (7" STEEL POST); RECONSTRUCT TYPE SRT TERMINAL SYSTEM; RECONSTRUCT TYPE ET TERMINAL SYSTEM; ADJUST INLET; ADJUST METAL BEAM GUARD RAILING; COLD PLANE ASPHALT CONCRETE PAVEMENT; COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); REMOVE CONCRETE SIDEWALK (SQYD); REMOVE CONCRETE (PARKING BUMPER); ROADWAY EXCAVATION; SHOULDER BACKING; EROSION CONTROL (DRY SEED) (SQFT); STRAW; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE D); PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; EARTH RETAINING SYSTEM (RAILING COMPONENTS); (F) MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; 24" CORRUGATED STEEL PIPE (.138" THICK); 18" CORRUGATED STEEL PIPE (.138" THICK); (F) SMALL-ROCK SLOPE PROTECTION; (F) ROCK SLOPE PROTECTION (NO. 1 METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS 8); DETECTABLE WARNING SURFACE; MINOR CONCRETE (SIDEWALK); PARKING BUMPER (PRECAST CONCRETE); (F) MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; TRANSITION RAILING (TYPE WB); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MODIFY TRAFFIC COUNT STATION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. An Equal Opportunity Employer.

RECEIVED
J. F. SHEA CONST., INC.
FEB 07 2014
DIV. NO.
JVC NO.

RETURN SECTION

You can use this page as a fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

Good Faith Efforts Documentation - DBE Page 3 of 3 - # 5 - Agency Back-Up

DBE GoodFaith.com
your bid outreach solution

Customer Service | Logout

J. F. Shea Construction, Inc.

Order History | Submit Order | Update Bid Date | Payment Info | Account Details | Useful Resources

Transaction 2734-19939

Receipt Date
1/15/2014 1:30:49 PM

Estimator Name
Kirk Johnson

Awarding Agency
State of California Department of Transportation - CALTRANS

Project Name
Hot Mix Asphalt Overlay - Reconstruct Guerd Rail and End Treatments

Bid Date & Time
02/12/2014 02:00 P.M

Service Package
Gold Service (Ad, Email, Fax and Phona services)

Total Paid
$220.00

DISCLAIMER

Thank you for choosing DBE GoodFaith Inc. to assist with your good faith effort.

All solicitations are conducted in good faith. DBE GoodFaith Inc. declares under penalty of perjury that all documentation of outreach performed on behalf of **J. F. Shea Construction, Inc.** is true and correct.

***** IMPORTANT NOTE*****

Trade and Focus Journal advertisements are published immediately after submission. All fax and email invitations to bid will be sent within 24 hours of the advertisement's submission. The telephone solicitation process will be completed by the end of the day on the second phone date indicated by the customar whan the advertisement is submitted at least three business days prior to the contract's bid date. DBE GoodFaith Inc. offers no guarantees that the telephone solicitation process will be completed when the advertisement is submitted less than three days prior to the bid date. Documentation of outreach performed by DBE GoodFaith Inc. on behalf of the customer is available for download in the customer's ontina user account upon the completion of the outreach.

DBE GoodFaith Inc. strongly recommends that customers review their bid documents to ensure that they will comply with any additional bid outreach requirements and guidelines established by the awarding agency. Regardless of the DBE GoodFaith Inc. service package selected by the customer, the customer may be required to take additional measures beyond the services provided by DBE GoodFaith Inc. Additionally, DBE GoodFaith Inc. suggests that advertisements be placed in ather local minority focus outlets and that bidders solicit minority firms not contacted through DBE GoodFaith Inc. to ensure compliance with a contract's bid outreach requirements. The Terms of Service governing transactions between DBE GoodFaith Inc. and its customers can be viewed at: terms.aspx.

A representative from DBE GoodFaith, Inc. is available to enswer questions at the toll-free number (877) 802-3394 or support@dbegoodfaith.com.

Download Receipt

Return to Homepage

DBE Goodfaith Inc. **Good Faith Transaction Log**

Company Details

Company Name	:	J. F. Shea Construction, Inc.
Department	:	Office
Address	:	P.O. Box 494519
Suite #	:	
City	:	Redding
State	:	California
Zip	:	96049
Phone #	:	Tel : 530-246-4292
Fax #	:	Fax : 530-246-9940
Email #	:	stacy.dutra@jfshea.com

Solicitation Transaction Log (STL)

Bid #	:	02-4E4104
Bid Date	:	02/12/2014
Bid Description	:	J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE METAL BEAM GUARD RAILING; REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE ROADSIDE SIGN; REMOVE SIGN PANEL; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (EA); REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); REMOVE INLET; REMOVE RETAINING WALL (PORTION) (CY); REMOVE DELINEATOR; RECONSTRUCT TRANSITION RAILING (TYPE WB); RECONSTRUCT END ANCHOR (TYPE SFT); RECONSTRUCT METAL BEAM GUARD RAILING; RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); RECONSTRUCT TYPE SRT TERMINAL SYSTEM; RECONSTRUCT TYPE ET TERMINAL SYSTEM; ADJUST INLET; ADJUST METAL BEAM GUARD RAILING; COLD PLANE ASPHALT CONCRETE PAVEMENT; COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); REMOVE CONCRETE SIDEWALK (SQYD); REMOVE CONCRETE (PARKING BUMPER); ROADWAY EXCAVATION; SHOULDER BACKING; EROSION CONTROL (DRY SEED) (SQFT); STRAW; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE D); PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; EARTH RETAINING SYSTEM (RAILING COMPONENTS); (F) MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); FURNISH SINGLE SHEET

	ALUMINUM SIGN (0.080"-FRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; 24" CORRUGATED STEEL PIPE (.138" THICK); 18" CORRUGATED STEEL PIPE (.138" THICK); (F) SMALL-ROCK SLOPE PROTECTION; (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS 8); DETECTABLE WARNING SURFACE; MINOR CONCRETE (SIDEWALK); PARKING BUMPER (PRECAST CONCRETE); (F) MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; TRANSITION RAILING (TYPE WB); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MODIFY TRAFFIC COUNT STATION; MOBILIZATION.

This document contains all information pertaining with solicitations made on behalf of/for J. F. Shea Construction, Inc. of Redding, California by DBE Goodfaith Inc. (a California-based Corporation).

These solicitations have been done in good faith. DBE Goodfaith has participated with J. F. Shea Construction, Inc. in communicating with selected DBE firms.

DBE Goodfaith has contacted the California Department of Transportation (Office of Civil Rights) on 01/15/2014 on your behalf. Please write this information on the appropriate forms if required.

Advertisements published in DBE GoodFaith's Minority Focus and Trade Journals run from the publication date until the bid date listed on the advertisements.

Total Companies Solicited

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of J. F. Shea Construction, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	-	0
DBE (Disadvantaged Business Enterprises)	-	50
UDBE (Underutilized Disadvantaged Business Enterprise)	-	0
MBE (Minority Owned Business Enterprises)	-	0
WBE (Women Owned Business Enterprises)	-	0
SBE (Small Business Enterprises)	-	0
Total	-	50

Minority Focus Journal Ad posted to website www.dbegoodfaith.net on 01/15/2014 at 12:45PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Kirk Johnson

Project Coordinator
Stacy Dutra

Contact Information
P.O. Box 494519
Redding, California
96049
Tel : 530-246-4292
Fax : 530-246-9940

J. F. Shea Construction, Inc.

is seeking qualified DBEs

Project Name
Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments

Awarding Agency
State of California Department of Transportation - CALTRANS

Project Location
Weaverville, Trinity County, California

Bid Date & Time
02/12/2014 at 02:00 P.M

Bid/Contract #
02-4E4104

Project Details
J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE METAL BEAM GUARD RAILING; REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE ROADSIDE SIGN; REMOVE SIGN PANEL; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (EA); REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); REMOVE INLET; REMOVE RETAINING WALL (PORTION) (CY); REMOVE DELINEATOR; RECONSTRUCT TRANSITION RAILING (TYPE WB); RECONSTRUCT END ANCHOR (TYPE SFT); RECONSTRUCT METAL BEAM GUARD RAILING; RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); RECONSTRUCT TYPE SRT TERMINAL SYSTEM; RECONSTRUCT TYPE ET TERMINAL SYSTEM; ADJUST INLET; ADJUST METAL BEAM GUARD RAILING; COLD PLANE ASPHALT CONCRETE PAVEMENT; COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); REMOVE CONCRETE SIDEWALK (SQYD); REMOVE CONCRETE (PARKING BUMPER); ROADWAY EXCAVATION; SHOULDER BACKING; EROSION CONTROL (DRY SEED) (SQFT); STRAW; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE D); PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK CDAT; EARTH RETAINING SYSTEM (RAILING COMPONENTS); (F) MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; 24" CORRUGATED STEEL PIPE (.138" THICK); 18" CORRUGATED STEEL PIPE (.138" THICK); (F) SMALL-ROCK SLOPE PROTECTION; (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS 8); DETECTABLE WARNING SURFACE; MINOR CONCRETE (SIDEWALK); PARKING BUMPER (PRECAST CONCRETE); (F) MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; TRANSITION RAILING (TYPE W8); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MODIFY TRAFFIC COUNT STATION; MOBILIZATION.

	J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. An Equal Opportunity Employer.

Minority Trade Journal Ad posted to website trade.dbegoodfaith.net on 01/15/2014 at 12:45PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

Bid Due Date : 02/12/2014 at 02:00 P.M Bid No : 02-4E4104

Contact Estimator : Kirk Johnson

Project Name	:	Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments
Agency Name	:	State of California Department of Transportation - CALTRANS
Project City	:	Weaverville
Project County	:	Trinity County
Project State	:	California
Project Details	:	

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANOON CULVERT (EA); REMOVE METAL BEAM GUARD RAILING; REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE ROAOSIDE SIGN; REMOVE SIGN PANEL; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (EA); REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); REMOVE INLET; REMOVE RETAINING WALL (PORTION) (CY); REMOVE DELINEATOR; RECONSTRUCT TRANSITION RAILING (TYPE WB); RECONSTRUCT END ANCHOR (TYPE SFT); RECONSTRUCT METAL BEAM GUARD RAILING; RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); RECONSTRUCT TYPE SRT TERMINAL SYSTEM; RECONSTRUCT TYPE ET TERMINAL SYSTEM; ADJUST INLET; ADJUST METAL BEAM GUARD RAILING; COLD PLANE ASPHALT CONCRETE PAVEMENT; COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); REMOVE CONCRETE SIDEWALK (SQYD); REMOVE CONCRETE (PARKING BUMPER); ROADWAY EXCAVATION; SHOULDER BACKING; EROSION CONTROL (DRY SEED) (SQFT); STRAW; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE D); PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; EARTH RETAINING SYSTEM (RAILING COMPONENTS); (F) MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; 24" CORRUGATED STEEL PIPE (.138" THICK); 18" CORRUGATED STEEL PIPE (.138" THICK); (F) SMALL-ROCK SLOPE PROTECTION; (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS 8); DETECTABLE WARNING SURFACE; MINOR CONCRETE (SIDEWALK); PARKING BUMPER (PRECAST CONCRETE); (F) MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; TRANSITION RAILING (TYPE WB); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MODIFY TRAFFIC COUNT STATION; MOBILIZATION.

Contact Details : Stacy Dutra
P.O. Box 494519
Redding, California 96049
Tel : 530-246-4292
Fax : 530-246-9940

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. An Equal Opportunity Employer.

Recipient List (Fax/Email)

Set No 1

Company Name/Specialty	Fax Date	Email Date	Log Page#
6 RIVERS CONSTRUCTION, INC. Address - 200 REDWOOD GROVE RD Phone - 5305157563, Fax - 5306254777, Email - sixrivers95546@hotmail.com	01/16/2014	01/16/2014	
A B S L CONSTRUCTION Address - 29334 PACIFIC STREET Phone - 5107270900, Fax - 5107270910, Email - luis@allendes.com	01/16/2014	01/16/2014	
A C DIKE CO Address - 2788 VENTURE DR. Phone - 9166457747 , Fax - 9166459618, Email - email@acdike.com	01/16/2014	01/16/2014	
A S CONTRACTORS, INC. Address - 5347 COLE ROAD Phone - 2097426684, Fax - 2099662643, Email - deni@sti.com	01/16/2014	01/16/2014	
ALLEN GILL CONSTRUCTION, INC. Address - 20633 GAS POINT ROAD, SUITE B2 Phone - 5305474334, Fax - 5305473197, Email - tgill@frontiernet.net	01/16/2014	01/16/2014	
AUSTIN ENTERPRISE Address - 13421 SNOW ROAD Phone - 6615891001, Fax - 6615899509, Email - paustin@austin-enterprise.com	01/16/2014	01/16/2014	
AZCO Address - 2250 STEWART STREET, #9 Phone - 2099432452, Fax - 2099430437, Email - llrivera@pacbell.net	01/16/2014	01/16/2014	
BAY LINE CUTTING & CORING, INC. Address - 1635 4TH STREET Phone - 5105271000, Fax - 5105270500, Email - jcbayline@sbcglobal.net	01/16/2014	01/16/2014	
BC SCHMIDT CONSTRUCTION, INC. Address - P.O. BOX 1557 Phone - 5304735423, Fax - 5304732749, Email - carrie@hangarbuilders.com	01/16/2014	01/16/2014	
BERT W SALAS, INC Address - 10769 WOODSIDE AVENUE, SUITE 205 Phone - 6195627711, Fax - 6192583515, Email - bsalaz@bertsalasinc.com	01/16/2014	01/16/2014	
BLACK DIAMOND ASPHALT, INC. Address - 118 MAIN STREET Phone - 7074489402, Fax - 7074489407, Email - aragan@blackdiamondasphalt.com	01/16/2014	01/16/2014	
CAL-CON PUMPING, LLC Address - 2270 PALOU AVENUE Phone - 4154019838, Fax - 4154017664, Email - jb.calcon@mac.com	01/16/2014	01/16/2014	
CAMACHO COMMUNICATIONS CORPORATIONS Address - 517 8TH STREET Phone - 9164449853, Fax - 9164479853, Email - j_camacho@camcosolutions.net	01/16/2014	01/16/2014	
CHARLIE'S CUSTOM EXCAVATING, INC Address - 21113 GILBERT DRIVE Phone - 5302213626, Fax - 5302217563, Email - office@ccexcavatinginc.com	01/16/2014	01/16/2014	
CLEAR CREEK CONSTRUCTION Address - 570 JULIAN STREET Phone - 5302241430, Fax - 0000000000, Email - clearcreekadam@gmail.com	01/16/2014	01/16/2014	
CMC TRAFFIC CONTROL SPECIALIST Address - 375 ILLINOIS STREET Phone - 4152061700, Fax - 4152061711, Email - crystalm.cmc@gmail.com	01/16/2014	01/16/2014	
CONSTRUCTION AREA SIGNS, INCORPORATED Address - 9093 OLD STATE HWY Phone - 9166639097, Fax - 9166631858, Email - elisa@cas-tc.com	01/16/2014	01/16/2014	
CONTECH CONCRETE TECHNIQUES, INC Address - 4687 E. CORTLAND AVENUE Phone - 5592518818, Fax - 5593518821, Email - contechg@gmail.com	01/16/2014	01/16/2014	
DIRT & AGGREGATE INTERCHANGE, INC Address - 20905 N.E. SANDY BOULEVARD Phone - 5036615093, Fax - 5036691192, Email - contractor@dirtagg.com	01/16/2014	01/16/2014	

EAGLE ENGINEERING AND CONSTRUCTION, INC 01/16/2014 01/16/2014
Address - 1175 PALOMAR DRIVE
Phone - 6503678000, Fax - 6503678282, Email - clbrooks@sbcglobal.net

ERNEST B. DEE 01/16/2014 01/16/2014
Address - 6120 BELFIELD CIR
Phone - 9162710410 , Fax - 9166912127 , Email - dee4321@frontiernet.net

FCS STRIPING, SEALING AND PAVING, INC. 01/16/2014 01/16/2014
Address - 206 THRASHER AVENUE
Phone - 9253736205, Fax - 9253736208, Email - inesseoane@fcs-ssp.com

FORMWORK SUPPLY, INC. 01/16/2014 No Mail
Address - 38 MILLER AVENUE_#212/MAILING
Phone - 4153834526, Fax - 4153832495, Email -

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR 01/16/2014 01/16/2014
Address - 10096 AHART ROAD
Phone - 5307430744, Fax - 5307439352, Email - toni.medina@att.net

GALLAWAY ENTERPRISES, INC 01/16/2014 01/16/2014
Address - 117 MEYERS ST., SUITE 120
Phone - 5303329909, Fax - 5303329905, Email - jody@gallawayenterpises.com

GENERAL SUPPLY COMPANY 01/16/2014 01/16/2014
Address - 971 87TH AVENUE
Phone - 5106325229, Fax - 5106322315, Email - generalsupply@sbcglobal.net

GR SUNDBERG, INC. 01/16/2014 01/16/2014
Address - 5211 BOYD ROAD
Phone - 7078256565, Fax - 7078256563, Email - diane@grsinc.biz

HAMANAKA PAINTING CO. 01/16/2014 01/16/2014
Address - P.O. BOX 6413
Phone - 7074443340, Fax - 7074443346, Email - mutaba@northcoast.com

K & G CONCRETE INC 01/16/2014 01/16/2014
Address - 2564 LA CROIX DR.
Phone - 9162161623 , Fax - 9167746487 , Email - keaven@kgconcretepumping.com

K R C SAFETY CO. INC. 01/16/2014 01/16/2014
Address - 6084 WEST HURLEY
Phone - 5597320393, Fax - 5597322684, Email - garyc@krcsafety.com

KA`PEL CONSTRUCTION INC 01/16/2014 01/16/2014
Address - 141 CAMPBELL FIELD ROAD
Phone - 5306255500, Fax - 5306255510, Email - lrobbins@kapelconstruction.com

KIONA LANDSCAPING 01/16/2014 01/16/2014
Address - 3889 F STREET, APT 2
Phone - 7076164340, Fax - 0000000000, Email - egruetzmacherjr@gmail.com

L & L BRIDGES 01/16/2014 01/16/2014
Address - 6748 RUTGERS DRIVE
Phone - 7074786205, Fax - 5095597300, Email - levigurule@comcast.net

M & S ENVIRONMENTAL LANDSCAPES, INC 01/16/2014 01/16/2014
Address - 12192 MAC'S ROAD
Phone - 5302411418, Fax - 5302419647, Email - mikeands5@aol.com

MC CULLOUGH CONSTRUCTION INC 01/16/2014 01/16/2014
Address - 57 ALDERGROVE ROAD
Phone - 7078251014, Fax - 7078251769, Email - mackymccullough@mculloughconstructioninc.com

MONROE CONSTRUCTION SALES 01/16/2014 01/16/2014
Address - 13615 ORANGE BLOSSOM ROAD
Phone - 2094846659, Fax - 2098488093, Email - juliemonroe76@live.com

NUNO IRON & MFG, INC 01/16/2014 01/16/2014
Address - 315 BITTERWATER RD.
Phone - 8313860513, Fax - 8313869976, Email - JR@nunoiron.com

OLIVEIRA FENCE, INC. 01/16/2014 01/16/2014
Address - 400 REED STREET SUITE 106
Phone - 4087273811, Fax - 4087272690, Email - pam@oliveirafenceinc.com

PROFESSIONAL CONCRETE SAWING INC. 01/16/2014 01/16/2014
Address - P.O. BOX 3348
Phone - 2097222226 , Fax - 2097222227 , Email - davidscott@gvni.com

R. E. SERRANO INC. 01/16/2014 01/16/2014
Address - 3430 PACHECO BLVD.

Phone - 9259578184, Fax - 9259578121, Email - ricky@reserrano.com

RUPERT CONSTRUCTION SUPPLY, LLC 01/16/2014 01/16/2014
Address - 865 TEAL DR.
Phone - 9252295577, Fax - 9166739737, Email - karen@rupertsupply.com

S.T. RHOADES CONSTRUCTION INC 01/16/2014 01/16/2014
Address - 14105 DOS PINION TRAIL
Phone - 5302239322, Fax - 5302239222, Email - steve@strhoadesinc.com

SITE WORK SOLUTIONS, INC 01/16/2014 01/16/2014
Address - 18981 GRAVEL PLANT RD
Phone - 5302222229, Fax - 5302223337 , Email - GWHITMER@CLEARWIRE.NET

SJR MASONRY & CONSTRUCTION 01/16/2014 01/16/2014
Address - 1580 CAMINO WAY
Phone - 7078392103, Fax - 7078392126, Email - sjrmasonry@yahoo.com

SPECIALTY TRAFFIC SYSTEMS 01/16/2014 01/16/2014
Address - 2431 BROADWAY
Phone - 7074418420, Fax - 7074451856, Email - specialtytraffic@yahoo.com

SUULUTAAQ, INC - ALASKA NATIVE CORP 01/16/2014 01/16/2014
Address - 827 MISSOURI STREET, SUITE 6
Phone - 7074273209, Fax - 7074194851, Email - ninah.moody@suulutaaq.com

TRINITY VALLEY CONSULTING ENGINEERS, INC 01/16/2014 01/16/2014
Address - 67 WALNUT WAY
Phone - 5306293000 , Fax - 5306293011 , Email - tvce@tvce.biz

TULLY CONSULTING GROUP 01/16/2014 01/16/2014
Address - 580 WIEGAND WAY
Phone - 7076931926 , Fax - 7074710318 , Email - robintully8@gmail.com

UMA HINMAN CONSULTING 01/16/2014 01/16/2014
Address - 11143 BRUNSWICK DRIVE
Phone - 9168130818, Fax - 0000000000, Email - uhinman@comcast.net

WALLACE STRUCTURES 01/16/2014 01/16/2014
Address - 2515 TAWNDALE LN
Phone - 7078344992, Fax - 7077683386, Email - wallacestr@aol.com

Recipients Phone Log 1 Set 1 Date: 01/22/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:41 A.M	M
A B S L CDNSTRUCTION Yes, will bid. Will fax a quote before bid date.	Darryl	01/22/2014 09:43 A.M	Y
A C DIKE CO Yes, will bid. Will fax a quote before bid date.	Dave	01/22/2014 09:44 A.M	Y
A S CDNTRACTORS, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:45 A.M	M
ALLEN GILL CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:45 A.M	M
AUSTIN ENTERPRISE May be interested, not sure at this time. They will fax a quote before bid date if interested.	Edith	01/22/2014 09:47 A.M	M
AZCO No, not bidding this project. Not within their scope of work.	Stacey	01/22/2014 09:48 A.M	N
BAY LINE CUTTING & CORING, INC. No, not bidding this project. Not within their scope of work.	Juan	01/22/2014 09:48 A.M	N
BC SCHMIDT CONSTRUCTION, INC. No, not bidding this project. Not within their scope of work.	Didi	01/22/2014 09:50 A.M	N
BERT W SALAS, INC May be interested, however, we were unable to leave a message. No answer	Not available	01/22/2014 09:57 A.M	M
BLACK DIAMOND ASPHALT, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:59 A.M	M
CAL-CDN PUMPING, LLC May be interested, however, we were unable to leave a message. Number can not be reached.	No answer	01/22/2014 10:00 A.M	M
CAMACHD COMMUNICATIONS CDRPORATIONS No, not bidding this project. Not within their scope of work.	Julian	01/22/2014 10:00 A.M	N
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:01 A.M	M
CLEAR CREEK CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:14 A.M	M
CMC TRAFFIC CONTROL SPECIALIST No, not bidding. Too far.	Sue	01/22/2014 10:16 A.M	N
CONSTRUCTIDN AREA SIGNS, INCDRPORATED Yes, will bid. They will fax a quote before bid date.	Heather	01/22/2014 10:17 A.M	Y
CONTECH CONCRETE TECHNIQUES, INC May be interested, however, we were unable to leave a message. Fax machine picked up.	Not available	01/22/2014 10:17 A.M	M
DIRT & AGGREGATE INTERCHANGE, INC No, not bidding. Not within their scope of work.	Receptionist	01/22/2014 10:18 A.M	N

EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:19 A.M	M
ERNEST B. DEE May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:20 A.M	M
FCS STRIPING, SEALING AND PAVING, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:20 A.M	M
FORMWORK SUPPLY, INC. No, not bidding. Not interested in this project.	Brandon	01/22/2014 10:27 A.M	N
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR No, not bidding. Not interested in this project.	Tony	01/22/2014 10:27 A.M	N
GALLAWAY ENTERPRISES, INC May be interested, not sure at this time. They will reply if interested.	Kevin	01/22/2014 10:28 A.M	M
GENERAL SUPPLY COMPANY may be interested, however, we were unable to leavea message. Voicemail is full.	Voicemail full	01/22/2014 10:31 A.M	M
GR SUNDBERG, INC. No, not bidding. Not interested in this project.	Estimator	01/22/2014 10:32 A.M	N
HAMANAKA PAINTING CO. may be interested, however, we were unable to leavea message. Voicemail is full.	Not available	01/22/2014 10:32 A.M	M
K & G CONCRETE INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:33 A.M	M
K R C SAFETY CO. INC. Yes, will bid. They will fax a quote before bid date.	Claudia	01/22/2014 10:37 A.M	Y
KA`PEL CONSTRUCTION INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:39 A.M	M
KIONA LANDSCAPING May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:40 A.M	M
L & L BRIDGES May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:45 A.M	M
M & S ENVIRONMENTAL LANDSCAPES, INC Yes, will be bidding. They have already responded to the fax.	Estimator	01/22/2014 10:46 A.M	Y
MC CULLOUGH CONSTRUCTION INC Yes, will bid. They will fax a quote before bid date.	Rochelle	01/22/2014 10:46 A.M	Y
MONROE CONSTRUCTION SALES No, not bidding. Too far.	Julie	01/22/2014 10:47 A.M	N
NUNO IRON & MFG, INC No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:47 A.M	N
OLIVEIRA FENCE, INC. No, not bidding. Too far.	Diana	01/22/2014 10:51 A.M	N
PROFESSIONAL CONCRETE SAWING INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:52 A.M	M
R. E. SERRANO INC. No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:52 A.M	N

RUPERT CONSTRUCTION SUPPLY, LLC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:52 A.M	M
S.T. RHOADES CONSTRUCTION INC Yes, will bid. They will fax a quote before bid date.	Kathy	01/22/2014 10:57 A.M	Y
SITE WORK SOLUTIONS, INC No, not bidding. Not interested in this project.	Erin	01/22/2014 10:57 A.M	N
SJR MASONRY & CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:57 A.M	M
SPECIALTY TRAFFIC SYSTEMS No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:59 A.M	N
SUULUTAAQ, INC - ALASKA NATIVE CORP No, not bidding. Not interested in this project.	Cristina	01/22/2014 11:00 A.M	N
TRINITY VALLEY CONSULTING ENGINEERS, INC May be interested, resent fax on request.	Arlene	01/22/2014 11:02 A.M	M
TULLY CONSULTING GROUP May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 11:02 A.M	M
UMA HINMAN CONSULTING No, not bidding. Not interested in this project.	Ema	01/22/2014 11:03 A.M	N
WALLACE STRUCTURES May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 11:03 A.M	M

Recipients Phone Log 2 set 1 Date: 02/07/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:34 A.M	M
A B S L CONSTRUCTION Yes, will be bidding. Will fax a quote before bid date.	Darryl	02/07/2014 11:35 A.M	Y
A C DIKE CO Yes, will be bidding. Will fax a quote before bid date.	Dave	02/07/2014 11:35 A.M	Y
A S CONTRACTORS, INC. No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:36 A.M	N
ALLEN GILL CONSTRUCTION, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:37 A.M	M
AUSTIN ENTERPRISE No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:39 A.M	N
BERT W SALAS, INC May be interested, however, we were unable to leave a message. No answer to call.	Not available	02/07/2014 11:40 A.M	M
BLACK DIAMOND ASPHALT, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:41 A.M	M
CAL-CON PUMPING, LLC Yes, will be bidding. Will fax a quote before bid date.	Lia	02/07/2014 11:43 A.M	Y
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:45 A.M	M
CLEAR CREEK CONSTRUCTION May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:46 A.M	M
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, will be bidding. Will fax a quote before bid date.	Heather	02/07/2014 11:46 A.M	N
CONTECH CONCRETE TECHNIQUES, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:47 A.M	M
EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:50 A.M	M
ERNEST B. DEE May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:50 A.M	M
FCS STRIPING, SEALING AND PAVING, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
GALLAWAY ENTERPRISES, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
GENERAL SUPPLY COMPANY May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
HAMANAKA PAINTING CO. No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:57 A.M	N

K & G CONCRETE INC	Voicemail full	02/07/2014 11:58 A.M	M
May be interested, however, we were unable to leave a message. Voicemail was full.			
K R C SAFETY CO. INC.	Sherry	02/07/2014 12:00 A.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
KA'PEL CONSTRUCTION INC	Voicemail	02/07/2014 00:02 P.M	M
May be interested, left a voicemail message with all the project details.			
KIONA LANDSCAPING	Voicemail	02/07/2014 00:03 P.M	M
May be interested, left a voicemail message with all the project details.			
L & L BRIDGES	Estimator	02/07/2014 00:07 P.M	N
No, not bidding. Not interested in bidding.			
M & S ENVIRONMENTAL LANDSCAPES, INC	Voicemail	02/07/2014 00:07 P.M	Y
Yes, will be bidding. Last time we spoke to the estimator he said they would be bidding the project.			
MC CULLOUGH CONSTRUCTION INC	Receptionist	02/07/2014 00:08 P.M	N
No, not bidding. Not interested in bidding.			
PROFESSIONAL CONCRETE SAWING INC.	Dan	02/07/2014 00:10 P.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
RUPERT CONSTRUCTION SUPPLY, LLC	Voicemail	02/07/2014 00:14 P.M	M
May be interested, left a voicemail message with all the project details.			
S.T. RHOADES CONSTRUCTION INC	Steve	02/07/2014 00:14 P.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
SJR MASONRY & CONSTRUCTION	Voicemail	02/07/2014 00:15 P.M	M
May be interested, left a voicemail message with all the project details.			
TRINITY VALLEY CONSULTING ENGINEERS, INC	Arlene	02/07/2014 02:56 P.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
TULLY CONSULTING GROUP	Voicemail	02/07/2014 02:56 P.M	M
May be interested, left a voicemail message with all the project details.			
WALLACE STRUCTURES	Eric	02/07/2014 02:58 P.M	M
May be interested, resent fax on request.			

GOOD FAITH EFFORTS DOCUMENTATION - DBE PAGE 3 OF 3 (cont'd)

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Submit copies of supporting documents.
   See Attached Advertising and Solicitation

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.
   See Attached Advertising and Solicitation

8. Include additional data to support a demonstration of good faith efforts. Submit additional information if necessary.

Good Faith Efforts Documentation - DBE Page 3 of 3 - # 6 & # 7 - Advertising and Solicitation Back-Up

221-2140

Listing Only [X] Place Ad [ ]

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment Mailed

Amount $

Date Received

Bulletin

Date Listing Was Done:

Date Ad Was Done: 1-15-14 (X)

Will run until 2-12-14

LISTING & AD

Date 1/15/14 Time 10:52 AM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769989 A

Per:

Contact Person: Stacy Dutra

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: Trinity County

Job Name: Hot Mix Asphalt Overlay - Reconstruct Guard Rail & End Treatments

Job Number: Contract # 02-4E4104

Bid Date: 2/12/14 Time: 2:00 PM

Place Ad on These Dates:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Time: _____

RECEIVED
J.F. SHEA CONST., INC.

FEB 12 2014

DIV. NO. _____
A/C NO. _____

Fax #: (530) 221-2140

TX Result Report

P 1
01/15/2014 11:54
Serial No. A00H010000377
TC: 634995

Destination	Start Time	Time	Prints	Result	Note
92212140	01-15 11:54	00:00:21	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

RECEIVED
J.F. SHEA CONST., INC.
JAN 15 2014
DIV. NO.
A/C NO.

221-2140

Listing Only ☒ Place Ad ☐

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person:

Job Location:
Job Name:
Job Number:
Bid Date: _____ Bid Time: _____

Job Location:
Job Name:
Job Number:
Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment:
Mailed
Amount $
Date Received

Bulletin

Last Listing Was Done:
Last Ad Was Done:

LISTING & AD

Date 1/15/14 Time 10:52 AM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769989 A

Per:

Contact Person: Stacy Dutra

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: Trinity County
Job Name: Hot Mix Asphalt Overlay - Reconstruct Guard Rail & End Treatments
Job Number: Contract # 02-4E4104
Bid Date: 2/12/14 Time: 2:00 PM

Place Ad on These Dates:

Job Location:
Job Name:
Job Number:
Bid Date: _____ Time: _____

Fax #: (530) 221-2140

221-2140

Listing Only ☒ Place Ad ☐

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment:
Mailed
Amount $ _____
Date Received _____

Bulletin

Date Listing Was Done: _____
Date Ad Was Done: _____

LISTING & AD

Date 1/15/14 Time 10:52 AM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769989 A

Per:

Contact Person: Stacy Dutra

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: Trinity County

Job Name: Hot Mix Asphalt Overlay - Reconstruct Guard Rail & End Treatments

Job Number: Contract # 02-4E4104

Bid Date: 2/12/14 Time: 2:00 PM

Place Ad on These Dates:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Time: _____

Fax #: (530) 221-2140

Eureka: Humboldt County Courthouse Chiller Replacement Project
2/11/2014 CONTACT: County of Humboldt
2:00 PM PHONE: 707-445-7493 FAX: 707-445-7409

Work consists of the demolition and removal of existing chiller equipment and piping, supply and install new chiller equipment, associated modifications to plumbing systems, mechanical systems and electrical systems.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
Cal Electro	530-223-5937	530-221-7038

For a complete Bidder's List call 530.221.5556

14-00371 Chico: Disabled Access Site Improvement Project
2/11/2014 CONTACT: Butte County Housing Authority
2:00 PM PHONE: 530-895-4474 FAX: 530-895-4459

Work consists of the construction of disabled accessibility sitework improvements at a number of housing units operated by the Housing Authority.

14-00373 Oroville: Winston Gardens Window Remediation and Replacement
2/11/2014 CONTACT: Butte County Housing Authority
2:30 PM PHONE: 530-895-4474 FAX: 530-895-4459

Work consists of selected windows, awnings, eave/edge metal penetrations of stucco walls and front porch railings and screens.

Wednesday, February 12, 2014

14-00194 El Dorado Co.: Animal Services Facility
2/12/2014 CONTACT: County of El Dorado
3:00 PM PHONE: 530-621-5974

Work consists of the construction of improvements to the interior of the animal services facility as described.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
American River Construction, INC.	530-621-1785	530-621-0360
Carter-Kelly, Inc.	530-621-0950	530-621-2344
Diede Construction	209-369-8255	209-368-0600
Diede Construction	209-369-8255	209-368-0600
Sierra Valley Construction, Inc.	916-772-0800	916-772-0825
Sierra Valley Construction, Inc.	916-772-0800	916-772-0825
Swank Construction	707-446-8808	707-446-8303

For a complete Bidder's List call 530.221.5556

14-00196 Trinity Co.: DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
2/12/2014 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
ENGINEER'S ESTIMATE: $7,800,000

Work consists of a HMA overlay and reconstructing guard rails and end treatments in Trinity County at and near Weaverville from Industrial Parkway to 0.5 miles east of Lewiston Rd.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	538-246-9940
Mercer Fraser	707-443-6371	787-443-0277

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments

Bid Date: 2/12/2014 Bid Time: 2:00 PM

J F Shea Construction
P.O. Box 494519
Redding, CA
96049

Phone: 530-246-4292
Fax: 530-246-9940
CSL: 769989
Date of Ad: 1/15/2014

Mercer Fraser

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments

Bid Date: 2/12/2014 Bid Time: 2:00 PM

Mercer Fraser
P O Box 5389
Eureka, CA

Phone: 707-443-6371
Fax: 707-443-0277
CSL: 105709

2/11/2014 2:00 PM — CONTACT: Butte County Housing Authority
PHONE: 530-895-4474 FAX: 530-895-4459

Work consists of the construction of disabled accessibility sitework improvements at a number of housing units operated by the Housing Authority.

Wednesday, February 12, 2014

14-00407 — Yolo Co.: Parks-Grasslands-Driveway Entrance Project
2/12/2014 3:00 PM — CONTACT: County of Yolo
PHONE: 530-406-4874

Work consists of constructing a new concrete driveway entrance from County Road 35 into the Grasslands Regional Park area.

14-00004 — Mendocino Co.: DOT 01-484704 Construct Mbgr & Centerline Rumble Strips
2/12/2014 2:00 PM — CONTACT: Department of Transportation
PHONE: 916-227-6122 FAX: 916-227-6155
ENGINEER'S ESTIMATE: $1,520,000

Work consists of constructing Mbgr & centerline rumble strips in Mendocino Co. near Albion on Route 1 from 0.1 miles south of Navarro River Bridge to 0.6 miles north of Navarro River Bridge and on Route 128 at Navarro River Bridge.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
Argonaut Constructors	707-542-4862	707-542-4897

For a complete Bidder's List call 530.221.5556

14-00196 — Trinity Co.: DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
2/12/2014 2:00 PM — CONTACT: Department of Transportation
PHONE: 916-227-6122 FAX: 916-227-6155
ENGINEER'S ESTIMATE: $7,800,000

Work consists of a HMA overlay and reconstructing guard rails and end treatments in Trinity County at and near Weaverville from Industrial Parkway to 0.5 miles east of Lewiston Rd.

KIRK

CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Mercer Fraser	707-443-6371	707-443-0277
Tullis Inc.	530-241-5105	530-241-5578

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
Bid Date: 2/12/2014 Bid Time: 2:00 PM

J F Shea Construction
P.O. Box 494519
Redding, CA
96049

Phone: 530-246-4292
Fax: 530-246-9940
CSL: 769989
Date of Ad: 1/15/2014

Mercer Fraser

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
Bid Date: 2/12/2014 Bid Time: 2:00 PM

Mercer Fraser
P O Box 5389
Eureka, CA
95502

Phone: 707-443-6371
Fax: 787-443-0277
CSL: 105709
Date of Ad: 1/15/2014

Tullis Inc.

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
Bid Date: 2/12/2014 Bid Time: 2:00 PM

Tullis Inc.
P.O. Box 493416
Redding, CA
96049

Phone: 530-241-5105
Fax: 538-241-5570
CSL: 295418
Date of Ad: 1/20/2014

2/11/2814 CONTACT: Department of General Services
2:00 PM PHONE: 916-375-4225
ENGINEER'S ESTIMATE: $1,557,000

Work consists of the installation of electrical infrastructure upgrade equipment and devices at 17th floor of the Resources Building. The will consist of the installation of four each 200kW motor-generator sets, generator control-gear with associated software package for control and monitoring of the system, a 12 kVA switch gear and synchronizer, a 250 kW load bank, installation of an "Owner furnished" 5 breaker bypass SB, fabrication and installation of a support platform, electrical power cabling, low or high voltage wiring, controls wirings, connections, conduits, rigging, including placement and hookups of owner furnished hardware, modification to and installation of new fuel supply lines for the generators as defined.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
BOBO CONSTRUCTION, INC.	916-685-2285	916-714-4850
Cal Electro	538-223-5937	530-221-7038

For a complete Bidder's List call 530.221.5556

Wednesday, February 12, 2014

14-00004 Mendocino Co.: DOT 01-484704 Construct Mbgr & Centerline Rumble Strips
2/12/2014 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
A01 ENGINEER'S ESTIMATE: $1,520,000

Work consists of constructing Mbgr & centerline rumble strips in Mendocino Co. near Albion on Route 1 from 8.1 miles south of Navarro River Bridge to 0.6 miles north of Navarro River Bridge and on Route 128 at Navarro River Bridge.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
Argonaut Constructors	707-542-4862	707-542-4897

For a complete Bidder's List call 530.221.5556

14-00194 El Dorado Co.: Animal Services Facility
2/12/2014 CONTACT: County of El Dorado
3:00 PM PHONE: 530-621-5974

Work consists of the construction of improvements to the interior of the animal services facility as described.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
American River Construction, INC.	530-621-1785	538-621-0360
Carter-Kelly, Inc.	530-621-0950	538-621-2344
Diede Construction	209-369-8255	209-368-0600
Diede Construction	209-369-8255	209-368-0600
PnP Construction	530-885-9360	530-885-9365
5 W Allen Construction	916-344-2098	916-344-0307
Sierra Valley Construction, Inc.	916-772-0800	916-772-0825
Sierra Valley Construction, Inc.	916-772-0800	916-772-0825
Swank Construction	707-446-8808	707-446-8303
YOUNGER GENERAL CONTRACTORS, INC.	916-631-8000	916-631-8293

For a complete Bidder's List call 530.221.5556

14-00196 Trinity Co.: DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
2/12/2014 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
AB2 ENGINEER'S ESTIMATE: $7,800,000

Work consists of a HMA overlay and reconstructing guard rails and end treatments in Trinity County at and near Weaverville from Industrial Parkway to 0.5 miles east of Lewiston Rd.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
Hat Creek Construction	530-335-5501	530-335-5510
J F Shea Construction	530-246-4292	530-246-9940
Mercer Fraser	707-443-6371	707-443-0277
Tullis Inc.	530-241-5105	530-241-5570

KIRK

Hat Creek Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments

Bid Date: 2/12/2014 Bid Time: 2:00 PM

Hat Creek Construction	Phone: 530-335-5501
24339 Hwy 89 North	Fax: 530-335-5510
Burney, CA	CSL: 590546
96013	Date of Ad: 1/28/2014

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
Bid Date: 2/12/2014 Bid Time: 2:00 PM

J F Shea Construction	Phone: 530-246-4292
P.O. Box 494519	Fax: 530-246-9940
Redding, CA	CSL: 769989
96049	Date of Ad: 1/15/2014

Mercer Fraser

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4184 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
Bid Date: 2/12/2014 Bid Time: 2:00 PM

Mercer Fraser	Phone: 707-443-6371
P O Box 5389	Fax: 707-443-0277
Eureka, CA	CSL: 105709
95502	Date of Ad: 1/15/2014

Tullis Inc.

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
Bid Date: 2/12/2014 Bid Time: 2:00 PM

Tullis Inc.	Phone: 530-241-5105
P.O. Box 493416	Fax: 530-241-5570
Redding, CA	CSL: 295418
96049	Date of Ad: 1/20/2014

For a complete Bidder's List call 530.221.5556

14-00407 Yolo Co.: Parks-Grasslands-Driveway Entrance Project
2/12/2014 CONTACT: County of Yolo
3:00 PM PHONE: 538-406-4874

Work consists of constructing a new concrete driveway entrance from County Road 35 into the Grasslands Regional Park area.

14-00579 Happy Camp: Second Ave Fencing
2/12/2014 CONTACT: Karuk Tribal Housing Authority
5:00 PM PHONE: 530-598-7089

Work consists of providing a fence for a single family home.

14-08746 Shasta Co.: RESIDENTIAL - New Construction of Guest House - NO GC OPENINGS
2/12/2014 CONTACT: Top Ridge Construction
5:00 PM PHONE: 530-510-6941

Work consists of the following trades: framing, security systems, electrical, foundation, countertops, doors, plumbing, fireplace/stove, propane tank, garage doors, masonry, painting, plaster, cabinets, roofing, tile, tile/granite, windows, HVAC, drywall, flooring, insulation. *** Bids will be accepted by email at topridgebuilder@gmail.com ******

Thursday, February 13, 2014

14-00755 Ashland: RFP - Ashland High School Turf Field - Architectural Services
2/13/2014 CONTACT: Ashland School District
3:00 PM PHONE: 541-482-2811

Work consists of the request for proposals for architectural services for a turf field at Ashland High School.

14-00754 Northern California: Geological Exploration Drilling
2/13/2014 CONTACT: Department of Water Resources
2:00 PM PHONE: 916-653-5359

Work consists of providing geological drilling services on an as-needed basis throughout Northern California.

14-01003 Nevada City: Sheriff Property Unit Parking Lot & Driveway Repairs

Work consists of the construction of disabled accessibility sitework improvements at a number of housing units operated by the Housing Authority.

14-00188 Eureka: Humboldt County Courthouse Chiller Replacement Project
2/11/2014 CONTACT: County of Humboldt
2:00 PM PHONE: 707-445-7493 FAX: 707-445-7409
AD2
Work consists of the demolition and removal of existing chiller equipment and piping, supply and install new chiller equipment, associated modifications to plumbing systems, mechanical systems and electrical systems.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
Cal Electro	530-223-5937	530-221-7038
Efficient Energy Concepts	530-345-5658	530-879-3034

For a complete Bidder's List call 530.221.5556

14-00013 Sacramento Co.: Modernization of the Department of Water Resources Data Center
2/11/2014 CONTACT: Department of General Services
2:00 PM PHONE: 916-375-4225
ENGINEER'S ESTIMATE: $1,557,000
Work consists of the installation of electrical infrastructure upgrade equipment and devices at 17th floor of the Resources Building. The will consist of the installation of four each 200kW motor-generator sets, generator control-gear with associated software package for control and monitoring of the system, a 12 kVA switch gear and synchronizer, a 250 kW load bank, installation of an "Owner furnished" 5 breaker bypass SB, fabrication and installation of a support platform, electrical power cabling, low or high voltage wiring, controls wirings, connections, conduits, rigging, including placement and hookups of owner furnished hardware, modification to and installation of new fuel supply lines for the generators as defined.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
BOBO CONSTRUCTION, INC.	916-685-2285	916-714-4850
Cal Electro	530-223-5937	530-221-7038

For a complete Bidder's List call 530.221.5556

Wednesday, February 12, 2014

14-00004 Mendocino Co.: DOT 01-484704 Construct Mbgr & Centerline Rumble Strips
2/12/2014 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
AD1 ENGINEER'S ESTIMATE: $1,520,000
Work consists of constructing Mbgr & centerline rumble strips in Mendocino Co. near Albion on Route 1 from 0.1 miles south of Navarro River Bridge to 0.6 miles north of Navarro River Bridge and on Route 128 at Navarro River Bridge.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
Argonaut Constructors	707-542-4862	707-542-4897

For a complete Bidder's List call 530.221.5556

14-00194 El Dorado Co.: Animal Services Facility
2/12/2014 CONTACT: County of El Dorado
3:00 PM PHONE: 530-621-5974
AD1
Work consists of the construction of improvements to the interior of the animal services facility as described.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
American River Construction, INC.	530-621-1705	530-621-8360
Carter-Kelly, Inc.	530-621-0950	530-621-2344
Diede Construction	209-369-8255	209-368-0600
Diede Construction	209-369-8255	209-368-0600
PnP Construction	530-885-9360	530-885-9365
S W Allen Construction	916-344-2098	916-344-0307
Sierra Valley Construction, Inc.	916-772-0800	916-772-8825
Sierra Valley Construction, Inc.	916-772-0800	916-772-0825
Swank Construction	707-446-8808	707-446-8303
YOUNGER GENERAL CONTRACTORS, INC.	916-631-8000	916-631-8293

For a complete Bidder's List call 530.221.5556

14-00196 Trinity Co.: DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments
2/12/2014 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
AD2 ENGINEER'S ESTIMATE: $7,800,000
Work consists of a HMA overlay and reconstructing guard rails and end treatments in Trinity County at and near Weaverville from Industrial Parkway to 0.5 miles east of Lewiston Rd.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
Hat Creek Construction	530-335-5501	530-335-5510

J F Shea Construction	530-246-4292	530-246-9940
Mercer Fraser	707-443-6371	707-443-0277
Tullis Inc.	538-241-5105	530-241-5578

Hat Creek Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments

Bid Date: 2/12/2014 Bid Time: 2:00 PM

Hat Creek Construction	Phone: 530-335-5501
24339 Hwy 89 North	Fax: 530-335-5518
Burney, CA	CSL: 590546
96013	Date of Ad: 1/28/2014

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments

Bid Date: 2/12/2014 Bid Time: 2:00 PM

J F Shea Construction	Phone: 530-246-4292
P.O. Box 494519	Fax: 530-246-9940
Redding, CA	CSL: 769989
96049	Date of Ad: 1/15/2014

Kirk

Mercer Fraser

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments

Bid Date: 2/12/2014 Bid Time: 2:00 PM

Mercer Fraser	Phone: 707-443-6371
P O Box 5389	Fax: 707-443-0277
Eureka, CA	CSL: 185709
95502	Date of Ad: 1/15/2014

Tullis Inc.

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E4104 Hot Mix Asphalt Overlay, Reconstruct Guard Rail and End Treatments

Bid Date: 2/12/2014 Bid Time: 2:00 PM

Tullis Inc.	Phone: 530-241-5105
P.O. Box 493416	Fax: 530-241-5570
Redding, CA	CSL: 295418
96049	Date of Ad: 1/20/2014

For a complete Bidder's List call 530.221.5556

14-08579 Happy Camp: Second Ave Fencing
2/12/2014 CONTACT: Karuk Tribal Housing Authority
5:00 PM PHONE: 530-598-7089

Work consists of providing a fence for a single family home.

14-00407 Yolo Co.: Parks-Grasslands-Driveway Entrance Project
2/12/2014 CONTACT: County of Yolo
3:00 PM PHONE: 530-406-4874

Work consists of constructing a new concrete driveway entrance from County Road 35 into the Grasslands Regional Park area.

14-00746 Shasta Co.: RESIDENTIAL - New Construction of Guest House - NO GC OPENINGS
2/12/2014 CONTACT: Top Ridge Construction
5:00 PM PHONE: 530-510-6941

Work consists of the following trades: framing, security systems, electrical, foundation, countertops, doors, plumbing, fireplace/stove, propane tank, garage doors, masonry, painting, plaster, cabinets, roofing, tile, tile/granite, windows, HVAC, drywall, flooring, insulation.
*** Bids will be accepted by email at topridgebuilder@gmail.com ****

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION - CALTRANS HOT MIX ASPHALT OVERLAY - RECONSTRUCT GUARD RAIL AND END TREATMENTS FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON RD. CONTRACT #: 02-4E4104 - ENGINEER'S ESTIMATE: $7,800,000.00

BID DATE: 2/12/14 @ 2:00 PM **GOAL: 12% DBE**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: 1. LEAD COMPLIANCE PLAN; 2. CONSTRUCTION AREA SIGNS; 3. TRAFFIC CONTROL SYSTEM; 4. PORTABLE CHANGEABLE MESSAGE SIGN (LS); 5. JOB SITE MANAGEMENT; 6. PREPARE WATER POLLUTION CONTROL PROGRAM; 7. TEMPORARY DRAINAGE INLET PROTECTION; 8. TEMPORARY FIBER ROLL; 9. TEMPORARY GRAVEL BAG BERM; 10. TEMPORARY CONCRETE WASHOUT; 11. ASBESTOS COMPLIANCE PLAN; 12. TEMPORARY FENCE (TYPE ESA); 13. TREATED WOOD WASTE; 14. ABANDON CULVERT (EA); 15. REMOVE METAL BEAM GUARD RAILING; 16. REMOVE FLARED END SECTION; 17. REMOVE THERMOPLASTIC PAVEMENT MARKING; 18. REMOVE ROADSIDE SIGN; 19. REMOVE SIGN PANEL; 20. REMOVE ASPHALT CONCRETE DIKE; 21. REMOVE CULVERT (EA); 22. REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); 23. REMOVE INLET; 24. REMOVE RETAINING WALL (PORTION) (CY); 25. REMOVE DELINEATOR; 26. RECONSTRUCT TRANSITION RAILING (TYPE WB); 27. RECONSTRUCT END ANCHOR (TYPE SFT); 28. RECONSTRUCT METAL BEAM GUARD RAILING; 29. RECONSTRUCT METAL BEAM GUARD RAILING (7" STEEL POST); 30. RECONSTRUCT TYPE SFT TERMINAL SYSTEM; 31. RECONSTRUCT TYPE ET TERMINAL SYSTEM; 32. ADJUST INLET; 33. ADJUST METAL BEAM GUARD RAILING; 34. COLD PLANE ASPHALT CONCRETE PAVEMENT; 35. COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); 36. REMOVE CONCRETE SIDEWALK (SQYD); 37. REMOVE CONCRETE (PARKING BUMPER); 38. ROADWAY EXCAVATION; 39. SHOULDER BACKING; 40. EROSION CONTROL (DRY SEED) (SQFT); 41. STRAW; 42. PREPAVING INERTIAL PROFILER; 43. PREPAVING GRINDING DAY; 44. REPLACE ASPHALT CONCRETE SURFACING; 45. HOT MIX ASPHALT; 46. DATA CORE; 47. PLACE HOT MIX ASPHALT DIKE (TYPE A); 48. PLACE HOT MIX ASPHALT DIKE (TYPE C); 49. PLACE HOT MIX ASPHALT DIKE (TYPE D); 50. PLACE HOT MIX ASPHALT DIKE (TYPE E); 51. PLACE HOT MIX ASPHALT DIKE (TYPE F); 52. PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); 53. TACK COAT; 54. EARTH RETAINING SYSTEM (RAILING COMPONENTS); 55 (F). MINOR CONCRETE (MINOR STRUCTURE); 56. FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); 57. FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); 58. FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); 59. ROADSIDE SIGN - ONE POST; 60. ROADSIDE SIGN - TWO POST; 61. 24" CORRUGATED STEEL PIPE (.138" THICK); 62. 18" CORRUGATED STEEL PIPE (.138" THICK); 63 (F). SMALL-ROCK SLOPE PROTECTION; 64 (F). ROCK SLOPE PROTECTION (NO. 1, METHOD B) (C); 65. ROCK SLOPE PROTECTION FABRIC (CLASS 8); 66. DETECTABLE WARNING SURFACE; 67. MINOR CONCRETE (SIDEWALK); 68. PARKING BUMPER (PRECAST CONCRETE); 69 (F). MISCELLANEOUS IRON AND STEEL; 70. DELINEATOR (CLASS 2); 71. MILEPOST MARKER; 72. MARKER (CULVERT); 73. OBJECT MARKER; 74. TRANSITION RAILING (TYPE WB); 75. THERMOPLASTIC PAVEMENT MARKING; 76. THERMOPLASTIC TRAFFIC STIPE (SPRAYABLE); 77. PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); 78. MODIFY TRAFFIC COUNT STATION; 79. MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 - Fax: (530) 246-9940
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

RECEIVED
J.F. SHEA CO. INC.
JAN 15 2014
DIV. NO.
A/C NO.

DATES PUBLISHED

CONSTRUCTION UP-DATE INC.

1/16/14, 1/23/14, 1/30/14, 2/6/14

TRADE PUBLICATION

Minority Bidders Bulletin C.U. Inc.'s

1/20/14, 1/27/14, 2/3/14, 2/10/14

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION - CALTRANS HOT MIX ASPHALT OVERLAY - RECONSTRUCT GUARD RAIL AND END TREATMENTS FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON RD

CONTRACT #: 02-4E4104 - ENGINEER'S ESTIMATE: $7,800,000.00

BID DATE: 2/12/14 @ 2:00 PM **GOAL: 12% DBE**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified **UDBE/DBE** firms for all items of work, including but not limited to: 1. LEAD COMPLIANCE PLAN; 2. CONSTRUCTION AREA SIGNS; 3. TRAFFIC CONTROL SYSTEM; 4. PORTABLE CHANGEABLE MESSAGE SIGN (LS); 5. JOB SITE MANAGEMENT; 6. PREPARE WATER POLLUTION CONTROL PROGRAM; 7. TEMPORARY DRAINAGE INLET PROTECTION; 8. TEMPORARY FIBER ROLL; 9. TEMPORARY GRAVEL BAG BERM; 10. TEMPORARY CONCRETE WASHOUT; 11. ASBESTOS COMPLIANCE PLAN; 12. TEMPORARY FENCE (TYPE ESA); 13. TREATED WOOD WASTE; 14. ABANDON CULVERT (EA); 15. REMOVE METAL BEAM GUARD RAILING; 16. REMOVE FLARED END SECTION; 17. REMOVE THERMOPLASTIC PAVEMENT MARKING; 18. REMOVE ROADSIDE SIGN; 19. REMOVE SIGN PANEL; 20. REMOVE ASPHALT CONCRETE DIKE; 21. REMOVE CULVERT (EA); 22. REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); 23. REMOVE INLET; 24. REMOVE RETAINING WALL (PORTION) (CY); 25. REMOVE DELINEATOR; 26. RECONSTRUCT TRANSITION RAILING (TYPE WB); 27. RECONSTRUCT END ANCHOR (TYPE SFT); 28. RECONSTRUCT METAL BEAM GUARD RAILING; 29. RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST): 30. RECONSTRUCT TYPE SRT TERMINAL SYSTEM; 31. RECONSTRUCT TYPE ET TERMINAL SYSTEM; 32. ADJUST INLET; 33. ADJUST METAL BEAM GUARD RAILING; 34. COLD PLANE ASPHALT CONCRETE PAVEMENT; 35. COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); 36. REMOVE CONCRETE SIDEWALK (SQYD); 37. REMOVE CONCRETE (PARKING BUMPER); 38. ROADWAY EXCAVATION; 39. SHOULDER BACKING; 40. EROSION CONTROL (DRY SEED) (SQFT); 41. STRAW; 42. PREPAVING INERTIAL PROFILER; 43. PREPAVING GRINDING DAY; 44. REPLACE ASPHALT CONCRETE SURFACING; 45. HOT MIX ASPHALT; 46. DATA CORE; 47. PLACE HOT MIX ASPHALT DIKE (TYPE A); 48. PLACE HOT MIX ASPHALT DIKE (TYPE C); 49. PLACE HOT MIX ASPHALT DIKE (TYPE D); 50. PLACE HOT MIX ASPHALT DIKE (TYPE E); 51. PLACE HOT MIX ASPHALT DIKE (TYPE F); 52. PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); 53. TACK COAT; 54. EARTH RETAINING SYSTEM (RAILING COMPONENTS); 55 (F). MINOR CONCRETE (MINOR STRUCTURE); 56. FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); 57. FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); 58. FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); 59. ROADSIDE SIGN - ONE POST; 60. ROADSIDE SIGN - TWO POST; 61. 24' CORRUGATED STEEL PIPE (.138" THICK); 62. 18" CORRUGATED STEEL PIPE (.138" THICK); 63 (F). SMALL-ROCK SLOPE PROTECTION; 64 (F). ROCK SLOPE PROTECTION (NO. 1, METHOD B) (C); 65. ROCK SLOPE PROTECTION FABRIC (CLASS 8); 66. DETECTABLE WARNING SURFACE; 67. MINOR CONCRETE (SIDEWALK); 68. PARKING BUMPER (PRECAST CONCRETE); 69 (F). MISCELLANEOUS IRON AND STEEL; 70. DELINEATOR (CLASS 2); 71. MILEPOST MARKER; 72. MARKER (CULVERT); 73. OBJECT MARKER; 74. TRANSITION RAILING (TYPE WB); 75. THERMOPLASTIC PAVEMENT MARKING; 76. THERMOPLASTIC TRAFFIC STIPE (SPRAYABLE); 77. PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); 78. MODIFY TRAFFIC COUNT STATION; 79. MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

RECEIVED
J.F. SHEA CONST., INC.
JAN 15 2014
DIV. NO.
A/C NO.

TX Result Report

P 1
01/15/2014 11:56
Serial No. A00H010000377
TC: 634996

Destination	Start Time	Time	Prints	Result	Note
918584873500	01-15 11:55	00:01:29	003/003	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, ATX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FiL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

RECEIVED
J.F. SHEA CONST., INC.

JAN 15 2014

DIV. NO._____
A/C NO._____

PAGE 1/2

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project
* Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments *
~~FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND~~ NEAR
WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD

Project Number Contract # 02-4E4104	Project Location Siskiyou County
Bid Date and Time 2/12/14 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutra
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4292	Fax (530) 246-9940

Additional Information
— SEE ATTACHED —

GOAL : 12 % DBE

Run Ad On Following Dates
PLEASE RUN UNTIL BID DATE

Special Program Rate is only
$48.00
$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project
* Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments *
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD

Project Number Contract # 02-4E4104	Project Location Siskiyou County
Bid Date and Time 2/12/14 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutra
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4292	Fax (530) 246-9940

Additional Information

- SEE ATTACHED -

GOAL: 12 % DBE

Run Ad On Following Dates

PLEASE RUN UNTIL BID DATE

Special Program Rate is only

$48.00

$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING
34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST

60	ROADSIDE SIGN - TWO POST
61	24" CORRUGATED STEEL PIPE (.138" THICK)
62	18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F)	SMALL-ROCK SLOPE PROTECTION
64 (F)	ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65	ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66	DETECTABLE WARNING SURFACE
67	MINOR CONCRETE (SIDEWALK)
68	PARKING BUMPER (PRECAST CONCRETE)
69 (F)	MISCELLANEOUS IRON AND STEEL
70	DELINEATOR (CLASS 2)
71	MILEPOST MARKER
72	MARKER (CULVERT)
73	OBJECT MARKER
74	TRANSITION RAILING (TYPE WB)
75	THERMOPLASTIC PAVEMENT MARKING
76	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78	MODIFY TRAFFIC COUNT STATION
79	MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

TX Result Report

P 1
01/15/2014 11:57
Serial No. A00H010000377
TC: 634997

Destination	Start Time	Time	Prints	Result	Note
918006422437	01-15 11:56	00:00:52	003/003	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

RECEIVED
J.F. SHEA CONST., INC.
JAN 15 2014
DIV. NO.
A/C NO.

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder In
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
2/12/14 2:00 PM	Caltrans	Contract # 02-4E4104	Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.
Address: PO Box 494519 - Redding, Ca. 96049-4519
Phr (530) 246-4292 Fax (530) 246-9940 Requested By: Stacy Dutra

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
2/12/14 2:00 PM	Caltrans	Contract # 02-4E4104	Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292 Fax: (530) 246-9940 Requested By: Stacy Dutra

REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING
34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST

60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

Home → Contract Awards and Services → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 02-4E4104. 1 results found.

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra
Address: 17400 Clear Creek Road Redding, CA 96001
Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com
Services needed: J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY DRAINAGE INLET PROTECTION 8 TEMPORARY FIBER ROLL 9 TEMPORARY GRAVEL BAG BERM 10 TEMPORARY CONCRETE WASHOUT 11 ASBESTOS COMPLIANCE PLAN 12 TEMPORARY FENCE (TYPE ESA) 13 TREATED WOOD WASTE 14 ABANDON CULVERT (EA) 15 REMOVE METAL BEAM GUARD RAILING 16 REMOVE FLARED END SECTION 17 REMOVE THERMOPLASTIC PAVEMENT MARKING 18 REMOVE ROADSIDE SIGN 19 REMOVE SIGN PANEL 20 REMOVE ASPHALT CONCRETE DIKE 21 REMOVE CULVERT (EA) 22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS) 23 REMOVE INLET 24 REMOVE RETAINING WALL (PORTION) (CY) 25 REMOVE DELINEATOR 26 RECONSTRUCT TRANSITION RAILING (TYPE WB) 27 RECONSTRUCT END ANCHOR (TYPE SFT) 28 RECONSTRUCT METAL BEAM GUARD RAILING 29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST) 30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM 31 RECONSTRUCT TYPE ET TERMINAL SYSTEM 32 ADJUST INLET 33 ADJUST METAL BEAM GUARD RAILING 34 COLD PLANE ASPHALT CONCRETE PAVEMENT 35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION) 36 REMOVE CONCRETE SIDEWALK (SQYD) 37 REMOVE CONCRETE (PARKING BUMPER) 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 EROSION CONTROL (DRY SEED) (SQFT) 41 STRAW 42 PREPAVING INERTIAL PROFILER 43 PREPAVING GRINDING DAY 44 REPLACE ASPHALT CONCRETE SURFACING 45 HOT MIX ASPHALT 46 DATA CORE 47 PLACE HOT MIX ASPHALT DIKE (TYPE A) 48 PLACE HOT MIX ASPHALT DIKE (TYPE C) 49 PLACE HOT MIX ASPHALT DIKE (TYPE D) 50 PLACE HOT MIX ASPHALT DIKE (TYPE E) 51 PLACE HOT MIX ASPHALT DIKE (TYPE F) 52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 53 TACK COAT 54 EARTH RETAINING SYSTEM (RAILING COMPONENTS) 55 (F) MINOR CONCRETE (MINOR STRUCTURE) 56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) 57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) 59 ROADSIDE SIGN - ONE POST 60 ROADSIDE SIGN - TWO POST 61 24" CORRUGATED STEEL PIPE (.138" THICK) 62 18" CORRUGATED STEEL PIPE (.138" THICK) 63 (F) SMALL-ROCK SLOPE PROTECTION 64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY) 65 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 66 DETECTABLE WARNING SURFACE 67 MINOR CONCRETE (SIDEWALK) 68 PARKING BUMPER (PRECAST CONCRETE) 69 (F) MISCELLANEOUS IRON AND STEEL 70 DELINEATOR (CLASS 2) 71 MILEPOST MARKER 72 MARKER (CULVERT) 73 OBJECT MARKER 74 TRANSITION RAILING (TYPE WB) 75 THERMOPLASTIC PAVEMENT MARKING 76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 78 MODIFY TRAFFIC COUNT STATION 79 MOBILIZATION
Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor?s license, insurance coverage and worker?s compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items

into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer
Date posted: 01/15/2014

DBE GoodFaith.com
your bid outreach solution

Transaction 2734-19939

Receipt Date
1/15/2014 1:30:49 PM

Estimator Name
Kirk Johnson

Awarding Agency
State of California Department of Transportation - CALTRANS

Project Name
Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments

Bid Date & Time
02/12/2014 02:00 P.M

Service Package
Gold Service (Ad, Email, Fax and Phone services)

Total Paid
$220.00

DISCLAIMER

Thank you for choosing DBE GoodFaith Inc. to assist with your good faith effort.

All solicitations are conducted in good faith. DBE GoodFaith Inc. declares under penalty of perjury that all documentation of outreach performed on behalf of **J. F. Shea Construction, Inc.** is true and correct.

***** IMPORTANT NOTE*****

Trade and Focus Journal advertisements are published immediately after submission. All fax and email invitations to bid will be sent within 24 hours of the advertisement's submission. The telephone solicitation process will be completed by the end of the day on the second phone date indicated by the customer when the advertisement is submitted at least three business days prior to the contract's bid date. DBE GoodFaith Inc. offers no guarantees that the telephone solicitation process will be completed when the advertisement is submitted less than three days prior to the bid date. Documentation of outreach performed by DBE GoodFaith Inc. on behalf of the customer is available for download in the customer's online user account upon the completion of the outreach.

DBE GoodFaith Inc. strongly recommends that customers review their bid documents to ensure that they will comply with any additional bid outreach requirements and guidelines established by the awarding agency. Regardless of the DBE GoodFaith Inc. service package selected by the customer, the customer may be required to take additional measures beyond the services provided by DBE GoodFaith Inc. Additionally, DBE GoodFaith Inc. suggests that advertisements be placed in other local minority focus outlets and that bidders solicit minority firms not contacted through DBE GoodFaith Inc. to ensure compliance with a contract's bid outreach requirements. The Terms of Service governing transactions between DBE GoodFaith Inc. and its customers can be viewed at: terms.aspx.

A representative from DBE GoodFaith, Inc. is available to answer questions at the toll-free number (877) 802-3394 or support@dbegoodfaith.com.

Download Receipt

Return to Homepage

Company Details

Company Name	:	J. F. Shea Construction, Inc.
Department	:	Office
Address	:	P.O. Box 494519
Suite #	:	
City	:	Redding
State	:	California
Zip	:	96049
Phone #	:	Tel : 530-246-4292
Fax #	:	Fax : 530-246-9940
Email #	:	stacy.dutra@jfshea.com

Solicitation Transaction Log (STL)

Bid #	:	02-4E4104
Bid Date	:	02/12/2014
Bid Description	:	J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE METAL BEAM GUARD RAILING; REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE ROADSIDE SIGN; REMOVE SIGN PANEL; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (EA); REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); REMOVE INLET; REMOVE RETAINING WALL (PORTION) (CY); REMOVE DELINEATOR; RECONSTRUCT TRANSITION RAILING (TYPE WB); RECONSTRUCT END ANCHOR (TYPE SFT); RECONSTRUCT METAL BEAM GUARD RAILING; RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); RECONSTRUCT TYPE SRT TERMINAL SYSTEM; RECONSTRUCT TYPE ET TERMINAL SYSTEM; ADJUST INLET; ADJUST METAL BEAM GUARD RAILING; COLD PLANE ASPHALT CONCRETE PAVEMENT; COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); REMOVE CONCRETE SIDEWALK (SQYD); REMOVE CONCRETE (PARKING BUMPER); ROADWAY EXCAVATION; SHOULDER BACKING; EROSION CONTROL (DRY SEED) (SQFT); STRAW; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE D); PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; EARTH RETAINING SYSTEM (RAILING COMPONENTS); (F) MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); FURNISH SINGLE SHEET

ALUMINUM SIGN (0.080"-FRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; 24" CORRUGATED STEEL PIPE (.138" THICK); 18" CORRUGATED STEEL PIPE (.138" THICK); (F) SMALL-ROCK SLOPE PROTECTION; (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY); ROCK SLOPE PRDTECTION FABRIC (CLASS 8); DETECTABLE WARNING SURFACE; MINOR CONCRETE (SIDEWALK); PARKING BUMPER (PRECAST CONCRETE); (F) MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; TRANSITION RAILING (TYPE WB); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETRDREFLECTIVE-RECESSED); MODIFY TRAFFIC COUNT STATION; MOBILIZATION.

This document contains all information pertaining with solicitations made on behalf of/for J. F. Shea Construction, Inc. of Redding, California by DBE Goodfaith Inc. (a California-based Corporation).

These solicitations have been done in good faith. DBE Goodfaith has participated with J. F. Shea Construction, Inc. in communicating with selected DBE firms.

DBE Goodfaith has contacted the California Department of Transportation (Office of Civil Rights) on 01/15/2014 on your behalf. Please write this information on the appropriate forms if required.

Advertisements published in DBE GoodFaith's Minority Focus and Trade Journals run from the publication date until the bid date listed on the advertisements.

Total Companies Solicited

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of J. F. Shea Construction, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	-	0
DBE (Disadvantaged Business Enterprises)	-	50
UDBE (Underutilized Disadvantaged Business Enterprise)	-	0
MBE (Minority Owned Business Enterprises)	-	0
WBE (Women Owned Business Enterprises)	-	0
SBE (Small Business Enterprises)	-	0
Total	-	50

Minority Focus Journal Ad posted to website www.dbegoodfaith.net on 01/15/2014 at 12:45PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Kirk Johnson

Project Coordinator
Stacy Dutra

Contact Information
P.O. Box 494519
Redding, California
96049
Tel : 530-246-4292
Fax : 530-246-9940

J. F. Shea Construction, Inc.

is seeking qualified DBEs

Project Name
Hot Mix Asphalt Dverlay - Reconstruct Guard Rail and End Treatments

Awarding Agency
State of California Department of Transportation - CALTRANS

Project Location
Weaverville, Trinity County, California

Bid Date & Time
02/12/2014 at 02:00 P.M

Bid/Contract #
02-4E4104

Project Details
J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD CDMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE METAL BEAM GUARD RAILING; REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE ROADSIDE SIGN; REMOVE SIGN PANEL; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (EA); REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); REMOVE INLET; REMOVE RETAINING WALL (PORTION) (CY); REMOVE DELINEATOR; RECONSTRUCT TRANSITION RAILING (TYPE WB); RECONSTRUCT END ANCHOR (TYPE SFT); RECONSTRUCT METAL BEAM GUARD RAILING; RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); RECONSTRUCT TYPE SRT TERMINAL SYSTEM; RECONSTRUCT TYPE ET TERMINAL SYSTEM; ADJUST INLET; ADJUST METAL BEAM GUARD RAILING; COLD PLANE ASPHALT CONCRETE PAVEMENT; COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); REMOVE CONCRETE SIDEWALK (SQYD); REMOVE CONCRETE (PARKING BUMPER); ROADWAY EXCAVATION; SHOULDER BACKING; EROSION CONTROL (DRY SEED) (SQFT); STRAW; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE D); PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; EARTH RETAINING SYSTEM (RAILING COMPONENTS); (F) MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; 24" CORRUGATED STEEL PIPE (.138" THICK); 18" CORRUGATED STEEL PIPE (.13B" THICK); (F) SMALL-ROCK SLOPE PROTECTION; (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS B); DETECTABLE WARNING SURFACE; MINOR CONCRETE (SIDEWALK); PARKING BUMPER (PRECAST CONCRETE); (F) MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; TRANSITION RAILING (TYPE WB); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MODIFY TRAFFIC COUNT STATION; MOBILIZATION.

	J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. An Equal Opportunity Employer.

Minority Trade Journal Ad posted to website trade.dbegoodfaith.net on 01/15/2014 at 12:45PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

Bid Due Date : 02/12/2014 at 02:00 P.M Bid No : 02-4E4104

Contact Estimator : Kirk Johnson

Project Name	:	Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments
Agency Name	:	State of California Department of Transportation - CALTRANS
Project City	:	Weaverville
Project County	:	Trinity County
Project State	:	California
Project Details	:	

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE METAL BEAM GUARD RAILING; REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE ROADSIDE SIGN; REMOVE SIGN PANEL; REMOVE ASPHALT CDNCRETE DIKE; REMOVE CULVERT (EA); REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); REMOVE INLET; REMOVE RETAINING WALL (PORTION) (CY); REMOVE DELINEATOR; RECONSTRUCT TRANSITION RAILING (TYPE WB); RECONSTRUCT END ANCHOR (TYPE SFT); RECONSTRUCT METAL BEAM GUARD RAILING; RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); RECDNSTRUCT TYPE SRT TERMINAL SYSTEM; RECDNSTRUCT TYPE ET TERMINAL SYSTEM; ADJUST INLET; ADJUST METAL BEAM GUARD RAILING; COLD PLANE ASPHALT CONCRETE PAVEMENT; COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); REMOVE CDNCRETE SIDEWALK (SQYD); REMOVE CONCRETE (PARKING BUMPER); ROADWAY EXCAVATION; SHOULDER BACKING; EROSION CONTROL (DRY SEED) (SQFT); STRAW; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE D); PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; EARTH RETAINING SYSTEM (RAILING COMPONENTS); (F) MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; 24" CORRUGATED STEEL PIPE (.138" THICK); 18" CORRUGATED STEEL PIPE (.138" THICK); (F) SMALL-ROCK SLOPE PROTECTION; (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS 8); DETECTABLE WARNING SURFACE; MINOR CONCRETE (SIDEWALK); PARKING BUMPER (PRECAST CONCRETE); (F) MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; TRANSITION RAILING (TYPE WB); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MODIFY TRAFFIC COUNT STATIDN; MOBILIZATION.

Contact Details : Stacy Dutra
P.O. Box 494519
Redding, California 96049
Tel : 530-246-4292
Fax : 530-246-9940

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. An Equal Opportunity Employer.

Recipient List (Fax/Email)

Set No 1

Company Name/Specialty	Fax Date	Email Date	Log Page#
6 RIVERS CONSTRUCTION, INC. Address - 200 REDWOOD GROVE RD Phone - 5305157563, Fax - 5306254777, Email - sixrivers95546@hotmail.com	01/16/2014	01/16/2014	
A B S L CONSTRUCTION Address - 29334 PACIFIC STREET Phone - 5107270900, Fax - 5107270910, Email - luis@allendes.com	01/16/2014	01/16/2014	
A C DIKE CO Address - 2788 VENTURE DR. Phone - 9166457747 , Fax - 9166459618, Email - email@acdike.com	01/16/2014	01/16/2014	
A S CONTRACTORS, INC. Address - 5347 COLE ROAD Phone - 2097426684, Fax - 2099662643, Email - deni@sti.com	01/16/2014	01/16/2014	
ALLEN GILL CONSTRUCTION, INC. Address - 20633 GAS POINT ROAD, SUITE B2 Phone - 5305474334, Fax - 5305473197, Email - tgill@frontiernet.net	01/16/2014	01/16/2014	
AUSTIN ENTERPRISE Address - 13421 SNOW ROAD Phone - 6615891001, Fax - 6615899509, Email - paustin@austin-enterprise.com	01/16/2014	01/16/2014	
AZCO Address - 2250 STEWART STREET, #9 Phone - 2099432452, Fax - 2099430437, Email - llrivera@pacbell.net	01/16/2014	01/16/2014	
BAY LINE CUTTING & CORING, INC. Address - 1635 4TH STREET Phone - 5105271000, Fax - 5105270500, Email - jcbayline@sbcglobal.net	01/16/2014	01/16/2014	
BC SCHMIDT CONSTRUCTION, INC. Address - P.O. BOX 1557 Phone - 5304735423, Fax - 5304732749, Email - carrie@hangarbuilders.com	01/16/2014	01/16/2014	
BERT W SALAS, INC Address - 10769 WOODSIDE AVENUE, SUITE 205 Phone - 6195627711, Fax - 6192583515, Email - bsalaz@bertsalasinc.com	01/16/2014	01/16/2014	
BLACK DIAMOND ASPHALT, INC. Address - 118 MAIN STREET Phone - 7074489402, Fax - 7074489407, Email - aragan@blackdiamondasphalt.com	01/16/2014	01/16/2014	
CAL-CON PUMPING, LLC Address - 2270 PALOU AVENUE Phone - 4154019838, Fax - 4154017664, Email - jb.calcon@mac.com	01/16/2014	01/16/2014	
CAMACHO COMMUNICATIONS CORPORATIONS Address - 517 8TH STREET Phone - 9164449853, Fax - 9164479853, Email - j_camacho@camcosolutions.net	01/16/2014	01/16/2014	
CHARLIE'S CUSTOM EXCAVATING, INC Address - 21113 GILBERT DRIVE Phone - 5302213626, Fax - 5302217563, Email - office@ccexcavatinginc.com	01/16/2014	01/16/2014	
CLEAR CREEK CONSTRUCTION Address - 570 JULIAN STREET Phone - 5302241430, Fax - 0000000000, Email - clearcreekadam@gmail.com	01/16/2014	01/16/2014	
CMC TRAFFIC CONTROL SPECIALIST Address - 375 ILLINOIS STREET Phone - 4152061700, Fax - 4152061711, Email - crystalm.cmc@gmail.com	01/16/2014	01/16/2014	
CONSTRUCTION AREA SIGNS, INCORPORATED Address - 9093 OLD STATE HWY Phone - 9166639097, Fax - 9166631858, Email - elisa@cas-tc.com	01/16/2014	01/16/2014	
CONTECH CONCRETE TECHNIQUES, INC Address - 4687 E. CORTLAND AVENUE Phone - 5592518818, Fax - 5593518821, Email - contechg@gmail.com	01/16/2014	01/16/2014	
DIRT & AGGREGATE INTERCHANGE, INC Address - 20905 N.E. SANDY BOULEVARD Phone - 5036615093, Fax - 5036691192, Email - contractor@dirtagg.com	01/16/2014	01/16/2014	

EAGLE ENGINEERING AND CONSTRUCTION, INC 01/16/2014 01/16/2014
Address - 1175 PALOMAR DRIVE
Phone - 6503678000, Fax - 6503678282, Email - clbrooks@sbcglobal.net

ERNEST B. DEE 01/16/2014 01/16/2014
Address - 6120 BELFIELD CIR
Phone - 9162710410 , Fax - 9166912127 , Email - dee4321@frontiernet.net

FCS STRIPING, SEALING AND PAVING, INC. 01/16/2014 01/16/2014
Address - 206 THRASHER AVENUE
Phone - 9253736205, Fax - 9253736208, Email - inesseoane@fcs-ssp.com

FORMWORK SUPPLY, INC. 01/16/2014 No Mail
Address - 38 MILLER AVENUE_#212/MAILING
Phone - 4153834526, Fax - 4153832495, Email -

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR 01/16/2014 01/16/2014
Address - 10096 AHART ROAD
Phone - 5307430744, Fax - 5307439352, Email - toni.medina@att.net

GALLAWAY ENTERPRISES, INC 01/16/2014 01/16/2014
Address - 117 MEYERS ST., SUITE 120
Phone - 5303329909, Fax - 5303329905, Email - jody@gallawayenterpises.com

GENERAL SUPPLY COMPANY 01/16/2014 01/16/2014
Address - 971 87TH AVENUE
Phone - 5106325229, Fax - 5106322315, Email - generalsupply@sbcglobal.net

GR SUNDBERG, INC. 01/16/2014 01/16/2014
Address - 5211 BOYD ROAD
Phone - 7078256565, Fax - 7078256563, Email - diane@grsinc.biz

HAMANAKA PAINTING CO. 01/16/2014 01/16/2014
Address - P.O. BOX 6413
Phone - 7074443340, Fax - 7074443346, Email - mutaba@northcoast.com

K & G CONCRETE INC 01/16/2014 01/16/2014
Address - 2564 LA CROIX DR.
Phone - 9162161623 , Fax - 9167746487 , Email - keaven@kgconcretepumping.com

K R C SAFETY CO. INC. 01/16/2014 01/16/2014
Address - 6084 WEST HURLEY
Phone - 5597320393, Fax - 5597322684, Email - garyc@krcsafety.com

KA'PEL CONSTRUCTION INC 01/16/2014 01/16/2014
Address - 141 CAMPBELL FIELD ROAD
Phone - 5306255500, Fax - 5306255510, Email - lrobbins@kapelconstruction.com

KIONA LANDSCAPING 01/16/2014 01/16/2014
Address - 3889 F STREET, APT 2
Phone - 7076164340, Fax - 0000000000, Email - egruetzmacherjr@gmail.com

L & L BRIDGES 01/16/2014 01/16/2014
Address - 6748 RUTGERS DRIVE
Phone - 7074786205, Fax - 5095597300, Email - levigurule@comcast.net

M & S ENVIRONMENTAL LANDSCAPES, INC 01/16/2014 01/16/2014
Address - 12192 MAC'S ROAD
Phone - 5302411418, Fax - 5302419647, Email - mikeands5@aol.com

MC CULLOUGH CONSTRUCTION INC 01/16/2014 01/16/2014
Address - 57 ALDERGROVE ROAD
Phone - 7078251014, Fax - 7078251769, Email - mackymccullough@mculloughconstructioninc.com

MONROE CONSTRUCTION SALES 01/16/2014 01/16/2014
Address - 13615 ORANGE BLOSSOM ROAD
Phone - 2094846659, Fax - 2098488093, Email - juliemonroe76@live.com

NUNO IRON & MFG, INC 01/16/2014 01/16/2014
Address - 315 BITTERWATER RD.
Phone - 8313860513, Fax - 8313869976, Email - JR@nunoiron.com

OLIVEIRA FENCE, INC. 01/16/2014 01/16/2014
Address - 400 REED STREET SUITE 106
Phone - 4087273811, Fax - 4087272690, Email - pam@oliveirafenceinc.com

PROFESSIONAL CONCRETE SAWING INC. 01/16/2014 01/16/2014
Address - P.O. BOX 3348
Phone - 2097222226 , Fax - 2097222227 , Email - davidscott@gvni.com

R. E. SERRANO INC. 01/16/2014 01/16/2014
Address - 3430 PACHECO BLVD.

Phone - 9259578184, Fax - 9259578121, Email - ricky@reserrano.com

RUPERT CONSTRUCTION SUPPLY, LLC 01/16/2014 01/16/2014
Address - 865 TEAL DR.
Phone - 9252295577, Fax - 9166739737, Email - karen@rupertsupply.com

S.T. RHOADES CONSTRUCTION INC 01/16/2014 01/16/2014
Address - 14105 DOS PINION TRAIL
Phone - 5302239322, Fax - 5302239222, Email - steve@strhoadesinc.com

SITE WORK SOLUTIONS, INC 01/16/2014 01/16/2014
Address - 18981 GRAVEL PLANT RD
Phone - 5302222229, Fax - 5302223337 , Email - GWHITMER@CLEARWIRE.NET

SJR MASONRY & CONSTRUCTION 01/16/2014 01/16/2014
Address - 1580 CAMINO WAY
Phone - 7078392103, Fax - 7078392126, Email - sjrmasonry@yahoo.com

SPECIALTY TRAFFIC SYSTEMS 01/16/2014 01/16/2014
Address - 2431 BROADWAY
Phone - 7074418420, Fax - 7074451856, Email - specialtytraffic@yahoo.com

SUULUTAAQ, INC - ALASKA NATIVE CORP 01/16/2014 01/16/2014
Address - 827 MISSOURI STREET, SUITE 6
Phone - 7074273209, Fax - 7074194851, Email - ninah.moody@suulutaaq.com

TRINITY VALLEY CONSULTING ENGINEERS, INC 01/16/2014 01/16/2014
Address - 67 WALNUT WAY
Phone - 5306293000 , Fax - 5306293011 , Email - tvce@tvce.biz

TULLY CONSULTING GROUP 01/16/2014 01/16/2014
Address - 580 WIEGAND WAY
Phone - 7076931926 , Fax - 7074710318 , Email - robintully8@gmail.com

UMA HINMAN CONSULTING 01/16/2014 01/16/2014
Address - 11143 BRUNSWICK DRIVE
Phone - 9168130818, Fax - 0000000000, Email - uhinman@comcast.net

WALLACE STRUCTURES 01/16/2014 01/16/2014
Address - 2515 TAWNDALE LN
Phone - 7078344992, Fax - 7077683386, Email - wallacestr@aol.com

Recipients Phone Log 1 Set 1 Date: 01/22/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:41 A.M	M
A B S L CONSTRUCTION Yes, will bid. Will fax a quote before bid date.	Darryl	01/22/2014 09:43 A.M	Y
A C DIKE CO Yes, will bid. Will fax a quote before bid date.	Dave	01/22/2014 09:44 A.M	Y
A S CONTRACTORS, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:45 A.M	M
ALLEN GILL CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:45 A.M	M
AUSTIN ENTERPRISE May be interested, not sure at this time. They will fax a quote before bid date if interested.	Edith	01/22/2014 09:47 A.M	M
AZCO No, not bidding this project. Not within their scope of work.	Stacey	01/22/2014 09:48 A.M	N
BAY LINE CUTTING & CORING, INC. No, not bidding this project. Not within their scope of work.	Juan	01/22/2014 09:48 A.M	N
BC SCHMIDT CONSTRUCTION, INC. No, not bidding this project. Not within their scope of work.	Didi	01/22/2014 09:50 A.M	N
BERT W SALAS, INC May be interested, however, we were unable to leave a message. No answer	Not available	01/22/2014 09:57 A.M	M
BLACK DIAMOND ASPHALT, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:59 A.M	M
CAL-CON PUMPING, LLC May be interested, however, we were unable to leave a message. Number can not be reached.	No answer	01/22/2014 10:00 A.M	M
CAMACHO COMMUNICATIONS CORPORATIONS No, not bidding this project. Not within their scope of work.	Julian	01/22/2014 10:00 A.M	N
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:01 A.M	M
CLEAR CREEK CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:14 A.M	M
CMC TRAFFIC CONTROL SPECIALIST No, not bidding. Too far.	Sue	01/22/2014 10:16 A.M	N
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, will bid. They will fax a quote before bid date.	Heather	01/22/2014 10:17 A.M	Y
CONTECH CONCRETE TECHNIQUES, INC May be interested, however, we were unable to leave a message. Fax machine picked up.	Not available	01/22/2014 10:17 A.M	M
DIRT & AGGREGATE INTERCHANGE, INC No, not bidding. Not within their scope of work.	Receptionist	01/22/2014 10:18 A.M	N

EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:19 A.M	M
ERNEST B. DEE May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:20 A.M	M
FCS STRIPING, SEALING AND PAVING, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:20 A.M	M
FORMWORK SUPPLY, INC. No, not bidding. Not interested in this project.	Brandon	01/22/2014 10:27 A.M	N
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR No, not bidding. Not interested in this project.	Tony	01/22/2014 10:27 A.M	N
GALLAWAY ENTERPRISES, INC May be interested, not sure at this time. They will reply if interested.	Kevin	01/22/2014 10:28 A.M	M
GENERAL SUPPLY COMPANY may be interested, however, we were unable to leavea message. Voicemail is full.	Voicemail full	01/22/2014 10:31 A.M	M
GR SUNDBERG, INC. No, not bidding. Not interested in this project.	Estimator	01/22/2014 10:32 A.M	N
HAMANAKA PAINTING CO. may be interested, however, we were unable to leavea message. Voicemail is full.	Not available	01/22/2014 10:32 A.M	M
K & G CONCRETE INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:33 A.M	M
K R C SAFETY CO. INC. Yes, will bid. They will fax a quote before bid date.	Claudia	01/22/2014 10:37 A.M	Y
KA`PEL CONSTRUCTION INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:39 A.M	M
KIONA LANDSCAPING May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:40 A.M	M
L & L BRIDGES May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:45 A.M	M
M & S ENVIRONMENTAL LANDSCAPES, INC Yes, will be bidding. They have already responded to the fax.	Estimator	01/22/2014 10:46 A.M	Y
MC CULLOUGH CONSTRUCTION INC Yes, will bid. They will fax a quote before bid date.	Rochelle	01/22/2014 10:46 A.M	Y
MONROE CONSTRUCTION SALES No, not bidding. Too far.	Julie	01/22/2014 10:47 A.M	N
NUNO IRON & MFG, INC No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:47 A.M	N
OLIVEIRA FENCE, INC. No, not bidding. Too far.	Oiana	01/22/2014 10:51 A.M	N
PROFESSIONAL CONCRETE SAWING INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:52 A.M	M
R. E. SERRANO INC. No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:52 A.M	N

RUPERT CONSTRUCTION SUPPLY, LLC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:52 A.M	M
S.T. RHOADES CONSTRUCTION INC Yes, will bid. They will fax a quote before bid date.	Kathy	01/22/2014 10:57 A.M	Y
SITE WORK SOLUTIONS, INC No, not bidding. Not interested in this project.	Erin	01/22/2014 10:57 A.M	N
SJR MASONRY & CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:57 A.M	M
SPECIALTY TRAFFIC SYSTEMS No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:59 A.M	N
SUULUTAAQ, INC - ALASKA NATIVE CORP No, not bidding. Not interested in this project.	Cristina	01/22/2014 11:00 A.M	N
TRINITY VALLEY CONSULTING ENGINEERS, INC May be interested, resent fax on request.	Arlene	01/22/2014 11:02 A.M	M
TULLY CONSULTING GROUP May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 11:02 A.M	M
UMA HINMAN CONSULTING No, not bidding. Not interested in this project.	Ema	01/22/2014 11:03 A.M	N
WALLACE STRUCTURES May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 11:03 A.M	M

Recipients Phone Log 2 set 1 Date: 02/07/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:34 A.M	M
A B S L CONSTRUCTION Yes, will be bidding. Will fax a quote before bid date.	Darryl	02/07/2014 11:35 A.M	Y
A C DIKE CO Yes, will be bidding. Will fax a quote before bid date.	Dave	02/07/2014 11:35 A.M	Y
A S CONTRACTORS, INC. No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:36 A.M	N
ALLEN GILL CONSTRUCTION, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:37 A.M	M
AUSTIN ENTERPRISE No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:39 A.M	N
BERT W SALAS, INC May be interested, however, we were unable to leave a message. No answer to call.	Not available	02/07/2014 11:40 A.M	M
BLACK DIAMOND ASPHALT, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:41 A.M	M
CAL-CON PUMPING, LLC Yes, will be bidding. Will fax a quote before bid date.	Lia	02/07/2014 11:43 A.M	Y
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:45 A.M	M
CLEAR CREEK CONSTRUCTION May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:46 A.M	M
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, will be bidding. Will fax a quote before bid date.	Heather	02/07/2014 11:46 A.M	N
CONTECH CONCRETE TECHNIQUES, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:47 A.M	M
EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:50 A.M	M
ERNEST B. DEE May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:50 A.M	M
FCS STRIPING, SEALING AND PAVING, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
GALLAWAY ENTERPRISES, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
GENERAL SUPPLY COMPANY May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
HAMANAKA PAINTING CO. No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:57 A.M	N

K & G CONCRETE INC	Voicemail full	02/07/2014 11:58 A.M	M
May be interested, however, we were unable to leave a message. Voicemail was full.			
K R C SAFETY CO. INC.	Sherry	02/07/2014 12:00 A.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
KA'PEL CONSTRUCTION INC	Voicemail	02/07/2014 00:02 P.M	M
May be interested, left a voicemail message with all the project details.			
KIONA LANDSCAPING	Voicemail	02/07/2014 00:03 P.M	M
May be interested, left a voicemail message with all the project details.			
L & L BRIDGES	Estimator	02/07/2014 00:07 P.M	N
No, not bidding. Not interested in bidding.			
M & S ENVIRONMENTAL LANDSCAPES, INC	Voicemail	02/07/2014 00:07 P.M	Y
Yes, will be bidding. Last time we spoke to the estimator he said they would be bidding the project.			
MC CULLOUGH CONSTRUCTION INC	Receptionist	02/07/2014 00:08 P.M	N
No, not bidding. Not interested in bidding.			
PROFESSIONAL CONCRETE SAWING INC.	Dan	02/07/2014 00:10 P.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
RUPERT CONSTRUCTION SUPPLY, LLC	Voicemail	02/07/2014 00:14 P.M	M
May be interested, left a voicemail message with all the project details.			
S.T. RHOADES CONSTRUCTION INC	Steve	02/07/2014 00:14 P.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
SJR MASONRY & CONSTRUCTION	Voicemail	02/07/2014 00:15 P.M	M
May be interested, left a voicemail message with all the project details.			
TRINITY VALLEY CONSULTING ENGINEERS, INC	Arlene	02/07/2014 02:56 P.M	Y
Yes, will be bidding. Will fax a quote before bid date.			
TULLY CONSULTING GROUP	Voicemail	02/07/2014 02:56 P.M	M
May be interested, left a voicemail message with all the project details.			
WALLACE STRUCTURES	Eric	02/07/2014 02:58 P.M	M
May be interested, resent fax on request.			

Stacy Dutra

From: orders@dbegoodfaith.com
Sent: Wednesday, January 15, 2014 10:42 AM
To: Stacy Dutra
Subject: Your Order - DBEGoodFaith.com

We have received your order. If you need to make a change to your order, have any questions, or require any other assistance, please contact us at (877) 802-3394 or support@dbegoodfaith.com.

A copy of your order can be found below.

Company Name	J.F. Shea Construction, Inc.
Address	17400 Clear Creek Road
City	Redding
State	California
Zip Code	96001
Phone	(530) 246-4292
Fax	(530) 246-9940
Certifications Sought - Separate by commas	DBE
Project Name	Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments
Agency Name	State of California Department of Transportation - CALTRANS
Project City	Weaverville
Project County	Trinity
Project State	California
Bid/Contract No.	02-4E4104
Contract Bid Date	02/12/2014
Contract Bid Time	02:00 PM
Second Call Date - Only complete field if selecting a Gold Package	02/07/2014
Project Details	J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT

6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING
34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)

62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

Project Terms	J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer
Project Estimator	Kirk Johnson
Project Coordinator	Stacy Dutra
Project Coordinator Email	stacy.dutra@jfshea.com
Project Coordinator Extension	(530) 246-4292
Package Type	Gold
Number of Firms to Solicit	50
Upload Spreadsheet	

Thank you for choosing DBEGoodFaith.com!

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:S.T. RHOADES CONSTRUCTION INC
CONTACT NAME	Stacy Dutra	Phone Number :5302239322
ADDRESS	P.O. Box 494519	Fax Number :5302239222
	Redding, California, 96049	Date :1/16/2014 9:20 AM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	02/12/2014 at 02:00 P.M
BID No :	02-4E4104
PROJECT NAME :	Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Weaverville
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE METAL BEAM GUARD RAILING; REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE ROADSIDE SIGN; REMOVE SIGN PANEL; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (EA); REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); REMOVE INLET; REMOVE RETAINING WALL (PORTION) (CY); REMOVE DELINEATOR; RECONSTRUCT TRANSITION RAILING (TYPE WB); RECONSTRUCT END ANCHOR (TYPE SFT); RECONSTRUCT METAL BEAM GUARD RAILING; RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); RECONSTRUCT TYPE SRT TERMINAL SYSTEM; RECONSTRUCT TYPE ET TERMINAL SYSTEM; ADJUST INLET; ADJUST METAL BEAM GUARD RAILING; COLD PLANE ASPHALT CONCRETE PAVEMENT; COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); REMOVE CONCRETE SIDEWALK (SQYD); REMOVE CONCRETE (PARKING BUMPER); ROADWAY EXCAVATION; SHOULDER BACKING; EROSION CONTROL (DRY SEED) (SQFT); STRAW; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE D); PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; EARTH RETAINING SYSTEM (RAILING COMPONENTS); (F) MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; 24" CORRUGATED STEEL PIPE (.138" THICK); 18" CORRUGATED STEEL PIPE (.138" THICK); (F) SMALL-ROCK SLOPE PROTECTION; (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS 6); DETECTABLE WARNING SURFACE; MINOR CONCRETE (SIDEWALK); PARKING BUMPER (PRECAST CONCRETE); (F) MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; TRANSITION RAILING (TYPE WB); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MODIFY TRAFFIC COUNT STATION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. An Equal Opportunity Employer.

RECEIVED
J.F. SHEA CONST., INC.
JAN 20 2014
DIV. NO.
MO NO.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

DBE Goodfaith Inc.

Good Faith Transaction Log

[X] Yes, we will send a fax quote by bid date.
[ ] No, we are not interested.
[ ] Interested. Would like more information. Please contact us at _____.

RECEIVED
LE SHEA CONST., INC.
JAN 20 2014
DIV. NO.
A/C NO.

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:S.T. RHOADES CONSTRUCTION INC
CONTACT NAME	Stacy Dutra	Phone Number :5302239322
ADDRESS	P.O. Box 494519 Redding, California, 96049	Fax Number :5302239222 Date :1/15/2014 9:20 AM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	02/12/2014 at 02:00 P.M
BID No :	02-4E4104
PROJECT NAME :	Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Weaverville
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE METAL BEAM GUARD RAILING; REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE ROADSIDE SIGN; REMOVE SIGN PANEL; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (EA); REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); REMOVE INLET; REMOVE RETAINING WALL (PORTION) (CY); REMOVE DELINEATOR; RECONSTRUCT TRANSITION RAILING (TYPE WB); RECONSTRUCT END ANCHOR (TYPE SFT); RECONSTRUCT METAL BEAM GUARD RAILING; RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); RECONSTRUCT TYPE SRT TERMINAL SYSTEM; RECONSTRUCT TYPE ET TERMINAL SYSTEM; ADJUST INLET; ADJUST METAL BEAM GUARD RAILING; COLD PLANE ASPHALT CONCRETE PAVEMENT; COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); REMOVE CONCRETE SIDEWALK (SQYD); REMOVE CONCRETE (PARKING BUMPER); ROADWAY EXCAVATION; SHOULDER BACKING; EROSION CONTROL (DRY SEED) (SQFT); STRAW; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE D); PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; EARTH RETAINING SYSTEM (RAILING COMPONENTS); (F) MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; 24" CORRUGATED STEEL PIPE (.138" THICK); 18" CORRUGATED STEEL PIPE (.138" THICK); (F) SMALL-ROCK SLOPE PROTECTION; (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS B); DETECTABLE WARNING SURFACE; MINOR CONCRETE (SIDEWALK); PARKING BUMPER (PRECAST CONCRETE); (F) MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; TRANSITION RAILING (TYPE WB); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MODIFY TRAFFIC COUNT STATION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. An Equal Opportunity Employer.

RECEIVED
ST RHOADES CONST., INC.
JAN 15 2014

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

DBE Goodfaith Inc.

Good Faith Transaction Log

[X] Yes, we will send a fax quote by bid date.
[ ]No, we are not interested.
[ ]Interested. Would like more information. Please contact us at _____.

[illegible]
[illegible] CONST., INC.

JAN 28 2014

DIV. NO.__
A/C NO.__

INVITATION TO BID

TO: Good Faith Solicitation Fax FROM:

[redacted]	J. F. Shea Construction, Inc.	[redacted]PROFESSIONAL CONCRETE SAWING INC.
CONTACT NAME	Stacy Dutra	Phone Number :2097222226
ADDRESS	P.O. Box 494519 Redding, California, 96049	Fax Number :2097222227 Date :1/16/2014 8:59 AM
Phone	530-246-4292	
Fax	530-246-9940	*UDBE # 34174

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
J. F. Shea Construction, Inc.

For additional information about minority participation projects,
visit http://www.dbegoodfaith.com

*Bidding Sawcutting

SEE Price List

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE :	02/12/2014 at 02:00 P.M
BID No :	02-4E4104
PROJECT NAME :	Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments
AGENCY NAME :	State of California Department of Transportation - CALTRANS
PROJECT CITY/COUNTY :	Weaverville
PROJECT STATE :	California

PROJECT DETAILS :

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY CONCRETE WASHOUT; ASBESTOS COMPLIANCE PLAN; TEMPORARY FENCE (TYPE ESA); TREATED WOOD WASTE; ABANDON CULVERT (EA); REMOVE METAL BEAM GUARD RAILING; REMOVE FLARED END SECTION; REMOVE THERMOPLASTIC PAVEMENT MARKING; REMOVE ROADSIDE SIGN; REMOVE SIGN PANEL; REMOVE ASPHALT CONCRETE DIKE; REMOVE CULVERT (EA); REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS); REMOVE INLET; REMOVE RETAINING WALL (PORTION) (CY); REMOVE DELINEATOR; RECONSTRUCT TRANSITION RAILING (TYPE WB); RECONSTRUCT END ANCHOR (TYPE SFT); RECONSTRUCT METAL BEAM GUARD RAILING; RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST); RECONSTRUCT TYPE SRT TERMINAL SYSTEM; RECONSTRUCT TYPE ET TERMINAL SYSTEM; ADJUST INLET; ADJUST METAL BEAM GUARD RAILING; COLD PLANE ASPHALT CONCRETE PAVEMENT; COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION); REMOVE CONCRETE SIDEWALK (SQYD); REMOVE CONCRETE (PARKING BUMPER); ROADWAY EXCAVATION; SHOULDER BACKING; EROSION CONTROL (DRY SEED) (SQFT); STRAW; PREPAVING INERTIAL PROFILER; PREPAVING GRINDING DAY; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT; DATA CORE; PLACE HOT MIX ASPHALT DIKE (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE D); PLACE HOT MIX ASPHALT DIKE (TYPE E); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; EARTH RETAINING SYSTEM (RAILING COMPONENTS); (F) MINOR CONCRETE (MINOR STRUCTURE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED); FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED); ROADSIDE SIGN - ONE POST; ROADSIDE SIGN - TWO POST; 24" CORRUGATED STEEL PIPE (.138" THICK); 18" CORRUGATED STEEL PIPE (.138" THICK); (F) SMALL-ROCK SLOPE PROTECTION; (F) ROCK SLOPE PROTECTION (NO. 1 METHOD B) (CY); ROCK SLOPE PROTECTION FABRIC (CLASS B); DETECTABLE WARNING SURFACE; MINOR CONCRETE (SIDEWALK); PARKING BUMPER (PRECAST CONCRETE); (F) MISCELLANEOUS IRON AND STEEL; DELINEATOR (CLASS 2); MILEPOST MARKER; MARKER (CULVERT); OBJECT MARKER; TRANSITION RAILING (TYPE WB); THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); MODIFY TRAFFIC COUNT STATION; MOBILIZATION.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. An Equal Opportunity Employer.

RECEIVED
J. F. SHEA CONST., INC.
FEB 07 2014
DIV. NO.
AVC NO.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

J. F. SHEA CONSTRUCTION, INC.

CALTRANS - CONTRACT # 02-4E4104

BID DATE: 2/12/14 @ 2PM

DBE SOLICITATION & CALL LOG

Faxed On:

1/20/14, 1/23/14, 1/28/14, 1/30/14

	DBE SUBCONTRACTOR	PHONE #	FAX #	BIDDING YES	BIDDING NO	BIDDING UNSURE	FAXED # 1	FAXED # 2	FAXED # 3	FAXED # 4	COMMENTS
1	A. C. DIKE CO.	916-645-7747	916-645-9618	X			1/20/14				1/20/14: Faxed YES Response
2	ADANTA INC.	707-709-8894	707-736-8368				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
3	ALERT-O-LITE	559-486-4570	559-453-3250				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
4	APPIAN UDBE SWPPP	510-375-1927	510-222-0972				1/20/14	1/23/14	1/28/14	1/30/14	1/20/14: NO Answer, 1/23/14: NO Answer, 1/28/14: NO Answer, 1/30/14: NO Answer
5	AUSTIN ENTERPRISE	661-589-1001	661-589-9509				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
6	AXNER EXCAVATING	530-222-0539	530-222-8910		X		1/20/14	1/23/14	1/28/14		1/29/14: Faxed NO Response
7	CHARLIE'S CUSTOM EXCAVATING	530-221-3626	530-221-7563				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
8	DIRT & AGGREGATE INTERCHANGE	503-661-5093	503-669-1192				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
9	DISCOVERY LAND CARE	707-425-3822	707-678-3391				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
10	FORCE TRAFFIC CONTROL	559-594-1062	559-594-1056				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
11	FRANK MEDINA	530-743-0744	530-743-9352				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
12	HIGHWAY SPECIALTY	530-949-5681	855-846-5806	X			1/20/14				1/22/14: Faxed YES Response
13	KRC SAFETY CO. INC.	559-732-0393	559-732-2684				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
14	LOGANS MARKETING	619-233-3766	619-233-3768				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
15	M&S ENVIRONMENTAL LANDSCAPES	530-241-1418	530-241-9647	X			1/20/14	1/23/14	1/28/14	1/30/14	1/30/14: Faxed YES Response
16	M. HERNANDEZ CONSTRUCTION	415-824-4731	415-824-4696				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
17	MLM & ASSOCIATES	949-586-1900	949-586-5757				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
18	NITTA EROSION CONTROL	916-652-7459	916-652-4376	X			1/20/14	1/23/14	1/28/14	1/30/14	2/11/14: Faxed YES Response
19	NLS TRUCKING	816-827-8987	818-698-4581				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
28	R.E. SERRANO	925-957-8164	925-957-8121		X		1/20/14	1/23/14			1/23/14: Faxed NO Response
21	RADER EXCAVATING INC	530-547-5746	530-547-1185				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
22	S. T. RHOADES CONSTRUCTION	530-223-9322	530-223-9222	X			1/20/14				1/20/14: Faxed YES Response
23	SAM'S EQUIPMENT & SUPPLIES	559-252-0354	559-251-1119	X			1/20/14				1/21/14: Faxed YES Response
24	TRIUMPH GEOSYNTHETICS	714-237-1550	714-237-1549	X			1/20/14				1/20/14: Faxed YES Response
25	TULLY CONSULTING GROUP (TCG)	707-693-1926	707-471-0318				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
26	ULTRASYSTEMS ENVIRONMENTAL	949-788-4900	949-788-4901				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way
27	WATER COMPONENTS & BUILDING SUPPLY	415-451-1780	415-451-1786				1/20/14	1/23/14	1/28/14	1/30/14	NO Response Either Way

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S):	Kirk Johnson:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

_____
NAME OF FIRM

Wednesday, January 15, 2014

Good Faith Efforts Documentation - Good Faith Transaction Fax Logs: NO Responses

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 16" CORRUGATED STEEL PIPE (.136" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S):	Kirk Johnson:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING ____ **NO, WE ARE NOT QUOTING** X

Axner Ex. Inc.
NAME OF FIRM

Wednesday, January 15, 2014

RECEIVED
SHEA CONST. INC.

JAN 29 2014

DIV. NO. ____
A/C NO. ____

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTIDN
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTDS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

JAN 2014

34 SHOULDER BACKING
35 (F) STRUCTURE EXCAVATION (BRIDGE)
36 (F) STRUCTURE BACKFILL (BRIDGE)
37 IMPORTED BORROW (CY)
38 CLEAN WASHED GRAVEL
39 BOULDER MONUMENT
40 HYDROSEED
41 CLASS 2 AGGREGATE BASE (CY)
42 HOT MIX ASPHALT (TYPE A)
43 PLACE HOT MIX ASPHALT DIKE (TYPE A)
44 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
45 TACK COAT
46 TEMPORARY RETAINING WALL
47 30" PERMANENT STEEL CASING
48 30" CAST-IN-DRILLED-HOLE CONCRETE PILING
49 24" CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET)
50 PRESTRESSING (TRANSVERSE TIE RODS)
51 (F) STRUCTURAL CONCRETE, BRIDGE
52 BEARING GROUT
53 (F) MINOR CONCRETE (MINOR STRUCTURE)
54 (F) ARCHITECTURAL TREATMENT
55 FURNISH PRECAST PRESTRESSED CONCRETE VOIDED SLAB
56 FURNISH PRECAST ABUTMENT
57 FURNISH PRECAST WINGWALL
58 ERECT PRECAST PRESTRESSED CONCRETE VOIDED SLAB
59 ERECT PRECAST ABUTMENT
60 ERECT PRECAST WINGWALL
61 JOINT SEAL (MR 1")
62 (F) BAR REINFORCING STEEL (BRIDGE)
63 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)
64 PREPARE AND STAIN CONCRETE
65 STAIN GALVANIZED SURFACES
66 18" ALTERNATIVE PIPE CULVERT
67 72" TEMPORARY CULVERT
68 18" ALTERNATIVE FLARED END SECTION
69 ROCK SLOPE PROTECTION (STREAMBED RESTORATION)
70 PLANTING TUBE
71 SMALL-ROCK SLOPE PROTECTION
72 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)
73 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
74 (F) MISCELLANEOUS IRON AND STEEL
75 DELINEATOR (CLASS 2)
76 MARKER (CULVERT)
77 OBJECT MARKER
78 (F) CABLE RAILING
79 TRANSITION RAILING (TYPE WB-31)
80 ALTERNATIVE IN-LINE TERMINAL SYSTEM
81 ALTERNATIVE FLARED TERMINAL SYSTEM
82 ALTERNATIVE CRASH CUSHION
83 (F) CALIFORNIA ST-70 BRIDGE RAIL (MODIFIED)
84 (F) CONCRETE BARRIER (TRANSITION ANCHOR BLOCK)
85 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
86 COMMUNICATION CONDUIT (BRIDGE) (LF)
87 COMMUNICATION PULL BOX
88 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ____ **NO, WE ARE NOT QUOTING** X No Work for RES

NAME OF FIRM

Thursday, January 09, 2014

R.E. Serrano

TX Result Report

P 1
01/23/2014 15:20
Serial No. A00H010000377
TC: 640619

Destination	Start Time	Time	Prints	Result	Note
919259578121	01-23 15:14	00:01:13	000/002	Cont	Re Serrano
919259578121	01-23 15:19	00:00:54	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT ENO ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:25
Serial No. A00H010000377
TC: 638257

Destination	Start Time	Time	Prints	Result	Note
919259578121	01-20 14:24	00:01:22	002/002	OK	RE Serrano

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

2/12/14

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS B)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE – PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING X

R.E. Serrano
NAME OF PERSON
J.F. SHEA CONST., INC

Wednesday, January 15, 2014

No Work for RES

RECEIVED
JAN 23 2014

DIV. NO. _____
A/C NO. _____

02.4E4104

Good Faith Efforts Documentation - Good Faith Transaction Fax Logs: YES Responses

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE – PROJECT ESTIMATOR.**

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____

A.C. Dike
NAME OF FIRM

Wednesday, January 15, 2014

JAN 20 2014

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

RECEIVED
SHEA CONST. INC
JAN 20 2014

TX Result Report

P 1
01/20/2014 13:54
Serial No. A00H010000377
TC: 638210

Destination	Start Time	Time	Prints	Result	Note
919166459618	01-20 13:52	00:02:18	002/002	OK	AC Dike CO

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
18 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
28 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____

Highway Specialty Co.
NAME OF FIRM

Wednesday, January 15, 2014

RECEIVED
CONST., INC.
2014

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay -- Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

RECEIVED
CONST. INC.
JAN 2 2 2014

FACSIMILE TRANSMISSION

To:

Phone:

Fax Phone: +1 (530) 246-9940

From: Dustan Currier
Highway Specialty Co
19282 hollow lane
Redding
CA 96003

Phone: +1 (530) 949-5681

Fax Phone: (855) 846-5806

Note:

RECEIVED
SHEA CONST. INC.
JAN 22 2014
VC NO.

Date: 01/22/2014

Pages: 3

Send and receive faxes with RingCentral, www.ringcentral.com

RingCentral

TX Result Report

P 1
01/20/2014 14:11
Serial No. A00H010000377
TC: 638223

Destination	Start Time	Time	Prints	Result	Note
918558465806	01-20 14:10	00:01:27	002/002	OK	Hwy Specialty

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CAL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____

M+S Environmental Landscape Inc.
NAME OF FIRM

Wednesday, January 15, 2014

To: J. F. SHEA CONSTRUCTION, INC.

From M+S Environmental Landscape Inc

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ASANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

RECEIVED
JAN 31 2014

TX Result Report

P 1
01/20/2014 14:16
Serial No. A00H010000377
TC: 638228

Destination	Start Time	Time	Prints	Result	Note
92419647	01-20 14:15	00:01:07	002/002	OK	M&S Environmental

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:08
Serial No. A00H010000377
TC: 640559

Destination	Start Time	Time	Prints	Result	Note
92419647	01-23 15:07	00:01:06	002/002	OK	MOS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND **A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:46
Serial No. A00H010000377
TC: 644878

Destination	Start Time	Time	Prints	Result	Note
92419647	01-28 14:45	00:01:25	002/002	OK	MES

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.6 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 ~~SHOULDER BACKING~~
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 ~~PREPAVING INERTIAL PROFILER~~
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 RDADSIDE SIGN - ONE POST
60 RDADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS B)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____

Nitta Erosion Control
NAME OF FIRM

Wednesday, January 15, 2014

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory cantractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:21
Serial No. A00H010000377
TC: 638232

Destination	Start Time	Time	Prints	Result	Note
919166524376	01-20 14:21	00:00:43	002/002	OK	Nitta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX. RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax. I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:13
Serial No. A00H010000377
TC: 640569

Destination	Start Time	Time	Prints	Result	Note
919166524376	01-23 15:12	00:00:38	002/002	OK	Nitta

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FME: Frame Erase Tx, MIX: Mixed Original Tx, CALL: Manual Tx, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:52
Serial No. A00H010000377
TC: 644903

Destination	Start Time	Time	Prints	Result	Note
919166524376	01-28 14:51	00:00:39	002/002	OK	Nitta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:21
Serial No. A00H010000377
TC: 647450

Destination	Start Time	Time	Prints	Result	Note
919166524376	01-30 15:21	00:00:40	002/002	OK	N.Ha

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769988A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Conatruction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____

Sam's Equipment & Supplies
NAME OF FIRM

Wednesday, January 15, 2014

RECEIVED
SHEA CONST. INC.
JAN 2 1 2014
JOB NO. _____

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

RECEIVED
J.F. SHEA CONST., INC.
JAN 2 1 2014
DIV. NO._____
A/C NO._____

TX Result Report

P 1
01/20/2014 14:29
Serial No. A00H010000377
TC: 638260

Destination	Start Time	Time	Prints	Result	Note
915592511119	01-20 14:28	00:00:40	002/002	OK	Sam's

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAO COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.136" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____

ST. RHOADES CONSTRUCTION INC.
NAME OF FIRM

Wednesday, January 15, 2014

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:28
Serial No. A00H010000377
TC: 638259

Destination	Start Time	Time	Prints	Result	Note
92239222	01-20 14:26	00:01:42	002/002	OK	S.T. Rhoades

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR · LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMDVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

34 COLD PLANE ASPHALT CONCRETE PAVEMENT
35 COLD PLANE ASPHALT CONCRETE PAVEMENT (PROFILE CORRECTION)
36 REMOVE CONCRETE SIDEWALK (SQYD)
37 REMOVE CONCRETE (PARKING BUMPER)
38 ROADWAY EXCAVATION
39 SHOULDER BACKING
40 EROSION CONTROL (DRY SEED) (SQFT)
41 STRAW
42 PREPAVING INERTIAL PROFILER
43 PREPAVING GRINDING DAY
44 REPLACE ASPHALT CONCRETE SURFACING
45 HOT MIX ASPHALT
46 DATA CORE
47 PLACE HOT MIX ASPHALT DIKE (TYPE A)
48 PLACE HOT MIX ASPHALT DIKE (TYPE C)
49 PLACE HOT MIX ASPHALT DIKE (TYPE D)
50 PLACE HOT MIX ASPHALT DIKE (TYPE E)
51 PLACE HOT MIX ASPHALT DIKE (TYPE F)
52 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
53 TACK COAT
54 EARTH RETAINING SYSTEM (RAILING COMPONENTS)
55 (F) MINOR CONCRETE (MINOR STRUCTURE)
56 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
57 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
58 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
59 ROADSIDE SIGN - ONE POST
60 ROADSIDE SIGN - TWO POST
61 24" CORRUGATED STEEL PIPE (.138" THICK)
62 18" CORRUGATED STEEL PIPE (.138" THICK)
63 (F) SMALL-ROCK SLOPE PROTECTION
64 (F) ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
65 ROCK SLOPE PROTECTION FABRIC (CLASS 8)
66 DETECTABLE WARNING SURFACE
67 MINOR CONCRETE (SIDEWALK)
68 PARKING BUMPER (PRECAST CONCRETE)
69 (F) MISCELLANEOUS IRON AND STEEL
70 DELINEATOR (CLASS 2)
71 MILEPOST MARKER
72 MARKER (CULVERT)
73 OBJECT MARKER
74 TRANSITION RAILING (TYPE WB)
75 THERMOPLASTIC PAVEMENT MARKING
76 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
77 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
78 MODIFY TRAFFIC COUNT STATION
79 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE – PROJECT ESTIMATOR.**

CONTACT(S): Kirk Johnson: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____ Triumph Geo-Synthetics
NAME OF FIRM

Wednesday, January 15, 2014

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay - Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,600,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

RECEIVED
J. F. SHEA CONST. INC.
JAN 2 0 2014
DIV. NO.
JOB NO.

TX Result Report

P 1
01/20/2014 14:31
Serial No. A00H010000377
TC: 638261

Destination	Start Time	Time	Prints	Result	Note
917142371549	01-20 14:30	00:00:56	002/002	OK	Triumph

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

Good Faith Efforts Documentation - Good Faith Fax Logs: 1/20/14

TX Result Report

P 1
01/20/2014 13:56
Serial No. A00H010000377
TC: 638211

Destination	Start Time	Time	Prints	Result	Note
917077368368	01-20 13:54	00:01:09	002/002	OK	Adanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494516
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4516
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
18 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 13:57
Serial No. A00H010000377
TC: 638212

Destination	Start Time	Time	Prints	Result	Note
915594533250	01-20 13:56	00:00:55	002/002	OK	Alert Olite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:03
Serial No. A00H010000377
TC: 638217

Destination	Start Time	Time	Prints	Result	Note
915102220972	01-20 14:02	00:00:56	000/002	No Ans	Appian

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769999A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:01
Serial No. A00H010000377
TC: 638213

Destination	Start Time	Time	Prints	Result	Note
916615899509	01-20 13:58	00:02:19	002/002	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4619
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.6 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,600,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:01
Serial No. A00H010000377
TC: 638216

Destination	Start Time	Time	Prints	Result	Note
92228910	01-20 14:01	00:00:39	002/002	OK	Axner

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL SAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:04
Serial No. A00H010000377
TC: 638218

Destination	Start Time	Time	Prints	Result	Note
92217563	01-20 14:03	00:00:38	002/002	OK	Charles Custom

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PM-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL PDST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:05
Serial No. A00H010000377
TC: 638219

Destination	Start Time	Time	Prints	Result	Note
915036691192	01-20 14:04	00:01:01	002/002	OK	Dirt & Ags

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:06
Serial No. A00H010000377
TC: 638220

Destination	Start Time	Time	Prints	Result	Note
917076783391	01-20 14:05	00:01:09	002/002	OK	Discover

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:08
Serial No. A00H010000377
TC: 638221

Destination	Start Time	Time	Prints	Result	Note
915595941056	01-20 14:07	00:01:39	002/002	OK	Force Trabbie

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay -- Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.6 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:10
Serial No. A00H010000377
TC: 638222

Destination	Start Time	Time	Prints	Result	Note
97439352	01-20 14:09	00:00:38	002/002	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:19
Serial No. A00H010000377
TC: 638230

Destination	Start Time	Time	Prints	Result	Note
915597322684	01-20 14:12	00:01:33	000/002	Cont	KRC
915597322684	01-20 14:17	00:01:11	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:14
Serial No. A00H010000377
TC: 638224

Destination	Start Time	Time	Prints	Result	Note
916192333768	01-20 14:13	00:00:38	002/002	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay -- Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:17
Serial No. A00H010000377
TC: 638229

Destination	Start Time	Time	Prints	Result	Note
914158244696	01-20 14:16	00:00:55	002/002	OK	M Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4619
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDSE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEASLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FISER ROLL
9 TEMPORARY GRAVEL SAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:20
Serial No. A00H010000377
TC: 638231

Destination	Start Time	Time	Prints	Result	Note
919495865757	01-20 14:19	00:01:00	002/002	OK	MLM

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:23
Serial No. A00H010000377
TC: 638256

Destination	Start Time	Time	Prints	Result	Note
918186984581	01-20 14:22	00:01:24	002/002	OK	NLS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
6 TEMPORARY FIBER ROLL
8 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:26
Serial No. A00H010000377
TC: 638258

Destination	Start Time	Time	Prints	Result	Note
95471185	01-20 14:25	00:00:39	002/002	OK	Rader

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:34
Serial No. A00H010000377
TC: 638262

Destination	Start Time	Time	Prints	Result	Note
917074710318	01-20 14:32	00:01:14	002/002	OK	Tully

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 249-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:35
Serial No. A00H010000377
TC: 638263

Destination	Start Time	Time	Prints	Result	Note
919497884901	01-20 14:34	00:01:09	002/002	OK	Ultra Systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4619
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/20/2014 14:36
Serial No. A00H010000377
TC: 638264

Destination	Start Time	Time	Prints	Result	Note
914154511786	01-20 14:35	00:01:09	002/002	OK	Water Components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
29 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7" STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

Good Faith Efforts Documentation - Good Faith Fax Logs: 1/23/14

TX Result Report

P 1
01/23/2014 14:50
Serial No. A00H010000377
TC: 640548

Destination	Start Time	Time	Prints	Result	Note
917077368368	01-23 14:49	00:00:50	002/002	OK	Adanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CAL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.6 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANOON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 14:51
Serial No. A00H010000377
TC: 640549

Destination	Start Time	Time	Prints	Result	Note
915594533250	01-23 14:50	00:00:47	002/002	OK	Alert Lite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS **SUBMITTED TO CALTRANS.**
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 14:57
Serial No. A00H010000377
TC: 640552

Destination	Start Time	Time	Prints	Result	Note
915102220972	01-23 14:56	00:00:56	000/002	No Ans	Appian

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 14:55
Serial No. A00H010000377
TC: 640550

Destination	Start Time	Time	Prints	Result	Note
916615899509	01-23 14:52	00:02:18	002/002	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF **YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
8 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
18 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
26 REMOVE DELINEATOR
28 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
28 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 14:56
Serial No. A00H010000377
TC: 640551

Destination	Start Time	Time	Prints	Result	Note
92228910	01-23 14:55	00:00:39	002/002	OK	Axner

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9840 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 14:58
Serial No. A00H010000377
TC: 640553

Destination	Start Time	Time	Prints	Result	Note
92217563	01-23 14:57	00:00:37	002/002	OK	Charles

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,800.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHDUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WDOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 14:59
Serial No. A00H010000377
TC: 640554

Destination	Start Time	Time	Prints	Result	Note
915036691192	01-23 14:58	00:01:03	002/002	OK	Dirt & Agg

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WS)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:00
Serial No. A00H010000377
TC: 640555

Destination	Start Time	Time	Prints	Result	Note
917076783391	01-23 14:59	00:01:09	002/002	OK	Disclaimer

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-8940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:03
Serial No. A00H010000377
TC: 640556

Destination	Start Time	Time	Prints	Result	Note
915595941056	01-23 15:01	00:01:38	002/002	OK	Force Traffic

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay -- Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:04
Serial No. A00H010000377
TC: 640557

Destination	Start Time	Time	Prints	Result	Note
97439352	01-23 15:03	00:00:43	002/002	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:10
Serial No. A00H010000377
TC: 640566

Destination	Start Time	Time	Prints	Result	Note
915597322684	01-23 15:04	00:01:24	001/002	Cont	
915597322684	01-23 15:10	00:00:37	001/002	OK	KRC

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YDUR SUB-BID AND/OR MATERIAL QUDTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TD PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YDUR QUOTE. YOUR CERTIFICATION MUST ACCDMPANY YOUR QUDTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CDNTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTIDN CONTROL PROGRAM
7 TEMPDRARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WDOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHDR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL PDST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:06
Serial No. A00H010000377
TC: 640558

Destination	Start Time	Time	Prints	Result	Note
916192333768	01-23 15:06	00:00:38	002/002	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASSESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:09
Serial No. A00H010000377
TC: 640561

Destination	Start Time	Time	Prints	Result	Note
914158244696	01-23 15:08	00:00:53	002/002	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:11
Serial No. A00H010000377
TC: 640568

Destination	Start Time	Time	Prints	Result	Note
919495865757	01-23 15:11	00:00:46	002/002	OK	MLM

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:19
Serial No. A00H010000377
TC: 640613

Destination	Start Time	Time	Prints	Result	Note
918186984581	01-23 15:17	00:01:23	002/002	OK	NIS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR **CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:21
Serial No. A00H010000377
TC: 640619

Destination	Start Time	Time	Prints	Result	Note
95471185	01-23 15:20	00:00:35	002/002	OK	Radex

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 249-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
26 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:22
Serial No. A00H010000377
TC: 640619

Destination	Start Time	Time	Prints	Result	Note
917074710318	01-23 15:21	00:01:09	002/002	OK	TWN

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
9 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:24
Serial No. A00H010000377
TC: 640619

Destination	Start Time	Time	Prints	Result	Note
919497884901	01-23 15:22	00:01:09	002/002	OK	Ultra Systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
28 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/23/2014 15:25
Serial No. A00H010000377
TC: 640619

Destination	Start Time	Time	Prints	Result	Note
914154511786	01-23 15:24	00:01:08	002/002	OK	Water components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

Good Faith Efforts Documentation - Good Faith Fax Logs: 1/28/14

TX Result Report

P 1
01/28/2014 14:23
Serial No. A00H010000377
TC: 644738

Destination	Start Time	Time	Prints	Result	Note
917077368368	01-28 14:22	00:01:16	002/002	OK	Adanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 17:24
Serial No. A00H010000377
TC: 645236

Destination	Start Time	Time	Prints	Result	Note
92228910	01-28 17:23	00:00:38	002/002	OK	Axner

Note TMR: Timer TX, PoL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CACL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 799989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:24
Serial No. A00H010000377
TC: 644747

Destination	Start Time	Time	Prints	Result	Note
915594533250	01-28 14:23	00:00:47	002/002	OK	Alert

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:35
Serial No. A00H010000377
TC: 644832

Destination	Start Time	Time	Prints	Result	Note
915102220972	01-28 14:24	00:00:47	000/002	Cont	Appian
915102220972	01-28 14:34	00:00:54	000/002	NG	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.6 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,000,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (000) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
8 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:28
Serial No. A00H010000377
TC: 644758

Destination	Start Time	Time	Prints	Result	Note
916615899509	01-28 14:25	00:02:25	002/002	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ABPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTDS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECDNSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:34
Serial No. A00H010000377
TC: 644831

Destination	Start Time	Time	Prints	Result	Note
92217563	01-28 14:33	00:00:37	002/002	OK	Charles

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96046-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.6 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:37
Serial No. A00H010000377
TC: 644834

Destination	Start Time	Time	Prints	Result	Note
915036691192	01-28 14:35	00:01:30	002/002	OK	Dirt & Ags

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUDTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:38
Serial No. A00H010000377
TC: 644849

Destination	Start Time	Time	Prints	Result	Note
917076783391	01-28 14:37	00:01:09	002/002	OK	Discovery

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:40
Serial No. A00H010000377
TC: 644851

Destination	Start Time	Time	Prints	Result	Note
915595941056	01-28 14:38	00:01:38	002/002	OK	Force Traffic

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:42
Serial No. A00H010000377
TC: 644852

Destination	Start Time	Time	Prints	Result	Note
97439352	01-28 14:41	00:01:28	002/002	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:49
Serial No. A00H010000377
TC: 644894

Destination	Start Time	Time	Prints	Result	Note
915597322684	01-28 14:43	00:01:02	000/002	Cont	KRC
915597322684	01-28 14:48	00:01:11	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: MixEd Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494515
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:44
Serial No. A00H010000377
TC: 644873

Destination	Start Time	Time	Prints	Result	Note
916192333768	01-28 14:44	00:00:35	002/002	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:48
Serial No. A00H010000377
TC: 644893

Destination	Start Time	Time	Prints	Result	Note
914158244696	01-28 14:47	00:00:52	002/002	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF **YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:51
Serial No. A00H010000377
TC: 644902

Destination	Start Time	Time	Prints	Result	Note
919495865757	01-28 14:50	00:01:01	002/002	OK	MLM Associate

Note TMR: Timer TX, POL: Polling, ORG: Original Size setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:54
Serial No. A00H010000377
TC: 644911

Destination	Start Time	Time	Prints	Result	Note
918186984581	01-28 14:52	00:01:35	002/002	OK	NLS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 245-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
25 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:55
Serial No. A00H010000377
TC: 644912

Destination	Start Time	Time	Prints	Result	Note
95471185	01-28 14:54	00:00:35	002/002	OK	Rader

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:56
Serial No. A00H010000377
TC: 644913

Destination	Start Time	Time	Prints	Result	Note
917074710318	01-28 14:55	00:01:08	002/002	OK	Tully

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769089A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:58
Serial No. A00H010000377
TC: 644914

Destination	Start Time	Time	Prints	Result	Note
919497884901	01-28 14:56	00:01:10	002/002	OK	Ultra Systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/28/2014 14:59
Serial No. A00H010000377
TC: 644915

Destination	Start Time	Time	Prints	Result	Note
914154511786	01-28 14:58	00:01:08	002/002	OK	Water Components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Connunication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

Good Faith Efforts Documentation - Good Faith Fax Logs: 1/30/14

TX Result Report

P 1
01/30/2014 14:55
Serial No. A00H010000377
TC: 647357

Destination	Start Time	Time	Prints	Result	Note
917077368368	01-30 14:54	00:00:48	002/002	OK	Adanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.6 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
26 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 14:56
Serial No. A00H010000377
TC: 647358

Destination	Start Time	Time	Prints	Result	Note
915594533250	01-30 14:55	00:00:47	002/002	OK	Alert Olite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:06
Serial No. A00H010000377
TC: 647366

Destination	Start Time	Time	Prints	Result	Note
915102220972	01-30 14:56	00:01:15	000/002	Cont	Appian
915102220972	01-30 15:05	00:00:56	000/002	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769089A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 245-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:04
Serial No. A00H010000377
TC: 647363

Destination	Start Time	Time	Prints	Result	Note
916615899509	01-30 15:02	00:02:18	002/002	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Connunication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR **CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:05
Serial No. A00H010000377
TC: 647364

Destination	Start Time	Time	Prints	Result	Note
92217563	01-30 15:04	00:00:38	002/002	OK	Charlie

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
16 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
25 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
28 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:07
Serial No. A00H010000377
TC: 647369

Destination	Start Time	Time	Prints	Result	Note
915036691192	01-30 15:06	00:00:41	002/002	OK	Dirt & Ags

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789689A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:09
Serial No. A00H010000377
TC: 647375

Destination	Start Time	Time	Prints	Result	Note
917076783391	01-30 15:07	00:01:09	002/002	OK	Discovery

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erage TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
18 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:11
Serial No. A00H010000377
TC: 647381

Destination	Start Time	Time	Prints	Result	Note
915595941056	01-30 15:09	00:01:39	002/002	OK	Force Traffic

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:12
Serial No. A00H010000377
TC: 647382

Destination	Start Time	Time	Prints	Result	Note
97439352	01-30 15:11	00:00:44	002/002	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:19
Serial No. A00H010000377
TC: 647443

Destination	Start Time	Time	Prints	Result	Note
915597322684	01-30 15:12	00:01:42	001/002	Cont	
915597322684	01-30 15:18	00:00:37	001/002	OK	KRC

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494516
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4516
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:15
Serial No. A00H010000377
TC: 647410

Destination	Start Time	Time	Prints	Result	Note
916192333768	01-30 15:14	00:00:36	002/002	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769869A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:18
Serial No. A00H010000377
TC: 647441

Destination	Start Time	Time	Prints	Result	Note
914158244696	01-30 15:17	00:00:53	002/002	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:20
Serial No. A00H010000377
TC: 647448

Destination	Start Time	Time	Prints	Result	Note
919495865757	01-30 15:19	00:00:45	002/002	OK	MLM

Note TMR: Timer TX, POL: Polling, ORG: Original Size setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789986A
P. O. BOX 494518
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:24
Serial No. A00H010000377
TC: 647451

Destination	Start Time	Time	Prints	Result	Note
918186984581	01-30 15:22	00:01:23	002/002	OK	NLS

Note TMR: Timer TX. POL: Polling. ORG: Original Size Setting. FME: Frame Erase TX. MIX: Mixed Original TX. CALL: Manual TX. CSRC: CSRC. FWD: Forward. PC: PC-Fax. BND: Double-Sided Binding Direction. SP: Special Original. FCODE: F-code. RTX: Re-TX. RLY: Relay. MBX: Confidential. BUL: Bulletin. SIP: SIP Fax. IPADR: IP Address Fax. I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASSESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:24
Serial No. A00H010000377
TC: 647452

Destination	Start Time	Time	Prints	Result	Note
95471185	01-30 15:24	00:00:37	002/002	OK	Rader

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CAL: Manual TX, CSRC: CSRC: FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789089A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-6940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PRDJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:26
Serial No. A00H010000377
TC: 647453

Destination	Start Time	Time	Prints	Result	Note
917074710318	01-30 15:25	00:01:09	002/002	OK	Tulin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CAL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96048-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.6 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:27
Serial No. A00H010000377
TC: 647454

Destination	Start Time	Time	Prints	Result	Note
919497884901	01-30 15:26	00:01:09	002/002	OK	Ultra Systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
8 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WABTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
18 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE 8RT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

TX Result Report

P 1
01/30/2014 15:29
Serial No. A00H010000377
TC: 647455

Destination	Start Time	Time	Prints	Result	Note
914154511786	01-30 15:27	00:01:09	002/002	OK	Water components

Note TMR: Timer Tx, POL: Polling, ORG: Original Size Setting, FME: Frame Erase Tx, MIX: Mixed Original Tx, CALL: Manual Tx, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Hot Mix Asphalt Overlay – Reconstruct Guard Rail and End Treatments
FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY AT AND NEAR WEAVERVILLE FROM INDUSTRIAL PARKWAY TO 0.5 MILE EAST OF LEWISTON ROAD
Trinity County
Contract #: 02-4E4104
Engineers Estimate: $7,800,000.00
Bid Date: 2/12/2013 @ 2 PM
Goal: 12 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.
J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
5 JOB SITE MANAGEMENT
6 PREPARE WATER POLLUTION CONTROL PROGRAM
7 TEMPORARY DRAINAGE INLET PROTECTION
8 TEMPORARY FIBER ROLL
9 TEMPORARY GRAVEL BAG BERM
10 TEMPORARY CONCRETE WASHOUT
11 ASBESTOS COMPLIANCE PLAN
12 TEMPORARY FENCE (TYPE ESA)
13 TREATED WOOD WASTE
14 ABANDON CULVERT (EA)
15 REMOVE METAL BEAM GUARD RAILING
16 REMOVE FLARED END SECTION
17 REMOVE THERMOPLASTIC PAVEMENT MARKING
18 REMOVE ROADSIDE SIGN
19 REMOVE SIGN PANEL
20 REMOVE ASPHALT CONCRETE DIKE
21 REMOVE CULVERT (EA)
22 REMOVE CULVERT (NATURALLY OCCURRING ASBESTOS)
23 REMOVE INLET
24 REMOVE RETAINING WALL (PORTION) (CY)
25 REMOVE DELINEATOR
26 RECONSTRUCT TRANSITION RAILING (TYPE WB)
27 RECONSTRUCT END ANCHOR (TYPE SFT)
28 RECONSTRUCT METAL BEAM GUARD RAILING
29 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST)
30 RECONSTRUCT TYPE SRT TERMINAL SYSTEM
31 RECONSTRUCT TYPE ET TERMINAL SYSTEM
32 ADJUST INLET
33 ADJUST METAL BEAM GUARD RAILING

Good Faith Efforts Documentation - Good Faith Transaction Logs Call # 1: 1/22/14

Recipients Phone Log 1 Set 1 Date: 01/22/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:41 A.M	M
A B S L CONSTRUCTION Yes, will bid. Will fax a quote before bid date.	Darryl	01/22/2014 09:43 A.M	Y
A C DIKE CO Yes, will bid. Will fax a quote before bid date.	Dave	01/22/2014 09:44 A.M	Y
A S CONTRACTORS, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:45 A.M	M
ALLEN GILL CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:45 A.M	M
AUSTIN ENTERPRISE May be interested, not sure at this time. They will fax a quote before bid date if interested.	Edith	01/22/2014 09:47 A.M	M
AZCO No, not bidding this project. Not within their scope of work.	Stacey	01/22/2014 09:48 A.M	N
BAY LINE CUTTING & CORING, INC. No, not bidding this project. Not within their scope of work.	Juan	01/22/2014 09:48 A.M	N
BC SCHMIDT CONSTRUCTION, INC. No, not bidding this project. Not within their scope of work.	Didi	01/22/2014 09:50 A.M	N
BERT W SALAS, INC May be interested, however, we were unable to leave a message. No answer	Not available	01/22/2014 09:57 A.M	M
BLACK DIAMOND ASPHALT, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 09:59 A.M	M
CAL-CON PUMPING, LLC May be interested, however, we were unable to leave a message. Number can not be reached.	No answer	01/22/2014 10:00 A.M	M
CAMACHO COMMUNICATIONS CORPORATIONS No, not bidding this project. Not within their scope of work.	Julian	01/22/2014 10:00 A.M	N
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:01 A.M	M
CLEAR CREEK CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:14 A.M	M
CMC TRAFFIC CONTROL SPECIALIST No, not bidding. Too far.	Sue	01/22/2014 10:16 A.M	N
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, will bid. They will fax a quote before bid date.	Heather	01/22/2014 10:17 A.M	Y
CONTECH CONCRETE TECHNIQUES, INC May be interested, however, we were uneble to leave a message. Fax machine picked up.	Not available	01/22/2014 10:17 A.M	M
DIRT & AGGREGATE INTERCHANGE, INC No, not bidding. Not within their scope of work.	Receptionist	01/22/2014 10:18 A.M	N

EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:19 A.M	M	
ERNEST B. DEE May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:20 A.M	M	
FCS STRIPING, SEALING AND PAVING, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:20 A.M	M	
FORMWORK SUPPLY, INC. No, not bidding. Not interested in this project.	Brandon	01/22/2014 10:27 A.M	N	
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR No, not bidding. Not interested in this project.	Tony	01/22/2014 10:27 A.M	N	
GALLAWAY ENTERPRISES, INC May be interested, not sure at this time. They will reply if interested.	Kevin	01/22/2014 10:28 A.M	M	
GENERAL SUPPLY COMPANY may be interested, however, we were unable to leavea message. Voicemail is full.	Voicemail full	01/22/2014 10:31 A.M	M	
GR SUNDBERG, INC. No, not bidding. Not interested in this project.	Estimator	01/22/2014 10:32 A.M	N	
HAMANAKA PAINTING CO. may be interested, however, we were unable to leavea message. Voicemail is full.	Not available	01/22/2014 10:32 A.M	M	
K & G CONCRETE INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:33 A.M	M	
K R C SAFETY CO. INC. Yes, will bid. They will fax a quote before bid date.	Claudia	01/22/2014 10:37 A.M	Y	
KA`PEL CONSTRUCTION INC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:39 A.M	M	
KIONA LANDSCAPING May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:40 A.M	M	
L & L BRIDGES May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:45 A.M	M	
M & S ENVIRONMENTAL LANDSCAPES, INC Yes, will be bidding. They have already responded to the fax.	Estimator	01/22/2014 10:46 A.M	Y	
MC CULLOUGH CONSTRUCTION INC Yes, will bid. They will fax a quote before bid date.	Rochelle	01/22/2014 10:46 A.M	Y	
MONROE CONSTRUCTION SALES No, not bidding. Too far.	Julie	01/22/2014 10:47 A.M	N	
NUNO IRON & MFG, INC No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:47 A.M	N	
OLIVEIRA FENCE, INC. No, not bidding. Too far.	Diana	01/22/2014 10:51 A.M	N	
PROFESSIONAL CONCRETE SAWING INC. May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:52 A.M	M	
R. E. SERRANO INC. No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:52 A.M	N	

RUPERT CONSTRUCTION SUPPLY, LLC May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:52 A.M	M
S.T. RHOADES CONSTRUCTION INC Yes, will bid. They will fax a quote before bid date.	Kathy	01/22/2014 10:57 A.M	Y
SITE WORK SOLUTIONS, INC No, not bidding. Not interested in this project.	Erin	01/22/2014 10:57 A.M	N
SJR MASONRY & CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 10:57 A.M	M
SPECIALTY TRAFFIC SYSTEMS No, not bidding. Not interested in this project.	Receptionist	01/22/2014 10:59 A.M	N
SUULUTAAQ, INC - ALASKA NATIVE CORP No, not bidding. Not interested in this project.	Cristina	01/22/2014 11:00 A.M	N
TRINITY VALLEY CONSULTING ENGINEERS, INC May be interested, resent fax on request.	Arlene	01/22/2014 11:02 A.M	M
TULLY CONSULTING GROUP May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 11:02 A.M	M
UMA HINMAN CONSULTING No, not bidding. Not interested in this project.	Ema	01/22/2014 11:03 A.M	N
WALLACE STRUCTURES May be interested, left a voicemail with all the project details.	Voicemail	01/22/2014 11:03 A.M	M

Good Faith Efforts Documentation - Good Faith Transaction Logs Call # 2: 2/7/14

Recipients Phone Log 2 set 1 Date: 02/07/2014

Company Details	Spoke to	Date/Time	Y/M/N
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:34 A.M	M
A B S L CONSTRUCTION Yes, will be bidding. Will fax a quote before bid date.	Darryl	02/07/2014 11:35 A.M	Y
A C DIKE CO Yes, will be bidding. Will fax a quote before bid date.	Dave	02/07/2014 11:35 A.M	Y
A S CONTRACTORS, INC. No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:36 A.M	N
ALLEN GILL CONSTRUCTION, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:37 A.M	M
AUSTIN ENTERPRISE No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:39 A.M	N
BERT W SALAS, INC May be interested, however, we were unable to leave a message. No answer to call.	Not available	02/07/2014 11:40 A.M	M
BLACK DIAMOND ASPHALT, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:41 A.M	M
CAL-CON PUMPING, LLC Yes, will be bidding. Will fax a quote before bid date.	Lia	02/07/2014 11:43 A.M	Y
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:45 A.M	M
CLEAR CREEK CONSTRUCTION May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:46 A.M	M
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, will be bidding. Will fax a quote before bid date.	Heather	02/07/2014 11:46 A.M	N
CONTECH CONCRETE TECHNIQUES, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:47 A.M	M
EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:50 A.M	M
ERNEST B. DEE May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:50 A.M	M
FCS STRIPING, SEALING AND PAVING, INC. May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
GALLAWAY ENTERPRISES, INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
GENERAL SUPPLY COMPANY May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 11:56 A.M	M
HAMANAKA PAINTING CO. No, not bidding. Not interested in bidding.	Estimator	02/07/2014 11:57 A.M	N

K & G CONCRETE INC May be interested, however, we were unable to leave a message. Voicemail was full.	Voicemail full	02/07/2014 11:58 A.M	M
K R C SAFETY CO. INC. Yes, will be bidding. Will fax a quote before bid date.	Sherry	02/07/2014 12:00 A.M	Y
KA'PEL CONSTRUCTION INC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 00:02 P.M	M
KIONA LANDSCAPING May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 00:03 P.M	M
L & L BRIDGES No, not bidding. Not interested in bidding.	Estimator	02/07/2014 00:07 P.M	N
M & S ENVIRONMENTAL LANDSCAPES, INC Yes, will be bidding. Last time we spoke to the estimator he said they would be bidding the project.	Voicemail	02/07/2014 00:07 P.M	Y
MC CULLOUGH CONSTRUCTION INC No, not bidding. Not interested in bidding.	Receptionist	02/07/2014 00:08 P.M	N
PROFESSIONAL CONCRETE SAWING INC. Yes, will be bidding. Will fax a quote before bid date.	Dan	02/07/2014 00:10 P.M	Y
RUPERT CONSTRUCTION SUPPLY, LLC May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 00:14 P.M	M
S.T. RHOADES CONSTRUCTION INC Yes, will be bidding. Will fax a quote before bid date.	Steve	02/07/2014 00:14 P.M	Y
SJR MASONRY & CONSTRUCTION May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 00:15 P.M	M
TRINITY VALLEY CONSULTING ENGINEERS, INC Yes, will be bidding. Will fax a quote before bid date.	Arlene	02/07/2014 02:56 P.M	Y
TULLY CONSULTING GROUP May be interested, left a voicemail message with all the project details.	Voicemail	02/07/2014 02:56 P.M	M
WALLACE STRUCTURES May be interested, resent fax on request.	Eric	02/07/2014 02:58 P.M	M