

Third Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

PAGE 1 OF 2

10-01-13A11:40 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-2F1504

BID AMOUNT: \$ 947,007.00

BID OPENING DATE: 9/25/13

BIDDER'S NAME: Sierra Nevada Construction, Inc.

DBE GOAL FROM CONTRACT, %: 10

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
35,36,37,38	SUPPLY + HAUL LIQUID ASPHALT		BLACK DIAMOND ASPHALT # 22999, VACAVILLE, CA 707-448-9402	47,283.50
25,35	COLDMILL		ABSL CONSTRUCTION # 5270, SACRAMENTO, CA 916-379-0442	8,100.00
2,22,42,43 44,45,46,47 63,64,65,66	SIGNS, MARKERS DELINEATORS		CONSTRUCTION AREA SIGNS # 500, NEWCASTLE, CA 916-663-9099	8,937.50
1	PREPARE LEAD COMPLIANCE PLAN		ESWPPP CONSULTANTS # 35275, WALNUT CREEK, CA. 925-451-1337	1,190.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.


Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$

SEE
 PAGE 2 %


 Signature of Bidder

Date

9/25/13

(715)355-0420
 (Area Code) Tel. No.

Tim Morgan
 Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Farms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: **03-2F1504**

BID AMOUNT: \$

BID OPENING DATE: **9/25/13**

BIDDER'S NAME: **Sierra Nevada Construction, Inc.**

DBE GOAL FROM CONTRACT, %:

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
19, 20, 61, 62	TREATED WOOD WASTE, FENCE		FRANK MEDINA GENERAL ENGINEERING # 14717 OROVILLE, CA 530-743-0744	22,822.50
5, 6, 7, 8, 9	PREPARE SWAPP, REAP'S, ANNUAL REPORT, SAMPLING & ANALYSIS, AND PROVIDE JOB SITE MANAGEMENT (P)		TULLY CONSULTING GROUP # 383 DIXON, CA 707-693-1926	10,625.00
48, 49, 50, 52, 53, 54, 55, 56, 57, 58	SUPPLY STORM DRAIN PIPE MATERIALS		WATER COMPONENTS + BUILDING SUPPLY # 27363 SAN RAFAEL CA	6,227.66

IMPORTANT: identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation **\$ 105,186.16**

11.1 %

[Signature]
 Signature of Bidder

9/25/13 (715) 355-0420
 Date (Area Code) Tel. No.

Tim Morgan
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
SEE SECTION			
" B "			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
SEE SECTION					
" C "					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
SEE SECTION	
"D"	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

OUR ADVERTISEMENTS AND INVITATIONS TO BID, STATE PLANS AND SPECIFICATIONS ARE AVAILABLE FOR VIEWING AT OUR OFFICE OR MAY BE AVAILABLE ON-LINE

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

OUR ADVERTISEMENTS AND INVITATIONS TO BID, STATE WE WILL ASSIST WITH OBTAINING INSURANCE, BONDS OR LINES OF CREDIT, EQUIPMENT, SUPPLIES OR MATERIALS

8. Include additional data to support a demonstration of good faith efforts.

"OPTED-IN" ON CALTRANS WEBSITE
 (SEE SECTION "E")

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Section A

Items of Work Offered

Sierra Nevada Construction
 CALTRANS 03-2F1504

Bid Items	Items of Work	Bidder Normally Performs Item	Breakdown of Items	Amount \$	Percentage of Contract
1	LEAD COMPLIANCE PLAN	N	Y	\$ 500.00	0.01%
2	CONSTRUCTION AREA SIGNS	N	Y	\$ 3,500.00	0.08%
3	TRAFFIC CONTROL SYSTEM	Y	Y	\$ 211,023.50	4.76%
4	PORTABLE CHANGEABLE MESSAGE SIGN	Y	Y	\$ 5,000.00	0.11%
5	JOB SITE MANAGEMENT	Y	Y	\$ 5,000.00	0.11%
6	PREPARE SWPPP	Y	Y	\$ 1,000.00	0.02%
7	RAIN EVENT ACTION PLAN	N	Y	\$ 2,000.00	0.05%
8	STORM WATER SAMPLING AND ANALYSIS	N	Y	\$ 750.00	0.02%
9	STORM WATER ANNUAL REPORT	N	Y	\$ 2,000.00	0.05%
10	MOVE-IN/MOVE-OUT (TEMPORARY EC)	N	Y	\$ 600.00	0.01%
11	TEMPORARY HYDRAULIC MULCH (BFM)	N	Y	\$ 2,500.00	0.06%
12	TEMPORARY COVER	Y	Y	\$ 625.00	0.01%
13	TEMPORARY FIBER ROLL	Y	Y	\$ 5,400.00	0.12%
14	TEMPORARY LARGE SEDIMENT BARRIER	Y	Y	\$ 8,100.00	0.18%
15	TEMPORARY SILT FENCE	Y	Y	\$ 2,700.00	0.06%
16	STREET SWEEPING	Y	Y	\$ 500.00	0.01%
17	TEMPORARY CONCRETE WASHOUT	Y	Y	\$ 500.00	0.01%
18	TEMPORARY FENCE (TYPE ESA)	Y	Y	\$ 350.00	0.01%
19	TREATED WOOD WASTE	N	Y	\$ 750.00	0.02%
20	REMOVE FENCE	Y	Y	\$ 8,100.00	0.18%
21	REMOVE FLARED END SECTION	Y	Y	\$ 300.00	0.01%
22	REMOVE ROADSIDE SIGN	Y	Y	\$ 500.00	0.01%
23	REMOVE CULVERT (LF)	Y	Y	\$ 300.00	0.01%
24	REMOVE UNDERDRAIN	Y	Y	\$ 600.00	0.01%
25	COLD PLANE ASPHALT CONCRETE	Y	Y	\$ 9,330.00	0.21%
26	CLEARING AND GRUBBING	Y	Y	\$ 15,000.00	0.34%
27	ROADWAY EXCAVATION	Y	Y	\$ 169,750.00	3.83%
28	ROCK EXCAVATION	Y	Y	\$ 54,600.00	1.23%
29	EROSION CONTROL (DRY SEED)	N	Y	\$ 358.00	0.01%
30	ROLLED EROSION CONTROL PRODUCT	N	Y	\$ 4,296.00	0.10%
31	FIBER ROLLS	N	Y	\$ 6,150.00	0.14%
32	COMPOST	N	Y	\$ 23,300.00	0.53%
33	CLASS 2 AGGREGATE BASE	Y	Y	\$ 61,200.00	1.38%
34	CRACK TREATMENT	Y	Y	\$ 5,700.00	0.13%
35	REPLACE ASPHALT CONCRETE SURFACING	Y	Y	\$ 46,750.00	1.05%
36	HOT MIX ASPHALT (TYPE A)	Y	Y	\$ 135,000.00	3.04%
37	HOT MIX ASPHALT (OPEN GRADED)	Y	Y	\$ 41,600.00	0.94%
38	MINOR HOT MIX ASPHALT	Y	Y	\$ 1,395.00	0.03%
39	PLACE HOT MIX ASPHALT DIKE (TYPE C)	N	Y	\$ 1,900.00	0.04%
40	PLACE HOT MIX ASPHALT (MISC AREA)	N	Y	\$ 870.00	0.02%
41	TACK COAT	Y	Y	\$ 3,500.00	0.08%
42	FURNISH ALUMINUM SIGN (0.063"-	N	Y	\$ 455.00	0.01%
43	FURNISH ALUMINUM SIGN (0.080"-	N	Y	\$ 112.00	0.00%
44	FURNISH ALUMINUM SIGN (0.063"-FRAMED)	N	Y	\$ 434.00	0.01%
45	FURNISH ALUMINUM SIGN (0.080"-FRAMED)	N	Y	\$ 871.00	0.02%
46	ROADSIDE SIGN - ONE POST	N	Y	\$ 1,380.00	0.03%
47	ROADSIDE SIGN - TWO POST	N	Y	\$ 2,200.00	0.05%
48	8" ALTERNATIVE PIPE CULVERT	Y	Y	\$ 2,100.00	0.05%
49	12" ALTERNATIVE PIPE CULVERT	Y	Y	\$ 2,255.00	0.05%
50	18" ALTERNATIVE PIPE CULVERT	Y	Y	\$ 3,300.00	0.07%

Bid Items	Items of Work	Bidder Normally Performs Item	Breakdown of Items	Amount \$	Percentage of Contract
51	(F) CONCRETE BACKFILL (PIPE TRENCH)	Y	Y	\$ 7,200.00	0.16%
52	21"X15" ALTERNATIVE PIPE ARCH CULVERT	Y	Y	\$ 6,290.00	0.14%
53	18" CORRUGATED STEEL PIPE	Y	Y	\$ 1,045.00	0.02%
54	8" PERFORATED STEEL PIPE UNDERDRAIN	Y	Y	\$ 44,520.00	1.00%
55	18" STEEL FLARED END SECTION	Y	Y	\$ 550.00	0.01%
56	12" ALTERNATIVE FLARED END SECTION	Y	Y	\$ 1,000.00	0.02%
57	18" ALTERNATIVE FLARED END SECTION	Y	Y	\$ 1,100.00	0.02%
58	21" X 15" ALT FLARED END PIPE ARCH	Y	Y	\$ 1,100.00	0.02%
59	(F) ROCK SLOPE PROTECTION (NO. 2,	Y	Y	\$ 4,000.00	0.09%
60	ROCK SLOPE PROTECTION FABRIC (CLASS	Y	Y	\$ 240.00	0.01%
61	FENCE (TYPE WM AND BW)	N	Y	\$ 6,075.00	0.14%
62	TEMPORARY FENCE	N	Y	\$ 8,302.50	0.19%
63	DELINEATOR (CLASS 1)	N	Y	\$ 533.00	0.01%
64	HIGHWAY POST MARKER	N	Y	\$ 46.00	0.00%
65	UNDERDRAIN MARKER	N	Y	\$ 92.00	0.00%
66	MARKER (CULVERT)	N	Y	\$ 414.00	0.01%
67	4" THERMOPLASTIC TRAFFIC STRIPE	N	Y	\$ 5,325.00	0.12%
68	8" THERMOPLASTIC TRAFFIC STRIPE	N	Y	\$ 375.00	0.01%
69	THERMOPLASTIC PAVEMENT MARKING	N	Y	\$ 1,147.50	0.03%
70	4" THERMO TRAFFIC STRIPE (BROKEN 12-3)	N	Y	\$ 277.50	0.01%
71	4" THERMO TRAFFIC STRIPE (BROKEN 36-12)	N	Y	\$ 270.00	0.01%
72	PAVEMENT MARKER (RETROREFLECTIVE)	N	Y	\$ 700.00	0.02%
				\$ 947,007.00	

Section B

Bid Solicitations

Telephone Logs
Fax Transaction Log

Company Details

Company Name : Sierra Nevada Construction, Inc.
 Department : Estimating
 Address : P.O. Box 50760
 Suite # :
 City : Sparks
 State : Nevada
 Zip : 89435
 Phone # : Tel : 775-355-0420
 Fax # : Fax : 775-355-0535
 Email # : tmorgan@src.biz

Solicitation Transaction Log (STL)

Bid # : 03-2F1504
 Bid Date : 09/25/2013
 Bid Description : Sierra Nevada Construction is Seeking Qualified DBE Subcontractors and/or Suppliers for Caltrans Contract 03-2F1504, in Pilot Hill for the following fields of work: Aggregate Base, Erosion Control Materials, Drain Rock, Asphalt, Asphalt Oil Supply, Pavement Markers, Pipe, Fencing, Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Plane Asphalt Concrete, Roadway Excavation, Finishing Roadway, Aggregate Base, Erosion Control, Hydroseeding, Seal Coat/Tack Coat, Paving Asphalt (Asphalt Concrete), Place Asphalt Concrete, Crack Treatment, Rock Slope Protection, Corrugated Metal Pipe (CMP), Thermoplastic Traffic Stripe & Marking, Object Marker/Pavement Markers/Delineators, Roadside Sign, Environmental Engineer/SWPP/WPCP, Lead Compliance Plan, Bottom Dump Trucking, Truck Rental/Broker, Trucker, Water Truck Rental, Sweeping, and Demolition.

This document contains all information pertaining with solicitations made on behalf of/for Sierra Nevada Construction, Inc. of Sparks, Nevada by DBE Goodfaith Inc. (a California-based Corporation).

These solicitations have been done in good faith. DBE Goodfaith has participated with Sierra Nevada Construction, Inc. in communicating with selected DBE firms.

DBE Goodfaith has contacted the California Department of Transportation (Office of Civil Rights) on 09/10/2013 on your behalf. Please write this information on the appropriate forms if required.

Advertisements published in DBE GoodFaith's Minority Focus and Trade Journals run from the publication date until the bid date listed on the advertisements.

Total Companies Solicited

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of Sierra Nevada Construction, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	- 0
DBE (Disadvantaged Business Enterprises)	- 50
UDBE (Underutilized Disadvantaged Business Enterprise)	- 0
MBE (Minority Owned Business Enterprises)	- 0
WBE (Women Owned Business Enterprises)	- 0
SBE (Small Business Enterprises)	- 0
Total	- 50

Recipient List (Fax/Email)

Set No 1		Fax Date	Email Date	Log Page#
Company Name/Specialty				
A B S L CONSTRUCTION Address - 29334 PACIFIC STREET Phone - 5107270900, Fax - 5107270910, Email - daryl@abslconstruction.com		09/11/2013	09/11/2013	
A C DIKE CO Address - 2788 VENTURE DR. Phone - 9166457747, Fax - 9166459618, Email - email@acdike.com		09/11/2013	09/11/2013	
A S CONTRACTORS, INC. Address - 5347 COLE ROAD Phone - 2097426684, Fax - 2099662643, Email - deni@sti.com		09/10/2013	09/10/2013	
ACACIA CONSULTANTS & ENGINEERS Address - 3025 VENTURE RD Phone - 5307481336, Fax - 5306214837, Email - katie.farrell@acaciace.pro		09/11/2013	09/11/2013	
ALL AMERICAN ASPHALT SEALING INC Address - 1565 TRAINER WAY Phone - 7753293003, Fax - 7758273006, Email - aaasealing96@yahoo.com		09/11/2013	09/11/2013	
ALL-CAL DEMOLITION Address - 2621 TIERRA GRANDE CIRCLE Phone - 9163696286, Fax - 9163634225, Email - demo1@comcast.net		09/10/2013	09/10/2013	
AMLAND CORP Address - 3168 KNIGHTS BRIDGE RD Phone - 4089293949, Fax - 4082984344, Email - kevinphan@amlandcorp.com		09/10/2013	09/10/2013	
AZCO Address - 2250 STEWART STREET, #9 Phone - 2099432452, Fax - 2099430437, Email - llivera@pacbell.net		09/10/2013	09/10/2013	
BERT WSALAS, INC Address - 10769 WOODSIDE AVENUE, SUITE 205 Phone - 6195627711, Fax - 6192583515, Email - bsalaz@bertsalasinc.com		09/10/2013	09/10/2013	
BLACK DIAMOND ASPHALT, INC. Address - 118 MAIN STREET Phone - 7074489402, Fax - 7074489407, Email - aragan@blackdiamondasphalt.com		09/11/2013	09/11/2013	
BOOMER DIRT WORKS, INC. Address - 550 WISE ROAD Phone - 9166458709, Fax - 9166456640, Email - l2boom@aol.com		09/10/2013	09/10/2013	
BURKE CONSTRUCTION Address - 4421 TENNESSEE DRIVE Phone - 5306761009, Fax - 5306722411, Email - burkebid@gmail.com		09/10/2013	09/10/2013	
BURLESON CONSULTING INC Address - 950 GLENN DRIVE, SUITE 135 Phone - 9169844651, Fax - 9169848261, Email - nb@burlesonconsulting.com		09/11/2013	09/11/2013	
CAL-CON PUMPING, LLC Address - 2270 PALOU AVENUE Phone - 4154019838, Fax - 4154017664, Email - jb.calcon@mac.com		09/11/2013	09/11/2013	
CAMACHO COMMUNICATIONS CORPORATIONS Address - 517 8TH STREET Phone - 9164449853, Fax - 9164479853, Email - j_camacho@camcosolutions.net		09/10/2013	09/10/2013	
CMC TRAFFIC CONTROL SPECIALIST Address - 375 ILLINOIS STREET Phone - 4152061700, Fax - 4152061711, Email - crystal.mcmc@gmail.com		09/11/2013	09/11/2013	
CONSTRUCTION AREA SIGNS, INCORPORATED Address - 9093 OLD STATE HWY Phone - 9166639097, Fax - 9166631858, Email - elisa@cas-tc.com		09/11/2013	09/11/2013	
CONSTRUCTION AREA SIGNS, INCORPORATED Address - 9093 OLD STATE HWY Phone - 9166639097, Fax - 9166631858, Email - elisa@cas-tc.com		09/10/2013	09/10/2013	
DAVID ENGINEERING CONSTRUCTION Address - 6344 NUGGET DRIVE Phone - 5303673508, Fax - 5308209120, Email - odavid@ftcnet.net		09/10/2013	09/10/2013	

DFC TRUCKING Address - 507 GLIDE AVENUE Phone - 9163717793 , Fax - 9163717793 , Email - dcerv@sbcglobal.net	09/10/2013 09/10/2013
DIAMOND D GENERAL ENGINEERING, INC. Address - 32500 STATE HIGHWAY 16 Phone - 5306622042, Fax - 5306626770, Email - sdefty@ddge.net	09/10/2013 09/10/2013
DON GARCIA EXCAVATING & PAVING, INC. Address - 2020 E STREET Phone - 5305770558, Fax - 5305770221, Email - dgarcia287@aol.com	09/10/2013 09/10/2013
FELIX'S MAINTENANCE & GARDENING Address - 2225 SAINT GEORGE DRIVE Phone - 9257783273, Fax - 9257783059, Email - johnfelix@comcast.net	09/10/2013 09/10/2013
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR Address - 10096 AHART ROAD Phone - 5307430744, Fax - 5307439352, Email - roxanne.medina@att.net	09/11/2013 09/11/2013
GENERAL SUPPLY COMPANY Address - 971 87TH AVENUE Phone - 5106325229, Fax - 5106322315, Email - generalsupply@sbcglobal.net	09/11/2013 09/11/2013
GUIDO'S TRUCKING Address - 105 GALSTON CT Phone - 5105865717, Fax - 5107715230, Email - guidostrucking@yahoo.com	09/11/2013 09/11/2013
HARD HAT SWEEPING INC Address - 13328 HADLEY STREETS5 Phone - 5622987956, Fax - 5629458399, Email - hardhatsweeping@gmail.com	09/10/2013 09/10/2013
HENDERSON TRUCKING, LLC Address - 5101 ACCRINGTON WAY Phone - 9162821860, Fax - 9162821891, Email - hendrsntruk@aol.com	09/10/2013 09/10/2013
J & M LEASING & TRUCKING Address - 117 SOUTH 4TH STREET Phone - 5102158024, Fax - 5102158025, Email - jmleasing.turner@gmail.com	09/10/2013 09/10/2013
JONAS & ASSOCIATES, INC Address - 1350 ARNOLD DRIVE SUITE #202 Phone - 4157158725, Fax - 4157158726, Email - romenag@jonasinc.com	09/10/2013 09/10/2013
K R C SAFETY CO. INC. Address - 6084 WEST HURLEY Phone - 5597320393, Fax - 5597322684, Email - garyc@krksafety.com	09/11/2013 09/11/2013
KELLEY EROSION CONTROL, INC Address - 2395-B TAMPA ST. Phone - 7753227755, Fax - 7753226606, Email - claudia@kelleyerosioncontrol.com	09/10/2013 09/10/2013
MAG-CON ENGINEERING AND CONSTRUCTION, INC Address - 2164 TIBER RIVER DR. Phone - 9166381175 , Fax - 9166381178 , Email - kcho@mag-coninc.com	09/11/2013 09/11/2013
MONROE CONSTRUCTION SALES Address - 13615 ORANGE BLOSSOM ROAD Phone - 2094846659, Fax - 0000000000, Email - juliemonroe76@live.com	09/10/2013 09/10/2013
MOTHERLODE CONCRETE CONSTRUCTION Address - 90 GOLD DUST TRAIL Phone - 2092232663, Fax - 2092671887, Email - motherlodeconcrete@att.net	09/11/2013 09/11/2013
NAMAN TRUCKING Address - 411 ACACIA ST., #B Phone - 2093210319, Fax - 2098329504, Email - namantrucking@yahoo.com	09/10/2013 09/10/2013
Newland Entities, Inc Address - 335 TEEGARDEN AVENUE Phone - 5307551178, Fax - 5306740756, Email - rcervantes@newlandentities.com	09/10/2013 09/10/2013
NITTA EROSION CONTROL Address - 3778 DEL MAR AVENUE Phone - 9166527459, Fax - 9166524376, Email - nittainc@hotmail.com	09/10/2013 09/10/2013
PACIFIC WATER TRUCKS Address - 920 WHIPPLE RD Phone - 5104941000, Fax - 5104941045, Email - terry@pacificwatertrucks.com	09/10/2013 09/10/2013
QUIMU CONTRACTING, INC. Address - 695 PRIDDY DRIVE	09/10/2013 09/10/2013

Phone - 7076930289, Fax - 7076788384, Email - quimu@sbcglobal.net		
R. E. SERRANO INC. Address - 3430 PACHECO BLVD. Phone - 9259578184, Fax - 9259578121, Email - ricky@reserrano.com	09/10/2013	09/10/2013
RICK NEVES TRUCKING, INC Address - 1852 WEST 11TH STREET, #480 Phone - 5104092804, Fax - 2098350122, Email -	09/10/2013	No Mail
S KWOK ENGINEERS, INC. Address - 1815 CDRNELL DRIVE Phone - 5102209017, Fax - 8887331360, Email - seng@skwokengineers.com	09/10/2013	09/10/2013
S.T. RHOADES CONSTRUCTION INC Address - 14105 DOS PINION TRAIL Phone - 5302239322, Fax - 5302239222, Email - steve@strhoadesinc.com	09/11/2013	09/11/2013
SJD CONSTRUCTION INC. Address - 775 WAKEFIELD CT, STE B Phone - 2098478939, Fax - 2098470169, Email - sjdinc@att.net	09/11/2013	09/11/2013
SUULUTAAQ, INC - ALASKA NATIVE CORP Address - 827 MISSOURI STREET, SUITE 6 Phone - 7074273209, Fax - 7074194851, Email - tracy.crain@suulutaaq.com	09/11/2013	09/11/2013
SWPPP SOLUTIONS, INC. Address - 2205 HILLTOP DRIVE, #8006 Phone - 5302224339, Fax - 5302232798, Email - dave@swpppsolutions.com	09/10/2013	09/10/2013
TRAFFIC LOOPS CRACKFILLING, INC Address - 1915 WBALL RD. Phone - 7145204026, Fax - 7145204027, Email - trafficloop@sbcglobal.net	09/11/2013	09/11/2013
TULLY CONSULTING GROUP Address - 580 WIEGAND WAY Phone - 7076931926, Fax - 7074710318, Email - robin@tullygroup.com	09/11/2013	09/11/2013
WIREMAN FENCE PRODUCTS Address - 3644 RECYCLE RD Phone - 9166351700, Fax - 9166355397, Email - lisadleonard@comcast.net	09/10/2013	09/10/2013

Recipients Phone Log 1 Set 1 Date: 09/16/2013

Company Details	Spoke to	Date/Time	Y/M/N
A B S L CONSTRUCTION Yes, will be interested in bidding.	Estimator	09/16/2013 08:37 A.M	Y
A C DIKE CO Yes, will be interested in bidding.	Dave	09/16/2013 08:39 A.M	Y
A S CONTRACTORS, INC. No, not interested in bidding.	Receptionist	09/16/2013 08:43 A.M	N
ACACIA CONSULTANTS & ENGINEERS May be interested, left a voicemail message.	Voicemail	09/16/2013 08:47 A.M	M
ALL AMERICAN ASPHALT SEALING INC May be interested, left a voicemail message.	Voicemail	09/16/2013 08:49 A.M	M
ALL-CAL DEMOLITION May be interested, left a voicemail message.	Voicemail	09/16/2013 08:50 A.M	M
AMLAND CORP May be interested, left a voicemail message.	Voicemail	09/16/2013 08:52 A.M	M
AZCO May be interested, the estimator will take a look at the project details and will fax a quote if interested.	Receptionist	09/16/2013 08:52 A.M	M
BERT W SALAS, INC No, not interested in bidding.	Estimator	09/16/2013 08:54 A.M	N
BLACK DIAMOND ASPHALT, INC. Yes, will be interested in bidding.	Allison	09/16/2013 08:56 A.M	Y
BOOMER DIRT WORKS, INC. May be interested, resent fax upon request.	Receptionist	09/16/2013 08:58 A.M	M
BURKE CONSTRUCTION May be interested, left a voicemail message.	Voicemail	09/16/2013 08:59 A.M	M
BURLESON CONSULTING INC May be interested, left a voicemail message.	Voicemail	09/16/2013 08:59 A.M	M
CAL-CON PUMPING, LLC May be interested, left a voicemail message.	Voicemail	09/16/2013 09:01 A.M	M
CAMACHO COMMUNICATIONS CORPORATIONS May be interested, left a voicemail message.	Voicemail	09/16/2013 09:01 A.M	M
CMC TRAFFIC CONTROL SPECIALIST May be interested, left a voicemail message.	Voicemail	09/16/2013 09:16 A.M	M
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, will be interested in bidding.	Receptionist	09/16/2013 09:18 A.M	Y
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, will be interested in bidding.	Receptionist	09/16/2013 09:18 A.M	Y
DAVID ENGINEERING CONSTRUCTION May be interested, left a voicemail message.	Voicemail	09/16/2013 09:19 A.M	M

DFC TRUCKING May be interested, left a voicemail message.	Voicemail	09/16/2013 09:20 A.M	M
DIAMOND D GENERAL ENGINEERING, INC. May be interested, the estimator will take a look at the project details and will fax a quote if interested.	Receptionist	09/16/2013 09:23 A.M	M
DON GARCIA EXCAVATING & PAVING, INC. May be interested, the estimator will take a look at the project details and will fax a quote if interested.	Dana	09/16/2013 09:25 A.M	M
FELIX'S MAINTENANCE & GARDENING May be interested, however, we were unable to connect call.	No answer	09/16/2013 09:26 A.M	M
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR May be interested, left a voicemail message.	Voicemail	09/16/2013 09:27 A.M	M
GENERAL SUPPLY COMPANY May be interested, left a voicemail message.	Voicemail	09/16/2013 09:28 A.M	M
GUIDO'S TRUCKING May be interested, left a voicemail message.	Voicemail	09/16/2013 09:30 A.M	M
HARD HAT SWEEPING INC May be interested, left a voicemail message.	Voicemail	09/16/2013 09:37 A.M	M
HENDERSON TRUCKING, LLC May be interested, however, bad connection, unable to connect call.	Bad connection	09/16/2013 09:38 A.M	M
J & M LEASING & TRUCKING Line is disconnected.	No answer	09/16/2013 09:40 A.M	M
JONAS & ASSOCIATES, INC May be interested, left a voicemail message.	Voicemail	09/16/2013 09:40 A.M	M
K R C SAFETY CO. INC. Yes, will be interested in bidding.	Claudia	09/16/2013 09:42 A.M	Y
KELLEY EROSION CONTROL, INC May be interested, the estimator will take a look at the project details and will fax a quote if interested.	Receptionist	09/16/2013 09:43 A.M	M
MAG-CON ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail message.	Voicemail	09/16/2013 09:57 A.M	M
MONROE CONSTRUCTION SALES Yes, will be interested in bidding.	Receptionist	09/16/2013 09:59 A.M	Y
MOTHERLODE CONCRETE CONSTRUCTION May be interested, however, we were unable to leave a voicemail message.	Voicemail	09/16/2013 09:59 A.M	M
NAMAN TRUCKING May be interested, left a voicemail message.	Voicemail	09/16/2013 10:01 A.M	M
Newland Entities, Inc May be interested, the estimator will take a look at the project details and will fax a quote if interested.	Receptionist	09/16/2013 10:03 A.M	M
NITTA EROSION CONTROL May be interested, the estimator will take a look at the project details and will fax a quote if interested.	Valerie	09/16/2013 10:03 A.M	M
PACIFIC WATER TRUCKS May be interested, however, we were unable to connect call, no answer to phone call.	No answer	09/16/2013 10:05 A.M	M
QUIMU CONTRACTING, INC. May be interested, left a voicemail message.	Voicemail	09/16/2013 10:07 A.M	M

R. E. SERRANO INC. May be interested, left a voicemail message.	Voicemail	09/16/2013 10:09 A.M	M
RICK NEVES TRUCKING, INC May be interested, left a voicemail message.	Voicemail	09/16/2013 10:11 A.M	M
S KWOK ENGINEERS, INC. May be interested, the estimator will take a look at the project details and will fax a quote if interested.	Receptionist	09/16/2013 10:11 A.M	M
S.T. RHOADES CONSTRUCTION INC May be interested, the estimator will take a look at the project details and will fax a quote if interested.	Receptionist	09/16/2013 10:14 A.M	M
SJD CONSTRUCTION INC. No, not interested in bidding.	Receptionist	09/16/2013 10:15 A.M	N
SUULUTAAQ, INC - ALASKA NATIVE CORP May be interested, however, we were unable to connect call.	No answer	09/16/2013 10:34 A.M	M
SWPPP SOLUTIONS, INC. May be interested, left a voicemail message.	Voicemail	09/16/2013 10:36 A.M	M
TRAFFIC LOOPS CRACKFILLING, INC No, not interested in bidding.	Receptionist	09/16/2013 10:38 A.M	N
TULLY CONSULTING GROUP May be interested, left a voicemail message.	Voicemail	09/16/2013 10:41 A.M	M
WIREMAN FENCE PRODUCTS May be interested, left a voicemail message.	Voicemail	09/16/2013 10:43 A.M	M

Recipients Phone Log 2 set 1 Date: 09/23/2013

Company Details	Spoke to	Date/Time	Y/M/N
A B S L CONSTRUCTION Yes, will be bidding this project.	Estimator	09/23/2013 06:31 P.M	Y
A C DIKE CO Yes, will be bidding this project.	Estimator	09/23/2013 06:31 P.M	Y
ACACIA CONSULTANTS & ENGINEERS May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 06:32 P.M	M
ALL AMERICAN ASPHALT SEALING INC May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 06:32 P.M	M
ALL-CAL DEMOLITION May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 06:32 P.M	M
AMLAND CORP May be interested, however, voicemail is full.	Voicemail full	09/23/2013 06:33 P.M	M
AZCO May be interested, however, lines temporarily busy.	Lines Busy	09/23/2013 06:33 P.M	M
BLACK DIAMOND ASPHALT, INC. Yes, will be bidding this project.	Receptionist	09/23/2013 06:34 P.M	Y
BOOMER DIRT WORKS, INC. May be interested, however, no answer to call. No voicemail.	No answer	09/23/2013 06:34 P.M	M
BURKE CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 06:34 P.M	M
BURLESON CONSULTING INC May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 06:34 P.M	M
CAL-CON PUMPING, LLC May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 06:35 P.M	M
CAMACHO COMMUNICATIONS CORPORATIONS May be bidding, however, we were unable to leave a message.	Unable to leave message	09/23/2013 06:35 P.M	M
CMC TRAFFIC CONTROL SPECIALIST May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 06:35 P.M	M
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, will be bidding this project.	Receptionist	09/23/2013 06:35 P.M	Y
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, will be bidding this project.	Receptionist	09/23/2013 06:35 P.M	Y
DAVID ENGINEERING CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 06:36 P.M	M
DFC TRUCKING May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 06:36 P.M	M
DIAMOND D GENERAL ENGINEERING, INC. May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 06:36 P.M	M

DON GARCIA EXCAVATING & PAVING, INC. May be interested, however, no answer to call.	No answer	09/23/2013 06:36 P.M	M
FELIX'S MAINTENANCE & GARDENING May be interested, however, lines temporarily busy.	Lines Busy	09/23/2013 07:02 P.M	M
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 07:02 P.M	M
GENERAL SUPPLY COMPANY May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 07:03 P.M	M
GUIDO'S TRUCKING May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 07:03 P.M	M
HARD HAT SWEEPING INC May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 07:13 P.M	M
HENDERSON TRUCKING, LLC May be interested, however, we were unable to connect call.	Unable to connect	09/23/2013 07:13 P.M	M
J & M LEASING & TRUCKING Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.	Disconnected	09/23/2013 07:14 P.M	N
JONAS & ASSOCIATES, INC May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 07:14 P.M	M
K R C SAFETY CO. INC. Yes, will be bidding this project.	Receptionist	09/23/2013 07:14 P.M	Y
KELLEY EROSION CONTROL, INC No, not bidding this project.	Receptionist	09/23/2013 07:14 P.M	N
MAG-CON ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 07:15 P.M	M
MONROE CONSTRUCTION SALES Yes, will bid. Unable to leave a message. Indicated last time we spoke that they would be bidding.	Voicemail	09/23/2013 07:15 P.M	Y
MOTHERLODE CONCRETE CONSTRUCTION No, not bidding this project.	Estimator	09/23/2013 07:16 P.M	N
NAMAN TRUCKING Yes, will be bidding this project.	Estimator	09/23/2013 07:17 P.M	Y
Newland Entities, Inc May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 07:17 P.M	M
NITTA EROSION CONTROL May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 07:17 P.M	M
PACIFIC WATER TRUCKS May be interested, however, number not available at this time.	Not available	09/23/2013 07:18 P.M	M
QUIMU CONTRACTING, INC. May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 07:18 P.M	M
R. E. SERRANO INC. May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 07:21 P.M	M
RICK NEVES TRUCKING, INC	Voicemail	09/23/2013 07:21 P.M	M

May be interested, left a voicemail with all the project details.			
S KWOK ENGINEERS, INC. May be interested, however, reached voicemail but unable to leave a message.	Voicemail	09/23/2013 07:22 P.M	M
S.T. RHOADES CONSTRUCTION INC May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 07:22 P.M	M
SUULUTAAQ, INC - ALASKA NATIVE CORP May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 07:22 P.M	M
SWPPP SOLUTIONS, INC. No, not bidding this project.	Dave	09/23/2013 07:23 P.M	N
TULLY CONSULTING GROUP May be interested, left a voicemail with all the project details.	Voicemail	09/23/2013 07:23 P.M	M
WIREMAN FENCE PRODUCTS No, not bidding this project.	Estimator	09/23/2013 07:23 P.M	N

Section B.1

Returned Bid Solicitations

INVITATION TO BID

Good Faith Solicitation Fax

From	Sierra Nevada Construction, Inc.	
CONTACT NAME	Tim Morgan	Phone Number : 9259578184
ADDRESS	P.O. Box 50760 Sparks, Nevada, 89435	Fax Number : 9259578121
		Date : 9/10/2013 8:50 PM
Phone	775-355-0420	
Fax	775-355-0535	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Sierra Nevada Construction, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad	
Sierra Nevada Construction, Inc. Is Seeking Qualified DBE	
BID DUE DATE :	09/25/2013 at 02:00 P.M
BID No :	03-2F1504
PROJECT NAME :	Caltrans 03-2F1504
AGENCY NAME :	Caltrans
PROJECT CITY/COUNTY :	Pilot Hill
PROJECT STATE :	California
PROJECT DETAILS :	
Sierra Nevada Construction is Seeking Qualified DBE Subcontractors and/or Suppliers for Caltrans Contract 03-2F1504, in Pilot Hill for the following fields of work: Aggregate Base, Erosion Control Materials, Drain Rock, Asphalt, Asphalt Oil Supply, Pavement Markers, Pipe, Fencing, Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Plain Asphalt Concrete, Roadway Excavation, Finishing Roadway, Aggregate Base, Erosion Control, Hydrocoding, Seal Coat/Tack Coat, Paving Asphalt (Asphalt Concrete), Plain Asphalt Concrete, Crack Treatment, Rock Slope Protection, Corrugated Metal Pipe (CMP), Thermoplastic Traffic Stripe & Marking, Object Marker/Pavement Markers/Delineators, Roadside Sign, Environmental Engineer/SWPP/WPCP, Lead Compliance Plan, Bottom Dump Trucking, Truck Rental/Broker, Trucker, Water Truck Rental, Sweeping, and Demolition.	

SNC is a union signatory contractor and is an equal opportunity employer. We are an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or maybe available on-line.

RETURN SECTION	
You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 775-355-0535	
<input type="checkbox"/> Yes, we will send a fax quote by bid date. <input checked="" type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested. Would like more information. Please contact us at _____ 	

INVITATION TO BID

Good Faith Solicitation Fax

From	Sierra Nevada Construction, Inc.	TO: TRAFFIC LOOPS CRACKFILLING, INC
CONTACT NAME	Tim Morgan	Phone Number : 7145204026
ADDRESS	P.O. Box 50780 Sparks, Nevada, 89435	Fax Number : 7145204027
		Date : 9/11/2013 7:38 AM
Phone	775-355-0420	
Fax	775-355-0535	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Sierra Nevada Construction, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Sierra Nevada Construction, Inc. is Seeking Qualified DBE

BID DUE DATE : 09/25/2013 at 02:00 P.M
 BID No : 03-2F1504
 PROJECT NAME : Caltrans 03-2F1504
 AGENCY NAME : Caltrans
 PROJECT CITY/COUNTY : Pilot Hill
 PROJECT STATE : California

PROJECT DETAILS :

Sierra Nevada Construction is Seeking Qualified DBE Subcontractors and/or Suppliers for Caltrans Contract 03-2F1504, in Pilot Hill for the following fields of work: Aggregate Base, Erosion Control Materials, Drain Rock, Asphalt, Asphalt Oil Supply, Pavement Markers, Pipe, Fencing, Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Plane Asphalt Concrete, Roadway Excavation, Finishing Roadway, Aggregate Base, Erosion Control, Hydroseeding, Seal Coat/Tack Coat, Paving Asphalt (Asphalt Concrete), Place Asphalt Concrete, Crack Treatment, Rock Slope Protection, Corrugated Metal Pipe (CMP), Thermoplastic Traffic Stripe & Marking, Object Marker/Pavement Markers/Delineators, Roadside Sign, Environmental Engineer/SWPP/WPCP, Lead Compliance Plan, Bottom Dump Trucking, Truck Rental/Broker, Trucker, Water Truck Rental, Sweeping, and Demolition.

SNC is a union signatory contractor and is an equal opportunity employer. We are an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or maybe available on-line.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 775-355-0535

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____

Section C

List of Selected Firms vs. Rejected Firms

Sierra Nevada Construction
CALTRANS 03-2F1504

Bi	Items of work	Name of Selected Firm	DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Reason for Rejection
1	LEAD COMPLIANCE PLAN	ESWPPP CONSULTANTS	DBE	N/A	N/A	N/A	N/A
2	CONSTRUCTION AREA SIGNS	CONSTRUCTION AREA SIGNS	DBE	N/A	N/A	N/A	N/A
3	TRAFFIC CONTRDL SYSTEM	SNC	Non-DBE	FORCE TC	\$ 132,000.00	\$ 17,000.00	NOT COMPETITIVE
4	PORTABLE CHANGEABLE MESSAGE SIGN	SNC	Non-DBE	FORCE TC	\$ 9,000.00	\$ 5,000.00	NOT COMPETITIVE
5	JOB SITE MANAGEMENT	TULLY CONSULTING	DBE	N/A	N/A	N/A	N/A
6	PREPARE SWPPP	TULLY CONSULTING	DBE	N/A	N/A	N/A	N/A
7	RAIN EVENT ACTION PLAN	TULLY CONSULTING	DBE	N/A	N/A	N/A	N/A
8	STORM WATER SAMPLING AND ANALYSIS PLAN	TULLY CONSULTING	DBE	N/A	N/A	N/A	N/A
9	STORM WATER ANNUAL REPORT	TULLY CONSULTING	DBE	N/A	N/A	N/A	N/A
10	MOVE-IN/MOVE-OUT (TEMPORARY EC)	SELBY'S EROSION CONTROL	Non-DBE	NITTA EC	\$ 900.00	\$ 900.00	NDT COMPETITIVE
11-15	TEMPORARY EROSION CONTROL	SNC	Non-DBE	N/A	N/A	N/A	N/A
16	STREET SWEEPING	SNC	Non-DBE	N/A	N/A	N/A	N/A
17	TEMPORARY CONCRETE WASHOUT	SNC	Non-DBE	N/A	N/A	N/A	N/A
18	TEMPORARY FENCE (TYPE ESA)	SNC	Non-DBE	N/A	N/A	N/A	N/A
19	TREATED WOOD WASTE	FRANK MEDINA	DBE	N/A	N/A	N/A	N/A
20	REMOVE FENCE	FRANK MEDINA	DBE	N/A	N/A	N/A	N/A
21	REMOVE FLARED END SECTION	SNC	Non-DBE	N/A	N/A	N/A	N/A
22	REMOVE ROADSIDE SIGN	CONSTRUCTION AREA SIGNS	DBE	N/A	N/A	N/A	N/A
23	REMOVE CULVERT (LF)	SNC	Non-DBE	N/A	N/A	N/A	N/A
24	REMOVE UNDERDRAIN	SNC	Non-DBE	N/A	N/A	N/A	N/A
25	COLD PLANE AC PAVEMENT	ABSL	DBE	N/A	N/A	N/A	N/A
26	CLEARING AND GRUBBING	SNC	Non-DBE	TYRELL REC	\$ 24,262.00	\$ 20,000.00	NOT COMPETITIVE
27-28	ROADWAY & ROCK EXCAVATION	SNC	Non-DBE	N/A	N/A	N/A	N/A
29-32	EROSION CONTROL	SELBY'S ERDSION CONTROL	Non-DBE	NITTA EC	\$ 42,395.30	\$ 6,104.50	NOT COMPETITIVE
33	CLASS 2 AGGREGATE BASE	SNC	Non-DBE	N/A	N/A	N/A	N/A
34	CRACK TREATMENT	SNC	Non-DBE	AUSTIN ENT	\$ 8,742.00	\$ 3,042.00	NOT COMPETITIVE
35	REPLACE ASPHALT CONCRETE SURFACING	ABSL / BLACK DIAMOND	DBE	N/A	N/A	N/A	N/A
36	HOT MIX ASPHALT (TYPE A)	SNC / BLACK DIAMOND	Non-DBE	N/A	N/A	N/A	N/A
37	HOT MIX ASPHALT (OPEN GRADED)	SNC / BLACK DIAMOND	Non-DBE	N/A	N/A	N/A	N/A
38	MINOR HOT MIX ASPHALT	SNC / BLACK DIAMOND	Non-DBE	N/A	N/A	N/A	N/A
39	PLACE HOT MIX ASPHALT DIKE (TYPE C)	SNC	Non-DBE	AC DIKE	\$ 3,420.00	\$ 2,725.00	NOT COMPETITIVE
40	PLACE HOT MIX ASPHALT (MISC AREA)	SNC	Non-DBE	AC DIKE	\$ 3,132.00	\$ 2,200.00	NOT COMPETITIVE
41	TACK COAT	SNC	Non-DBE	N/A	N/A	N/A	N/A
42-47, 63-66	SIGNS, DELINEATORS, MARKERS	CONSTRUCTION AREA SIGNS	DBE	N/A	N/A	N/A	N/A
48-58	STORM DRAIN CULVERTS	SNC	Non-DBE	N/A	N/A	N/A	N/A
59-60	ROCK SLOPE PROTECTION	SNC	Non-DBE	N/A	N/A	N/A	N/A
61,62	FENCING	FRANK MEDINA	DBE	N/A	N/A	N/A	N/A
67-72	PAVEMENT DELINEATION	SIERRA TRAFFIC MARKINGS	Non-DBE	N/A	N/A	N/A	N/A

Section C.1

Selected Subcontractor Quotes



PG 64-16 125 TON @ \$593.78
= 74,222.50 x 0.6 = \$44,533.50

September 25, 2013
Vulcan Materials Company
Attn: Lucinda

FREIGHT 125 TON x \$22 = \$2750

\$47,283.50

*EMAIL QUOTE: powellvmcmail.com

FAX QUOTE:

Project: Highway 49 @ Pilot Hill
Caltrans: 03-2F1504
Bid Date: September 25, 2013

Bid Item	Product	Tons Per Ton	Delivered To Roseville
	PG 64-16	+/-125	\$615.78/ton ✓
	PG 64-16	+/-125	Delivered to Grass Valley \$621.78/ton

Black Diamond Asphalt, Inc is a Caltrans certified UDBE supplier.
Certification number: 22999
Expiration Date: June 2014

- Above price for freight is based on full loads
- It is our understanding that this project is subject to Crude Oil Index (5%)
- This quote does NOT include sales/use tax of federal spill funds.
- Credit Terms are determined by the manufacturer.
- **DFSC (Diesel Fuel Surcharge) is included**
- Terms: Net 30 Days; subject to credit approval.
- THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE
- WE REQUIRE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE.

SIGNED ACCEPTANCE _____ DATE _____

DBE

ATTENTION: ESTIMATING

ESWPPP CONSULTANTS, LLC, DBE CERTIFIED



DBE CERTIFICATION # 35275

902 CORTINA COURT
WALNUT CREEK, CA 94598
PHONE # (925) 451 - 1337

FAX # (925) 956-7191

Email address: eswppp@hotmail.com

SEPTEMBER 23, 2013

BID OPEN DATE: 9/25/2013

CALTRANS CONTRACT: 03-2F1504

1. PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY): \$1190** ONLY IF APPLICABLE ✓
2. PREPARE (SWPPP-3 COPIES, SWPPP DOCUMENT ONLY): \$3200 Base price FOR RISK LEVEL 2*
3. PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT FOR CONTRACTOR, E-FILE ONLY): \$150***

NOTES:

*SWPPP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a SWPPP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the SWPPP which is not part of the original contract (including changes needed for obtaining approval of the SWPPP and revisions needed because of wrong information) will be charged \$75/hour.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.

*** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan, indicating how each construction aspect will be managed to avoid the discharge of any pollutants.

IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925) 451-1337.

Tim Mehta



Caltrans Project
Contract no. 03-2F1504
Location: 03-ED-49-30.9/31.3 (Hwy 49 Pilot Hill)
Bid Date: September 25, 2013

Item no. 46	Roadside Sign – One Post 6 each @ \$225.00 each	\$1,350.00 ✓
Item no. 47	Roadside Sign – Two Post 5 each @ \$425.00 each	\$2,125.00 ✓
Item no. 63	Delineator (Class 1) 13 each @ \$40.00 each	\$ 520.00 ✓
Item no. 64	Highway Post Marker 1 each @ \$45.00 each	\$ 45.00 ✓
Item no. 65	Underdrain Marker 2 each @ \$45.00 each	\$ 80.00 ✓
Item no. 66	Marker (Culvert) 9 each @ \$45.00 each	\$ 405.00 ✓
		<hr/>
		\$ 8937.50

Excludes Portable Changeable Message Sign, Impact Attenuator Vehicle, and Traffic Control other than Typical Shoulder Closure.

Please contact Mike Smith for additional information at the number noted below.

For Item no. 04 Portable Changeable Message Sign and Impact Attenuator Vehicle, please see attached quote from Sierra Safety Company.

DBE



Civil Engineering and Stormwater Solutions

September 16, 2013

RE: Proposal for SWPPP for Caltrans 03-2F1504, Bidding 9/25/13

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services. We assume this is Risk Level 2 due to SWRCB guidelines.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP)
 - I. Prepare a Notice of Intent, if applicable. Include Risk Assessment and Site Map.
 - II. Prepare SWPPP per State and contract requirements. Include REAP template, CSMP and SAP.
 - III. Prepare Notice of Termination (NOT) at completion of project.
 - IV. Submit SWPPP to State Water Board via SMART program if requested.
 - V. Prepare Water Pollution Control Drawings as part of SWPPP.
- B. Prepare Rain Event Action Plans (REAPs).
 - I. Prepare REAPs by a QSD.
 - II. Exclusions; this contract item can only be provided if we are selected to also perform QSP inspection or WPCM services. This does not include a pre-storm inspection which would be covered under other bid items.
- C. Provide Stormwater Annual Report (by a QSD)
 - I. Prepare Stormwater Annual Report in accordance with the SWRCB and contract requirements.
 - II. Unless otherwise contracted for, it is assumed that all necessary lab, sampling and inspection reports necessary for the Annual Report will be provided by the contractor in appropriate format.
- D. Sampling and Analysis Day.
 - I. Provide pH and turbidity sampling of runoff. Collect 3 minimum grab samples per day of stormwater runoff during a qualifying rain event. A qualifying rain event is one that produces 0.5" or more of rain with 48 hours of dry weather in between storm events. Sampling will be done using field meters.
- E. Provide Water Pollution Control Manager/QSD/QSP 1 day per week
 - I. Provide Water Pollution Control Manager (WPCM) with appropriate QSD and QSP certification.
 - II. Provide inspection 1 day per week of stormwater BMP's and oversee BMP implementation.
 - III. Provide quarterly non-stormwater monitoring inspection.
 - IV. Check NOAA weather forecast daily.
 - V. Provide stormwater inspection reports once a week, such as CEM2030, CEM2034, CEM2035 and CEM2040 forms.
 - VI. Prepare SWPPP Amendments as needed.
 - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
 - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for. Excludes any testing such as pH and turbidity sampling, which will be performed by contractor's onsite staff unless otherwise contracted for with this work (see item D).
- F. Provide QSD/QSP for Pre-Storm, During Storm or Post Storm Inspection

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM



Civil Engineering and Stormwater Solutions

- I. As part of a turn-key service, we can also provide all the pre-storm, during storm or post storm Inspections. These inspections would be done or overseen by a QSD or QSP. A Pre-storm inspection is required when there is a 50% or more chance of rain. During storm inspections are required daily during extended rain events. Post storm inspections are required after a qualifying rain event with 0.5" or more of rain. This proposal item would be for inspections that would be required above and beyond the weekly inspection in proposal Item E above. The During Storm inspections under this bid item would be for those rain events that are under 0.5" of rain; During storm inspections for rain events with 0.5" or more of rain are covered under Sampling and Analysis proposal item D.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

- A. Prepare SWPPP \$ 2,500 ✓
- B. Prepare REAPs, \$125 EA x 7 estimated \$ 1,500 ✓
- C. Prepare Stormwater Annual Report \$ 250 ✓
- D. Sampling and Analysis Day, \$375 EA x 2 estimated \$ 750 ✓

**We are willing to teach the contractor's staff how to self-perform sampling.

The following services will be provided on a Time and Materials/Not to Exceed basis as needed:

- E. Provide Water Pollution Control Manager/QSD/QSP 1 day per week \$ 625 per week
 $\$125/\text{hr} \times 5 \text{ hours} = \$625/\text{week} \times 9 \text{ weeks} = \$ 5,625$ ✓

This based on the project lasting 9 weeks.

\$ 10,625

- F. Provide QSD/QSP for Pre-Storm, During Storm or Post Storm Inspection \$ 375 EA
 $\$125/\text{hr} \times 3 \text{ hours} = \375 per visit

For quantity purposes, we estimate no more than 7 events

$\$375 \text{ per visit} \times 7 \text{ visits} = \$2,275$

This based on the project lasting 9 weeks.

Fees will be due within 30 days of client's receipt of invoice. Fees will be billed monthly.

Timing and deliverables:

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM



Selby's Soil Erosion Control Co. Inc.

September 25, 2013

REVISED Add Item 14

To: All Planholders Requesting Sub-Bids
 Attn: Estimating Department
 Re: 03-2F1504 Route 49

Bids: September 25, 2013

Certified by Department of General Services, Office of Small Business Certification and Resources SBE #18762 Expiration 08/31/2013

Members of Laborers Local #185 Union

Item No	Item Description	Units	Qty	Unit Price	Total
10	Move- In / Out (Temp. Erosion Control)	EA	6	300.00	\$ 1,800.00
11	Temporary Hydraulic Mulch (B.F.M.)	SQYD	2,500	1.00	\$ 2,500.00
13	Temporary Fiber Roll	LF	5,400	3.20	\$ 17,280.00
14	Temp Large Sediment Barrier	LF	2,700	6.85	\$ 18,495.00
15	Temporary Silt Fence	LF	2,700	2.83	\$ 7,641.00
18	Temporary Fence (Type ESA)	LF	350.00	3.00	\$ 1,050.00
29	Erosion Control (Dry Seed)	SQFT	7,160.00	0.05	\$ 358.00
30	Rolled Erosion Control Product (Blanket)	SQFT	7,160.00	0.58	\$ 4,152.80
31	Fiber Rolls	LF	2,050.00	3.00	\$ 6,150.00
32	Compost	SQFT	46,600.00	0.55	\$ 25,630.00
Call to delete items				Total:	\$ 85,056.80

Proposal Conditions

- 1) Price includes all Labor, Materials, Equipment, Taxes, Etc.
- 2) Prime Contractor to supply Water Meter, 2 1/2" Water supply within 2 miles of job site, and Traffic Control.
- 3) Move-Ons will be \$300.00 each
- 4) Stand-By time will be billed at \$250.00 per hour.
- 5) Price does not include any soil preparation, temp. irrigation, maintenance, removal, or reseeding.
- 6) Bond Rate is 2.5% California Contractors License 797658 expirations: 7/31/2015
- 7) Nevada Contractors License 0070352 expirations: 2/28/2014
- 8) Quotation is valid for (60) calendar days.
- 9) Project Area/Quantity to be verified by customer upon order to start work.
- 10) Although extreme caution will be to minimize dust, subject fines will be the owners responsibility.

530
308-1806
CELL#

ACCEPTED and AGREED:

Buyer/Company: _____

Selby's Soil Erosion Control Co., Inc.

By: _____ /Date: _____

By: *Eric van der Welle*

Signature

Eric van der Welle

DBE



FRANK MEDINA GENERAL ENGINEERING
 10096 AHART ROAD
 OROVILLE, CA 95966
 OFFICE - 530-743-0744; FAX - 530-743-9352

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 Laborers Local 185
 Certified SBE: 8270 PRDPOSAL Operators Local 3
 Certified ESBE: FRM5425230P Air Quality Compliant

FAXED ON Re: 03-2F1504 El Dorado Co.
 Bid Date:

Addendums: 1 Freight Included: Yes Sales Tax Included: Yes
 Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
 Traffic Control: EXCLUDED Back Charges: No Retention Withheld: No Bond Premium: 2%
 Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

Item No.	Item	Item Price	Unit	Qty	Total
19	TREATED WOOD WASTE	1.50	LB	500	\$750.00
20	REMOVE FENCE	10.00	LF	810	\$8,100.00
22	REMOVE ROADSIDE SIGN	150.00	EA	10	\$1,500.00
42	FURNISH SNGL SHT ALUM SIGN (0.063" UNFRAMED)	15.00	SQFT	35	\$525.00
43	FURNISH SNGL SHT ALUM SIGN (0.080" UNFRAMED)	19.00	SQFT	8	\$152.00
44	FURNISH SNGL SHT ALUM SIGN (0.063" FRAMED)	19.00	SQFT	28	\$532.00
45	FURNISH SNGL SHT ALUM SIGN (0.080" FRAMED)	21.00	SQFT	52	\$1,092.00
46	ROADSIDE SIGN - ONE POST	225.00	EA	6	\$1,350.00
47	ROADSIDE SIGN - TWO POST	475.00	EA	5	\$2,375.00
61	FENCE (TYPE WM AND BW)	7.25	LF	810	\$5,872.50
62	TEMPORARY FENCE	10.00	LF	810	\$8,100.00
63	DELINEATOR (CLASS 1)	40.00	EA	13	\$520.00
64	HIGHWAY POST MARKER	40.00	EA	1	\$40.00
65	UNDERDRAIN MARKER	40.00	EA	2	\$80.00
66	MARKER (CULVERT)	40.00	EA	9	\$360.00
TOTAL					\$31,348.50

\$ 22,822.50

***Quote is based on all items.

*** Quote INCLUDES 2 mobilizations. Additional mobilizations to be charged at \$750 ea.

***Quote is based on Regular shift hours M-F. Weekends, Holidays, and Night Work subject to wage premiums.

***Stand By Time: \$250 per Hour Excluding Weekend or Holiday Hours

DBE



ABSL Construction

8435 24th Ave, Sacramento, Ca. 95828
TE: (916) 379-0442 Fax: (916) 379-0443

Contractors License A 821781
SMBE & DBE Certification CT-005270

Bid Quotation AC Grinding

Project Name: *Widen Highway for left turn channelization*
Project Number: *03-2F1504*
Location: *El Dorado County Ca*

AC Grinding Daily Rates: We only use Wirtgen Machines!!

Daily Minimum Charge \$ 4200.00

This price is for an 80" or 87" High HP cold planer machine, *Wirtgen W 2100*. Up to 12 inches depth. \$0.00 additional for night work. \$550.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Daily Minimum Charge \$ 3800.00 * 2 = 7600

This price is for an 80" inch cold planer machine, *Wirtgen W 2000*. Up to 12 inches depth. \$0.00 additional for night work. \$450.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Daily Minimum Charge \$ 2800.00

This price is for an 48" inch cold planer machine, *Wirtgen W 1200*. Up to 12 inches depth. \$0.00 additional for night work. \$400.00 per hour overtime. \$300.00 additional for Saturday work. \$600.00 additional for Sunday work.

Mobilization : \$ 125 each way * 4 = 500

**Diamond Grinders are available for bump grinding or concrete. Call for details
High Speed Profiling also now available.**

\$8100

ABSL Construction to cold plane asphalt concrete and load cuttings into trucks provided by the contractor.

Portland cement concrete grinding is excluded from this quotation.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor is to provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid for one month after the bid date.

If you have any questions regarding the above quote please call me at (916) 379-0442 or fax at (916) 379-0443

Section C.2

Rejected DBE Subcontractor Quotes

FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No. 790502
 Member, Associated General Contractors * Member, American Traffic Safety Services Association
 DBE-WBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS)
 California Office: P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056

September 23, 2013

QUOTATIONS FOR TRAFFIC CONTROL ITEMS

CalTrans Contract No: 03-2F1504
Hwy 49 in El Dorado County, PM 30.9/31.3
Widen Highway for Left Turn Channelization

A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 3)

- Four flaggers per 8-hour weekday shift @ \$ 2,040;
- Additional flagger @ \$510 per 8-hour shift
- Overtime, each flagger @ \$ 73 per hour;
- Short-shift credit on weekdays (applied for workdays less than 7 hours) @ (\$58) per flagger per hour;
- Saturdays: Four flaggers @ \$ 340 per hour worked; Sundays @ \$ 86 per hour worked per flagger.

INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.

B. PILOT CAR (if needed) (Part of Item 3)

- Per 8-hour weekday shift @ \$ 560;
- Overtime @ \$ 80 per hour;
- Short-shift credit (applied for workdays less than 7 hours) @ (\$66) per hour;
- Saturdays per @ \$ 80 per hour worked; Sunday at \$ 90 per hour worked

INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

OPTIONS C. THROUGH F. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS

C. CONSTRUCTION AREA SIGNS, \$ 1710 Lump Sum (Item No. 2)

INCLUSIONS: Provide, install, maintain and remove all construction signs shown/listed in Plan Sheet No. 15
NOTE: Flaggers warning signs including setup & breakdown labor are included the Flagging rates above.

D. PORTABLE CHANGEABLE MESSAGE SIGNS (Item No. 4)

- \$ 1,500 per unit for the 1st 30 days on site (i.e., \$3,000 for two units);
- Daily rate @ \$45 per unit per day after the 1st 30 days..

INCLUSIONS: One move-in and one move-out, initial setup, all programming and maintenance.

EXCLUSIONS: Relocations of PCMS boards will be charged at Traffic Control Technician Labor rates below.

E. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 3)

- \$ 68 per hour straight-time; \$ 80 per hour overtime & Saturdays; \$90 per hour Sundays/Holidays.
Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.

INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

PAGE 2 of 3
Force Traffic Control - Quotations for CalTrans No. 03-2F1504**F. ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES (Part of Item No. 3)**

We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated with high-intensity retroreflectivity and are NCHRP-350 certified. See a partial list with rental rates on page 4 below.

GENERAL NOTES, TERMS & CONDITIONS - Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Durability of Rates Quoted Above:** Based upon the Advertisement Date of this project, all labor rates quoted above shall remain in effect through June 30, 2014. Should the State of California increase the applicable rates for work on this project thereafter, our rates above will increase by no more than 5% more than the State's net increases.
- **Radios:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Rental equipment** (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- **Night Work:** (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons at no additional charge.
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole per-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appended to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Should you have any questions regarding these quotations, please call Vern at 559.786.9856.

Cordially,

Rosemary Force Stimpel

President

DBE

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

**Contract: CDOT #03-2F1504
Route 49, Pilot Hill**

Bid Date: September 25, 2013

BID ITEM #34 / Crack Treatment (portion):

.6 Inmi Prep, furnish and install hot melt sealant.....\$14,570.00 / Inmi.....\$8,742.00

General Conditions:

1. Contractor to supply traffic control as required for this portion of work. **1 shift required**
2. Contractor to supply layout and unrestricted access to work area.
3. Contractor to provide all permits and SWPPS for this project as needed.
4. Includes one mob. Additional at \$4,800.00 per each.
5. A copy of this quotation to be used as an attachment in force in subcontract.

Note*

Union signatory

Insurance: \$5,000,000.00 Liability

No Bonding



P.O. Box 493460 • Redding, CA 96049

September 24, 2013

Contractors License No. 938998
Licensed Timber Operator A10405
DBE #38525
CPUC WBE 9EN00089

TO: Sierra Nevada Construction, Inc.
ATTN: Tim Morgan

RE: Caltrans 03-2F1504
Bidding 9/25/13
Scope of Work: Tree Removal

The following quote for services includes:

Fell all trees designated for removal within project clearing limits.
Grub and pile felled trees, stumps, limbs and woody material at designated on-site staging area.
Remove piled material from project site.

Quote: \$24,262.00

Note:

Price includes one round trip mobilization. Additional mobilizations subject to charge.
Prime Contractor to provide traffic control/lane closure. Estimated: 2.5 days
Tyrrell not responsible for dust abatement, dust control, fugitive dust or SWPPP.

Please call 530.249.3800 or 530.355.9200 for questions. E-mail: tyrrellresources@sbcglobal.net

Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid - Proposal

September 24, 2013

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 03-ED-49-30.9/31.3, Caltrans Contract No. 03-2F1504, Addendum No. 1 (09/12/13), Widen highway for left turn channelization in El Dorado County at Pilot Hill from 0.2 mile south to 0.1 mile north of Rattlesnake Bar Road. Bid Date: September 25, 2013 (2:00 p.m.).

Certified as UDBE #217 (exp. 02/01/14), as WMBE VON #10120139 (exp. 12/28/13) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
10	Move-In/Move-Out (Temporary Erosion Control)	EA	6	\$150.00	\$ 900.00
11	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	2,500	\$ 2.07	\$ 5,175.00
18	Temporary Fence (Type ESA)	LF	350	\$ 6.00	\$ 2,100.00
29	Erosion Control (Dry Seed) (SQFT)	SQFT	7,160	\$ 0.06	\$ 429.60
30	Rolled Erosion Control Product (Blanket)	SQFT	7,160	\$ 0.57	\$ 4,081.20
31	Fiber Rolls	LF	2,050	\$ 2.95	\$ 6,047.50
32	Compost	SQFT	46,600	\$ 0.80	\$37,280.00
Totals					<u>\$56,338.30</u>

BID ITEMS MAY BE SEPARATED.

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT ELDORADO CO. RT 49 03-2F1504

BIDS : 9/25/13

"PLACE ONLY"* 190 LF ASPHALT DIKE (TYPE C) @ \$18.00 LF.

PLACE 58 SQ YDS ASPHALT MISC. AREAS @ \$54.00 SQ YD.

OPTIONAL QUOTE: PROVIDE 9 TONS ASPHALT @ \$375.00 TON.

**PRICE INCLUDES TACK AND ONE MOBILIZATION .
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188

**2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM**

Section D
Publications

**Minority Focus Journal Ad posted to website
www.dbegoodfaith.net on 09/10/2013 at 2:19PM**

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Project Coordinator
Tim Morgan
Contact Information
P.O. Box 50760
Sparks, Nevada
89435
Tel : 775-355-0420
Fax : 775-355-0535

**Sierra Nevada
Construction, Inc.**

is seeking qualified DBEs

Project Name
Caltrans 03-2F1504

Awarding Agency
Caltrans

Project Location
Pilot Hill, El Dorado County, California

Bid Date & Time
09/25/2013 at 02:00 P.M

Bid/Contract #
03-2F1504

Project Details
Sierra Nevada Construction is Seeking Qualified DBE Subcontractors and/or Suppliers for Caltrans Contract 03-2F1504, in Pilot Hill for the following fields of work: Aggregate Base, Erosion Control Materials, Drain Rock, Asphalt, Asphalt Oil Supply, Pavement Markers, Pipe, Fencing, Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Plane Asphalt Concrete, Roadway Excavation, Finishing Roadway, Aggregate Base, Erosion Control, Hydroseeding, Seal Coat/Tack Coat, Paving Asphalt (Asphalt Concrete), Place Asphalt Concrete, Crack Treatment, Rock Slope Protection, Corrugated Metal Pipe (CMP), Thermoplastic Traffic Stripe & Marking, Object Marker/Pavement Markers/Delineators, Roadside Sign, Environmental Engineer/SWPP/WPCP, Lead Compliance Plan, Bottom Dump Trucking, Truck Rental/Broker, Trucker, Water Truck Rental, Sweeping, and Demolition.

SNC is a union signatory contractor and is an equal opportunity employer. We are an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or maybe available on-line.

**Minority Trade Journal Ad posted to website
trade.dbegoodfaith.net on 09/10/2013 at 2:19PM**

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Sierra Nevada Construction, inc. is Seeking Qualified

DBE

Bid Due Date : 09/25/2013 at 02:00 P.M Bid No : 03-2F1504

Contact Estimator :

Project Name : Caltrans 03-2F1504
Agency Name : Caltrans
Project City : Pilot Hill
Project County : El Dorado County
Project State : California
Project Details :

Sierra Nevada Construction is Seeking Qualified DBE Subcontractors and/or Suppliers for Caltrans Contract 03-2F1504, in Pilot Hill for the following fields of work: Aggregate Base, Erosion Control Materials, Drain Rock, Asphalt, Asphalt Oil Supply, Pavement Markers, Pipe, Fencing, Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Plane Asphalt Concrete, Roadway Excavation, Finishing Roadway, Aggregate Base, Erosion Control, Hydroseeding, Seal Coat/Tack Coat, Paving Asphalt (Asphalt Concrete), Place Asphalt Concrete, Crack Treatment, Rock Slope Protection, Corrugated Metal Pipe (CMP), Thermoplastic Traffic Stripe & Marking, Object Marker/Pavement Markers/Delineators, Roadside Sign, Environmental Engineer/SWPP/WPCP, Lead Compliance Plan, Bottom Dump Trucking, Truck Rental/Broker, Trucker, Water Truck Rental, Sweeping, and Demolition.

Contact Details : Tim Morgan
P.O. Box 50760
Sparks, Nevada 89435
Tel : 775-355-0420
Fax : 775-355-0535

SNC is a union signatory contractor and is an equal opportunity employer. We are an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or maybe available on-line.

Section E

Caltrans Prime Opt-in Advertisement

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 03-2F1504. 4 results found.

Contractor: Martin Brothers Construction **Contact:** Connie Dennis

Address: 8801 Folsom Blvd., Ste. 260 Sacramento, CA 95826

Phone: 916-381-0911 **Fax:** 916-381-1447 **Email:** cdennis@martinbrothers.net

Services needed: Martin Brothers Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Portable Changeable Message Signs, Job Site Management Plan, Prepare SWPPP, Rain Event Action Plan, Storm Water Annual Report, Temp Erosion Control, Temp Concrete Washout, Temp Fence, Street Sweeping, Clear & Grub / Removals, Roadway Excavation, Cold Plane AC Pavement, Rock Excavation, Erosion Control, Aggregate Base / Asphalt Concrete Materials, Crack Treatment, Tack Coat, Signing, Alternative Pipe Culvert, Concrete Backfill, Corrugated Steel Pipe, Rock Slope Protection, Fencing, Thermoplastic Striping & Marking, Trucking, Supplier Quotes on all Required Materials per Project Plans & Specifications. Quotations will be broken down into comparable packages as reasonably necessary. Martin Brothers will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Martin Brothers Construction is signatory to Operating Engineers, Cement Masons and Laborers. 100% performance and payment bonds may be required for the full amount of subcontract price. Martin Brothers Construction will pay for bond premium up to 1.5%.

Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Martin Brother's requirements and will be required to sign the standard Martin Brothers Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 8801 Folsom Blvd Suite 260, Sacramento, CA and on the CDOT website. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Martin Brothers Construction intends to work cooperatively with all qualified firms seeking work on this project. Martin Brothers Construction is an equal opportunity employer.

Date posted: 08/27/2013

Contractor: Chester Bross Construction Company **Contact:** Shawn Simmons

Address: 39 California St. PMB 118 Valley Springs, California 95252

Phone: 209-920-3595 **Fax:** 209-263-0123 **Email:** shawn.simmons@chesterbross.com

Services needed: Chester Bross Construction Company (CBC) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/UDBE/SBE/WBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Site Management, Progress Schedule (CPM), Signs, Traffic Control System and related elements, SWPPP (Plan, Monitoring, Inspection), Striping and related, Remove Various Items, Roadway Excavation, Rock Excavation, Crack Treatment, Various Pipe Items, Cold Plane AC Pavement, Erosion Control Items, Materials Supply, Minor Hot Mix Asphalt, Hot Mix Asphalt, Quality Control, Fence Items, Trucking of Materials and Spoils, Disposal Site and other necessary items of work.

Requirements: Chester Bross Construction Company (CBC) is an Equal Opportunity Employer. CBC is signatory with the Operators and Laborers Unions. Plans and specifications for this project are available to review upon request, or on the Caltrans Website. CBC will negotiate in Good Faith with all prospective subcontractors and suppliers for this project. CBC will assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies and materials. Scope letters (including subcontractor conditions or exceptions) should be received 24 hours prior to bid time to allow for proper evaluation and review. 100% performance and payment bonds may be required for the full amount of subcontract price by an admitted surety and subject to approval by CBC. CBC will pay for bond premium up to 1.5%. Subcontractors must possess a current applicable contractors license, insurance and workers compensation coverage meeting CBC and Caltrans minimum requirements, and will be required to sign the standard CBC Subcontract Agreement and provide a waiver of subrogation. A copy of the insurance requirements and subcontract agreement can be

obtained by contacting our office.

Date posted: 09/03/2013

Contractor: Teichert Construction **Contact:** James Copelin

Address: 4401 Duluth Ave Rocklin, CA 95765

Phone: 916-645-4800 **Fax:** 916-645-4801 **Email:** jcopelin@teichert.com

Services needed: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/WBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Traffic Control System, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling & Analysis, Temp Erosion Control, Perm Erosion Control, Cold Plane AC, Compost, Crack Treatment, AC Dike, Tack Coat, Furnish & Install Roadside Signs, Temp & Perm Fencing, Post Marker, Underdrain Marker, Culvert Marker, Pavement Marker, Striping & Marking, Trucking & Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. For assistance obtaining or regarding the plans and specifications, please contact James Copelin.

Requirements: 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from James Copelin @ (916)645-4846

Date posted: 09/09/2013

Contractor: Sierra Nevada Construction, Inc. **Contact:** Tim Morgan

Address: 2055 E Greg Street Sparks, NV 89431

Phone: 775-355-0420 **Fax:** 775-355-0535 **Email:** tmorgan@snc.biz

Services needed: SNC is Seeking Qualified DBE Subcontractors and/or Suppliers for Caltrans Contract 03-2F1504, in Pilot Hill for the following fields of work: Aggregate Base, Erosion Control Materials, Drain Rock, Asphalt, Asphalt Oil Supply, Pavement Markers, Pipe, Fencing, Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Plane Asphalt Concrete, Roadway Excavation, Finishing Roadway, Aggregate Base, Erosion Control, Hydroseeding, Seal Coat/Tack Coat, Paving Asphalt (Asphalt Concrete), Place Asphalt Concrete, Crack Treatment, Rock Slope Protection, Corrugated Metal Pipe (CMP), Thermoplastic Traffic Stripe & Marking, Object Marker/Pavement Markers/Delineators, Roadside Sign, Environmental Engineer/SWPP/WPCP, Lead Compliance Plan, Bottom Dump Trucking, Truck Rental/Broker, Trucker, Water Truck Rental, Sweeping, and Demolition.

Requirements: SNC is a union signatory contractor and is an equal opportunity employer. We are an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or maybe available on-line.

Date posted: 09/11/2013



PO Box 50760
Sparks, NV 89435

LETTER OF TRANSMITTAL

(775) 355-0420
FAX: (775) 355-0535

TO: MSC 43, Office Engineer
Department of Transportation
1727 30th St.
Sacramento, CA 95816-7005
916-227-6296

DATE: September ²⁹27, 2013

JOB NAME: Caltrans 03-2F1504

SNC JOB #:

WE ARE SENDING YOU
following items:

Attached Under separate cover via _____

Proposal Billing Drawings

Contract Doc's Specifications Copy of Letter

Change Order Submittal DBE Documents _____

COPIES	DATE	NO.	DESCRIPTION
1			DBE Commitment form
1			DBE Good Faith Effort Documentation

THESE ARE TRANSMITTED AS CHECKED BELOW:

For Approval As Requested Approved As Noted

For Your Use Approved As Submitted

For Signature For Review and Comment

for Bids due

REMARKS: _____

COPIES TO: file

BY: Tim Morgan
Estimator/ Project Manager

mail
po box 50760
sparks, nv 89435-0760

yard
2055 east greg street
sparks, nv 89431

775-355-0420 phone
775-355-0535 fax

nv lic. #25565 ca lic. #593393

Sierra Nevada Construction, Inc.

Caltrans
Contract No. 03-2F1504

Good Faith Effort Documentation

Table of Contents

Good Faith Effort
Sierra Nevada Construction, Inc.

Caltrans 03-2F1504

Section 1-	Commitment Form and DBE-Good Faith Forms
Section A-	Items of Work Offered
Section B –	Bid Solicitations
Section C –	List of Selected Firms vs. Rejected Firms
Section D –	Publications
Section E -	Caltrans Prime Opt-in Advertisement

Section 1

DBE-Commitment & Good Faith Efforts Documentation