

# Second Bidder

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID BOOK

02-28-14A11:21 RCVD

Contract No.: 05-1A4604

Project ID: 0500020341

Bidder: VC0000101366 - Papich Construction Co. Inc.

02-26-14

## CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

List the description of work, name, telephone number, certification number and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. May submit additional sheets if necessary.

### Submit to:

MSC43  
Office Engineer  
Department of Transportation  
1727 30th Street  
Sacramento, CA 95816-7005

Person to contact: David Cruce  
Telephone number: 559-213-3445

### Total Claimed Participation:

\$701,363.00  
25.97 % of Contract

Bid Item No.(s) : Example: 100, 200  
7,8,28,29,30,31,32,33,34

Description of Work, Service, or Materials:

Metal Beam Guard Railing and related

Firm Name:

DRG Fence

Telephone: 626-260-4429

SB Certification No.: 1743601

\$Amount : 538,563.00 Example: 999,999

Bid Item No.(s) : Example: 100, 200

1,3(partial), 9,10,20,35,36,37

Description of Work, Service, or Materials:

Rumble strip and striping

Firm Name:

Safety Striping Service Inc

Telephone: 559-651-1022

SB Certification No.: 14354

\$Amount : 137,899.00 Example: 999,999

Bid Item No.(s) : Example: 100, 200

22,23,24,25

Description of Work, Service, or Materials:

AC Dike

Firm Name:

Asphalt Dike Construction Inc dba APCO

Telephone: 559-651-7900

SB Certification No.: 20321

\$Amount : 24,961.00 Example: 999,999



SB Certification :  
\$Amount : Example: 999,999

02-28-14A11:21 RCVD

# APCO

**ASPHALT DIKE CONSTRUCTION, Inc. dba APCO**  
P.O. BOX 790, GOSHEN, CA 93227-0790  
(559) 651-7900 • FAX (559) 651-7905  
CA. LIC # 283095  
www.apcodike.com  
2/25/2014

SBE #  
20321

PROJECT #: 05-1A4604  
PROJECT NAME: CALTRANS ROUTE 166  
LOCATION: SANTA MARIA

PROPOSAL #: 14-083  
WEEKDAY DAYTIME HOURS

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE. PURCHASE ORDER MUST BE RECEIVED WITHIN THIRTY (30) DAYS FROM DATE OF QUOTE OR QUOTATION IS INVALID.

K  
LSTED

### SCOPE OF WORK

ITEM	TYPE OF WORK	TYPE	QTY	@	RATE	TOTAL		
22	PLACE ASPHALT CONCRETE DIKE TYPE	A	4,130	LF	\$1.12	\$4,606.33		
23	PLACE ASPHALT CONCRETE DIKE TYPE	C	140	LF	\$1.12	\$156.15		
24	PLACE ASPHALT CONCRETE DIKE TYPE	E	16,200	LF	\$1.12	\$18,068.41		
25	PLACE ASPHALT CONCRETE DIKE TYPE	F	1,910	LF	\$1.12	\$2,130.29		
			<b>TOTAL</b>	<b>22,380</b>	<b>LF</b>	<b>TOTAL</b>	<b>\$24,961.18</b>	
<b>DAYS ON JOB</b>		<b>4</b>	<b>MOVE IN'S</b>		<b>1</b>	<b>ADDITIONAL MOVES</b>		<b>\$3,600.00</b>

NOTE: "DIKE MACHINES REQUIRE 12' WIDTH, DISCHARGE FROM THE LEFT SIDE.  
CONTROL POINTS TO BE PLACED AT FACE OF CURB BEFORE ARRIVAL  
DIKE PLACEMENT ON FINISHED SURFACE TRUCKING AND ASPHALT ARE NOT INCLUDED IN QUOTE

- This quotation will be incorporated into the subcontract between the parties. (either a signed proposal or having these items included as an attachment or included in the contract.)
- If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. ( minimum 2 hr show-up)
- By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects. Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed thirty (30) days after completion of the project as defined by the California Civil Code. No Retention bill be held on any daily rental rate work.
- The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate. Proposal is for Monday through Friday ( Non-Holiday) normal daytime hours,
- Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and / or any repairs that may be required due to damage by others. Unit prices quoted are for machine extruded asphalt only. Handwork extra. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCD.
- We require 15 days notice prior to start of work.
- proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation, city business license asphalt under dike (pre-pave), asphalt and trucking

ACCEPTED

WE ARE A UNION CONTRACTOR.

SUBMITTED BY:

*Larry Grimes*

Vice President

Asphalt Dike Construction, Inc. dba

**APCO**

CONTRACTOR

DATE

LARRY GRIMES, Vice President

DATE

Asphalt Dike Construction, Inc. dba APCO



# DRG FENCE INCORPORATED LICENSE # 938507

*Random  
Small  
Spots in  
1743601*

116 Live Oak Ave # 142

Small Business # 1743601

Arcadia CA. 91006

Union Contractors

Tel: 626-260-4429 Fax: 626-279-5510

Estimator: Francisco Esparza Email [javierdr@gmail.com](mailto:javierdr@gmail.com) Cell phone: 661-733-2928

Proposal

Date: 02/26/2014  
To: General Contractors  
Attn: Estimating Department  
Project: 05-1A4604

65 Working days  
Addenda 1



ITEM NO	DESCRIPTION	QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL PRICE
7	Treaded Wood Waste	16,000	LB	0.29	4,640.00
8	Remove Guardrail	16,400	LF	3.00	49,200.00
28	Guard Railing Delineator	210	EA	18.00	3,780.00
29	Midwest Guardrail System Steel Post	12,800	LF	25.82	330,496.00
30	Midwest Guardrail System 8, Steel Post	2,750	LF	30.90	84,975.00
31	Transition Railing Type WB-31	4	EA	3,570.00	14,280.00
32	End Anchor Assembly Type SFT	8	EA	600.00	4,800.00
33	Alternative In-Line Terminal System	9	EA	3,212.00	28,908.00
34	Alternative Flared Terminal System	6	EA	2,914.00	17,484.00
<b>TOTAL</b>					<b>538,563.00</b>

*- ADD \$500*

Exclusions/Clarifications

All labor and material to be furnished in accordance with above specifications  
Work shall be completed within 30 working days  
Concrete block anchor, pipe sleeves, core drilling, for transition railing type WB-31 (price is not included)  
All price base on 10 hrs. Night work shifts  
This Proposal includes 1 Move-in, additional Move-in + 2,000.00 EA.  
Prime Contractor to Provide Traffic Control  
Contractor to provide a secure yard for storage, material and equipment  
The sum above includes the 3% Bond rate

*TRAFFIC CONTROL  
SHIFTS*

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID BOOK

Contract No.: 05-1A4604 Project ID: 0500020341  
Bidder: VC0000101366 - Papich Construction Co. Inc.

CERTIFIED DVBE SUMMARY

---

DVBE Prime contractor certification:

DVBE prime contractors must enter their DVBE reference number on their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the remainder of the form).

Contact Person Name: David Cruce  
Telephone Number: 559-213-3445

Total Claimed Participation \$ 137,899.00  
% 5.10

Submit to:

MSC 43  
Office Engineer  
Department of Transportation  
1727 30th Street  
Sacramento, CA 95816-7005

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractors List (Pub Cont Code § 4100 et seq.). Identify second and lower tier subcontractors.

If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Bid Item Number(s):

3 (partial), 9, 10, 20, 35, 36, 37

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Traffic Control (partial), Remove striping & Markers, rumble strip, striping, marker  
DVBE Name: Safety Striping Service Inc  
DVBE Telephone Number: 559-651-1022  
DVBE Certification Number: 14354  
\$Amount: 137,899.00

Bid Item Number(s):

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

DVBE Name:  
DVBE Telephone Number:  
DVBE Certification Number:  
\$Amount:

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID BOOK

02-25-14 11:22 AM DVBE

Contract No.: 05-1A4604 Project ID: 0500020341  
Bidder: VC0000101366 - Papich Construction Co. Inc.

Bid Item Number(s):

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

DVBE Name:  
DVBE Telephone Number:  
DVBE Certification Number:  
\$Amount:

Bid Item Number(s):

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

DVBE Name:  
DVBE Telephone Number:  
DVBE Certification Number:  
\$Amount:

Bid Item Number(s):

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

DVBE Name:  
DVBE Telephone Number:  
DVBE Certification Number:  
\$Amount:

---

Signature of Bidder

Date



**SAFETY STRIPING SERVICE, INC.**  
 PO Box 1020  
 6868 Avenue 305  
 Goshen, CA 93227  
 TEL: (559) 651-1022  
 FAX: (559) 651-1118  
 Contractors License #308669



*IN LIST*

Signatory Contractors, Laborer's International, Northern & Southern California

SUBCONTRACTOR QUOTATION					
PROJECT: <u>05-1A4604 Overlay Existing Roadway with Rubberized HMA</u> Santa Barbara & San Luis Obispo Counties				DATE: <u>February 26, 2014</u>	
QUOTE#: 13-246					
Item #	Description	Unit	Est Qty	Unit \$	Total \$
1	Lead Compliance Plan (Non-Hazardous)(Partial)*	LS	1	\$1,500.000	\$1,500.00
3	Traffic Control System (Partial)*	LS	1	\$21,300.000	\$21,300.00
9	Remove Thermoplastic Traffic Stripe	LF	123,000	\$0.240	\$29,520.00
10	Remove Pavement Marker	EA	10,700	\$1.000	\$10,700.00
20	Centerline Rumble Strip	STA	320	\$28.000	\$8,960.00
35	4" Thermoplastic Traffic Stripe	LF	174,000	\$0.310	\$53,940.00
36	4" Thermoplastic Traffic Stripe (Broken 36-12)	LF	17,300	\$0.250	\$4,325.00
37	Pavement Marker (Retroreflective)	EA	3,560	\$2.150	\$7,654.00
* Partial Items contain our scope of work only.					
<b>NOTE:</b> Contractor must maintain the integrity of the existing striping locations (lane widths) through paving operations, per section 39-1.11 of Standard Specifications.					
Safety Striping Service is a certified California DVBE / SBE (#14354)					
SEE PAGE 2 FOR CONDITIONS.				<b>TOTAL \$137,899.00</b>	