

09-13-16 A08:49 RCVD

CONTRACT NO: 06-0H6424

BID AMOUNT:
\$ 4,230,000.00

BID OPENING DATE: 9.7.16

BIDDER'S NAME: Bridgeway Civil Constructors, Inc.

DBE GOAL FROM CONTRACT %: 8

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 9	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$2,021,919.00
---	---	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
	*** SEE ATTACHED ***			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ 881,419.00

20.84 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

9.8.16
Date

707.455.7033
(Area Code) Tel. No.

Gabe Farncroft, President

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1420 N Street, MS-89, Sacramento, CA 95814.

DBE COMMITMENT - DETAILED BREAKDOWN

Contract No. 06-0H6424
Bid Amount \$4,230,000.00
Bid Opening Date 9.7.16
Bidder Name Bridgeway Civil Constructors, Inc.
DBE Goal 8%

Bid Item No.	Item of Work and Description of Services to be Subcontracted or Materials to be Provided	Work Category Codes	Name of DBE(s)	Amount
2, 3, 4, 6, 9, 10, 54	Construction Area Signs	C1200	KRC Safety Co., Inc.	\$ 149,454.00
	Traffic Control System	C1290	7821 West Sunnyview	
	Type 3 Barricade	C0612	Visalia, CA 93921	
	Channelizer	C0683	559-732-0393	
	Temp. K-Rail	C1201		
	Temp Crash Cushion Module	C5620	Firm ID 447	
	Object Marker (TY. P)	C8320		
16, 17, 18, 49, 50,	Treated Wood Waste	C0680	ACE FENCE COMPANY	\$ 731,965.00
51, 52, 53, 55,	Remove Fence	C8000	727 N. Glendora Ave.	
56, 57, 58	Remove Guardrail	C8201	La Puente, CA 91744	
	Temp. Fence (TY. CL-6)	C8320	626-333-0727	
	Chain Link Fence (TY. CL-6)	C8391		
	Chain Link Fence (TY. CL-8)		Firm ID 34153	
	6' Chain Link Gate (TY. CL-8)			
	Guard Rail Delin.			
	Chain Link Railing (TY. 7 Mod.)			
	End Anchor Assembly (TY. SFT)			
	Alt. Flared Term. Sys.			

Grand Total \$ 881,419.00
 Total DBE Percentage 20.84%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 06-0H6424

Name of DBE business: ACE Fence Company

Name of DBE representative: MICHAEL ABANILLA

DBE certification number: 34153

Name of bidder: BRIDGEWAY CIVIL CONTRACTORS, INC.

Name of prime contractor if different from the bidder: N/A

Name of representative of bidder or prime contractor: GABE FARNCROFT

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
16, 17, 18, 49,	TREATED WOOD WASTE, REMOVE FENCE	3950, 3380, 2100, 6880, 8550,
50, 51, 52, 53,	REMOVE GUARDRAIL, TEMP. FENCE (TY CL-6)	8880, 2400, 510, 16100, 667440,
55, 56, 57, 58	CHAIN LINK FENCE (TYP CL-6), CHAIN LINK	2775, 9000
	FENCE (TYPE CL-8), 6' CHAIN LINK GATE	
	(TY-CL-8), GUARD RAILING DELIN., MIDWEST	
	GUARDRAIL SYSTEM (STEEL POST), CHAIN LINK	
	RAILING (TYP 7 MOD), END ANCHOR	
	ASSEMBLY (TYP SFT), ALT. FLARED TERM. SYSTEM	

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$731,965.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

America Tang

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:


9/8/2016

Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-96, Sacramento, CA 95814.

Contract No. 06-0H6424



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors

ATTN : Estimator

FAX # :

DATE : 9/06/16

FROM : Michael Abanilla

PAGES : 1

PROJECT : CADOT Construct Pedestrian Overcrossing Bridge (Contract No. 06-0H6424)

At Kern Avenue Pedestrian Overcrossing, In McFarland, In Kern Co., CA

BID DATE : 9/07/16 2:00 P.M.

SPECS : per 2010 CALTRANS Plans & Specs

ADDENDUM: 1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
16	TREATED WOOD WASTE	LB	1,580	\$ 2.50	\$ 3,950.00
17	REMOVE FENCE	LF	260	\$ 13.00	\$ 3,380.00
18	REMOVE GUARDRAIL	LF	84	\$ 25.00	\$ 2,100.00
49	TEMPORARY FENCE (TYPE CL-6)	LF	430	\$ 16.00	\$ 6,880.00
50	CHAIN LINK FENCE (TYPE CL-6)	LF	190	\$ 45.00	\$ 8,550.00
51	CHAIN LINK FENCE (TYPE CL-8)	LF	120	\$ 74.00	\$ 8,880.00
52	6' CHAIN LINK GATE (TYPE CL-8)	EA	2	\$ 1,200.00	\$ 2,400.00
53	GUARD RAILING DELINEATOR	EA	6	\$ 85.00	\$ 510.00
55	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	350	\$ 46.00	\$ 16,100.00
56	CHAIN LINK RAILING (TYPE 7 MODIFIED)	LF	2,472	\$ 270.00	\$ 667,440.00
57	END ANCHOR ASSEMBLY (TYPE SFT)	EA	3	\$ 925.00	\$ 2,775.00
58	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	3	\$ 3,000.00	\$ 9,000.00
TOTAL BID AMOUNT:					\$ 731,965.00

NOTES & QUALIFICATIONS:

- * ITEM # 49 - USED MATERIALS, ALL POSTS DRIVEN INTO THE GROUND (NO CONCRETE FOOTINGS/ NO WINDSCREENS). REPAIR & MAINTENANCE IS NOT INCLUDED, BY OTHERS.
- * STAINING, PAINTING, POWDER COATING & VINYL COATING IS NOT INCLUDED, EXCEPT FOR ITEM #56.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: MOWCURB, MINOR CONCRETE OR ANY CONCRETE WORKS (except footing for Items 50 to 52); RE-BARS; GROUT / VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW / EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. GATES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 06-0H6424

Name of DBE business: KRC SAFETY CO., INC.

Name of DBE representative: MICHAEL CASTRO

DBE certification number: 447

Name of bidder: BRIDGEWAY CIVIL CONSTRUCTORS, INC.

Name of prime contractor if different from the bidder: N/A

Name of representative of bidder or prime contractor: GABE FARNCROFT

Date:

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
2, 3, 4, 6, 9, 10, 54	CONSTRUCTION AREA SIGNS, LANE CLOSURES, CHANNELIZERS, TEMP. K-RAIL, TEMP. CRASH CUSHIONS, OBJECT MARKER (TY-P)	12768, 54546, 495, 5200, 59500, 16450, 210, 285

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$149,454.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Michael Castro

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

9-7-16

Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

Contract No. 06-0H6424

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 06-0H6424
 Bid Date: 9/7/2016

06-Ker-99

UN:268 / D:274

KRC BID # 16-641

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs <i>CS-1 + MIQ-1 - All Cen</i>	LS	1	12,768.00	12,768.00
	SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	185.00	185.00
3	Traffic Control System - See traffic control quote for rates				
4	Type 3 Barricade	ea	9	55.00	495.00
6	Channelizer (Surface Mounted)	ea	130	40.00	5,200.00
8	Portable Changeable Message Sign - Per Each, Rental Only				
	\$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days)				
	\$70.00 delivery fee per PCMS : \$70.00 pick up fee per PCMS				
9	Temporary Railing (Type K)	Lf	2,380	25.00	59,500.00
10	Temporary Crash Cushion Module	ca	94	175.00	16,450.00
53	Guard Railing Delineator	ea	6	35.00	210.00
54	Object Marker (Type P)	ca	3	95.00	285.00

Note: (3) addendum(s) acknowledged.
 Note: If items are not tied together within these notes items may be split.
 Note: PCMS's not included in item 2 or 3.
 Note: Item 2 includes signs from CS-1, MIQ-1, THQ-1 and (2) construction project funding signs only. Signs will be furnished, installed and removed.
 Note: All construction area signs will be installed per plan per stage. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.
 Note: Contractor to maintain item 4 and 6 after initial placement.
 Note: Item 4 MUST bid with item 2.
 Note: Item 6, 9 and 10 MUST bid together.
 Note: Traffic control, pinning to roadway, pallets or sweeping is not included in item 6, 9 or 10.
 Note: Item 6, 9 and 10 include a max of 3 combined shifts. If you would like this quoted different please inquire for revised pricing.
 Note: Item 53 or 54 if used must bid with item 2 and will be installed during the removal of item 2. \$500.00 mobilization fee will apply if wanted done at another time.
 Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor. KRC will not be responsible for removal of U.S.A markings.
 Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.
 Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.
 Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator

06-Ker-99

UN:268 / D:274

Project: 06-0H6424

Bid Date:9/7/2016

KRC BID # 16-641

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p>Traffic Control System</p> <p>1 impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 man lane/ramp closures - Per 8 hour shift</p> <p>2 man lane/ramp closures - Per 8 hour shift</p> <p>3 man lane/ramp closures (Includes IAV) - Per 8 hour shift</p> <p>Full Freeway Closure One Direction, Per Shift - Add to any above closure rate</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancellations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime (8-12 hours) will be charged at \$97.50 per hour per man</p> <p>- All double time (over 12 hours) will be charged at \$115.00 per hour per man</p> <p>- Add \$200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime/double time rate per man per hour will apply.</p> <p>- Add \$295.00 per laborer to the first (8) hours of all Sunday traffic control shifts. After 8 hours applicable double time rate per man per hour will apply.</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,000.00/Month</p> <p>\$100.00 delivery fee will apply : \$100.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability</p> <p>\$70.00/Day : \$200.00/Week : \$400.00/Month (Month rate based on 30 calendar days)</p> <p>\$70.00 delivery fee will apply : \$70.00 pick up fee will apply</p>	<p>965.00</p> <p>965.00</p> <p>1,515.00</p> <p>2,465.00</p> <p>300.00</p> <p>5454.00</p>



KRC SAFETY CO., INC.**ATTACHMENT A**Job # 06-0H6424 Bid Date: 9-7-2016

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 21S00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is NOT included in any quoted items.
- 6 Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a 12 WORKING DAY WRITTEN NOTICE IN ADVANCE, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes up to (5) mobilizations. Additional mobilizations will be charged at \$800.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 All prices quoted on quotation are based off of a standard work week Monday thru Friday. Additional costs will occur for work performed outside of this time unless it is for KRC's convenience or it has been agreed upon with contractor prior to work being performed.
- 16 Retention shall not be held on any work performed by KRC.
- 17 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 18 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 19 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 20 Portable changeable message signs, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 21 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 22 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 23 Should this quote be accepted by the contractor. Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATORDate: 9-7-2016

Company: _____

Accepted by: _____





Department of
General Services

BUILDING GREEN · BUYING GREEN · WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE

Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	garvc@krccsafety.com		
Web Page	http://www.krccsafety.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

SUPPLIER CLEARINGHOUSE CERTIFICATE OF ELIGIBILITY

CERTIFICATION EXPIRATION DATE: December 31, 2018

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***K R C Safety Co. Inc.
Minority Business Enterprise (MBE)***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

VON: 9IS00114

DETERMINATION DATE: November 24, 2015

Unified Certification Program

Page 1 of 1

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	garyc@krccsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS**Work Codes**

C0812 SAFETY SUPPLIER; C0883 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4908 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
NATIVE AMERICAN
DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
 Contract No.: 06-0H6424

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
Not applicable, goal	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
exceeded at 20.84%	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Bridgeway Civil Constructors, Inc.
 Contract No.: 06-0H6424

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Not applicable, goal			
exceeded at 20.84%			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO	Not applicable, goal				
	<input type="checkbox"/> YES <input type="checkbox"/> NO	exceeded at 20.84%				
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.
 Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Not applicable, goal			
exceeded at 20.84%			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Not applicable, goal
exceeded at 20.84%

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Not applicable, goal
exceeded at 20.84%

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Not applicable, goal
exceeded at 20.84%

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Not applicable, goal
exceeded at 20.84%

9. Include additional data to support a demonstration of good faith efforts.

Not applicable, goal
exceeded at 20.84%

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.