

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P. O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious drought.
Help save water!*

May 29, 2015

Facsimile: (760) 727-8701

Rudy C. Zavalani, President
Pave-Tech, Inc.
2231 La Mirada Drive
Vista, CA 92081

06-0S3004
06-Ker-33, 119-19.6/27.0
B.O. 05/13/2015

Dear Mr. Zavalani:

The Department of Transportation (Caltrans) received a bid submitted by Pave-Tech, Inc. (Pave-Tech) for Contract number 06-0S3004 on May 13, 2015. By this letter, Caltrans notifies Pave-Tech that its bid is nonresponsive since Pave-Tech did not comply with the contracts Revised Standard Specification Section 2-1.33D(2)(b) Contracts with a DBE Goal, which states in part:

"DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."

Pave-Tech failed to submit the DBE Commitment form, written confirmation, and Good Faith Efforts documentation by 4:00 p.m., on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN".

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

**** Transmit Conf. Report ****

P.1
CALTRANS CONTR AWARDS Fax 916-227-6282

May 29 2015 01:54pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
917607278701	Normal	29:01:54pm	0'36"	1	O K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN JR., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P. O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious drought.
Help save water!*

May 29, 2015

Facsimile: (760) 727-8701

Rudy C. Zavalani, President
Pave-Tech, Inc.
2231 La Mirada Drive
Vista, CA 92081

06-0S3004
06-Ker-33, 119-19.6/27.0
B.O. 05/13/2015

Dear Mr. Zavalani:

The Department of Transportation (Caltrans) received a bid submitted by Pave-Tech, Inc. (Pave-Tech) for Contract number 06-0S3004 on May 13, 2015. By this letter, Caltrans notifies Pave-Tech that its bid is nonresponsive since Pave-Tech did not comply with the contracts Revised Standard Specification Section 2-1.33D(2)(b) Contracts with a DBE Goal, which states in part:

"DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."

Pave-Tech failed to submit the DBE Commitment form, written confirmation, and Good Faith Efforts documentation by 4:00 p.m., on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services