

Low Bidder

11-20-15A11:08 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	07-207604
BID AMOUNT:	\$2,948,412.57
BID OPENING DATE:	November 17, 2015
BIDDER'S NAME:	Peterson-Chase General Engineering Construction, Inc.

DBE GOAL FROM CONTRACT %:	12%	
DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	3	\$445,051.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
51-53	Maint. Exist. TMS; Lighting & Sign Illumination	C8605	G & G Electric #41700 4229 Giles Ct, Riverside, CA 92503 (951) 572-0196	\$364,450.00
23, 49, 50	Rebar for CIDH piles, crash cushion pad & barrier	C5201	Rouch Rebar #39473 5220 Clark Ave Ste 205 Lakewood, CA 90712 (562) 788-0401	\$46,118.40

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

Total Claimed Participation \$ 410,568.40

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


13.93 %

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder
 Date 11/16/15 (949) 252-0441
 (Area Code) Tel. No.

Dick W. Vogels
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Peterson-Chase General Engineering Construction, Inc.
 Contract No.: 07-207604

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
NONE			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
NONE	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Peterson-Chase General Engineering

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Construction, Inc.
Contract No.: 07-207604

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
NONE			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

NONE

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

NONE

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

NONE

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

NONE

9. Include additional data to support a demonstration of good faith efforts.

NONE

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

G & G ELECTRIC INC.

4229 GILES CT. RIVERSIDE, CA 92503
TEL. (951) 572-0196, FAX (951) 689-2694
CONTRACTORS LICENSE #850504, CLASS C-10
CALTRANS DBE CERTIFICATION No. 41700, DIR #1000007565

ATTENTION: ESTIMATING DEPARTMENT

DATE: 11/17/15

PROJECT: IN LOS ANGELES COUNTY IN LOS ANGELES FROM 0.2 MILE SOUTH OF WHITTIER BLV
CATRANS CONTRACT No. 07-207604

ITEM #	DESCRIPTION	UNIT	QTY.	UNIT PRICE	EXTENSION
51	Maintaining Existing Traffic Management System Elements.	LS	1	1,000.00	\$1,000.00
52	Modify Sign Illumination	LS	1	215,820.00	\$215,820.00
53	Modify Lighting and Sign Illumination	LS	1	147,630.00	\$147,630.00

TOTAL PRICE

\$364,450.00

INCLUDE IN OUR PRICE:

- 1 ADDENDUM No. 1 NOTED
- 2 ELECTRICAL WORK SHOWN ON ELECTRICAL PLANS E-1 THROUGH E-20 AND SPEC'S
- 3 ON B.I. No. 53 REMOVAL ONLY OF THE ELECTRICAL EQUIPMENT AND/OR MATERIALS (SIGNS PANELS, ESTRUCTURE, FOUNDATIONS BY OTHERS)
- 4 ON B.I. No. 53 FURNISH AND INSTALLATION ONLY OF THE ELECTRICAL EQUIPMENT AND/OR MATERIALS (SIGN STRUCTURE, PANELS, FOUNDATION ETC. BY OTHERS)

EXCLUDED FROM OUR PRICE:

- 1 PERMITS, FEES, & BONDS.
- 2 TRAFFIC CONTROL FOR THE REMOVAL AND/OR INSTALLATION OF SIGN ILLUMINATION LIGHT FIXTURES
- 3 REMOVAL OF EXISTING CONCRETE POLE FOUNDATIONS NOT INDICATED IN PROJECT PLANS
- 4 PAVEMENT MARKINGS AND STRIPING SHOWN ON ELECTRICAL PLAN SHEETS
- 5 NON-ELECTRICAL SIGNAGE SHOWN ON ELECTRICAL PLANS SHEETS
- 6 SURVEY COST FOR LOCATING POLE AND/OR OTHER ELECTRICAL EQUIPMENT
- 7 REMOVE AND RELOCATE EXISTING UNDERGROUND/OVERHEAD UTILITIES NOT SHOWN ON PROJECT PLANS.
- 8 EXCAVATION AND REMOVAL OF HAZARDOUS WASTE
- 9 TEMPORARY ELECTRICAL FACILITIES FOR OWNER, GENERAL CONTRACTOR OR OTHERS NOT SPECIFICALLY INCLUDED ABOVE

SINCERELY



RouchRebar
 REINFORCING STEEL INSTALLATION
 Lic. 954751

UDBE / DBE #39473	STATE OF CA	DIR
#1000005520		
WBE #2005119491		WBENC
UNION CONTRACTOR		

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712 (562) 889-4470 (310) 631-0137 (fax) rouchrebar@gmail.com

REINFORCING STEEL QUOTATION NO. 15061

TO:	BID DATE: 11/17/15	TIME: 2:00 PM
PROJECT: CONTRACT No. 07-207604		LOCATION: LOS ANGELES, CA
OWNER: STATE OF CALIFORNIA DEPT. OF TRANSPORTATION		LOCATION: SACRAMENTO, CA

MATERIAL: Deformed reinforcing steel bars and pile spirals for concrete construction, in accordance with the specifications, Section 52, and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 215, dated 6/29/15
 Including addendum 1

PRICE: Concrete reinforcing steel bars with placing accessories, furnished and installed. Pile reinforcement assembled and stockpiled only. All for the following itemized, tax included prices:

BID ITEM	DESCRIPTION	APPROX. QUANTITY		PRICE PER QUANTITY	TOTAL UNIT PRICE
23	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	170 LF	@	\$268.10	\$43,968.40
49	CRASH CUSION (SCI-100GM)	1 EA	@	\$460.00	\$460.00
50	CONCRETE BARRIER (TYPE 60R)	65 LF	@	\$26.00	\$1,690.00

APPROXIMATE TOTAL BID

\$46,118.40



REINFORCING STEEL QUOTATION NO. 15061

EXCLUSIONS:


1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. Electric welded fabric.
7. Additional reinforcement of pick up points for precast work, other than that specifically shown on the above listed drawings.
8. All welding.
9. Welding inspection.
10. Testing of materials, other than mill reports and samples.
11. Drilling, grouting, drypacking or epoxy injection.
12. Painting, greasing, wrapping or other dowel coatings or coverings.
13. Cutting, punching or burning of structural steel to pass reinforcement.
14. Traffic control, barricades, lane closures and all related permits.
15. Cleaning or reworking existing rebar.
16. Cost of pour watchman and/or standby time for pour watch.
17. Participation in "Joint Clean-up Crews".
18. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, in place with fully operated crane.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.
5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.
6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.



REINFORCING STEEL QUOTATION NO. 15061

CONDITIONS (continued):

7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
14. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$69.00 per hour.
15. This Quotation, in it's entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

1. The prices quoted are binding for contracts received within 30 days from bid date.
2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.

ESCALATION:

Increased cost of materials plus 15% markup based on shipped weights will be charged after July 31, 2016. Material escalation will be based on published mill increases.

PURCHASER

ROUCH REBAR, INC.

By: _____

By: Stephanie Dunyon
 Stephanie Dunyon, President

Date: _____

Date: November 17, 2015

Low Bidder

07



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN LOS ANGELES FROM 0.2 MILE SOUTH OF WHITTIER BOULEVARD ON-RAMP OVERCROSSING TO ROUTE 101/405 SEPARATION

In District 07 On Route 101

Under

Notice to Bidders and Special Provisions dated October 12, 2015

Standard Specifications dated 2010

Project plans approved June 29, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated October 12, 2015

Identified by

Contract No. 07-207604

07-LA-101-S0.5/17.1

Project ID 0714000279

Federal-Aid Project

ACNHP-Q101(281)E



11-20-15A11:08 RCVD

Via "GSO" Overnight

November 19, 2015

State of California
Department of Transportation
1727 30th Street, MS -43
Sacramento, CA 95816

Attn: **Office Engineer - BIDDER DBE COMMITMENT AND GOOD FAITH EFFORT DOCUMENTATION**


Re: Project Name: **UPGRADE EXISTING SIGN PANELS AND OVERHEAD SIGN STRUCTURES**
Location: **07-LA-101-S0.5/17.1**
Contract #: **07-207604**
Bid Date: **11/17/2015**
P/C Bid #: **5288**

Gentlemen:

Please find enclosed the DBE Commitment and Good Faith Effort documentation for the above referenced contract.

If you have any questions please call Dick Vogels at 949-252-0441.

Sincerely,
Peterson-Chase Construction, Inc.



Kali Goglanian
Administrative Asst.

Enclosure

Dbeform.ltr

1792 Kaiser Avenue • Irvine, California 92614-5706 • 949/252-0441 • FAX 949/252-0266
License No. 615876

11/20/15
11:08 AM
07-207604
5288