

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

04-22-14A11:43 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 08-0Q4904

BID AMOUNT: \$ 2,874,372.00

BID OPENING DATE: April 17, 2014

BIDDER'S NAME: VSS International, Inc.

DBE GOAL FROM CONTRACT, %: 8%

DBE PRIME CONTRACTOR CERTIFICATION¹:

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | FOR CALTRANS USE ONLY | NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors) | DOLLAR AMOUNT DBE ³ |
|---------------------------|-------------------------------------------------------------------------------------------------------|-----------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------|
| 5 | WPCP | | ESWPPP Consultants, LLC Cert # 35275 902 Cortina Ct. Walnut Creek, CA 94598 (925) 451-1337 | \$599.00 |
| 1, 3 Partial 2 | CAS, PCMS, Partial TC | | Maneri Traffic Control Cert # 38078 47423 Rainbow Canyon Temecula, CA 92028 (951) 595-5101 | \$84,670.00 |
| Partial 10, Partial 19-24 | Partial Transport Materials & Partial Oil Spreading | | E M Oil Transport Cert # 10447 1145 South Taylor Ave. Montebello, CA 90640 (323) 722-9088 | \$44,020.00 |
| 17,18 | Traffic Loops Maintain Existing Traffic Management Control System | | Traffic Loops Crackfilling Cert # 28033 1915 W. Ball Rd. Anaheim, CA 92804 (714) 520-4026 | \$7,000.00 |
| Partial 8, Partial 11 | Trucking | | Pruitt Trucking, Inc. Cert # 36358 214 W. Poppyfields Dr. Altadena, CA 91001 (626) 644-1236 | 95,250.00 |

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.


1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation \$231,539.00

8.06 %

Signature of Bidder 

April 15, 2014 (916) 373-1500
 Date (Area Code) Tel. No.

Person to Contact Tim Schmid
 (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

| Publications | Dates of Advertisement |
|--------------|------------------------|
| | |
| | |
| | |
| | |
| | |

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

| Name of Agency | Date of Contact | Method of Contact | Results |
|----------------|-----------------|-------------------|---------|
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

In VSS International, Inc.'s normal course of business we make all plans and specifications available at our officer as well as digitally in email form. We also make sure all subcontractors/DBE's are adequately informed of the project.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In VSS International, Inc's normal course of business we do everything in our means to assist qualified subcontractors obtain the above mentioned services upon request.

8. Include additional data to support a demonstration of good faith efforts.

N/A

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

REQUEST FOR QUOTE



www.slurry.com

To: ESTIMATING DEPARTMENT
From: Elizabeth Lowrie

ESTIMATOR:

VSS International, Inc. is requesting quotations from qualified **DBE and SBE** subcontractors and suppliers for the above referenced project. If your company intends to submit a quote for the project please **send your quote one day prior to bid opening.**

FAX: (916) 373-0183 EMAIL: elizabeth.lowrie@slurry.com

Project

California Department of Transportation

FOR CONSTRUCTION ON STATE HIGHWAY IN IN SAN BERNARDINO COUNTY NEAR NEEDLES FROM 0.6 MILESOUTH OF MORGAN DRIVE TO 0.5 MILE NORTH OF GOFFS ROAD

Contract No.: 08-0Q4904

Bid Date: April 17, 2014 @ 2:00 PM

REQUESTING QUOTES FOR:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, THERMOPLASTIC TRAFFIC STRIPE, TEMPORARY FENCE, BIOLOGIST, REMOVE THERMOPLASTIC TRAFFIC STRIPE, LOOP DETECTOR, PAVING, SURVEYING, UTILITY ADJUSTMENT, TREE TRIMMING, MATERIALS, SERVICES AND TRUCKING

PLEASE INCLUDE TRAFFIC CONTROL FOR YOUR ITEM(S) OF WORK

PLEASE INCLUDE REMOVAL FOR STRIPING ITEMS, POSTING AND NOTIFICATION FOR YOUR SCOPE OF WORK (IF REQUIRED BY OWNER).

If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, and materials or have any questions related to the project, please contact our office at (916) 373-1500. VSS International, Inc. is an Equal Opportunity Employer and will consider any and all bids that may be submitted. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. VSS International, Inc. is a non-union company.

The plans & specs for the project listed above can be reviewed at our office or downloaded at at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php.

VSS INTERNATIONAL, INC.

P.O. BOX 981330 • WEST SACRAMENTO, CA 95798, USA • PHONE (916) 373-1500
FAX NO. (916) 373-0183 • CONTRACTOR'S LICENSE NO. 293727A

PAVEMENT MAINTENANCE SPECIALISTS

* * * Communication Result Report (Apr. 2. 2014 5:15PM) * * *

1) VSS INTERNATIONAL INC
2)**REQUEST FOR QUOTE**

www.slurry.com

To: ESTIMATING DEPARTMENT
From: Elizabeth Lowrie

ESTIMATOR:

VSS International, Inc. is requesting quotations from qualified DBE and SBE subcontractors and suppliers for the above referenced project. If your company intends to submit a quote for the project please send your quote one day prior to bid opening.
FAX: (916) 373-0183 EMAIL: elizabeth.lowrie@slurry.com

Project

California Department of Transportation
FOR CONSTRUCTION ON STATE HIGHWAY IN IN SAN BERNARDINO
COUNTY NEAR NEEDLES FROM 0.6 MILESOUTH OF MORGAN DRIVE TO 0.5
MILE NORTH OF GOFFS ROAD
Contract No.: 08-0Q4904
Bid Date: April 17, 2014 @ 2:00 PM

REQUESTING QUOTES FOR:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, THERMOPLASTIC TRAFFIC STRIPE, TEMPORARY FENCE, BIOLOGIST, REMOVE THERMOPLASTIC TRAFFIC STRIPE, LOOP DETECTOR, PAVING, SURVEYING, UTILITY ADJUSTMENT, TREE TRIMMING, MATERIALS, SERVICES AND TRUCKING

PLEASE INCLUDE TRAFFIC CONTROL FOR YOUR ITEM(S) OF WORK
PLEASE INCLUDE REMOVAL FOR STRIPING ITEMS, POSTING AND NOTIFICATION FOR YOUR SCOPE OF WORK (IF REQUIRED BY OWNER).

If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, and materials or have any questions related to the project, please contact our office at (916) 373-1500. VSS International, Inc. is an Equal Opportunity Employer and will consider any and all bids that may be submitted. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. VSS International, Inc. is a non-union company.

The plans & specs for the project listed above can be reviewed at our office or downloaded at http://www.dot.ca.gov/hq/esc/ce/weekly_ads/index.php.

VSS INTERNATIONAL, INC.

P.O. BOX 981330 • WEST SACRAMENTO, CA 95798, USA • PHONE (916) 373-1500
FAX NO. (916) 373-0183 • CONTRACTOR'S LICENSE NO. 293727A
PAVEMENT MAINTENANCE SPECIALISTS

* * * Communication Result Report (Apr. 2. 2014 5:15PM) * * *

1) VSS INTERNATIONAL INC
2)

Date/Time: Apr. 2. 2014 4:10PM

| File No. Mode | Destination | Pg (s) | Result | Page Not Sent |
|------------------|-------------|--------|------------------|------------------|
| 8638 Memory TX | 19097527090 | P. 1 | OK | |
| | 19099499395 | | E-2) 2) 2) 2) 2) | P. 1 |
| | 17602001116 | | OK | |
| | 17143844594 | | OK | |
| | 17146463698 | | OK | |
| | 19098290118 | | OK | |
| | 19094448311 | | OK | |
| | 16503678282 | | OK | |
| | 16617228900 | | OK | |
| | 15595941056 | | OK | |
| | 19516892694 | | OK | |
| | 17143826708 | | OK | |
| | 17148930945 | | OK | |
| | 12133842224 | | E-2) 2) 2) 2) 2) | P. 1 |
| | 19096281990 | | OK | |
| | 15597322684 | | OK | |
| | 15629288146 | | E-3) 3) | P. 1 |
| | 17607521674 | | OK | |
| | 16193904559 | | OK | |
| | 17078251769 | | OK | |
| | 19097957308 | | OK | |
| | 14154559960 | | E-3) 3) | P. 1 |
| | 17609954443 | | OK | |
| | 19259578121 | | OK | |
| | 18585520015 | | E-2) 2) 2) 2) 2) | P. 1 |
| | 18587934495 | | OK | |
| | 17076358187 | | OK | |
| | 16612691700 | | E-3) 3) | P. 1 |
| | 17145204027 | | OK | |
| | 15108362625 | | E-3) 3) | P. 1 |
| | 13108863958 | | OK | |
| | 19099851755 | | E-3) 3) | P. 1 |

Reason for error
 E. 1) Hang up or line fail
 E. 3) No answer
 E. 5) Exceeded max. E-mail size

E. 2) Busy
 E. 4) No facsimile connection

FOLLOW UP TELEPHONE LOG

Project Title: California Department

Bid Date: April 23, 2013


| Name of Company | Cert. | Phone | Initial Contact | Method | FOLLOW UP CALLS | | | | | Received Quote | Comments |
|--------------------------------------|-------|----------------|-----------------|--------|-----------------|------------|-------------|------------|----------|----------------|-----------------|
| | | | | | Date Called | Who Called | Time Called | Spoke With | Will Bid | | |
| A Cone Zone | DBE | (951) 734-9535 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:03 AM | | | | LVM |
| AC-DC Electric | DBE | (562) 926-5737 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:06 AM | | | | LVM |
| ACM Lighting | DBE | (951) 272-4881 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:08 AM | | | | LVM |
| Alert-O-Lite, Inc | DBE | (559) 453-2474 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:15 AM | | | | LVM |
| Amcon Development | DBE | (626) 369-5845 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:18 AM | Tina | | No | |
| America Pacific Construction | DBE | (559) 577-9999 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:19 AM | | | | LVM |
| Armland Corp | DBE | (408) 929-3949 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:21 AM | | | | Bad Number |
| Andersen Environmental Consulting | DBE | (310) 854-6300 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:25 AM | Dennis | | No | |
| Arenem Carp | DBE | (310) 901-4759 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:28 AM | | | | LVM |
| Austin Enterprise | DBE | (661) 589-1001 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:31 AM | Patti | | No | |
| Bass Electric | DBE | (415) 295-1600 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:33 AM | | | | Bad Number |
| Cal-Con Pumping, LLC | DBE | (415) 401-9838 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:36 AM | | | | LVM |
| California Professional Electric Eng | DBE | (626) 810-1338 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:37 AM | | | | LVM |
| Carnacho Communications Corp | DBE | (916) 444-9853 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:39 AM | | | | LVM |
| Carob Bailey Electric | DBE | (562) 407-2105 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:45 AM | | | | No Answer |
| Castro Electric | DBE | (619) 561-6122 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:48 AM | Edward | | No | |
| Cecilia's Safety Service | DBE | (858) 793-4465 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:51 AM | | | | LVM |
| Cindy Bales Engineering, Inc. | DBE | (909) 585-1557 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:52 AM | | | | LVM |
| CMV Electric Inc | DBE | (909) 931-5700 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:53 AM | | | | LVM |
| Cre8ive Engineering Inc | DBE | (760) 200-8889 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:56 AM | | | | LVM |
| Deana's Equipment Rental | DBE | (805) 732-7575 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 9:59 AM | Deana | | | Will look at it |
| Deltech Engineering Inc | DBE | (714) 495-9755 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:05 AM | | | | LVM |
| Dreambuilder Construction Corp | DBE | (714) 646-3697 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:08 AM | | | | LVM |
| E E Electric, Inc. | DBE | (909) 829-7818 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:10 AM | | | | LVM |
| Eagle Engineering & Development | DBE | (909) 444-5566 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:11 AM | | | | LVM |
| Eagle Engineering and Construction | DBE | (650) 367-8000 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:15 AM | | | | LVM |
| Fine Grade Equipment, Inc | DBE | (661) 949-8788 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:17 AM | | | | LVM |
| Force Traffic Control, Inc | DBE | (559) 594-1062 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:18 AM | | | | LVM |
| G&G Electric Inc | DBE | (951) 572-0196 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:20 AM | | | | LVM |
| G2 Construcion Inc | DBE | (714) 448-8080 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:21 AM | | | | No Answer |
| Gates Enterprises, Inc. | DBE | (714) 382-6707 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:25 AM | | | | No Answer |
| Global Road Sealing Inc | DBE | (714) 893-0845 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:28 AM | | | | LVM |
| HNK Tech Inc. | DBE | (213) 384-2100 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:29 AM | John | | No | |
| JM Fiber Optics Inc | DBE | (909) 628-3445 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:32 AM | Jetta | | | Will look at it |
| KRC Safety | DBE | (559) 732-0393 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:35 AM | Gary | | | No Answer |
| Kaylen Engineering Inc DBA TC | DBE | (599) 299-2899 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:36 AM | | | | LVM |
| L&B Electric Inc | DBE | (562) 928-9792 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:38 AM | | | | LVM |
| LC Paving and Sealing Inc | DBE | (760) 751-1743 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:42 AM | | | | LVM |
| Martzenauer Electric Inc | DBE | (619) 390-4570 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:45 AM | | | | LVM |
| Mc Cullough Construction Inc | DBE | (707) 825-1014 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:49 AM | | | | No Answer |
| MCC Equipment Rentals | DBE | (909) 795-9300 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:51 AM | Jennifer | | No | |
| Metco | DBE | (415) 455-9922 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:58 AM | | | | LVM |
| Drtiz Asphalt Paving Inc | DBE | (951) 966-7060 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 10:59 AM | | | | LVM |
| Pacifica Contracting Inc | DBE | (858) 449-0113 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 11:03 AM | | | | LVM |
| R.E.Serrano Inc | DBE | (925) 957-8184 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 11:04 AM | | | | LVM |
| Roberts Electrical Contractor Inc. | DBE | (858) 552-0001 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 11:06 AM | | | | LVM |
| So. Cal Traffic Inc | DBE | (858) 720-0179 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 11:08 AM | Cecilia | | No | |
| Southwest Contracting and Electric | DBE | (858) 752-9197 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 11:11 AM | Daniel | | No | |
| Systems Technologies | DBE | (661) 269-1700 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 11:15 AM | William | | | No Answer |
| Traffic Loops Crackfilling, Inc. | DBE | (714) 520-4026 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 11:19 AM | Mai-Lan | | | LVM |
| Tucker Technology Inc | DBE | (510) 836-0422 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 11:21 AM | Frank | | | LVM |
| Verduzco Electric Inc | DBE | (310) 886-3068 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 11:25 AM | Carlos | | No | |
| VT Electric Inc | DBE | (909) 985-1755 | 4/2/2014 | Fax | 4/3/14 | Elizabeth | 11:27 AM | Tony | | No | |

SUMMARY OF SUBCONTRACTING BIDS

VSS International, Inc.
 PROJECT: 08-0Q4904

| Type of Work | Subcontractor's Name | Base Bid Amount | Certification | Status: Reason for Acceptance/Rejection |
|-----------------------------|-------------------------------------|-----------------|----------------------|-----------------------------------------|
| Paving | Las Vegas Paving Corp | \$1,709,740.80 | | Accepted |
| Paving | Chester Bross | \$1,872,000.00 | | |
| Striping | Pacific Coast Markings | \$51,285.60 | | |
| Striping | Chrisp Company | \$54,560.00 | | |
| Striping | Cal-stripe | \$41,990.00 | None | Accepted |
| Traffic Control | Maneri Traffic Control | \$1,920/ Day | DBE, SBE | Accepted: Lowest Bid |
| Traffic Control | Flash Traffic | \$1,950/Day | DBE, WBE | |
| Traffic Control | NOR innovations Inc. | \$3,868/Day | DBE, DVBE, SBE | |
| Traffic Control | Sambrano Traffic Control | \$2,200/Day | DVBE, SBE | |
| Traffic Control | Statewide Traffic Safety & Signs | \$1,875/Day | None | Price does not include pilot car |
| Traffic Control | KRC Safety Co. inc. | 2325/Day | DBE,SBE,MBE | |
| Traffic Control | Full Traffic Maintenance Inc. | \$2,195.00 | DBE, SBE, MBE | |
| Construction Area Signs | Maneri Traffic Control | \$3,990.00 | DBE, SBE | Accepted: Lowest Bid |
| Construction Area Signs | Flash Traffic | \$6,831.00 | DBE, WBE | |
| Construction Area Signs | Arrow Signs | \$4,995.00 | SBE | |
| Construction Area Signs | Statewide Traffic Safety & Signs | \$7,715.00 | None | |
| Construction Area Signs | KRC Safety Co. Inc. | \$5,198.00 | DBE,SBE,MBE | |
| Construction Area Signs | Full Traffic Maintenance inc. | \$6,813.00 | DBE, SBE, MBE | |
| WPCP | ESWPPP Consultants | \$599.00 | DBE | Accepted |
| WPCP | Appian UDBE SWPPP | \$700.00 | DBE, UDBE, WBE & MBE | |
| WPCP | Ashbaugh consulting | \$495.00 | SBE | Price is for "generic" plan |
| WPCP | La Firma | \$650.00 | DBE | |
| Biologist | BE Consulting | \$5,400.00 | none | Accepted |
| Biologist | Lamprides Environmental | \$9,833.00 | none | |
| Biologist | Global Environmental Network | \$6,375.00 | DVBE, SBE | |
| Traffic Loops, Maintain TMS | MSI Electric | \$8,148.00 | None | |
| Traffic Loops, Maintain TMS | California Professional Engineering | \$5,250.00 | DBE | Not an all inclusive price |
| Traffic Loops, Maintain TMS | Traffic Loops Crackfilling, inc. | \$7,000.00 | DBE, UDBE | Accepted |
| Desert Tortoise Fence | Ferreira Construction Co, Inc. | \$12,100.00 | none | |
| | Jernigan Pipeline Supply | \$7,050.00 | SBE | Accepted |
| Aggregate Trucking | Hightower Trucking | 110/Hour | NV DBE | |
| Aggregate Trucking | Pruitt Trucking | 75/hour | OBE | Accepted |
| Emulsion Trucking | E M Oil Transport | \$130/ Hour | UDBE/SBE/MBE/WBE | Accepted |
| Oil Spreader | E M Oil Transport | \$165/Hour | UDBE/SBE/MBE/WBE | Accepted |
| Aggregate | wulfenstein | 38.50/Ton | None | Accepted |
| Asphalt Rubber Type 2 | VSS international | \$757.00 | | Accepted |
| Asphalt Rubber Type 1 | VSS International | \$780.00 | | Accepted |
| Asphalt Rubber Type 2 WMA | VSS international | \$897.00 | | Accepted |
| Asphalt Rubber Type 1 WMA | VSS international | \$920.00 | | Accepted |
| Asphalt Rubber R18 | Paramount | \$690.00 | | Accepted |
| Asphalt Rubber R1B WMA | Paramount | \$710.00 | | Accepted |

PRUITT TRUCKING, INC.



Altadena, California 91001

Office: (626) 398-4500 Cell: (626) 429-1496

FAX: (626) 398-5551

April 18, 2014

From: PRUITT TRUCKING, INC.
UCP Firm Number: 36358

TO: VFS INTERNATIONAL

ATTENTION: Matt Ferguson

FAX #: (916) 373-0183

OF PAGES: 2

BID/CONTRACT#: 08-0Q4904

LOCATION: San Bernardino County (Near Needles)

SCOPE OF WORK: Furnish Super 10 Trucks and bottom dumps--
Hauling-asphalt, paving, sand, CAB
R&R any trucking work for Super 10's and bottom dumps
Owner/ Operators

RATE: Trucks.....\$75.00 per hour
Super 10's and Bottom Dumps—Owner/ Operators
We are able to furnish eight (8) to fifteen (15) trucks.
Quote good for sixty (60) days from the date of this document.

Submitted/ Signature: Lawrence Pruitt, Owner

Date: 4/18/14

Pruitt Trucking, Inc. is a Minority Business Enterprise (MBE)/Disadvantaged Business Enterprise (DBE/UBE), and is also Certified by Caltrans, City of Los Angeles and the County of Los Angeles, serving all geographical locations. We are unionized

Encl: Certification Query

[Back To Query Form](#)

Search Returned 1 Records

Fri Jan 24 09:18:34 PST 2014

Query Criteria

Firm ID: 36358
 Firm/DBA Name: Pruitt Trucking, Inc.
 City: ALTADENA
 Zip Code: 91001
 Area Code: 626
 Firm Type: DBE

| | |
|------------------------------|-------------------------------------------------------------|
| Firm ID | 36358 |
| Firm/DBA Name | PRUITT TRUCKING, INC. |
| Address Line1 | 214 W. POPPYFIELDS DR. |
| Address Line2 | |
| City | ALTADENA |
| State | CA |
| Zip Code1 | 91001 |
| Zip Code2 | 4310 |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | pruitttruckinginc@hotmail.com |
| Contact Name | LAWRENCE PRUITT |
| Area Code | (626) |
| Phone Number | 644-1236 |
| Fax Area Code | (626) |
| Fax Phone Number | 398-5551 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 10; 15; 19; 20; 24; 30; 33; 38; 39; 41; 42; 43; 54; 58; |
| Districts | 04; 05; 06; 07; 08; 10; 11; 12; |
| DBE NAICS | 484220; |
| ACDBE NAICS | |
| Work Codes | |
| Licenses | C9607 END DUMP TRUCK ; C9632 HAZARDOUS SUBSTANCE REMOVAL; |
| Trucks | FOR HIRE - 2; |
| Gender | M |
| Ethnicity | BLACK |
| Firm Type | DBE |

[Back To Query Form](#)

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 08-0Q4904
BID DATE: 04/17/14

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #1)
 ITEM #1 \$3,990.00 WITH USING MTC FOR ITEM #2

CONSTRUCTION AREA SIGNS: (ITEM #1)
 ITEM #1 \$5,495.00 WITHOUT USING MTC FOR ITEM #2

ADDITIONAL ITEMS:
 ITEM #3- \$1,490.00 (PRICE INCLUDES TWO PCMS FOR 30 WORKING DAYS)

TRAFFIC CONTROL: (ITEM #2)
 LOT CAR OPERATION, 3 LABORERS (1-8 HOURS) - \$1,920.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$750.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LISENCE FEES WILL BE THE CONTRACTORS RESPONSIBILITY.
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



BID DATE: 04/17/14
PROJECT: 08-0Q4904

| | |
|--------------------------------------------------------------------|------------|
| COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS)..... | \$1,500.00 |
| FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)..... | \$1,450.00 |
| PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)..... | \$1,920.00 |
| ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)..... | \$890.00 |
| ADDITIONAL LABORER (1-8 HOURS)..... | \$690.00 |

RAMP NOTIFICATION SIGN (EACH)..... \$190.00

PCMS BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$185.00 |
| WEEKLY..... | \$350.00 |
| MONTHLY..... | \$950.00 |

ARROW BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$50.00 |
| WEEKLY..... | \$185.00 |
| MONTHLY..... | \$550.00 |

EQUIPMENT:

| | |
|----------------------|---------|
| DELIVERY (EACH)..... | \$50.00 |
| PICK-UP (EACH)..... | \$50.00 |

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)..... \$890.00

ATTENUATOR TRUCK W/ OUT DRIVER:

| | |
|--------------|------------|
| DAILY..... | \$325.00 |
| WEEKLY..... | \$990.00 |
| MONTHLY..... | \$3,100.00 |

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$105.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$285.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

| | |
|----------------------------------------|-----------|
| 4 HOURS PRIOR TO SHOW UP..... | NO CHARGE |
| SHOW UP TIME PER LABORER..... | 2 HOURS |
| DIRECTLY AFTER SET UP PER LABORER..... | 4 HOURS |

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

UNION SIGNATORY



| | |
|------------------------------|-----------------------------------------------------------------------------------|
| Firm ID | 38078 |
| Firm/DBA Name | MANERI TRAFFIC CONTROL |
| Address Line1 | 47423 RAINBOW CANYON |
| Address Line2 | |
| City | TEMECULA |
| State | CA |
| Zip Code1 | 92028 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | mariamaneri@yahoo.com |
| Contact Name | MARIA MANERI |
| Area Code | (951) |
| Phone Number | 695-5104 |
| Fax Area Code | (951) |
| Fax Phone Number | 695-5105 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 13; 19; 30; 33; 36; 37; 40; 42; 56; |
| Districts | 04; 05; 07; 08; 11; 12; |
| DBE NAICS | 561990; |
| ACDBE NAICS | |
| Work Codes | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; |
| Licenses | C31 Construction Zone Traffic Control Contractor; D42 Sign Installation; |
| Trucks | |
| Gender | F |
| Ethnicity | HISPANIC |
| Firm Type | DBE |

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

[Back To Query Form](#)**Search Returned 1 Records**

Wed Apr 16 17:20:07 PDT 2014

Query Criteria

Firm/DBA Name: maneri

Firm Type: DBE

| | |
|------------------------------|-----------------------------------------|
| Firm ID | 38078 |
| Firm/DBA Name | MANERI TRAFFIC CONTROL |
| Address Line1 | 47423 RAINBOW CANYON |
| Address Line2 | |
| City | TEMECULA |
| State | CA |
| Zip Code1 | 92028 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | mariamaneri@yahoo.com |
| Contact Name | MARIA MANERI |
| Area Code | (951) |
| Phone Number | 695-5104 |
| Fax Area Code | (951) |
| Fax Phone Number | 695-5105 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 13; 19; 30; 33; 36; 37; 40; 42; 56; |
| Districts | 04; 05; 07; 08; 11; 12; |
| DBE NAICS | 561990; |

ACDBE NAICS

| | |
|-------------------|-----------------------------------------------------------------------------------|
| Work Codes | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; |
| Licenses | C31 Construction Zone Traffic Control Contractor; D42 Sign Installation; |
| Trucks | |
| Gender | F |
| Ethnicity | HISPANIC |
| Firm Type | DBE |

[Back To Query Form](#)

FAX COVER SHEET

| | |
|------------|-----------------------------|
| TO | |
| COMPANY | |
| FAX NUMBER | 19163730183 |
| FROM | Aman Singh |
| DATE | 2014-04-11 15:38:07 GMT |
| RE | 08-0Q4904 WPCP BID PROPOSAL |

COVER MESSAGE

***ATTENTION: ESTIMATING* ESWPPP CONSULTANTS, LLC, DBE CERTIFIED**

***DBE CERTIFICATION # 35275* 902 CORTINA COURT WALNUT CREEK, CA 94598
PHONE
(925) 451 - 1337**

FAX # (925) 956-7191 <%28925%29%20956-7191>

Email address: eswppp@hotmail.com <eswppp@hotmail.com>

APRIL 11, 2014

BID OPEN DATE: 4/17/2014

CALTRANS CONTRACT: **08-0Q4904

***1.* *PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY):
\$1190** ***

***2.* *PREPARE **WATER POLLUTION CONTROL PLAN (WPCP-3 COPIES,
PARTIAL,
WPCP DOCUMENT ONLY): \$599 Base price****

3. **PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT FOR CONTRACTOR, E-FILE ONLY): \$150***

*** NOTES:***

***WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged \$75/hour.**

**** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.**

***** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan, indicating how each construction aspect will be managed to avoid the discharge of any pollutants.**

***IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925)**

451-1337 <%28925%29%20451-1337>.*

Tim Mehta

ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

[Back To Query Form](#)**Search Returned 1 Records**

Tue Apr 15 12:18:42 PDT 2014

Query Criteria

Firm/DBA Name: eswppp

Firm Type: DBE

| | |
|------------------------------|--------------------------------------------------------------------------------------------------------------------------------------|
| Firm ID | 35275 |
| Firm/DBA Name | ESWPPP CONSULTANTS LLC |
| Address Line1 | 902 CORTINA COURT |
| Address Line2 | |
| City | WALNUT CREEK |
| State | CA |
| Zip Code1 | 94598 |
| Zip Code2 | 4526 |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | eswppp@hotmail.com |
| Contact Name | TIMIRBARAN MEHTA |
| Area Code | (925) |
| Phone Number | 451-1337 |
| Fax Area Code | (925) |
| Fax Phone Number | 956-7191 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; |
| Districts | 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| DBE NAICS | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| ACDBE NAICS | 541330; 541620; |
| Work Codes | C8713 CONSULTANT, ENVIRONMENTAL; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8851 Lead Compliance; C8852 SWPPP Planning; |
| Licenses | EC Civil Engineer; |
| Trucks | |
| Gender | M |
| Ethnicity | ASIAN SUBCONTINENT |
| Firm Type | DBE |

[Back To Query Form](#)

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License # 652956 • Class C-10 & C-32 • UDBE # 38033

Email: Mailan@tlcinc-ca.com

Date: 4/16/2014

Attn: Estimator

Owner: Caltrans

Project: Contract No. 08-0Q4904, Route 95 in San Bernardino County near Needles

Bid Date: 4/17/2014 @ 2:00 PM

Quotation

| BID ITEM | DESCRIPTION | QTY. | UNIT | UNIT PRICE | ITEM TOTAL |
|----------|-------------------------------------------------------|------|------|------------|------------|
| 17 | Maintaining Existing TMS Elements During Construction | 1 | LS | 400.00 | 400.00 |
| 18 | Inductive Loop Detector (EA) | 4 | EA | 1,650.00 | 6,600.00 |
| | | | | | - |

| | |
|--------------------------|--------------------|
| TOTAL BID AMOUNT: | \$ 7,000.00 |
|--------------------------|--------------------|

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- Lay out, saw cut, wash, blow, dry, seal, and megg
- 2- Loop saw cut shall be filled with Hot Melt Sealant
- 3- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$5 million
- 4- One move-on

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control (Need 1 day)
- 3- Weekend work
- 4- Concrete & asphalt patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call or email me at Mailan@tlcinc-ca.com if you have any questions or need more information.

Sincerely,

Mai-Lan Nguyen

[Back To Query Form](#)**Search Returned 1 Records**

Wed Apr 16 17:21:33 PDT 2014

Query Criteria

Firm/DBA Name: traffic loops

Firm Type: DBE

| | |
|------------------------------|---------------------------------|
| Firm ID | 38033 |
| Firm/DBA Name | TRAFFIC LOOPS CRACKFILLING, INC |
| Address Line1 | 1915 W BALL RD. |
| Address Line2 | |
| City | ANAHEIM |
| State | CA |
| Zip Code1 | 92804 |
| Zip Code2 | |
| Mailing Address Line1 | 946 S. EMERALD ST |
| Mailing Address Line2 | |
| Mailing City | ANAHEIM |
| Mailing State | CA |
| Mailing Zip Code1 | 92804 |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | trafficloops@sbcglobal.net |
| Contact Name | MAI-LAN NGUYEN |
| Area Code | (714) |
| Phone Number | 520-4026 |
| Fax Area Code | (714) |
| Fax Phone Number | 520-4027 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 238210; 238990; |

ACDBE NAICS

| | |
|-------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Work Codes | C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; |
| Licenses | C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor; |
| Trucks | |
| Gender | F |
| Ethnicity | ASIAN PACIFIC |
| Firm Type | DBE |

[Back To Query Form](#)

DATE 04-17-2014

FROM : E M OIL TRANSPORT

1145 S. TAYLOR
MONTEBELLO, CA 90640
323-722-9088
FAX 323-722-5459
CELL MIKE PRYOR 818-336-0771
mike.pryor@emoiltransport.com

DUNS # 824736110 SBE# 37828 CAGE CODE# 4RQ42 TIN#
95-4508238

UDBE/SBE/MBE/WBE

TO ALL CONTRACTORS

CALTRANS 08-0Q4904 95/GOFFS NEAR NEEDLES

PRIMM PLANT FROM PARAMONT PARA \$130.00/HR

CALTRANS 5% CRUDE INDEX

PG 64-28 PM 587 tons@\$630.00 FROM PARA-PARA
SS1H TBD tons (PRICE include a tank to store tack oil AND DELIVERY) @ \$625.00 TON
OIL SPREADER 10 HOUR DAY \$1,650.00 PER DAY \$165/HR

PRICE DOES NOT INCLUDE TAX, ENVIRONMENTAL FEES AND ALL STAND BY TIME

STANDBY TIME AFTER 45 MINS @ 100.00/HOUR

EXPIRES 12-31-2016

Haul Binder = 212 hrs (130) = 27,560
Spread Oil = 84 hrs (165) = 13,860
Haul Emulsion = 20 hrs (130) = 2,600
\$44,020

1) VSS INTERNATIONAL INC
2)

Date/Time: Apr. 15. 2014 1:50PM

| File No. Mode | Destination | Pg(s) | Result | Page Not Sent |
|----------------|-------------|-------|--------|---------------|
| 8641 Memory TX | 19162276282 | P. 13 | OK | |

Reason for error
 E. 1) Hang up or line fail
 E. 2) Busy
 E. 3) No answer
 E. 4) No facsimile connection
 E. 5) Exceeded max. E-mail size

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
 CALTRANS BIDDER - DBE - COMMITMENT
 DBE-DB-042.19C (REV 06/03)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the success or third low bidder, it must be provided and included in specific sections 3 of the specifications. Failure to submit the required DBE information will be grounds for disqualifying the Bidder's commitment.

CONTRACT NO: 08-0Q4804
 BID NO: 1787A 372.00
 DATE: April 17, 2014
 BROKER/NAME: VSS International, Inc.
 DBE GOAL FROM CONTRACT, %: 8%
 DBE NAME CONTRACT CREATION:

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED | FOR CALTRANS USE ONLY | NAME OF DBE (If the name on the data link is agreed, include address and phone #. If not, address company name and phone #. Also include address) | DOLLAR AMOUNT DBE* |
|---------------------|------------------------------------------------------------------------------------------|-----------------------|---------------------------------------------------------------------------------------------------------------------------------------------------|--------------------|
| 5 | WPCP | | ESPEROP CONSULTANTS, LLC, C/O P 2220 802 Colton Ct, Walnut Creek, CA 94596 (925) 451-2527 | \$39,000 |
| LS PART 2 | CAL FIDEL PART TC | | Global Traffic Control, C/O P 20079 4433 Rainbow Campus, Tustin, CA 92680 (714) 948-4010 | \$4,670.00 |
| Part 10, Part 10-24 | Partial Treatment Mainline & Partial CI Bypassing | | C M CR Treatment, C/O P 10147 1140 South Taylor Ave, Stockton, CA 95204 (209) 722-8883 | \$44,820.00 |
| 17.18 | Traffic-Lesson | | Traffic-Lessons Crossing, C/O P 20005 1815 W. Bell Rd, Anaheim, CA 92804 (714) 948-4010 | \$7,890.00 |
| Part 8 & Part 11 | Training | | Pauli Training, Inc, C/O P 38128 231 W. Page Blvd, Anaheim, CA 92801 (925) 844-2235 | \$4,190.00 |

IMPORTANT: Identify all DBE items being selected for small business set-aside. Names of the DBE subcontractors and respective amounts of work set-aside are to be provided, where applicable, with the names and phone numbers of the subcontractors listed in the "Bidder's List" attached with your bid. Completed DBE quotes are required.

- DBE subcontractors must select their certification number and business set-aside to be processed by DBE tracking and performed by the same firm.
- If DBE items are to be performed or fulfilled by DBE, describe actual portion of item to be processed or fulfilled.
- See section 3.1.2 of the specifications to determine the credit allowed for DBE items.

Total Contract Commitment: \$231,539.00
 8.06 %
 Signature of Bidder: [Signature]
 Date: April 15, 2014
 Project Contact: Tim Schmid (Phone Type or Job)

Bidder ID: 880045
 OFFICE ADDRESS: DEPARTMENT OF TRANSPORTATION
 1521 WEST STREET
 SACRAMENTO, CA 95833-7900

ADA Notice: For individuals with sensory disabilities, this document is available in alternative formats. For information call (916) 664-6810 or TDD (916) 664-2980 or write to: Robert and Pamela Management, 11001 Blvd, San Jose, California, CA 95131.


Statement of Qualifications

B&E Consulting was established to meet the ever increasing demand for professional biological and environmental services in the desert Southwest. Our staff of professionals are dedicated to providing the most efficient and cost effective solutions to our customers needs. Whether your project encompasses an acre or thousands of acres, B&E Consulting can fulfill your project's requirements.

Since 2002, our project management staff have developed an excellent working relationship with

both Industry leaders and Federal/State/Local agencies alike. Our ability and experience to successfully serve as liaisons between


our clients and Regulatory Agencies can help ensure your project is completed with a minimum of compliance delays or costs.



Services

B&E Consulting is fully licensed and insured to provide the following services in California and Nevada.

- **Construction Site Surveys and Monitoring**
- **Presence/Absence Surveys**
- **Burrowing Owl and Mojave Desert Tortoise Monitoring and Mitigation**
- **Baseline studies for NEPA documentation and Biological Assessment Surveys**
- **Migratory Bird Treaty Act Surveys and Monitoring**
- **Sensitive Plant and Cactus Surveys**



EXPERIENCE—EXCELLENCE—CONSISTENCY

Biological & Environmental Consulting, LLC





**BIOLOGICAL AND ENVIRONMENTAL
CONSULTING, LLC**

Mailing Address: P.O. Box 94435
Las Vegas, Nevada 89193
Main Office: 6396 McLeod Drive, STE 4
Las Vegas, Nevada 89120

Phone: 702-629-2480
E-mail: Info@bioenvconsulting.com

Experience, Excellence, Consistency

About Us

The management of B&E Consulting have called the Las Vegas Valley home for more than 40 years. They have spent a majority of their lives in the Mojave desert throughout their professional pursuits.


Glen Church Jr., President and Chief Biologist, is a native of Las Vegas and received his degree from the University of Nevada Las Vegas in Environmental Science and Biology. His experience of successfully managing and providing on-site services spans a significant range of both infrastructure and residential/commercial development projects. Furthermore, Glen Church's years of experience in the industry has afforded him an excellent working relationship with numerous personnel in the Nevada and CA BLM, USFWS, Bureau of Reclamation, Nevada Dept. of Wildlife, CA Fish and Game and the USGS.

Dr. Glen Church Sr., Vice President, moved to Las Vegas in the late 1940's. He received his Doctor of Veterinary Medicine from Washington State University. During his years of practice in Las Vegas, Dr. Church has on numerous occasions provided professional services to the Dept. of Fish and Game.

Professional Experience

B&E Consulting is dedicated to providing our clients with superior biological and environmental services. The experience and consistency of our company's biologists servicing our clients helps us realize this goal. B&E Consulting's staff of professionals have acquired years of experience in both construction practices and compliance requirements in the following areas:

- **Contracted Biological Firm for the Nevada Department of Transportation (NDOT) to provide all biological compliance services on NDOT projects in District 1**
- **NEPA, ESA, MBTA Compliance Services**
- **Road and Highway Construction and Improvement Projects**
- **Water/Gas/Power Line Installation and Maintenance Projects**
- **Right of Way Restoration**
- **Mining and Drilling Projects**
- **Flood Control Projects**
- **Public Utilities Projects**
- **Governmental Facilities Projects**





California Fee Schedule

Biological and Environmental Consulting, LLC Hourly Rates:

B&E Consulting, LLC hourly rates are billed from office departure to office return. When biologists are on Per Diem, the hotel will be considered the office departure and return. Project Management billable hours include project research and planning, preparation of project specific worker education materials and other non-standard project specific documentation, on and off-site meetings, and project documentation duplication.

| Professional Service: | Hourly Rate | Overtime Rate |
|--------------------------------------|--------------------|----------------------|
| Project Manager | \$65 per hour | \$90 per hour |
| Lead Biologist (Large-scale Project) | \$65 per hour | \$90 per hour |
| Authorized Biologist | \$60 per hour | \$85 per hour |
| Biological Monitor | \$55 per hour | \$70 per hour |
| Project Reports and Documentation | \$50 per hour | \$75 per hour |
| GIS Services | \$50 per hour | \$75 per hour |

| Professional Service: | Flat Rate |
|-----------------------------------------|------------------|
| Minimum Site Review | \$1000 |
| Desert Tortoise Worker Education (only) | \$750 |

Mileage Rates:

Mileage is billed at Government Standard Rate per mile per vehicle for to, from, and on site miles, and any other mileage incurred while conducting work pertaining to the project.

Per Diem:

Per Diem is billed only when biologists are required to spend the night away because it is economically beneficial to the Client, is a safety issue, or requested by the Client for them to do so. When Per Diem is in effect for a project the maximum allowable reimbursable expense will be billed at Government Standard Rate per day per biologist, or at a pre-agreed upon rate between B&E Consulting and the Client.

Reimbursable Expenses:

Expenses that are reimbursable through the Client include but are not limited to: lodging, airfare, vehicle rental, rental of specialized equipment, project specific computer software, and any additional non-standard equipment or expense.

Overtime Rate:

B&E Consulting, LLC charges Overtime Rates for hours worked in excess of 40 hours per week per individual. Hours worked per week are the sum of the drive time and field time hours.



Glen E. Church Jr.
President / Chief Biologist

EDUCATION

B.A., Environmental Studies, Emphasis in Biological Studies, 1996
University of Nevada, Las Vegas

CERTIFICATIONS & TRAINING

USFWS Authorized
Desert Tortoise
Biologist since 2002

Clark County Air Quality
Management Dust
Certification

PROFESSIONAL RESPONSIBILITIES

- Manage all phases of project activities from design to completion
 - Coordinate field research and biological studies
 - Prepare documentation for Section 7 Consultation and Biological Assessments
 - Conduct presence/absence and clearance surveys
 - Provide mitigation services for protected species
 - Monitor construction projects for tortoises and other sensitive species including Burrowing Owls and Gila Monsters
 - Conduct worker education training
 - Prepare and review project reports
 - Prepare project proposals
 - Assess compliance needs and design of monitoring regime
 - Provide liaison services between the appropriate Agencies, Owners and Clients
-

PROFESSIONAL EXPERIENCE

- Attended the Desert Tortoise Council's "Introduction to Desert Tortoises & Field Techniques" Workshop in November 2013.
- Attended the BLM Workshop "Writing Better Biological Assessments" September 2012
- Prepared documentation for Section 7 Consultations for proposed Nevada Department of Transportation projects in District 1 (Southern Nevada) along the I-15 and US 95 corridors (2012)
- Prepared Biological Assessment for: the US Forest Service for a rainfall monitoring project (2010) in the Quinn Range north of Alamo, Nevada; the BLM for military exercises (Patriot Project 2005) in the surrounding areas of Alamo, Nevada
- Conducted desert tortoise and sensitive species related mitigation services for projects in Nevada, California and Arizona
- Desert tortoise experience includes Section 7 mitigation in accordance with the protocol set by USFWS Biological Opinions, zone of impact and zone of influence field studies, surveys and clearances, presenting desert tortoise worker education programs and construction site monitoring
- Ability to locate and document all signs of the desert tortoise including: scat, tracks, burrows, dens, courtship rings, drinking sites, carcasses and shell and egg fragments
- Experience handling desert tortoises for tagging/notching, relocation and translocation
- Migratory Bird Treaty Act compliance monitoring
- Burrowing Owl surveys and clearances
- Avian point count surveys
- Tested methodology for Tamarisk abatement in the Las Vegas Wash
- Small mammal trapping using Sherman Traps
- Collected data on terrestrial vertebrate communities using pit-fall traps



PROJECT EXPERIENCE

- NDOT 3546—Project Manager; B.O. Compliance and Desert Tortoise Construction Monitoring, Clark County, Nevada (12/13 to present).
- Colorado River Commission (CRC) for NDOT Boulder City Bypass Phase 1—Project Manager; High Voltage Tower Relocation - B.O. Compliance and Desert Tortoise Construction Monitoring, Boulder City Nevada (2/14 to present).
- LVP 12257 Kyle and Lee Canyon Roads—Project Manager; B.O. Compliance and Desert Tortoise Construction Monitoring, Las Vegas, Nevada (9/13 to present).
- NDOT 3530 Cactus Interchange – Project Manager and Lead Biologist; B.O. Compliance and Desert Tortoise Construction Monitoring, Las Vegas, Nevada (3/13 to present, 2 year Project).
- NDOT 3527 Boulder City By-Pass Phase 1 Package 2A – Project Manager and Lead Biologist; B.O. Compliance and Desert Tortoise Construction Monitoring, Las Vegas, Nevada (11/12 to present, All Phases estimated 8 years to completion).
- Western Area Power Authority (WAPA) for NDOT Boulder City Bypass Phase 1—Project Manager; High Voltage Tower Relocation - B.O. Compliance and Desert Tortoise Construction Monitoring, Boulder City Nevada (2/13-5/13).
- Valley of Fire Water System Improvement Project – Project Manager; Environmental compliance and desert tortoise construction monitoring; Valley of Fire, Nevada (07/13 to 09/13).
- Vidler Water Company: Toquop Energy Project Well Sites Biological Assessment Tule Desert – Project Manager and Lead Biologist; Nevada (1/13 to present).
- NDOT Surveys US 95 and I-15 – Project Manager; Preparation of reports from Presence/Absence Surveys for use in Section 7 Consultation for proposed federal action in the US 95 and I-15 corridors, Las Vegas, Nevada (September 2012).
- Scenic Byways Fire Canyon Overlook Project, Valley of Fire – Project Manager; B.O. Compliance and Desert Tortoise Construction Monitoring, Las Vegas, Nevada (8/12 to 2/13).
- NDOT 3480 – Project Manager; B.O. Compliance and Desert Tortoise Construction Monitoring, Las Vegas, Nevada (5/12 to 8/12).
- NDOT 3466 – Project Manager; B.O. Compliance and Desert Tortoise Construction Monitoring, Las Vegas, Nevada (5/12 to present).
- Cornerstone Park – Project Manager; Migratory Bird Treaty Act Compliance Monitoring, Henderson, Nevada (8/11 to 7/12).
- NDOT 3453 – Project Manager; B.O. Compliance and Desert Tortoise Construction Monitoring, Boulder City, Nevada (8/11 to 7/12).
- NDOT 3424 – Project Manager; B.O. Compliance and Desert Tortoise Construction Monitoring, Las Vegas, Nevada (06/11 to 6/12).
- NDOT 3414 – Project Manager; B.O. Compliance and Desert Tortoise Construction Monitoring, Searchlight, Nevada (06/10 to 3/12).
- NDOT 3412 – Project Manager; B.O. Compliance and Desert Tortoise Construction Monitoring, Las Vegas, Nevada (06/10 to 7/11).
- Lincoln County Monitoring Stations, Quinn Range – Project Manager; Biological Assessment of eight proposed monitoring location for the US Forest Service, Alamo, Nevada (June 2011).
- NDOT 3397 – Project Manager; B.O. Compliance and Desert Tortoise Construction Monitoring, Las Vegas, Nevada (04/10 to 3/11).
- NDOT 3394 – Project Manager; B.O. Compliance and Desert Tortoise Construction Monitoring, Coyote Springs, Nevada (04/10 to 6/11).
- Duck Creek Railroad Detention Basin – Project Manager; Desert Tortoise Clearance Survey and Succulent identification and counts, Las Vegas, Nevada (9/09).
- NDOT 3312 Pahrump – Project Manager; B.O. Compliance and Desert Tortoise Construction Monitoring, Pahrump, Nevada (10/06 to 6/07).
- Pacific Southwest Development – Project Manager; Migratory Bird Treaty Act Compliance Monitoring, Las Vegas, Nevada (2006).



- Sempra Utilities (SoCal Gas and SDG&E), On-Call Biological Services – Project Manager; B.O. Compliance and Desert Tortoise Construction Monitoring, Southern California Region (7/05 to 3/08).
- Coyote Springs Investment Clearance – Project Manager; Desert Tortoise Clearance, Coyote Springs, Nevada (7/05 to 3/08).
- Aspen Environmental, Patriot Exercises – Project Manager; Preparation of Biological Assessment for eight sites in the Alamo area, Alamo, Nevada (4/05 to 6/05).
- Aspen Environmental, F-4 Retention Basin – Project Manager; B.O. Compliance and Desert Tortoise Construction Monitoring, Las Vegas, Nevada (8/05 to 8/06).
- Aspen Environmental, F-4 Retention Basin – Project Manager; B.O. Compliance and Desert Tortoise Construction Monitoring, Las Vegas, Nevada (8/05 to 8/06).
- Southern Nevada Water Authority Treatment and Transmission Facilities – Authorized Biologist, Desert Tortoise Construction Monitoring, Las Vegas, Nevada. (2004-2006).
- Aztec Environmental, Buffalo Flood Control Channel – Authorized Biologist, Desert Tortoise Construction Monitoring, Las Vegas, Nevada (07/05)
- Coyote Springs Investment Clearance – Authorized Biologist, Desert Tortoise Clearance, Coyote Springs, Nevada (2004).
- US Corps of Engineers F4 Retention Basin – Authorized Biologist, Desert Tortoise Construction Monitoring, Las Vegas, Nevada (2005).
- Kern River Gas Transmission Company – Authorized Biologist, Desert Tortoise Construction Monitoring, and Raptor Monitoring, Beaver Wash, Arizona to Kern County, California Spreads 6-10 (2002-2004)
- BLM Land Sale EIS 50,000-acre Survey – Migratory Bird Habitat Delineation, Desert Tortoise Survey, Burrowing Owl Survey, Sensitive Plant Survey, and Cactus Counts, Clark County, Nevada (2004-2005)
- Aztec Environmental, Duck Creek Detention Basin – Authorized Biologist, Desert Tortoise Construction Monitoring, Succulent Salvage, Las Vegas, Nevada (2004-2005)

LAS VEGAS PAVING CORP.



WE'RE #1
4420 South Decatur Blvd
Las Vegas, NV 89103

Bid Proposal

LVP TAX ID 88-0072823
QUOTE DATE April 17, 2014

TERMS Contract

CLIENT REP Mathew Ferguson
CLIENT PO #
VENDOR #

CUSTOMER: **VSS INTL**
3785 Channel Drive
W. Sacramento, CA 95691
Email: Elizabeth.Lowrie@Slurry.com
Attn: Mathew Ferguson Email: Mathew.Ferguson@Slurry.com

WORK REGION: San Bernardino County CA

PROJECT: **08-0Q4904 Near Needles**

| | DESCRIPTION | TYPE | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|----|---------------------------------------|-----------------------|----------|------|------------|------------------------|
| 1 | Replace Asphalt Concrete Surfacing | Type A 3/4" PG64-28PM | 6,240 | CY | \$ 274.00 | \$ 1,709,740.80 |
| | <u>Alternate:</u> | | | | | |
| A1 | Supply Asphalt Mix - Delivered | Type A 3/4" PG64-28PM | 12,480 | TN | \$ 117.00 | \$ 1,460,160.00 |
| | <u>Special Options:</u> | | | | | |
| SO | Asphalt Oil Supply - 60% Supplier DBE | EM Oil & Transport | 587 | TN | \$ 378.00 | \$ 221,886.00 |

SPECIAL CONDITIONS:

- This bid proposal shall be part of any contract entered into.
- A contract must be executed with 20 days to protect pricing.
- No contractor Quality assurance/Quality Control testing is included in pricing, all testing shall be by others.
- All scheduling shall be pending appropriate weather.
- No overtime is included in proposal, special shifts and overtime shall be mutually agreed upon.
- All standby shall be billed at a cost plus 20% markup
- Traffic control provided by others - 15 working days, with 4 x 10hr/shifts per week
- Staging areas along work areas provided by others
- Layout by others
- If a bond is required please add \$5/\$1000 to cover the cost
- We are a union contractor
- If contractor chooses to use our DBE the following information applies:
EM Oil Transport, Inc Cert #10447
1145 S. Taylor St
Montebello, CA 90640
(323)722-9088

| | | | | | |
|-----------------|--|--|--|--|------------|
| Subtotal | | | | | TBD |
| Sales Tax | | | | | |
| TOTAL | | | | | TBD |

DIRECT ALL INQUIRIES TO:
Dan Peressini
(702) 236-3520
Email: Dan.Peressini@LasVegasPaving.com

Las Vegas Paving
4420 South Decatur Blvd
Las Vegas, NV 89103

THANK YOU FOR THE BUSINESS!

Approval Signature: _____
Name: _____
Title: _____
Date: _____



(209) 263-0123

—Chester Bross Construction—

Western Division
39 California Street, PMB 118
Valley Springs, CA. 95252
209-920-3595 Phone
209-263-0123 Fax

Contact: Shawn Simmons

Shawn.simmons@chesterbross.com

Contractor's license CA: A-978879

To: VSS
ICO: Mathew Ferguson
Job name: CALTRANS 08-0Q4904 NEEDLES
Quote #: CBC2014-115
Proposal date: 4/17/14
Project bid date: 4/17/14
Addenda: 1
Date of plans:
Date of revision:


| ITEM | DESCRIPTION | UNIT | QTY | UNIT PRICE | TOTAL PRICE |
|-------------|-------------------------------------|------|------|-------------|----------------|
| 2 (PARTIAL) | TRAFFIC CONTROL SYSTEM | LS | 1 | \$75,000.00 | \$75,000.00 |
| 8 (PARTIAL) | SAND COVER SEAL (SUPPLY TO JOBSITE) | TON | 420 | \$25.00 | \$10,500.00 |
| 11(PARTIAL) | SCREENINGS (SUPPLY TO JOBSITE) | TON | 2760 | \$64.00 | \$176,640.00 |
| 12 | REPLACE ASPHALT CONC SURFACING | CY | 6240 | \$300.00 | \$1,872,000.00 |
| (PARTIAL) | MOBILIZATION | LS | 1 | \$60,000.00 | \$60,000.00 |
| | | | | TOTAL: | \$2,194,140.00 |

TERMS AND CONDITIONS:

- Unit price quotation.
- Sales Tax included in items 8 and 11. Items 8 and 11 delivered FOB jobsite or chip spreader with 15 minutes on the jobsite. Standby after 15 minutes at \$1.83 per minute. Standby is per load, not weighted average of daily truck time.
- This proposal is all or nothing unless agreed upon prior to bid close.
- Chester Bross is a Union Contractor.
- Proposal is based on 1 mobilization to and from the project site. Additional mobilization billed at cost plus 15%.
- Prices include QC for Bid item 12 only.
- Proposal is valid for 30 days from the proposal date above.
- The acceptance of this proposal is contingent on a mutually agreed upon schedule.
- Three weeks minimum notice required for scheduling.
- Prices herein exclude any premium time for labor over 9 hrs.

- General Contractor to provide clean out area for paver at the end of each shift, CBC will clean out the machine generating spoils on and near a plastic parking blanket. Said spoils and plastic to be cleaned up and disposed of by the Prime Contractor at no additional cost to CBC.
- Proposal based on consecutive paving days.
- CBC not responsible for pre or post profile ride testing or smoothness requirements attributed thereto other than those directly attributed to fault of CBC's workmanship.
- The acceptance of this proposal is contingent on the approval of the CBC credit department.
- Payments are due net 30, interest at 1.5% on any amounts pending after 30 days.
- Proposal excludes any and all layout, surveying, permits, fees temporary or permanent striping, and SWPPP measures.
- No retention to be withheld.
- Traffic Control for CBC work only.
- Light plants (if needed), portable restroom provided by Prime.
- No bond included.
- Anything not specifically shown as included should be considered excluded.
- The terms included within or referenced by this proposal are to be included in any contract agreement.

Please call if you have questions.



Shawn N. Simmons
Western Division Manager



P.O. Box 38 • 2281 E. Postal Drive • Pahrump, NV 89041
(775) 727-6900 • FAX (775) 727-6010

Wulfenstein
CONSTRUCTION CO., INC.

Material Quote

To: VSS International
Att.: Elizabeth Lowrie
Phone: (916) 373-1500

From: Jim Wulfenstein
Wulfenstein Construction
License No. 0014771 Unlimited

Re: CalTrans 08-0Q4904 Precoated Screenings

Date: April 17, 2014

| Item | Description | Unit | Unit price |
|------|----------------------------------------------------|------|------------|
| 1 | 3/8" Fine Precoated Screenings FOB Gravel Pit Road | Ton | \$38.50 |

Price is FOB Gravel Pit Road pit in Pahrump.

Price based on approx. 2,760 tons.

Allow 30 days for raw chip production.

Quote good for 30 days.

Contact Russ Lewis for additional information.

Proposal good for 30 days
If acceptable please sign and return

By (Title)

Paving • Asphalt • Sand & Gravel



P.O. Box 5855
 Bakersfield, CA 93399
 Office 801-382-3530
 Fax 801-382-1054



Asphalt Sales Order Confirmation

Date: 4-16-14

Bid Date: 4-17-14

| | |
|--------------------------------------------|---------------------------------|
| To: <u>VSS International</u> | Proposal No.: _____ |
| <u>W. Sacramento, CA</u> | Project: <u>Needles AR/CR18</u> |
| Contact: <u>Matthew Ferguson</u> | Project No.: <u>08-0Q4904</u> |
| Phone: <u>916-373-1500</u> | Customer PO: _____ |
| Fax: <u>916-416-6130 (cell)</u> | |
| e-mail: <u>Matthew.Ferguson@slurry.com</u> | |

Dear Matthew

This confirms the quote for asphalt products described below by Paramount Petroleum Corporation ("Paramount") and VSS International, for the above referenced project, as agreed:

| Product Description | Volume Quantity | Unit Price* | Indexed Y/N | Index Basis | Time Frame |
|---------------------|-----------------|-------------|-------------|-------------|-------------|
| R-18 with 7622R | 50+/- | 690.00 | Y | 573.70 | Summer 2014 |
| R-18 warm mix | | | | | |
| with 7622R | 50+/- | 710.00 | Y | 573.70 | Summer 2014 |
| P.670-10 | 250+/- | 555.00 | Y | 573.70 | Summer 2014 |

Freight Y/N: N Freight Rate: \$ _____ Other Charges: _____

Validity: This price quotation will remain valid for a period of 10 days from the above date, at which time this quotation becomes null and void. Acceptance of this quotation, when signed by Paramount and VSS International, will remain in full force and effect pursuant to the terms as described therein.

Prices are firm for the dates and/or volumes indicated, unless otherwise noted on this confirmation order exclude all applicable taxes, unless noted otherwise. All Prices quoted are FOB the Bakersfield asphalt loading rack terminal, unless otherwise noted. The price quoted is for full truck/trailer loads only, partial or return loads will incur an additional charge. Exemption/Resale Certificate must be received by Paramount prior to invoicing or this order will be taxed accordingly.

Title Transfer: Title and risk of loss transfers to customer at the last permanent flange of the loading rack.

Terms: Based upon approved credit from Paramount credit department

Quality: The quality of the material delivered to customer pursuant to this agreement will meet ASTM specifications for the grade of asphalt identified above. Certificates of quality will be issued to the customer, as requested. Paramount will take samples of all tank shipments and will retain said samples for a minimum of six (6) months from date of delivery. Any quality disputes will be resolved by testing retain samples.

Quantity: The quantities and prices noted above are for the agreed upon project time frame, as noted above. No extension of time is granted unless agreed to, in writing by both parties.

All other terms and conditions are as per Paramount's General Terms and Conditions, which you have previously received. Paramount appreciates your business and looks forward to serving all your asphalt needs. Please sign below and return by mail or fax within 15 days of the awarding of the bid. Please mail the original to Paramount at the above address.

Regards,

Kathy Defazio
 Marketing Representative

Accepted: _____
 Title: _____
 Date: _____



P.O. Box 5695
 Bakersfield, CA 93388
 Office 851-392-3830
 Fax 851-399-1054



Asphalt Sales Order Confirmation

Date: 4-15-14

Bld Date: 4-17-14

| | |
|--------------------------------------------|---------------------------------|
| To: <u>VSS International</u> | Proposal No.: _____ |
| <u>W. Sacramento, CA</u> | Project: <u>Needles AP/CR18</u> |
| Contact: <u>Matthew Ferguson</u> | Project No.: <u>08-0Q4904</u> |
| Phone: <u>916-373-1500</u> | Customer PO: _____ |
| Fax: <u>916-416-6130 (cell)</u> | |
| e-mail: <u>Matthew.ferguson@Slurry.com</u> | |

Dear Matthew

This confirms the quote for asphalt products described below by Paramount Petroleum Corporation ("Paramount") and VSS International, for the above referenced project, as agreed:

| Product Description | Volume Quantity | Unit Price* | Indexed YIN | Index Basis | Time Frame |
|---------------------------|-----------------|-------------|-------------|-------------|-------------|
| K-18 with 76.22R | 50+/- | \$670.00 | Y | 573.70 | Summer 2014 |
| K-18 warm mix with 76.22R | 50+/- | \$690.00 | Y | 573.70 | Summer 2014 |
| PG 70-10 | 250+/- | \$535.00 | Y | 573.70 | Summer 2014 |

Freight Y/N: N Freight Rate: \$ _____ Other Charges: _____

Validity: This price quotation will remain valid for a Period of 10 days from the above date, at which time this quotation becomes null and void. Acceptance of this quotation, when signed by Paramount and VSS International, will remain in full force and effect pursuant to the terms as described therein.

Prices are firm for the dates and/or volumes indicated, unless otherwise noted on this confirmation order exclude all applicable taxes, unless noted otherwise. All Prices quoted are FOB the PPC Los Angeles asphalt loading rack terminal, unless otherwise noted. The price quoted is for full truck/trailer loads only, partial or return loads will incur an additional charge.

Exemption/Resale Certificate must be received by Paramount prior to invoicing or this order will be taxed accordingly.

Title Transfer: Title and risk of loss transfers to customer at the last permanent flange of the loading rack.

Terms: **Based upon approved credit from Paramount credit department**

Quality: The quality of the material delivered to customer pursuant to this agreement will meet ASTM specifications for the grade of asphalt identified above. Certificates of quality will be issued to the customer, as requested. Paramount will take samples of all tank shipments and will retain said samples for a minimum of six (6) months from date of delivery. Any quality disputes will be resolved by testing retain samples.

Quantity: The quantities and prices noted above are for the agreed upon project time frame, as noted above. No extension of time is granted unless agreed to, in writing by both parties.

All other terms and conditions are as per Paramount's General Terms and Conditions, which you have previously received. Paramount appreciates your business and looks forward to serving all your asphalt needs. Please sign below and return by mail or fax within 15 days of the awarding of the bid. Please mail the original to Paramount at the above address.

Regards,

Kathy DeJager
 Marketing Representative

Accepted: _____
 Title: _____
 Date: _____

Contract Proposal



Date: 4/17/2014
 Proposal Number: 14-7822
 To: VSS International, Inc. Phone: -
 Attention: Matt Fax: -
 From: Jordan Reed Email:
 Pages: 1 Bid Date:
 Subject: Caltrans 08-0Q4904 Expiration Date:

| ITEM # | DESCRIPTION | UNIT | QUANTITY | UNIT PRICE | TOTAL |
|--------|-------------------------------------------------------|------|----------|--------------|---------------------|
| | Blended Type 2 Asphalt Rubber Binder | TON | 300 | \$ 757.00 | \$227,100.00 |
| | Blended Type 1 Asphalt Rubber Binder | TON | 80 | \$ 780.00 | \$62,400.00 |
| | Mobilization | EA | 1 | \$ 35,400.00 | \$35,400.00 |
| | Asphalt Rubber Plant Charge (Additional Day Beyond 4) | DAY | - | \$ 11,900.00 | \$0.00 |
| | Warm Mix Additive (Per Ton Asphalt Rubber) | TON | 120 | \$ 140.00 | \$16,800.00 |
| | TOTAL | | | | \$341,700.00 |

Terms and Conditions

Price includes labor, equipment, reacting, and pumping of asphalt rubber per binder design. Customer to provide raw materials to VSSI or purchase from VSSI at the above rates.

Price based on 4 consecutive days of 10 hour production shifts yielding approximately 100 tons of finished binder per shift. VSSI shall be notified of cancellations of a production shift by noon the preceding day. Failure to provide this notification will result in a production shift being billed. All non-production days after plant setup shall be billed as standby days at a rate of \$5000 per day. Each additional hour beyond 10 per production shift shall be billed at \$1025 per hour. A production shift starts when VSSI personnel begin operations on site for the day and ends when VSSI personnel cease operations for the day. No credits will be issued for days saved due to underruns in contract quantities. All fuel and heating costs to be billed to customer at VSSI's cost. VSSI shall not be held liable for any downtime back charges.

Virgin asphalt not purchased from VSSI to be supplied to VSSI operation at a minimum of 375F. Failure to provide asphalt at this temperature will require VSSI to heat the asphalt, which may result in production delays, increased fuel charges, and overtime charges. VSSI will not be held liable for any production delay or reduced daily production resulting from insufficient temperature of supplied asphalt.

VSSI reserves the right to rescind bid if it is not accepted within 10 days of the project bid opening. Customer shall schedule work with VSSI at least 4 weeks prior to project start date. Scheduling is subject to plant availability and compatibility with VSSI's schedule.

Customer to provide location for VSSI to set up hot plant and stage materials, subject to VSSI's approval. Electrical work and supply required to tie asphalt rubber equipment into hot plant shall be provided by customer at customer's expense. Pre-lien information shall be provided to VSSI prior to mobilization.

VSSI to be paid for all material blended. Customer to take possession of all asphalt rubber binder delivered to project site. Payment terms 20 days 1%, NET 30 days from date of services rendered.

Paving contractor shall perform all paving in accordance to the project specifications and industry best practices. Quotation excludes applicable taxes, binder design, permits, testing, QC-QA plan, inspection, Storm Water Pollution Prevention Program, and bond. VSSI is bondable at 0.5% (\$5.00/\$1,000.00)

Acceptance of this proposal accepts these terms regardless of requirements by owner.

Accepted: _____
Contractor/Firm
 By: _____
Authorized Representative, Owner
 Date: _____

VSS International is an Open Shop Contractor and will not become signatory to any labor agreements.

3785 CHANNEL DRIVE • WEST SACRAMENTO, CA 95798, USA • PHONE (916) 373-1500 • FAX NO. (916) 373-0183
 CA LICENSE NO. 293727A • NV LICENSE NO. 014802A • OR LICENSE NO. 65821
 ID LICENSE 13304-AAA-4(47) • WA LICENSE NO. VALLESS182NJ

PAVEMENT MAINTENANCE SPECIALISTS

| |
|---------------------|
| West Sacramento, CA |
| Redding, CA |
| X Bakersfield, CA |
| White City, OR |

VSS EMULTECH
Road Oiling and Bulk Transport
 "PROVEN SPECIALISTS IN QUALITY MATERIALS AND SERVICE"



QUOTATION

| | | | | | |
|----------------------------------------------------------------------------------------------------------|----------------------------------------------------------|------------------------------------|--------------------|-------------------|------------------|
| PROJECT | Caltrans - 08-0Q4904 San Bernardino County | | DATE | 04/17/14 | |
| BID DATE | 4/17/2014 | | PROJECTED TO CONST | 2014 | |
| COMPANY | VSS International, Inc. | | TELEPHONE | | |
| ADDRESS | | | FAX | | |
| | | | TALKED TO | | |
| ITEM | QTY | DESCRIPTION | UNIT | UNIT PRICE | EXTENSION |
| INDEXED | 8 | CSS-1h | US Ton | \$ 543.00 | |
| | 8 | Water | US Ton | \$ 50.00 | |
| | | Freight (24 Ton Minimum) | US Ton | \$ 68.57 | |
| | | Spreading (4 hour minimum per day) | Hour | \$ 195.00 | |
| | | Plus Applicable Taxes | | | |
| | | 1 Hour Free Unloading | | | |
| | | Excess Unloading/Standby | Hour | \$ 100.00 | |
| | | Pump charge (if applicable) | Load | \$ 100.00 | |
| | | Layover | Each | \$ 150.00 | |
| | | | | TOTAL | |
| EXPIRATION DATE | Prices and availability subject to change without notice | | | | |
| COUNTY | San Bernardino | | | | |
| DELIVERY LOCATION | Needles* | | | | |
| Payment Terms 30 Days NET | | | | | |
| Quotation Must Be Signed, Accepted, And Returned Within 10 Days After Bid Opening To Remain Valid | | | | | |
| Quotation Contingent on Credit Approval | | | | | |
| QUOTATION BY | ACCEPTED BY: | | | | |
| JORDAN REED (916) 371-8480 | SIGNED: | | | DATE: | |

3785 Channel Drive, West Sacramento, CA 95691
 7200 Pit Road, Redding, CA 96001
 3800 Gilmore Ave, Bakersfield, CA 93308
 7701-11th Street, White City, OR 97503

(916) 371-8480
 (530) 241-1364
 (661) 323-5904
 (541) 826-3373

FAX (916) 373-0183
 FAX (916) 373-0183
 FAX (916) 373-0183
 FAX (916) 373-0183

Hightower Trucking, Inc
Minority- DBE Status # NV01305UCPN
Off- (702) 492-1012
Cell (702) 210-2480
Fax- (702) 492-1014
Email- Collin@HightowerTrucking.com



April 17, 2014

Customer: Valley Slurry Seal

Attention: Elizabeth Lowrie

Project: Needles

Email: Elizabeth.lowrie@slurry.com

Tel: 916-373-2470

Fax: 916-373-0183

Product Description:

Price F.O.B.

Slurry Seal Sand from Wulfenstein Gamebird --Material charged to Valley Slurry Seal
Delivery in Super 10w with Chip Bars \$ 110.00 per hour (No Tax)
3 hours 15 minutes Travel Time per Day per Truck

Applicable taxes not included. There is no tax on freight supplied by Hightower Trucking, Inc.

Prices are based on full loads at least 22 tons in End Dumps and Super 10 Wheelers.

Thank you for the opportunity to quote your project. If you have any questions, please call me at my office at 492-1012, or my cellular 210-2480.

Pricing is based on product availability at the selected pit.

Quote is based on full loads, partial loads will be invoiced at an hourly rate of \$ 82.00 per hour for End Dumps and Super 10w's & \$ 115.00 for Double Belly Dumps.

Prices are subject to change only with a 30 day written notice.

It is the responsibility of the customer to ensure reasonable access into the site for trucks.

Hightower Trucking reserves the right to implement a fuel surcharge if Diesel Fuel rises above 4.00 per gallon.

Hightower Trucking will give the customer written notice prior to any charges and no charges will be retroactive.

[NAC 372.101], ALL MATERIAL SALES ARE FOB SHIPPING POINT. Pursuant to Nevada sales tax regulations trucking and backhaul fees are separate and therefore noa-taxable.

This quotation is good until July 31, 2014.

Sincerely,

A handwritten signature in black ink, appearing to read "Collin J. Hightower".

Collin Hightower
Hightower Trucking, Inc.- HTI

JERNIGAN PIPELINE SUPPLY

3536 RHONDA RD. COTTONWOOD CA. 96022
 OFFICE (530) 377-5090 * FAX (530) 377-5092
 E-MAIL jpipe07@yahoo.com
 JPS IS A CERTIFIED SMALL BUSINESS #53794

TO: ESTIMATING

| | | | |
|------------------------------|--------------------|---------------------|----------------|
| Quot | BID DATE: 04/17/14 | SUBMITTED: 04/11/14 | BY: Mike Hicks |
| JOB: C-DOT 08-0Q4904 | DELIVER TO: _____ | | |
| OTHER INFO: NEEDLES | JOBSITE | | |
| FUEL SURCHARGE WILL BE ADDED | | | |

| ITEM | QTY | UNITS | SIZE | TYPE | DESCRIPTION | UNIT PRICE | EXTENDED PRICE | |
|-----------------------------------------------------|-----|-------|------|------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------|----------------|--|
| 6 | 1.F | 1000 | | | TEMPORARY FENCE (TYPE DESERT TORTOISE) INCLUDES: 10 RLS 1"X 2"X 48"X 100' WIRE FENCE 14 GA 2 RLS 14GA BARBLESS WIRE 1,320' /RL 2 EA 12GA WIRE TIES 6 1/2" 1 BX 9GA HOG RINGS 25 LB /BX 100 EA 1"X 4' METAL POST 1 BX 6"X 2"X 6" 11 GA U-PIN 1,000/ BX 2 EA HOG RING PLIERS | \$7.05 | \$7,050.00 | |
| ALL ITEMS TO BE SUPPLIED NOT INSTALLED | | | | | | | | |
| SUBJECT TO PRICE INCREASE IF NOT SHIPPED IN 60 DAYS | | | | | | Must Add Sales Tax | \$7,050.00 | |

PRICES QUOTED DO NOT INCLUDE APPLICABLE TAXES. THE ABOVE IS NOT A GUARANTEED LIST OF MATERIALS. MATERIALS WILL BE INVOICED AT UNIT PRICES FOR ACTUAL MATERIAL RECEIVED. PRICES ARE F.O.B. DESTINATION IN FULL TRUCK AND TRAILER LOADS TO STOCKPILES ACCESSIBLE BY TRUCKS UNDER THEIR OWN POWER. IF MATERIAL IS ORDERED IN LESS THAN TRUCK AND TRAILER LOADS THERE WILL BE AN ADDITIONAL CHARGE FOR FREIGHT. WE WILL FURNISH STOCK PIPE LENGTHS AND JOBS, PLUS A MINIMUM NUMBER OF NON-STANDARD CLOSURE PIECES. MATERIALS WILL BE NESTED WHEREVER POSSIBLE TO MINIMIZE FREIGHT. CONTRACTOR RESPONSIBLE FOR UNLOADING.

ASK FOR: Mike Hicks ACCEPTANCE BY: SIGNED QUOTE
 PRICES ARE FIRM FOR: 30 Days FOR DELIVERY BY: AGREEMENT **Terms are 30 Days Net**

(25a) 263-0123



SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS
License #985180

BID DATE: 4/17/14
BID TIME: 2:00 P.M.

PROJECT NAME: Caltrans 08-DQ4904
LOCATION: In San Bernardino County Near Needles


BOND RATE: 1% ADDENDUMS NOTED: 1

| ITEM # | DESCRIPTION | QUANTITY | UM | UNIT PRICE | TOTAL |
|-------------------|----------------------------------------|----------|----|------------|------------------|
| 6 | Temporary Fence (Type Desert Tortoise) | 1000 | LF | \$ 12.10 | \$ 12,100.00 |
| TOTAL BID: | | | | \$ | 12,100.00 |

NOTE: Contract or Letter of intent required within 60 days of bid in order to hold pricing.

EXCLUSIONS: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, GROUNDING, CONCRETE SLABS OR POTHOLEING.

Thank You,



Tom Lyons

Estimator / Project Manager

Ferreira Coastal Construction
16188 Vista Del Rio Ave.
Chino, CA 91710

Phone (909) 606-6900 Ext. 26
Fax (909) 606-7711
E-mail tyons@ferreiraconstruction.com

California Professional Engineering, Inc. PAID

PHONE: (626) 810-1338

FAX: (626) 810-1322

Email: van@cpengineeringinc.com

929 Otterbein Avenue Unit E
La Puente, CA 91748
License # 793907, A & C-10; 8A Certified
Certified DBE/UDBE/SBE Caltrans 031277
Bid Sync SMBE #1171220
Expiration: July 1, 2014

| | |
|---------------------|---------------|
| ESTIMATE No. | 14-564 |
|---------------------|---------------|

PROJECT NAME: RTE 39 PLACING SEAL COAT

PROJECT No: 08-0Q4904

CITY, STATE: SAN BERNARDINO COUNTY

BID DATE: 4/17/2014

BID TIME: 2 PM

We hereby submit specifications, estimates, and propose to furnish the labor, material and equipment necessary to complete the following items of work:

| ITEM | DESCRIPTION | UNIT | QTY | UNIT PRICE | TOTAL |
|-----------------------------------------------------------------|-----------------------------------------------------------------------------|------|-----|------------|----------|
| 17 | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS | 1 | 250.00 | 250.00 |
| 18 | INDUCTIVE LOOP DETECTOR | EA | 4 | 1,250.00 | 5,000.00 |
| NOTE: TRAFFIC CONTROL EXCLUDED; 1 DAY OF TRAFFIC CONTROL NEEDED | | | | | |

| |
|------------------|
| Union Contractor |
|------------------|

| | |
|--------------|-------------------|
| TOTAL | \$5,250.00 |
|--------------|-------------------|

- | |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| <ol style="list-style-type: none"> 1. Loop Stub-Out Must Exist If Not Called Out To Replace Per Plans. 2. One Move-In Only. 3. Extra Move-In \$1,500.00. 4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|

SIGNATURE _____

Note: Excludes bond premium, all permits, signage, lane closures, water, sidewalk concrete, regulatory signs, hauling dirt & debris away, handicap ramps, repaving street, repaving potholes, striping, cold mix, and any inspection fees.
Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter

[Back To Query Form](#)

Search Returned 1 Records

Tue Apr 15 12:19:32 PDT 2014

Query Criteria

Firm/DBA Name: california professional

Firm Type: DBE

| | |
|------------------------------|------------------------------------------------|
| Firm ID | 31277 |
| Firm/DBA Name | CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING |
| Address Line1 | 929 OTTERBEIN AVENUE, UNIT E |
| Address Line2 | |
| City | LA PUENTE |
| State | CA |
| Zip Code1 | 91748 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | van@cpengineeringinc.com |
| Contact Name | VAN TAN NGUYEN |
| Area Code | (626) |
| Phone Number | 810-1338 |
| Fax Area Code | (626) |
| Fax Phone Number | 810-1322 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 10; 15; 19; 30; 33; 36; 37; |
| Districts | 06; 07; 08; 11; 12; |
| DBE NAICS | 237310; 238210; |

ACDBE NAICS

| | |
|-------------------|----------------------------------------------------------------------------------------------------------------------------|
| Work Codes | C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; |
| Licenses | A General Engineering Contractor; C10 Electrical Contractor; |
| Trucks | |
| Gender | M |
| Ethnicity | ASIAN PACIFIC |
| Firm Type | DBE |

[Back To Query Form](#)



Lic # 822450, C10

PROJECT QUOTATION

| | |
|----------------------|-------------------|
| Project Description: | Rte 95 |
| | 08-0Q4904 |
| Owner/Contact: | Cal Trans |
| Bid Date: | 4-17-14 @ 2:00 pm |


| Item # | Description of Work | Quantity | Unit | Unit Price | Extension |
|--------------------|---------------------------------|----------|------|------------|-----------------|
| 17 | Maintaing Existing TMS Elements | 1 | Ls | \$1,200.00 | 1,200.00 |
| 18 | Inductive Loop Detector | 1 | Ls | \$6,948.00 | 6,948.00 |
| Grand Total | | | | \$ | 8,148.00 |

EXCLUSIONS: Bond, survey, permits and fees, inspection fees, engineering fees, utility fees, Cal-Trans Travel and inspections fees, Traffic Control, signage & striping.

Prepared by: Kevin Moore

4938 E. La Palma Ave. Anaheim, CA 92807 - Tcl (714) 693-4837, Fax (714)693-4838
Mobile # (714) 713-2409

Received Time Apr. 17. 2014 9:28AM No. 8625
CPE Cert #59314



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

Est. \$1.9M

GENI Ref. No. 08-0Q4904

Bid Date: 4/17/2014

April 13, 2014

Duration: 30 Working Days

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 08-0Q4904

08-SBD-95-56.1/64.5; PLACING SEAL COAT

***** Acceptance of This Bid is good for 30 Days from Bid Date. *****

Item 4 > Job Site Management (partial - Training Services) ^{1,3,6,7}

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training / Management* requirements.

Item 5 > Prepare Water Pollution Control Program (WPCP) ^{1,3,6,7}

Lump Sum (Est. 6 Engineering Drawings)

Option 1.B - *Plan Written by a QSP* and GENI is not the WPCM

\$445.00

Item > Contractor Supplied Biologist (Partial)

>14-6.05 Biologist Services ^{1,3,6,7}

Provide Biological Resource Information Program and Biologist

\$6,375.00

Base services include qualified biologist and submittal qualifications, Pre-construction survey report, Initial monitoring report, development biological resource information program and initial training. Pricing does not include monitoring for every five (5) working days, incident or other non-described reports requiring biologist to revisit site. See notes below for additional on-site work.

Additional work:

Each additional mobilization / wkly site visit & monitoring

\$2,975.00

(Includes 6 hrs of site monitoring - and Wkly report)

ea. Add'l hr on site at \$115.00/hr

Each additional consecutive day on site (8 hours or less)

\$1,275.00

Monthly Monitoring Report (est 12/year @ \$1,350.00 ea)

\$1,350.00

Annual Monitoring Report

\$1,875.00 ea

Final Monitoring Report - One at \$3,275.00

\$3,275.00

Note: Estimate for bidding purposes only actual pricing may change upon requirements of RE or contractor

NO DBE

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training
CCO Written Exams
CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126P/181 Awareness

Emergency Response Awareness / Refresher
Operational Technician Specialist

HAZWOPER Awareness / Refresher
Supervisor
Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training



GLOBAL ENVIRONMENTAL NETWORK, INC.

YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)
CPESCs QSDs QSPs and More

💧 AIR MONITORING & SOIL SAMPLING

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of Industrial Hygienists state-wide, Call us for your current and future projects!

💧 CERTIFIED ASBESTOS CONSULTANTS

With over 25 years as a Benchmark Leader in Accredited Asbestos Training & Asbestos CAC Consulting, GENI's large team of expert CACs are here to serve your project needs statewide.

💧 PLAN DEVELOPMENT

GENI's experts excel in developing a large variety of plans and procedures. Plans range from Lead, Arsenic, PCB and Asbestos Plans to Excavation and Transportation plans, NOA, and Dust plans as well as more comprehensive plans such as air quality Nox, noise monitoring, hazardous waste disposal, and more.

Call on the Experts!

www.SafetyGENI.com

| Phone: 800-230-6944

| Fax: 714-479-0809

SUPERSCRIPT NOTES

1. GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
 - A one time fifty dollar (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability, Workman's Comp and / or Auto Insurance.
 - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
2. Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
3. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
5. **Option 1:** Lead Compliance Plan certified by a CIH; **Option 2:** Includes option 1 and 2 hr. lead training for up to 10 personnel; **Option 3:** includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.
Additional Work: Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at TBD plus hourly personnel and equipment rates. **Call for published rate sheet.**
6. Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**
Maintenance of SWPPP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in 1/2 hour increments. Additional manuals: billed at \$55.00 for the initial manual and \$45.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
7. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
8. (n/a) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to be delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. **ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only.** Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
9. Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
10. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation please contact the undersigned,

Tyler Horner

Tyler Horner
Estimator

GENI - PROPOSAL PROJECT NUMBER 08-0Q4904

State of California - Arnold Schwarzenegger, Governor - State and
Consumer Services Agency
DGS DEPARTMENT OF GENERAL SERVICES - PROCUREMENT DIVISION
Office of Small Business and DVBE Services
707 Third Street, 1st Floor, Room 400 - West Sacramento, CA 95605
Phone (916) 375-4940 Fax (916) 375-4950

February 27, 2014

SB / DVBE APP

Supplier #24765
GLOBAL ENVIRONMENTAL NETWORK INC
P O BOX 8068
FOUNTAIN VALLEY CA 92728-8068

Dear Business Person:

Congratulations on your certified small business / certified Disabled Veteran Business Enterprise (DVBE) status with the State of California. Your certifications entitle you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From Feb 27, 2014 to Feb 29, 2016

Business Types

Construction
Service
Non-Manufacturer

Classifications

321518 - Safety control devices
411126 - Hygiene monitoring and testing equipment
422715 - Respiratory monitoring products
423015 - Aids for medical training
432325 - Educational or reference software
461615 - Traffic control
461616 - Water safety
461815 - Safety apparel
461816 - Safety footwear
461817 - Face and head protection
461823 - Fall protection and rescue equipment
461824 - Decontamination aids and safety cleaning equipment
551217 - Signage
721517 - Safety and security system installation services
771015 - Environmental impact assessment

771016 - Environmental planning
771017 - Environmental advisory services
771018 - Environmental auditing
771115 - Environmental safety services
771215 - Air pollution
771216 - Soil pollution
771217 - Water pollution
771315 - Oil pollution
771316 - Noise pollution
771317 - Toxic substances pollution
801015 - Business and corporate management consultation services
801115 - Human resource development
801116 - Temporary personnel services
811015 - Civil engineering
811022 - Transportation engineering
861018 - In service training and manpower development

Proof of Certification Status

To verify your firm's small business certification status go to <http://www.procure.dgs.ca.gov/default.htm> and select "SB/DVBE Search."

La Firma Inc.

DBE 39322

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

April 16, 2014

Project: 08-0Q4904

Placing Seal Coat

08-SBd-95-56.1/64.5

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (1) addendums.

Bid item.

| Item | Code | Description | Unit | Quantity | Unit Price | Total |
|------|--------|------------------------------------------------|------|----------|------------|----------|
| 5 | 130200 | Prepare Water Pollution Control Program. | LS | LS | \$650.00 | \$650.00 |

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

CPESC QSD/P #305

Back To Query Form

Search Returned 1 Records

Wed Feb 05 16:01:38 PST 2014


Query Criteria

Firm/DBA Name: La Firma

Firm Type: DBE

| | |
|------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Firm ID | 39322 |
| Firm/DBA Name | LA FIRMA INC. |
| Address Line1 | 715 RIDGE ROAD. |
| Address Line2 | |
| City | NIPOMO |
| State | CA |
| Zip Code1 | 93444 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | estimating@theswppfirm.com |
| Contact Name | VICENTE C. BRAVO |
| Area Code | (805) |
| Phone Number | 748-8576 |
| Fax Area Code | (805) |
| Fax Phone Number | 929-0601 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| Districts | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| DBE NAICS | 238990; 541620; |
| ACDBE NAICS | |
| Work Codes | C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning; |
| Licenses | B General Building Contractor; D64 Nonspecialized; |
| Trucks | |
| Gender | M |
| Ethnicity | NATIVE AMERICAN |
| Firm Type | DBE |

Back To Query Form



LAMPRIDES ENVIRONMENTAL ORGANISATION

4856 Fir Street, San Diego, CA 92102 . (619) 262-5622 Voice & Fax . slamp2@att.net

April 17, 2014

TIME SENSITIVE BID

Bid Date: 2014-04-17 Date Shipped:
03/25/2014

08-0Q4904 VSS International, Inc. Y
3785 Channel Drive West
Sacramento, CA 95691
Phone: (916) 373-1500
FAX Number: (916) 373-0183

**Project: CONSTRUCTION ON STATE HIGHWAY IN IN SAN BERNARDINO
COUNTY NEAR NEEDLES FROM 0.6 MILE SOUTH OF MORGAN DRIVE TO 0.5
MILE NORTH OF GOFFS ROAD**

Subject: Subcontractor Bid

Ladies and Gentlemen:

We propose to provide:

Item 7 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS) \$9,833 LUMP SUM

Monitoring the placement and removal of approximately 1,000 feet of Tortoise fence placed at the discretion of the Resident Engineer. All per plans specifications and Addendum One.


Monitoring by biologist will not occur every day however biologist will be present per specs and on milestone events requiring alteration of environmentally sensitive area ESA fence as needed, for incident reports and for contractor/subcontractor training for project managers.

We certify that we meet the requirements as a qualified biologist and per the subject specifications. We look forward to being of service to you on this project.


Please contact me at (619) 981-1398 if you have any questions.

We have no business certifications other than "Other Business Enterprise"

Sincerely,



Stephen Lamprides, Biologist
California Contractor's License 479091



9151 Parliament Avenue,
Westminster, CA 92683
ph. 714.895.3782 // fx. 714.895.3792
robert@ashbaughconsulting.com

www.AshbaughConsulting.com

SBE (Micro) # 1403260

Bid Ref. No. 08-0Q4904

APRIL 15, 2014

Bid Date: 04/17/14

EST. DURATION: 30 WRKG DAYS

SUBJECT: CA SBE (Micro) # 1403260 QUOTATION - CALTRANS # 08-0Q4904

08-SBD-95; PLACING SEAL COAT

***** Acceptance of This Bid is Good for 30 Days from Bid Date. *****

Item 5 > PREPARE WATER POLLUTION CONTROL PROGRAM (WPCP) ^{1,2,3}

Lump Sum (Est. 5 Engineering Dwgs)

\$495.00


SUPERSCRIP NOTES

- ¹ Ashbaugh Consulting, Inc. carries the following insurance: Professional Liability \$1,000,000 each claim, \$2,000,000 aggregate and \$1,000,000 general liability each and \$2,000,000 aggregate.
 - A onetime Fifty Dollars (\$50.00) processing fee will be added to all contracts **requiring insurance endorsements** for General Liability.
 - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Three Hundred Fifty Dollars (\$350.00) processing fee.
- ² Pricing is for a "Generic" Plan developed for scope of work. Ashbaugh Consulting will develop a "generic" plan for this project (up to 5 WPC Drawings), additional work caused by Caltrans or the Agency's lack of available drawings within the bid package or their need for additional site specific drawings/requirements will be priced at \$75.00 per hour (approx. 1.0 sheet per hour). Price includes submittal of three (3) copies of the Final WPCP delivered via USPS ground. **This bid does not include any associated filing fees or the design / layout of dewatering, Recycling or Batch Plant BMP systems / drawings.** Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$75.00/hour for non-Civil Engineering services and \$150.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$75.00 for the initial manual and \$50.00 for each consecutively assembled manual. Additional material / expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
- ³ Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.

Should you have any questions please contact the undersigned,

Robert D. Ashbaugh

Robert D. Ashbaugh
Chief Operations Officer / Estimator



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):

BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402

Fax: (510) 256-0103

Thursday, April 10, 2014

ATTN: Estimator

RE: Contract : **Caltrans - 08-0Q4904**

Placing Seal Coat.

Bid Date: **April 17, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

| Item # | Item Code | <u>Items bid individually</u> | Bid Price |
|--------|-----------|------------------------------------------------|-----------|
| 5 | 130200 | Prepare Water Pollution Control Program (WPCP) | \$700.00 |

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek', written in a cursive style.

Thomas Koprek
Estimator
(510) 854-9402



Proposal / Quote
Tommy Puett
Full Traffic
Maintenance Inc.
 License # 780910
 PH 951-314-9100
 Fx 951-520-9980
DBE / SBE / MBE

BID DATE 04/16/2014

CONTRACT INFO
 CALTRANS 08-0Q4904
PROPOSAL
ESTIMATOR
TOM PUETT JR.

| <u>ITEM #</u> | <u>DESCRIPTION</u> | <u>QUANTITY</u> | <u>PRICE</u> | <u>AMOUNT</u> |
|---------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------|--------------|-------------------|
| 1 | CONSTRUCTION AREA SIGNS CS-1 (price includes posts and install) | | LUMP SUM | \$6,813.00 |
| 2 | TRAFFIC CONTROL SYSTEM PLEASE REFER TO PAGE 4 OF OUR PROPOSAL TO CHOOSE THE OPTION THAT WORKS BEST FOR YOU | | | |
| 3 | PORTABLE CHANGEABLE MESSAGE SIGN purchase price EACH ITEM HAS TAX INCLUDED IN THE PRICE. | 1 rental per month 1 | | \$915 \$13,662 |
| | SPEC CALLS FOR ATTENUATOR CRASH TRUCK please refer to our attenuator truck price on page 4 of our proposal we have the lowest price for operated attenuator truck | | 1 | |
| | TAX INCLUDED ON ALL ITEMS | | | |



FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

CONTACT : TOMMY PUETT
951-314-9100
tpuett@sbcglobal.net

217 Lewis Court, Corona CA 92882
Fax (951)520-9980
DBE Certified # 35742

LIGHT TOWER RENTAL

\$75.00 per day - \$235.00 week - \$645.00 per month
\$55.00 Delivery and pick up charge per unit

* **SOLAR ARROW BOARD RENTAL**

\$30.00 day - \$130.00 week - \$400.00 month
\$55.00 Delivery and pick up charge per unit

* **Changeable Message Sign Rental**

\$85.00 day - \$340.00 week - \$915.00 month
\$55.00 delivery and pick up charge per unit

* **IMPACT ATTENUATOR VEHICAL RENTAL**

\$265.00 day - \$985.00 week-\$2890.00 month
\$105.00 Delivery and pick up charge per truck
(mileage fee of \$.40 per mile -portal to portal)

ALL RENTALS ARE SUBJECT TO AVAILABILITY

SUBMITTED BY TOMMY PUETT DATE: _____

Company: _____ Accepted by: _____



FULL TRAFFIC MAINTENANCE, INC.

WE ARE

DBE /SBE / MBE

State License #780910 DBE/MBE CCA-10186

CONTACT: TOMMY PUETT

951-314-9100

tpuett@sbcglobal.net

SUB-CONTRACTOR QUOTATION

PRICING ON ALL JOBS 80 MILES OR OVER FROM FULL TRAFFIC MAINTENANCE

| Item Description | Amount |
|------------------|-------------------------------------------------------------------------------------------|
| Option 1 | One man crew with truck and equipment ----- \$1045.00 |
| Option 2 | One lane, one direction, two man crew, one location----- \$1395.00 |
| Option 3 | Any additional closure (i.e. flip flops, opposite direction) with same crew----- \$400.00 |
| Option 4 | For each additional lane add----- \$103.50 |
| Option 5 | For each additional mile add----- \$103.50 |
| Option 6 | On ramp closure with lane closure 1-3 ramps add----- \$103.50 |
| Option 7 | City street lane closure / detour----- \$1395.00 |
| Option 8 | Ramp Closure, 1-4 ramps----- \$1395.00 |
| Option 9 | Shoulder closures----- \$1395.00 |
| Option 1a | Two man flagging for 8 hour shift----- \$1545.00 |
| Option 1b | Pilot car occurrence, 3 people 8hour shift----- \$2195.00 |
| Attenuator | Attenuator crash truck with driver 8 hours shift ----- \$1095.00 |

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours, overtime will be billed at \$98.35 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. No retention for traffic control.
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 ¼ percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure until FTM picks up closure.
- L. No work will be performed until this proposal is signed and faxed/mailed to our Corona office.

Signature of Acceptance
TOMMY PUETT



WE ARE- (D.B.E.)

**FULL TRAFFIC MAINTENANCE INC.
MASTER PRICE LIST**

**CONTACT: TOMMY PUETT
951-314-9100
tpuett@sbcglobal.net**

CONES

| | |
|-----------------------------------|---------|
| 18" _____ | \$5.10 |
| 28" _____ | \$8.75 |
| 28" _____ | \$13.00 |
| 28" 10LB 6/4 CONE (freeway) _____ | \$15.50 |

DELINEATORS

| | |
|--------------------|---------|
| (POST ONLY) _____ | \$8.10 |
| W/12LBS BASE _____ | \$15.50 |

| | |
|---------------------------------|---------|
| TYPE I BARRICADE _____ | \$20.40 |
| TYPE II BARRICADE _____ | \$25.50 |
| TYPE III BARRICADE W/FEET _____ | \$72.10 |
| BARRICADE LIGHTS LED _____ | \$14.50 |

| | |
|--------------------------------------------------------|----------|
| CRASH BARRELS #'S -200, 400, 700, 1400, 2100 ALL _____ | \$191.50 |
| WATER FILLED KRAIL BARRIER 6FTX32" WITH 18" BASE _____ | \$284.00 |
| REFLECTIVE ROLL UP SIGNS 48X48 _____ | \$90.00 |
| REFLECTIVE LEFT PATCH _____ | \$18.10 |
| STAY & BRACKET 48" _____ | \$16.00 |
| SPRING STAND _____ | \$112.00 |
| CHANNELIZERS 36" _____ | \$15.95 |
| BUTYL PADS 8"X8" _____ | \$2.10 |

| | |
|-------------------------------------------------------------|---------|
| VEST ANSI CLASS II (ADD \$2.00 FOR EACH X AFTER 2XL) _____ | \$12.50 |
| VEST ANSI CLASS III (ADD \$3.00 FOR EACH X AFTER 2XL) _____ | \$16.35 |
| VEST CLASS II (STATIC) _____ | \$13.00 |
| VEST PRINTING | |
| 2 COLOR ONE TIME SET UP FEE _____ | \$55.00 |
| 2 COLOR PRINTED VESTS WITH LOGO ADDITIONAL) _____ | \$1.95 |
| 3 COLOR ONE TIME SET UP FEE _____ | \$65.00 |
| 3 COLOR PRINTED VESTS WITH LOGO ADDITIONAL) _____ | \$2.25 |
| REFLECTIVE ANSI MESH PANTS _____ | \$16.00 |
| REFLECTIVE ANSI WATERPROOF PANTS _____ | \$19.50 |

(\$3.00 FOR EACH X AFTER 2XL) ON ALL ANSI PANTS

CONTINUED...

PARKA ANSI CLASS II (ADD \$3.00 FOR EACH X AFTER 2XL)----- \$38.25

CUSTOM ALUMINUM SIGNS (4x4 post \$20.50, 4x6 post \$30.50, 6x6 post \$90.50)

HIGH INTENSITY ORANGE PER SQFT-----\$5.00

FLOURECENT ORANGE PER SQFT-----\$6.00

ANY SIGN FRAMED PER SQFT-----\$9.00

HARD HATS-----\$12.50

SAFETY GLASSES (PER PAIR)-----\$1.75

YELLOW CAUTION TAPE 1000FT-----\$6.95

STRIPING PAINTS PER 5 GALLON

WHITE-----\$64.00

YELLOW-----\$64.00

BLACK-----\$64.00

RED-----\$78.00

BLUE-----\$78.00

STRIPING PAINT 12 PER CASE (ONE CASE IS)-----\$54.00

MARKING PAINT 12 PER CASE (ONE CASE IS)-----\$42.00

TRAFFIC PLANS

24"X36"SCALED PLAN WITH ENGINEER'S STAMP-----\$900.00

24"X36"SCALED PLAN WITHOUT ENGINEER'S STAMP-----\$700.00

24"X36"NON-SCALED WITH ENGINEER'S STAMP-----\$600.00

24"X36"NON-SCALED WITHOUT ENGINEER'S STAMP-----\$450.00

LARGE ITEMS

NEW NATIONAL SIGNAL CMS BOARD-----\$12650.00

NEW NATIONAL SIGNAL ARROW BOARD-----\$3500.00

NEW BUILD ATTENUATOR TRUCK

TRUCK TO BE SUPPLIED BY CUSTOMER

1-TL-3 SCORPION-----\$15985.00

ARROW BOARD (LOW PROFILE)-----\$2442.00

1- BEACON (HIGHLIGHTER)-----\$130.70

1-BACKUP ALARM-----\$27.00

1-C-30 SIGN-----\$95.00

INSTALLATION-----\$7280.00

TRUCK NEEDS TO BE OF WEIGHT 16,000-20,000

PLUS TAX

PLEASE CALL FOR ALL RENTAL PRICING

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFIC**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) under the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 561990 All Other Support Services


Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742



CUCP OFFICER

LOWEST PRICES IN TRAFFIC CONTROL

7 pages



This Project
8% DBE

WE ARE

DBE

FULL TRAFFIC MAINTENANCE, INC.

TRAFFIC CONTROL

SERVICE / PRODUCTS / RENTALS

BEST SERVICE

LOWEST PRICES

WITH NO HIDDEN COSTS

State License #780910 DBE/MBE CCA-10186

CONTACT: TOMMY PUETT

951-314-9100

tpuett@sbcglobal.net

BID PROPOSAL:

CALTRANS 08-0Q4904

FROM:

TOMMY PUETT

DATE:

04/16/2014

FULL TRAFFIC MAINTENANCE INC. IS CERTIFIED (DBE / MBE / SB)

SEE QUOTE FOR ALL CERTIFICATION NUMBERS. WE ARE LABOR UNION

Good Luck!

[Back To Query Form](#)**Search Returned 1 Records**

Thu Apr 17 07:41:41 PDT 2014

Query Criteria

Firm/DBA Name: full traffic

Firm Type: DBE

| | |
|------------------------------|--------------------------------|
| Firm ID | 35742 |
| Firm/DBA Name | FULL TRAFFIC MAINTENANCE, INC. |
| Address Line1 | 217 LEWIS COURT |
| Address Line2 | |
| City | CORONA |
| State | CA |
| Zip Code1 | 92882 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | sammysalgado@sbcglobal.net |
| Contact Name | SAMUEL J. SALGADO |
| Area Code | (951) |
| Phone Number | 520-9990 |
| Fax Area Code | (951) |
| Fax Phone Number | 520-9980 |
| Agency Name | CITY OF LOS ANGELES |
| Counties | 19; 30; 33; 36; 37; |
| Districts | 07; 08; 11; 12; |
| DBE NAICS | 561990; |

ACDBE NAICS

Work Codes C0612 SAFETY SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620
ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

[Back To Query Form](#)

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:417 / D:412

Job # 08-0Q4904

08-Sbd-95

KRC BID #M14-419

Bid Date: 4-17-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

| <u>ITEM</u> | <u>DESCRIPTION</u> | <u>UNIT</u> | <u>QTY</u> | <u>\$/UNIT</u> | <u>TOTAL</u> |
|-------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------|------------|----------------|--------------|
| 1 | Construction Area Signs - Prices above include signs from CS-1 only; furnished, installed and removed. - Portable changeable message boards not included in item - Signs specifically not included above are to be considered excluded from item 1. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor | Ls | Ls | Ls | \$5,198.00 |
| 2 | Traffic Control System 1 pilot car and driver \$720.00 per 8 hour shift 2 flaggers \$1,465.00 per 8 hour shift 2 flaggers with light towers \$1,605.00 per 8 hour shift <u>Traffic Control Notes:</u> - If less than 4 consecutive shifts are performed please add 5% to quoted traffic control rates - Cancellations made less than 4 hours notice of requested show up time will be charged at <u>40%</u> of quoted rates, all cancellations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) not included in traffic control prices - TC crews subject to availability - Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up. - Please allow up to 30 minutes on each side of shift for placing and removing equipment. - If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery/pick up fee may apply if not given this notice. - All overtime (8-12 hours) will be charged at <u>\$95.00</u> per hour per man - All double time (over 12 hours) will be charged at <u>\$105.00</u> per hour per man - All Saturday traffic control rates multiply by <u>1.45</u> - All Sunday traffic control rates multiply by <u>1.85</u> | | | | |
| 3 | Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,200.00/month (month rate based on 30 calendar days) - \$600.00 delivery fee per pcms : \$600.00 pick up fee per pcms - If Interested, please call for sale price | | | | |

Note: (1) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accept**



KRC SAFETY CO., INC.

REV 02-12-14

ATTACHMENT AJob # 08-0Q4904 Bid Date: 4-17-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 1 includes (2) mobilizations. Additional mobilizations will be charged at \$1,200.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 *Portable changeable message signs, light towers, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.*
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATORDate: 4-17-2014

Company: _____

Accepted by: _____





- [Home](#)
- [Search](#)
- [Bids](#)
- [Orders](#)
- [Tools](#)
- [CRM](#)
- [Agency List](#)
- [Support](#)
- [Logout](#)

CALIFORNIA PROFILE

| | | | |
|----------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------|-------------------|
| BidSync Supplier Name | KRC SAFETY CO INC | Supplier Number | 6897 |
| Legal Business Name | KRC SAFETY CO INC | DBA Business Name | KRC SAFETY CO INC |
| Address | 7621 W. Sunnyview Ave VISALIA, CA 93291 | Phone | (559) 732-0393 |
| | | FAX | (559) 732-2684 |
| Email | qaarc@krccsafety.com | | |
| Web Page | http://www.krccsafety.com | | |
| Number of Employees | 68 | | |
| Business Types | Construction | | |
| Service Areas | Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, | | |
| Keywords | GENERAL ENGINEERING | | |
| Construction License Types | A - General Engineering C-31 - Construction Zone Traffic Control Contractor | | |
| Classifications | 461615 - Traffic control 551217 - Signage | | |
| View Options | View Application | | |
| Edit Options | Amend Application Register as Disabled Veteran Business Enterprise (DVBE) | | |

Active Certifications

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

| TYPE | STATUS | STATUS DATE | FROM | TO | ACTIONS |
|------|----------|--------------|--------------|--------------|---------|
| SB | Approved | Feb 14, 2014 | Feb 14, 2014 | Feb 28, 2015 | |

Certification History

| TYPE | STATUS | STATUS DATE | FROM | TO |
|------|---------|--------------|--------------|--------------|
| SB | Expired | Feb 14, 2014 | Mar 12, 2013 | Mar 31, 2014 |
| SB | Expired | Mar 12, 2013 | Mar 21, 2012 | Mar 31, 2013 |
| SB | Expired | Mar 21, 2012 | May 13, 2011 | May 31, 2012 |
| SB | Expired | May 13, 2011 | Jun 3, 2010 | Jun 30, 2011 |
| SB | Expired | May 31, 2010 | May 14, 2009 | May 30, 2010 |
| SB | Expired | May 14, 2009 | Jun 30, 2008 | May 14, 2009 |
| SB | Expired | Jul 11, 2007 | Jul 11, 2007 | Jul 31, 2008 |
| SB | Expired | Aug 24, 2004 | Aug 24, 2004 | Jul 31, 2007 |
| SB | Expired | Jun 8, 2001 | Sep 6, 2001 | Aug 31, 2004 |
| SB | Expired | Jun 1, 1998 | Jul 14, 1998 | Jun 30, 2001 |

[Home](#) [Bid Search](#) [Bids](#) [Orders](#) [My account](#) [Privacy](#) [Terms](#) [Logout](#)

Customer Support - vendorsupport@bidsync.com or 800-990-9339

Copyright © 1999-2014 - BidSync - All rights reserved.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K R C SAFETY CO. INC.

6084 WEST HURLEY
VISALIA, CA 93291

Owner: GARY CASTRO

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- | | |
|--------------------------------------------------------------------------|--------------------------------------------------------------------------|
| * 238990 All Other Specialty Trade Contractors | 423990 Other Miscellaneous Durable Goods Merchant Wholesalers |
| 339950 Sign Manufacturing | 423810 Construction and Mining (except Oil Well) Machinery and Equipment |
| 238110 Poured Concrete Foundation and Structure Contractors | 237310 Highway, Street, and Bridge Construction |
| 532412 Construction, Mining, and Forestry Machinery and Equipment Rental | 423390 Other Construction Material Merchant Wholesalers |
| 423830 Industrial Machinery and Equipment Merchant Wholesalers | 484110 General Freight Trucking, Local |

Work Category Code(s)

| | |
|---------------------------------|-----------------------------------|
| C0600 MISC SUPPLIERS | C0612 SAFETY |
| C0683 GUARD RAILINGS & BARRIERS | C1200 CONSTRUCTION AREA SIGNS |
| C1201 TRAFFIC CONTROL SYSTEM | C1522 RESET, ADJUST ROADWAY ITEMS |

Licenses

A General Engineering Contractor
C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number: 447

Beth McMill
CUCP OFFICER

March 29, 2012

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 4-17-2014

Regarding: CalTrans Project 08-0Q4904

Total Number of Pages Including Cover: 6

Comments:

Please see attached quote for CalTrans project 08-0Q4904 bidding in San Bernardino County on 4-17-2014. Please do not hesitate to call for any clarifications regarding quote. **KRC SAFETY** is a certified **MBE**, **DBE** and **SBE** see quote for all certification numbers. **KRC SAFETY** is also a licensed **UNION** company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE



Proposal/Quote

Statewide - Poway

**License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117**

BID DATE: 04/17/14

CONTRACT INFO

**08-0Q4904
08-SBd-95-56.1/64.5
PROPOSAL: 104044**

ESTIMATOR

Chris Jones

**CLIENT: EST
ATTN ESTIMATING DEPARTMENT**

**PROJECT:
08-0Q4904
08-SBd-95-56.1/64.5**

| ITEM # | DESCRIPTION | QUANTITY | PRICE | AMOUNT |
|--------|-------------|----------|-------|--------|
|--------|-------------|----------|-------|--------|

Proposal General Notes:

**ITEM #1 IS FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.**

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

| | | | | |
|------------|-------------------------------------------------|---------------|------------------|-----------------|
| 001 | CONSTRUCTION AREA SIGNS | 100 LS | 77.150/LS | 7,715.00 |
| | INCLUSIONS: | | | |
| | CAS QUANTITIES PER PLAN SHEET CS-1 ONLY. | | | |
| 002 | TRAFFIC CONTROL SYSTEM | | | |
| | (SEE PAGE 2 FOR RATES) | | | |
| 003 | PORTABLE CHANGEABLE MESSAGE SIGN | | | |
| | (SEE PAGE 2 FOR RATES) | | | |

TOTAL BID: \$7,715.00

Signed: _____

Dated: _____

Title: _____

Estimating Dept.

7/Env. :

SIGNED:

DATE:

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
 FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED
 ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.
 APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES**DAY OR NIGHT****FLAGGING - 2 MEN / DAY (T-13)*****\$1,300.00/8hr****FLAGGING - 2 MEN / NIGHT (T-13) (includes two light sources)*****\$1,350.00/8hr****Additional TC Flagger*****\$575.00/8hr**

Overtime is \$95.00/8 - 12hr/man; Doubletime \$115.00/over 12 hr/man

SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7

* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'

Time begins upon arrival at job site. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT**CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES**

\$150.00/day, \$400.00/1 week, \$1,000.00/4 weeks; \$250.00 delivery & \$250.00 pickup each.

"DAY" rate is applied if STSSI tech maintains PCMS boards

Proposal/Quote



STATEWIDE

TRAFFIC SAFETY & SIGNS

Proposal/PROVISIONS

Page 3

Statewide Traffic Safety & Signs
 License # 975518
 13755 Blaisdell Place
 Poway, CA 92064
 Ph (858) 679-7292
 Fax (858) 679-7117

Bid Date: 4/17/2014
 Contract Info:
 08-0Q4904
 08-SBd-95-56.1/64.5
 Proposal : 104044
 Estimator : Chris Jones

A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.

Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed

Construction area signs include one mobilization per stage, additional mobilizations \$1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products - Comp/OP Agg and a 10/93 Additional Insured Endorsement.

If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.

Permanent sign and marker installation: maximum move-ins: ONE (1). Additional move-ins \$1,500.00 each. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each.

Sign installation does not include coring or breaking

All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.

No retention is to be held on Traffic Control and Equipment Rental.

| | | | | | | | | | |
|--------------|--------------|--------------|--------------|--------------|--------------|--------------|--------------|--------------|--------------|
| Arcata | Bakersfield | Fairfield | Fresno | Garden Grove | Nipomo | Poway | Redding | Sacramento | San Jose |
| 707-825-6927 | 661-834-5324 | 707-864-9952 | 559-291-8500 | 714-468-1919 | 805-929-5070 | 858-679-7292 | 530-222-8023 | 916-452-4855 | 408-993-9770 |

NO DBE

ARROW SIGNS

42085 Vandamere Court
Temecula, Ca. 92592
Ph. (951) 813-1053
Fax (951) 302-2814

Licenses #898477
Laborers Union
Small Business
SBE # 42689

ESTIMATE

TO: CONTRACTORS

PROJECT: 08-0Q4904 BID DATE: 4/17/14

TO ESTIMATORS:

Construction Area Signs: Estimate includes delivery, installation and removal of signs. The price does not include maintenance, change of dates, relocation, or replacements.

****Note**** All signs become the property of ARROW SIGNS upon the completion of the job. Bonds are not included in this bid. Estimates expire 90 days from the bid date without notice of acceptance from the contractor. A minimum of 2 weeks lead time is required for scheduling new jobs.

CONSTRUCTION AREA SIGNS: # 1 # 4,995.-

ROADSIDE SIGNS: #

ADDITIONAL ITEMS: #

If you have any question regarding any portion of this quote, do not hesitate to call MATT MCVEY (951) 813- 1053.

THANK YOU for your time and consideration.

Sincerely,

Matt McVeey
MATT MCVEY



LICENSE # 939557

DVBE / SBE 1159740

Sambrano Traffic Control Incorporated
 10057 Collings Rd Wilton Ca 95693
 Phone: 916-687-6472 Cell: 209-679-4662
 Fax: 877-513-2906 Email: straffic@frontier.com

Laborers Union Signatory

For: Estimator @ VSS International
 Project: Caltrans 08-0Q4904
 Bid Date: April 17, 2014

Flagging (regular) _____ **\$1,400.00 per 8 hours**

Pilot Car (with driver) _____ **700.00 per 8 hours**

Lane Closure (1 Lane 2 miles) With 1 Ramp & 1 Detour _____ **\$1,500.00 per 8 hours**

Two Lane Same Direction (add 1 additional trailer mounted arrow board) _____ \$100.00 per day

Lane Closure Opposite Direction will be billed as a separate lane closure unless otherwise agreed upon

Attenuator Truck With Driver (with traffic control only) _____ **\$900.00**

Additional Detour up to 6 Signs _____ **\$160.00 Each**

Additional Ramp _____ **\$160.00 Each**

PCMS Day \$350.00 Week \$650.00 Month \$1,350.00 Delivery \$100.00 Each Item Each Way (with traffic control only)

Construction Area Signs (with traffic control only) 17 signs per CS-t _____ **\$8,500.00**

Weekend / Holiday Rates for Traffic Control: multiply the standard 8 hour rate by the following; Saturdays 1.31, Sundays & Holidays 1.62

Additional Items:

Flagger _____ \$650.00 per 8 hours

Arrow Board _____ \$100.00 per day

Cones each _____ \$1.00 per day

Sign with stand each _____ \$12.00 per day

Night Work Add _____ \$3.50 per man hour

Subsistence (when applicable) _____ \$24.00 per day per person

Overtime:

Personnel (over 8 hours per week day and Saturdays) _____ \$95.00 per man hour

Sundays and Holidays _____ \$105.00 per man hour

Equipment (Pilot Car) _____ \$115.00 per hour

**Sambrano Traffic Control Incorporated License # 939557, SBE/DVBE # 1159740
Laborers Signatory**

Included Items / Conditions

Note: Everything not listed is excluded unless otherwise agreed upon

Flagging (light Towers are not included)

Includes: two certified journeyman flaggers with hard hats and approved vests, 8 portable signs with stands (2-RWA 2-OLRA 2-FS 2-BPTS,), 2 stop slow paddles, pick up truck with beacon, thirty 28" reflective cones, 2 night beacons, and 2 way radios.

Lane Closure

Includes: two certified journeyman flaggers with hard hats and approved vests, 2 way radios, cone truck with truck mounted arrow board, 1 trailer mounted arrow board, two hundred 28" reflective cones (covers 2 miles), 2 night beacons, and portable signs with stands (2-RWA 4-RLCA 2-merge signs 4-lane closed every 2000').

Ramp Closures

Includes all signs and barricades for a single Ramp Closure

Detour

Includes up to 6 signs for a single detour unless otherwise agreed upon


Signs: includes layout for US Digs, mob, materials, installation, and removal. Does not include boring through rock, concrete, or other obstruction removal. Theft and vandalism will be additional unit cost. Materials remain our property. Where quantity is not clear on plans we will give a lump sum followed by individual pricing for the unknown quantities. We will cover the signs on installation. It is the prime's responsibility to cover, uncover, and change information.

Conditions:

- This 2 page quote serves as an addendum to all contracts
- We require a 15 day notice prior to starting work
- Shift begins after placement of the 1st advance warning sign and ends when the last sign is removed
- No retention will be held on traffic control
- Projects delayed over 90 days are subject to updated pricing
- For every 50 cents rise in fuel from bid date add fifty dollars per day
- Contracts are contingent upon equipment availability
- We are a union signatory and all labor agreements apply
- Add twenty four dollars a day per person in subsistence areas
- Traffic control over 300 cones will result in additional crews unless otherwise agreed upon
- Invoices are net 14 - past due invoices will accrue 1.5% interest monthly
- Large projects may require monthly progress payments
- Work periods less than 3 consecutive days add 10%
- Cancellations and short shifts with less than 24 hours notice will be charged as a full day.

A signature indicates the agreement of terms in this quote and is required prior to the execution of work.

Date: _____



Sambrano Traffic Control Incorporated

Date: _____

Prime Vendor



[Home](#) |
 [Search](#) |
 [Bids](#) |
 [Orders](#) |
 [Tools](#) |
 [CRM](#) |
 [Agency List](#) |
 [Support](#) |
 [Logout](#)

CALIFORNIA PROFILE

| | | | |
|----------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------|------------------------------|
| BidSync Supplier Name | Sambrano Traffic Control Inc | Supplier Number | 1159740 |
| Legal Business Name | SAMBRANO TRAFFIC CONTROL INC | DBA Business Name | SAMBRANO TRAFFIC CONTROL INC |
| Address | 10057 COLLINGS RD WILTON, CA 95693 | Phone | (916) 687-6472 |
| | | FAX | (877) 513-2906 |
| Email | traffic@frontier.com | | |
| Number of Employees | 12 | | |
| Business Types | Construction Service Non-Manufacturer | | |
| Service Areas | Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, | | |
| Keywords | CSLB C-31 Construction Zone Traffic Control Provide protection to road construction operations. Directs traffic to avoid construction zone hazards through the use of signs, cones, flaggers, and pilot cars. | | |
| Construction License Types | C-31 - Construction Zone Traffic Control Contractor | | |
| Classifications | 461615 - Traffic control 721410 - Highway and road construction services | | |
| View Options | View Application | | |
| Edit Options | Amend Application | | |


Active Certifications

| TYPE | STATUS | STATUS DATE | FROM | TO | ACTIONS |
|------------|----------|--------------|-------------|--------------|---------|
| SB (Micro) | Approved | Dec 24, 2013 | Dec 9, 2013 | Dec 31, 2015 | |
| DVBE | Approved | Dec 24, 2013 | Dec 9, 2013 | Dec 31, 2015 | |

Certification History

| TYPE | STATUS | STATUS DATE | FROM | TO |
|------------|---------|--------------|--------------|--------------|
| DVBE | Expired | Dec 24, 2013 | Nov 15, 2012 | Dec 31, 2013 |
| SB (Micro) | Expired | Dec 24, 2013 | Oct 20, 2011 | Dec 31, 2013 |
| DVBE | Expired | Dec 1, 2012 | Nov 17, 2011 | Nov 30, 2012 |
| DVBE | Expired | Nov 17, 2011 | Nov 24, 2010 | Nov 30, 2011 |
| SB (Micro) | Expired | Oct 20, 2011 | Nov 3, 2009 | Nov 30, 2011 |
| DVBE | Expired | Nov 24, 2010 | Nov 3, 2009 | Nov 30, 2010 |

[Home](#) |
 [Bid Search](#) |
 [Bids](#) |
 [Orders](#) |
 [My account](#) |
 [Privacy](#) |
 [Terms](#) |
 [Logout](#)
 Customer Support · vendorsupport@bidsync.com or 800-990-9339
 Copyright © 1999-2014 - BidSync - All rights reserved.



-NOR INNOVATIONS INC.

DVBE/SBE CERTIFIED CO. LIC. #931953

(310)513-6209 Phone 310-513-6299 Fax

C31/D42 STATE LICENSE #931953

****UNION CONTRACTOR****

WE ARE *DVBE/SBE #37084 DISABLED VETERAN

WE ARE *DBE/MBE/SBE CUCP #37718*

| | |
|---------------------------|--------------------------|
| PROJECT: 08-0Q4904 | BIDDING ESTIMATOR |
| BID DATE: 4/17/10 | BID TIME: 2pm |

DESCRIPTION **COST**

****TRAFFIC CONTROL SYSTEMS**** **PER DAY**

1. ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE ONLY 8HR SHIFT **\$ 1,934**
 PRICE INCLUDES 150 CONES, 1 ARROWBOARD 3 AWS, 4 C30, 1 BEACON

FOR EACH ADDITIONAL LANE ADD **\$ 88**
 FOR EACH RAMP ADD 1-4 RAMP 1 LOCATION **\$ 100**

2. FLAGGING OPERATION **2 MEN 8HR SHIFT** **\$ 1,934**

3. STREET LANE CLOSURE **2MEN 8HR SHIFT** **\$ 1,934**

4. SHOULDER CLOSURE **2MEN 8HR SHIFT** **\$ 1,934**

5. RAMP CLOSURE ONLY 1-4 RAMP PER LOCATION **2MEN 8HR SHIFT** **\$ 1,934**

6. PILOT CAR **1MAN 8HR SHIFT** **\$ 1,934**

7. ARROWBOARD: DAILY \$40EA, WEEKLY \$125EA, MONTHLY \$500EA

8. CMS UNITS: DAILY \$200EA, WEEKLY \$400EA, MONTHLY \$1,000EA

9. ATTENUATOR TRUCK: DAILY \$275EA, WEEKLY \$1,100EA, MONTHLY \$3,000EA
 .40 CENTS PER MILE

10. ATTENUATOR TRUCK **1MAN 8HR SHIFT** **\$ 992**

LANE CLOSURE/FLAGMAN CREW:
 INCLUDES; 1JM/1APPRENTICE/TRAFFIC CONTROL WITH HARD HATS AND APPROVED VEST, 8 AWS, 1 TRUCK, 1 ARROWBOARD, 150 CONES, 2 BEACONS, 2) STOP & SLOW PADDLES

INCLUDES ALL SIGNS AND BARRICADES FOR 1-4 RAMPS PER LOCATION.

DETOUR INCLUDES UP TO 20 ROLL UP DETOUR SIGNS UNLESS OTHER WISE AGREED UPON. ADDITIONAL SIGNS WILL RENT AT \$5 EACH PER DAY.

SIGNS INSTALL: CONTRACTOR TO PROVIDE USA CALL IN, INCLUDES TIME ON-SITE FOR INSTALLATION, CONTRACTOR RESPONSIBLE FOR COVERING, DAMAGES REPLACEMENT COST OF ALL SIGNS.

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING. NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

CONDITIONS:

- E-NOR INNOVATIONS INC., REQUIRES 20 DAY NOTICE PRIOR TO STARTING WORK.
- E-NOR INNOVATIONS CHARGES PORTAL TO PORTAL FOR 1 DRIVER PER TRUCK, UNLESS CONTRACTOR PROVIDES SECURE YARD FOR TRAFFIC TRUCK AND EQUIPMENT.
- CONTRACTOR TO NOTIFY CREW, WORK AREA, LANE CLOSURE LOCATION, TIME PRIOR TO WORK BEGINNING FOR EACH SHIFT.
- LABOR AFTER 8HR SHIFT WILL BE BILLED AT \$108 PER HOUR, PER MAN FOR OT.
- LABOR AFTER 12HR SHIFT WILL BE BILLED AT \$125 PER HOUR, PER MAN FOR DT.
- CONTRACTOR WILL PROVIDE ATTENUATOR TRUCK AS NEEDED UNLESS RENTED FROM E-NOR INNOVATIONS INC.,
- NO RETENTION WILL BE HELD ON TRAFFIC CONTROL.
- INVOICES ARE NET 30- PAST DUE INVOICES WILL ACCRUE 1.5% MONTHLY.
- CANCELLATIONS AND SHORT SHIFTS WILL BE CHARGED MINIMUM 4HR SHIFT PER MAN.

E-Nor Innovations Inc.,
 16213 ILLINOIS AVE.
 PARAMOUNT, CA 90723

Should you have any questions, please contact me at (310) 513-6209. We look forward to working with you.

Sincerely,

Damonte Bray

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

E-NOR INNOVATIONS INC.

1950 E 220TH ST SUITE 100-101
LONG BEACH, CA 90810

Owner: RONNIE JONES
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541340 Drafting Services
561990 All Other Support Services

423990 Other Miscellaneous Durable Goods Merchant Wholesalers
541620 Environmental Consulting Services

Work Category Code(s)

C1200 CONSTRUCTION AREA SIGNS
C8700 CONSULTANT, NON ENGINEERING
C9999 BROKER

C1201 TRAFFIC CONTROL SYSTEM
C8765 DRAFTING
J9510 ENVIRONMENTAL QUALITY


Licenses

C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000
(213) 922-2600

UCP Firm Number : 37718



CUCP OFFICER

July 10, 2013

[Back To Query Form](#)**Search Returned 1 Records**

Wed Apr 16 17:23:26 PDT 2014

Query Criteria

Firm/DBA Name: e-nor

Firm Type: DBE

| | |
|------------------------------|---------------------------------------------------------|
| Firm ID | 37718 |
| Firm/DBA Name | E-NOR INNOVATIONS INC. |
| Address Line1 | 1950 E 220TH ST SUITE 100-101 |
| Address Line2 | |
| City | LONG BEACH |
| State | CA |
| Zip Code1 | 90810 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | ronnie@enortraffic.com |
| Contact Name | RONNIE JONES |
| Area Code | (310) |
| Phone Number | 513-6209 |
| Fax Area Code | (310) |
| Fax Phone Number | 513-6299 |
| Agency Name | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 423990; 541340; 541620; 561990; |

ACDBE NAICS

| | |
|-------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Work Codes | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8765 DRAFTING; C9999 BROKER; J9510 ENVIRONMENTAL QUALITY; |
| Licenses | C31 Construction Zone Traffic Control Contractor; |
| Trucks | |
| Gender | M |
| Ethnicity | BLACK |
| Firm Type | DBE |

[Back To Query Form](#)

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

PO Box 80136
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Nataliejoy86@hotmail.com
State contractor license: 963168

Attention: Estimator

4-15-14

Dear Estimator

Thank you for the opportunity to bid on the Caltrans project 08-0Q4904. That bids 4-17-14. After looking at the plans and specials the following is a bid for item 1,2,3. Construction area signs Traffic control and PCMS.

Item 1 Construction Area Signs :

Prices includes delivery of signs, installation and removal
Material and labor..... \$6,831.00

Item 2 Traffic Control

OPTION 1:

Flagging situation: 2 men 8 hours overtime rate is \$ 85.00 per man..... \$ 1,550.00

OPTION 2:

Pilot car situation 3 men 8 hours overtime rate is \$ 85.00 per hour per man 1 pilot car
And signage. \$ 1,950.00

Item 3 PCMS boards 2 boards:

\$800 monthly each board

Flash Traffic, Inc. is a Union company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Flash Traffic, Inc.
661-733-2053

[Back To Query Form](#)

Search Returned 1 Records

Tue Apr 15 12:19:44 PDT 2014

Query Criteria

Firm/DBA Name: flash traffic

Firm Type: DBE

| | |
|------------------------------|-------------------------------------------------|
| Firm ID | 39950 |
| Firm/DBA Name | FLASH TRAFFIC, INC. |
| Address Line1 | 28420 N. HERRERA STREET |
| Address Line2 | |
| City | VALENCIA |
| State | CA |
| Zip Code1 | 91354 |
| Zip Code2 | |
| Mailing Address Line1 | PO BOX 801360 |
| Mailing Address Line2 | |
| Mailing City | SANTA CLARITA |
| Mailing State | CA |
| Mailing Zip Code1 | 91380 |
| Mailing Zip Code2 | 1360 |
| Certification Type | DBE |
| EMAIL | nataliejoy86@hotmail.com |
| Contact Name | NATALIE VASQUEZ |
| Area Code | (661) |
| Phone Number | 262-6003 |
| Fax Area Code | (661) |
| Fax Phone Number | 262-6009 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 10; 13; 15; 19; 30; 33; 36; 37; 42; 43; 56; |
| Districts | 04; 05; 06; 07; 08; 11; 12; |
| DBE NAICS | 561990; |

ACDBE NAICS

| | |
|-------------------|-----------------------------------------------------------------------------------|
| Work Codes | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; |
| Licenses | C31 Construction Zone Traffic Control Contractor; |
| Trucks | |
| Gender | F |
| Ethnicity | HISPANIC |
| Firm Type | DBE |

[Back To Query Form](#)



2040 East Steel Road, Colton Ca 92324
 Phone: (909) 884-7170 Fax (909) 884-7106
 Fax: (909) 884-7106 Cell: (909) 841-8036
 General Engineering Class A CA # 685387
 Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION

April 15, 2014

BIDS ON - 4/17/2014

PROJECT DESCRIPTION: Seal Coat – Rts. 95 near Needles, CA.

CONTRACT / PROJECT NO: Caltrans #08-0Q4904

08-SBd-95-56.1/64.5

ADDENDA ACKNOWLEDGED:

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Calstripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Calstripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Calstripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.

Additional Terms

- A. The following materials and services are included in this quote: Thermoplastic [yes] Pavement markers [yes]
 Temporary striping [option] Thermo / paint removal [no] Marker removal [no]
 Cut temp tabs- 1 set every 24' O.C. only (removal of bases is not included) [x] PCMS Boards [no] Survey [no]
- B. [1] Total move-ins included in this quote for Permanent striping. Additional move in charge \$ ~~5,500.00~~ea
- E. Traffic control IS included in this quote. (# of shifts required to complete our work- approx. 2).
 Traffic control when included is for Calstripe operations only. All advance posting, detour signage, special advance ramp, lane closure signing, and post & notify for no parking. CMS boards are to be furnished and placed by the Prime.
- H. Calstripe includes the cutting off of the top portion of the temp. tabs. Calstripe is not responsible for the remaining portion of the tab, or its base as surface seams do not allow full removal. Calstripe is not responsible for tab bases from tabs that the Prime placed and may exist. Any additional tab removal will be paid at T&M
- I. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.

Chrisp Company

Rialto Office
 2280 South Lilac Ave
 Bloomington Ca 92316
 Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600
 A General Engineering
 C-13 Fence, Wire, wood
 C-32 Highway Improvement

Quotation

Union Contractor / No minority Status

TO: _____
 for the intended use of the General Contractor

Current Date: 4/17/2014
 BidDate: 4/17/2014
 JobName: 08-SBd-95-56.1/64.5
 Location: NEEDLES Bid#: 22789 0
 Contract#: 08-0Q4904 Job#: _____
 Working Days: _____

Phone: () - Fax: () -

Contact: _____

email: _____

Liquidated Damages

| ITEM NO. | DESCRIPTION | QUANTITY | UNIT | UNIT PRICE | TOTAL |
|-----------------|-------------------------------------------|----------|------|------------|--------------------|
| 02 | Traffic Control (For Chrisp Co work Only) | 1 | LS | 6500.000 | \$6,500.00 |
| 13 | Thermo Marking | 470 | SF | 4.500 | \$2,115.00 |
| 14 | Thermo Traffic Stripe Sprayable | 140000 | LF | 0.270 | \$37,800.00 |
| 15 | Pavement Marker (Non refl) | 360 | EA | 2.000 | \$720.00 |
| 16 | Pavement Marker (Ref) | 2970 | EA | 2.500 | \$7,425.00 |
| Subtotal | | | | | \$54,560.00 |

TOTAL \$54,560.00

Notes

Temporary Striping Behind the paving final surface course is available for the following prices.
 1 Man & 1 Paint Truck @ 1400.00 Per shift . OT @ 130.00 per Hr. (Includes materials).
 If General Contractor chooses temporary striping option a credit of 7900.00 will be issued since there will be no layout for striping required.

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ P.O. Number _____
 TITLE: _____ Job Number _____

Bond Rate Addendum 1
 1.5%

This quote includes all stipulations found on page 2

QUOTE PREPARED BY Roger Weisbrod
 (510) 715-8471
 rweisbrod@chrispco.com
 CHRISP COMPANY

Chrisp Company

Rialto Office
2280 South Lilac Ave
Bloomington Ca 92316
Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Quotation

Union Contractor / No minority Status

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated April 17, 2014 for the following project

08-SBd-95-56.1/64.5

- NO RETENTION TO BE TAKEN
- 1 Move- In(s) included. Additional Move- Ins \$4,500.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- EXCLUDE: Installation or removal of temporary delineation
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Removal of Existing Striping & Markings
- EXCLUDE: Removal of Existing Pavement Markers
- EXCLUDE: Seal Coat
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance,_____)
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of markers.
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.

PCM

Pacific Coast markings

A Highway Contractor

PO Box 294906 Phelan, CA 92329-4906

Phone 760-868-3400

We are a union contractor

Contractors license# 888346

Fax 760-868-3450

We are a certified Small Business OSD# 1735821

Attention: Estimator
Quote for Caltrans Project# 08-0Q4904

From: Mark Bates Estimator
Bid Date: April 17th, 2014

This quote is for striping and related items. This quote contains confidential information and is intended for the addressed person only. PCM requires a 21 day minimum notice prior to mobilization. PCM adheres to the latest Caltrans insurance requirements. This quote is valid for 30 days from the bid date. When accepted this quote it is to be incorporated as an exhibit to the contract or a purchase order. The Contractor must adhere to Business and Professions Code Section 7108.5 & Public Contract Code 10262.5 and make monthly progress payments to PCM no later than 10 days from the date the Contractor is paid. Retention held on PCM will be released 30 days from PCM's final working day. This quote includes traffic control for PCM operations only (traffic control can be removed from this quote if the prime contractor provides it for PCM). This quote includes tab removal during striping operation.

Number of Traffic Control Days: 4**Traffic Control Included: Yes (optional)****Number of Mobilizations: 1****Cost Per Additional Mobilizations: \$3,000.00**

| Item | Description | Unit of M | Quantity | Unit Price | Total |
|------|-------------------------------------|-----------|----------|------------|--------------------|
| 2 | Traffic Control (partial)(optional) | LS | LS | LS | \$11,000.00 |
| 13 | Thermoplastic Pavement Marking | SF | 470 | \$5.11 | \$2,401.70 |
| 14 | Thermoplastic Stripe (sprayable) | LF | 140,000 | \$0.22 | \$30,800.00 |
| 15 | Non-Reflective Pavement Marker | EA | 360 | \$2.60 | \$936.00 |
| 16 | Retro-Reflective Pavement Marker | EA | 2,970 | \$2.07 | \$6,147.90 |
| | Blank | | | \$0.00 | \$0.00 |
| | Total | | | | \$51,285.60 |