

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

RELIEF OF BID REQUEST

DES-DE-0141 (REV 01/2010)

Contract No. 11-265014Bidder's Name: ACCU Construction, Inc.Bid Opening Date: Feb 27, 2014License No. 822927**Requirements:**

To be relieved of your bid you must demonstrate all of the following to the Department. You are not relieved of your bid until notified by the Department in writing.

- A mistake was made in your bid.
- You submitted written notice of the mistake to the Department within 5 business days of bid opening, specifying in detail how the mistake occurred.
- The mistake made the bid materially different than what you intended.
- The mistake was made in filling out the bid and not due to an error in judgement or to carelessness in inspecting the site of work or in reading the plans or specifications.

Instructions:

Attach a statement and supporting documentation that describes the following in detail:

1. The mistake in your bid and how it was made.
2. How the mistake made the bid materially different than intended.
3. How the mistake was made in filling out the bid.
4. Sign the certification below.
5. Fax this completed form, the statement and supporting documentation to (916) 227-6282. Attention: Office Engineer.

Certification:

By my signature on this form, I certify, under penalty of perjury that the attached statement, including any supporting documents, are true and correct.

Date: Mar 5, 2014
Signature of BidderDennis Yum, President
Title

**ACCU Construction, Inc.***1526 Brookhollow Drive, Suite 76, Santa Ana, CA 92705**Phone: (714) 641-4730 Fax: (714) 641-4704**www.accuconstruction.com*

March 5, 2014

Department of Transportation
1120 N. St. Room 200
Sacramento, CA 95814-5605

Attn: Office Engineer

Fax: (916) 227-6282

RE: Contract No. 11-265014 Install Highway Planting-Auto Irrigation System

We have reviewed our bid on 11-265014 that was bidden on February 27, 2014 and it is found that we have made an inadvertent clerical error in our bid, which made our bid materially different than we intended it to be. The mistake was made in filling out the bid and not due to an error in judgement or to carelessness in inspecting the site of work or in reading the plans or specifications.

This error was in failing to properly carry over additions due to wrong Σ equation and the equation did not include the profit and overhead. The total price was supposed to be \$4,018,242, but we wrote only \$3,494,124.

Please accept this letter as our formal request to withdraw our bid from consideration. We sincerely apologize for the inconveniences we caused to you due to this clerical error. If you have any questions, please feel free to call me at (714) 641-4730 or email to me at dennis@accuconst.com.

Sincerely,
ACCU Construction, Inc.

Dennis Yum
President