3RD BIDDER

THIRD BIDDER

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
11-401404

BID AMOUNT:
$ 9,650,171.00

BID OPENING DATE:
August 29, 2013

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT, %:
9%

DBE PRIME CONTRACTOR CERTIFICATION[1]:
NOT APPLICABLE

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
PLEASE SEE ATTACHED SPREADSHEET.				

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation: $ 1,126,852.87 | 11.7 %

Signature of Bidder: Troy J. Neuenswander, Vice President

August 30, 2013 (Date) | (760) 916-9100 (Area Code) Tel. No.

Jannette Carter, Estimating Admin.
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

09-03-13 P01:41 RCVD

CALTRANS BIDDER - DBE COMMITMENT ATTACHMENT

Job Name: **Replace MBGR with Concrete Barrier and upgrade Crash Cushions**

Bid Amount: **$9,650,171.00**

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIAL TO BE PROVIDED	NAME OF DBE'S	CERTIFICATION NO.	ADDRESS	PHONE #	DOLLAR AMOUNT DBE $
82, 85, 88, 108 - 118	Rebar and Related (Partial)	Integrity Rebar Placers	34785	1345 Nandina Avenue Perris, CA 92571	(951) 696-6843	$642,295.93
1, 7, 8, 10, 23, 28, 29, 119 - 127, 137	Striping and Related (Partial)	Payco Specialties, Inc.	18502	120 North Second Avenue Chula Vista, CA 91910	(619) 422-9204	$171,042.00
17, 27, 40, 44 - 76, 137	Erosion Control and Landscape and Related (Partial)	Diversified Landscape Co.	8022	33801 Washington Street Winchester, CA 92596	(951) 926-7444	$308,812.44
80, 81	Asphalt Dike and Related (Partial)	A.C. Dike Co.	219	2788 Venture Drive Lincoln, CA 95648	(916) 652-0159	$4,702.50
				Total Claimed Participation		**$1,126,852.87**
				% of Work Achieved		**11.7%**
				DBE Goal %		**9%**
				DBE Goal $		$868,515.39

REBAR AND RELATED (PARTIAL)
INTEGRITY REBAR PLACERS

Bid Item	Description	Unit of Measure	Qty.	Unit Price	Extension
82	16" Cast-In-Drilled-Hole Concrete Piling	LF	7,737.63	$29.50	$228,226.81
85 (F)	Structural Concrete, Barrier Slab	CY	788	$144.19	$113,621.64
88 (F)	Bar Reinforcing Steel	LB	39,818	$1.27	$50,509.13
108	Concrete Barrier (Type 60)	LF	7,130	$6.24	$44,484.78
109	Concrete Barrier (Type 60S)	LF	69	$6.21	$428.45
110 (F)	Concrete Barrier (Type 80 Modified)	LF	1,238	$79.29	$98,165.72
111	Concrete Barrier (Type 736 Modified)	LF	1,034	$13.49	$13,945.45
112	Concrete Barrier (Type 60 Modified)	LF	520	$13.06	$6,788.65
113	Concrete Barrier (Type 60C Modified)	LF	16	$17.91	$286.55
114	Concrete Barrier (Type 60F Modified)	LF	170	$17.51	$2,976.05
115	Concrete Barrier (Type 60G Modified)	LF	140	$18.05	$2,527.25
116	Concrete Barrier (Type 60Ge Modified)	LF	170	$17.51	$2,976.05
117 (F)	Concrete Barrier (Type 7365v Modified)	LF	2,450	$28.98	$71,002.47
118	Concrete Barrier (Transition)	LF	440	$14.45	$6,356.90
					$642,295.93

Integrity Rebar Placers

1345 Nandina Ave
Perris, CA 92571
Contractors License # 533729
DBE Cert # 34785
Phone: 951-696-6843 Fax: 951-943-7772

FACSIMILE TRANSMITTAL SHEET

TO: ESTIMATING DEPT	FROM: ESTIMATING DEPT
COMPANY: FLATIRON WEST,INC.	DATE: 08/29/13
FAX NUMBER: 760-471-4860	TOTAL NO. OF PAGES INCLUDING COVER: 9
PHONE NUMBER: 760-916-9100/9009	SENDER'S REFERENCE NUMBER: 951-696-6843
RE: #11-401404	YOUR REFERENCE NUMBER:

NOTES/COMMENTS: Revised Pages 1 and 2

SCOPE AND PRICE LETTER FOR:

In San Diego County at Various Locations
San Diego County
Project No: #11-401404

CAL-TRANS DBE CERT# 34785
CAL-TRANS SMALL BUSINESS CERT OSDS REF. # 53302

IF YOU HAVE ANY QUESTIONS REGARDING THIS FAX PLEASE CALL
Phone 951-696-6843, Fax 951-943-7772

INTEGRITY REBAR PLACERS

1345 Nandina Ave. Perris, CA 92571
Phone 951-696-6843 Fax 951-943-7772
Contractors License # 533729 DBE Cert CUCP # 34785

ESTIMATE # **BID/OFFER FORM** **BID DATE: 8/29/13**
BID TIME: 2 PM

TO: **ATTN: ESTIMATING**

PROJECT NAME: **11-401404 VARIOUS LOCATIONS**
PROJECT LOCATION: **SAN DEIGO COUNTY, CA**

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices.** This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY		UNIT PRICE	TOTALS
82	16" CIDH PILES	7,406	LF	29.4957	$218,445.51
85 F	STRUCTURAL CONC. BARRIER SLAB	765	CY	144.1899	$110,305.25
88 F	BAR REINFORCING STEEL	39,818	LB	1.2685	$50,508.75
108	CONC. BARRIER (TYPE 60) **FOB**	7,130	LF	6.2391	$44,484.55
109	CONC. BARRIER (TYPE 60S) **FOB**	69	LF	6.2094	$428.45
110 F	CONC. BARRIER (TYPE 80 MOD) EPOXY COATED	1,238	LF	79.2938	$98,165.73
111	CONC. BARRIER (TYPE 736 MOD) epoxy	1,034	LF	13.4869	$13,945.43
112	CONC. BARRIER (TYPE 60 MOD) **FOB**	520	LF	13.0551	$6,788.65
113	CONC. BARRIER (TYPE 60C MOD) **FOB**	16	LF	17.9094	$286.55
114	CONC. BARRIER (TYPE 60F MOD) **FOB**	170	LF	17.5062	$2,976.05
115	CONC. BARRIER (TYPE 60G) **FOB**	140	LF	18.0518	$2,527.25
116	CONC. BARRIER (TYPE 60 GE MOD) **FOB**	170	LF	17.5062	$2,976.05
117 F	CONC. BARRIER (TYPE 60 736 SV MOD)	2,450	LF	28.9806	$71,002.43
118	CONC. BARRIER (TRANSITION) **FOB**	440	LF	14.4475	$6,356.90
				TOTAL	**$629,197.53**

- Prices include applicable State and Local Sales Tax.
- **Prices, as quoted, will remain firm for thirty (30) calendar days,** after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after _____.

REV. 10/29/03

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide all hoisting required for unloading of trucks at point of installation.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add $_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Payment and Performance Bonds excluded (Material Bond may be provided at .7% if necessary)
2. Night work is excluded except by additive quote.
3. Optional add for installation of type 60 barriers Bid items 108,109, 112 thru 116 & 118 add **$40,841.09**
4. 60 barriers tied laps for slip form, additional rack bracing excluded.
5. Optional add for night work $20,000.00 when necessary.

PLANS AND SPECIFICATIONS:

Specifications: Cal Tran's standard plans and specs. Dated 2006

Plans/Drawings: Bid Set

Addenda: # 1 THRU 3

Architect/Engineer: Caltrans

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.

13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).

14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.

15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**

16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.

17. All electrical bonding, grounding material (i.e. welding for cathodic protection).

18. All welding.

19. Breakout dowels and/or installation of same.

20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)

21. Masonry Steel, other than deformed rebar.

22. Reinforcing for precast concrete items.

23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.

24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.

25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.

26. Field bending of rebar other than by additive quote.

27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.

28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).

29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

30. Diaphragm dowels or bolts required for precast members.

31. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.

2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.

3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:

   A. Grades and Lines.
   B. Templates.

C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
D. Full access to all working areas for material, equipment and manpower.
E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
F. Adequate lighting as required, sanitary facilities, trash bins, etc.
G. As required, adequate electrical power and compressed air (90 PSI Min.).

4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.

6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.

8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.

9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.

10. Neither party will have the right of set-off against the other party for any reason.

11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.

12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.

13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.

14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

    Integrity Rebar Placers carries the following insurance coverage's.
    General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence $1,000,000. General Aggregate $2,000,000 Products/Comp Ops Aggregate $2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage $50,000.
    Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.

15. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.

16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.

19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.

21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.

22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.

24. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.

25. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.

26. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.

27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.

28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

29. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.

30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.

31. Contractor shall furnish, at no cost to Integrity Rebar Placers hoisting/lowering of employees and materials to points of installation, wherever required.

32. Contractor shall furnish layout of dowels, which extend into masonry.

Accepted this 0 6 day of 29, 20 13

Ken R. Negrete, dba Integrity Rebar Placers

By: _____

Its: President
Title

Contractor:

by: _____

Its: _____
Title

9/1/2013

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

INTEGRITY REBAR PLACERS

23811 WASHINGTON AVENUE STE C110-317
MURRIETA, CA 92562

Owner: KENNETH R. NEGRETE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238120 Structural Steel and Precast Concrete Contractors

Work Category Code(s)

C5501 STEEL STRUCTURES

C5590 STEEL CRIB WALL

Licenses

C50 Reinforcing Steel Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 34785

CUCP OFFICER

November 14, 2008

08-29-'13 11:34 FROM- INTEGRITY REBAR 9519437172 T-469 P0008/0009 F-341

Subj: **Fwd: DBE Certificate**
Date: 11/14/2008 1:57:56 PM Pacific Standard Time
From: INTEGRITY REBAR
To: DENISE IRP, MaciverIRP

Sincerely,

Ken Negrete
Integrity Rebar Placers
Direct line: 951-696-6843
Fax: 951-304-3161

From: aaron_wayne@dot.ca.gov
To: integrityrebar@aol.com
Sent: 11/14/2008 1:56:11 P.M. Pacific Standard Time
Subj: DBE Certificate

No expiration date shows, but you are certified through 09/01/2013

****

Aaron Wayne
CalTrans / Civil Rights / Certification Unit
Phone: (916) 324-0544
Fax : (916) 324-1862
1823 14th Street, MS 79
Sacramento, CA 95811
aaron.wayne@dot.ca.gov
=o)

Get the Moviefone Toolbar. Showtimes, theaters, movie news & more!

8-29

Payco Specialties, Inc.
Highway - Airport - Parking Lot - Signage Striping &
Marking Removals

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 Fax (619) 427-1620

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298837 B, C-32

BID PROPOSAL

FEDERAL AID PROJECT / ACHSNHP-X073(102)E

Project Description:	*STATE HIGHWAY IN SD COUNTY / VARIOUS LOCATIONS 11-401404*			Bid Date:	*8/29/2013*
Contract Time Limit:	W.D.	Liquidated Damages:	per C.D.	Addendums Noted:	3

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN (PORTION)	1.00	LS	$ 5,000.00	$ 5,000.00
7	TEMP. MARKING PAINT	440.00	SF	$ 8.00	$ 3,520.00
8	TEMP. STRIPE PAINT	47,100.00	LF	$ 0.40	$ 18,840.00
10	TEMP. PVMT. MARKER	1,640.00	EA	$ 5.00	$ 8,200.00
23	REMOVE YELLOW PAINT STRIPE (HAZ.)	23,100.00	LF	$ 1.40	$ 32,340.00
28	REMOVE PAINT STRIPE	60,800.00	LF	$ 0.55	$ 33,440.00
29	REMOVE PVMT. MARKING	1,010.00	SF	$ 1.70	$ 1,717.00
119	THERMO PVMT. MARKING (WET VIZ.)	1,920.00	SF	$ 3.00	$ 5,760.00
120	PAINT STRIPE (1-COAT)	5,470.00	LF	$ 0.50	$ 2,735.00
121	4" THERMO. STRIPE (WET VIZ.)	24,400.00	LF	$ 0.34	$ 8,296.00
122	4" THERMO. STRIPE (BKN. WET VIZ. 17-7)	3,220.00	LF	$ 1.00	$ 3,220.00
123	4" THERMO. STRIPE (BKN. WET VIZ. 36-12)	3,270.00	LF	$ 0.60	$ 1,962.00
124	8" THERMO. STRIPE (WET VIZ.)	5,590.00	LF	$ 0.90	$ 5,031.00
125	8" THERMO. STRIPE (BKN. WET VIZ. 12-3)	1,430.00	LF	$ 0.70	$ 1,001.00
126	PVMT. MARKER (NON-REFL)	570.00	EA	$ 2.00	$ 1,140.00
127	PVMT. MARKER (RETROREFL)	960.00	EA	$ 4.00	$ 3,840.00
134	MOBILIZATION	1.00	LS	$ 35,000.00	$ 35,000.00

STIPULATIONS: **RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW**

* Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
* This Proposal is valid for 30 days after the bid date.
* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
* **A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.**
* Bond cost to be paid by Prime Contractor.
* ANY, special / additional insurance will be charged a flat rate of $400.00. Some specialized wording may not available. Please call.
* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:
TRAFFIC CONTROL - L.D.'s - PLANS - PERMITS- SWEEPING - ***GC TO PROVIDE HAZ MAT. STORAGE***

INCLUSIONS:
CLEAN-UP OF YELLOW REMOVAL DEBRIS

# of Working Days to Complete our Work: 20 # of Move-In's Allotted: 12 Add'l Move-In's: $ 1,000.00

BID AMOUNT: $ 171,042.00 ESTIMATOR: BILL TAYLOR

08/29/2013 09:15 6194221404 PAGE 01/01

Diversified Landscape Co.

33801 Washington Street
Winchester, CA 92596

Phone: 951-926-7444
Fax: 951-926-7440

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To:	Flatiron West, Inc.	**Contact:**	John Lamp
Address:	1770 La Costa Meadows Dr	**Phone:**	(760) 916-9100
	San Marcos, CA 92078	**Fax:**	(760) 471-4860
Project Name:	11-401404	**Bid Number:**	2247
Project Location:	San Diego, CA	**Bid Date:**	8/29/2013
Addendum #:	3		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
17,40	Temporary Hydraulic Mulch(Bonded Fiber Matrix)	240.00	SY + 7,935	$4.85 = 39,648.75	~~$1,164.00~~
18	Temporary Drainage Inlet Protection	21.00	EACH	$332.00	~~$6,972.00~~ EXCLUDE BY
19	Temporary Fiber Roll	9,480.00	LF	$2.25	~~$21,330.00~~ OK DANIEL 1:25
27	Remove Irrigation Facility	1.00	LS	$4,590.00	$4,590.00
44	Roadside Clearing	1.00	LS	$27,890.00	$27,890.00
45	Iron Sulfate	530.00	LB	$1.20	$636.00
46	Mulch	130.00	CY	$41.60	$5,408.00
47	Slow Release Or Controlled Release Fertilizer	420.00	LB	$0.86	$361.20
48	Plant (Group F)	49,900.00	EACH	$0.45	$22,455.00
49	Plant (Group H)	16,136.00	EACH	$0.37	$5,970.32
50	Maintain Existing Planted Areas	1.00	LS	$7,050.00	$7,050.00
51	Plant Establishment Work	1.00	LS	$42,150.00	$42,150.00
52	Check And Test Existing Irrigaion Facilities	1.00	LS	$28,260.00	$28,260.00
53	Maintain Existing Irrigation Facilities	1.00	LS	$7,050.00	$7,050.00
54	Control and Neutral Conductors	1.00	LS	$4,070.00	$4,070.00
55	1" Electric Remote Control Valve	11.00	EACH	$295.00	$3,245.00
56	1 1/2" Electric Remote Control Valve	6.00	EACH	$390.00	$2,340.00
57	Sprinkler (Type A-5)	61.00	EACH	$44.90	$2,738.90
58	Sprinkler (Type A-6)	14.00	EACH	$66.10	$925.40
59	Sprinkler (Type A-7)	13.00	EACH	$44.90	$583.70
60	Sprinkler (Type B-1)	98.00	EACH	$22.20	$2,175.60
61	Sprinkler (Type B-5)	20.00	EACH	$27.50	$S50.00
62	1 1/4" Gate Valve	1.00	EACH	$320.00	$320.00
63	2" Gate Valve	4.00	EACH	$418.00	$1,672.00
64	3" Gate Valve	4.00	EACH	$790.00	$3,160.00
65	1" Plastic Pipe (Sch. 40) (Supply Line)	3,397.00	LF	$4.50	$15,286.50
66	1 1/4" Plastic Pipe (Sch. 40) (Supply Line)	1,476.00	LF	$4.70	$6,937.20
67	1 1/2" Plastic Pipe (Sch. 40) (Supply Line)	440.00	LF	$4.80	$2,112.00
68	2" Plastic Pipe (Sch. 40) (Supply Line)	727.00	LF	$7.70	$5,597.90
69	3" Plastic Pipe (Sch. 40) (Supply Line)	2,160.00	LF	$9.15	$19,764.00
70	Extend 8" Conduit	3.00	LF	$734.00	$2,202.00
71	Extend 10" Conduit	30.00	LF	$541.00	$16,230.00
72	Extend 22" Conduit	6.00	LF	$1,120.00	$6,720.00
73	Erosion Control (Bonded Fiber Matrix)	8,050.00	SF	$0.35	$2,817.50
74	Compost Sock	1,010.00	LF	$6.15	$6,211.50
75	Compost.	8,050.00	SF	$0.25	$2,012.50
76	Incorporate Materials	8,050.00	SF	$0.24	$1,932.00
137	Mobilization	1.00	LS	$7,740.00	$7,740.00

Total Bid Price: ~~$298,630.22~~ 308,812.44

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded - PHONE CALL FROM JUAN @ 12:00 - AFTER I REQUESTED HE LOOK AT EACH INDIVIDUAL LOCATION, JUAN SAID DIVERSIFIED COULD ACCESS ALL AREAS DURING DAY,
- Import or export of soil is excluded.

- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Maintenance bid for 250 working days.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- No retention to be withheld.
- Pipe and wire to be installed prior to paving or hardscape.
- 45 working day(s) required and includes 2 move-in(s) for construction. Additional move-ins=$500 each.
- Semi-truck access is required within 200 feet for mulch and compost work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Extend conduit bid by location (10), not LF.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022).**

Payment Terms:

Payment to be within 30 days of billing.

ACCEPTED:	**CONFIRMED:**
The above prices, specifications and conditions are satisfactory and are hereby accepted.	**Diversified Landscape Co.**
Buyer: _____	
Signature: _____	**Authorized Signature:** _____
Date of Acceptance: _____	**Estimator:** Juan Martinez 951-926-7444 juanm@diversifiedlandscape.com

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SAN DIEGO VAR 11-401404

BIDS : 8/29/13

"PLACE ONLY"* 90 LF ASPHALT DIKE (TYPES C,F) @ $42.75 LF. X110SF = 4,702.50

PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show its dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
PLEASE SEE SECTION A	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
PLEASE SEE SECTION B			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
PLEASE SEE SECTION C					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
PLEASE SEE SECTION D	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
PLEASE SEE SECTION E			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

PLEASE SEE SECTION F

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

PLEASE SEE SECTION G

8. Include additional data to support a demonstration of good faith efforts.

PLEASE SEE SECTION H

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-401404, Replace MBGR with Concrete Barrier and Upgrade Crash Cushions

Section A

A. List items of work the bidder made available to DBE firms. Identify those items of work the bidder might otherwise perform with its own forces and those items have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract

Flatiron's analysis shows that total dollars made available to bid was 51.67% of the total bid price of $9,650,171.00

Contract No. 11-401404

Project Name - Replace MBGR with Concrete Barrier and Upgrade Crash Cusions **Total Bid: $ 9,650,171.00**

Attachment A-1

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
AC Dike	N	Y	$4,000	0.04%
Aggregate Supply	N	Y	$27,000	0.28%
Asphalt Paving	N	Y	$118,000	1.22%
CIDH Pile	N	Y	$460,000	4.77%
Clear and Grub	N	Y	$33,000	0.34%
Concrete Barrier	N	Y	$1,180,000	12.23%
Concrete Supply	N	Y	$450,000	4.66%
Construction Area Signs	N	Y	$55,000	0.57%
Crash Cushions	N	Y	$850,000	8.81%
Electrical	N	Y	$210,000	2.18%
Erosion Control	N	Y	$40,000	0.41%
Geotextile	N	Y	$100	0.00%
Landscaping and Irrigation	N	Y	$270,000	2.80%
Lead Compliance Plan	N	Y	$8,000	0.08%
Materials Trucking	N	Y	$270,000	2.80%
Minor Concrete	N	Y	$20,000	0.21%
Paint Concrete	N	Y	$10,000	0.10%
Pipe Supply	N	Y	$1,000	0.01%
Reinforcing Steel	N	Y	$640,000	6.63%
Roadside Signs	N	Y	$5,000	0.05%
Street Sweeping	N	Y	$80,000	0.83%
Striping	N	Y	$170,000	1.76%
SWPPP	N	Y	$85,000	0.88%

Total Available DBE Participation: $4,986,100 51.67%

Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-401404, Replace MBGR with Concrete Barrier and Upgrade Crash Cushions

Section B

B. List the names of certified DBE's and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBE's were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.:

Names of DBEs Solicited	Dates of Initial Solicitation	Follow-up Methods & Dates

Flatiron West, Inc. ("Flatiron") contacted DBE's through GradeBeam by email/fax on 6/14/13. Additional solicitations by fax and/or e-mail were sent on 6/28/13, 7/8/13, 7/12/13, 7/22/13, 8/6/13, & 8/19/13 to notify DBE's that addendums were issued for the project and to request a response of intention to bid.

Flatiron also made follow-up phone calls on 7/12/13, 7/15/13 & 7/18/13 to DBE's who had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid ("IFB") to 238 subcontractors/suppliers through GradeBeam.

Please see the following Attachments:

- **Solicitation Database (GradeBeam printout)**
- **IFB, faxed or emailed (GradeBeam printout)**
- **IFB Reminder Notice, faxed or email (GradeBeam printout)**
- **IFB Addendum Notice for Addendum 1, 2 & 3 faxed or email (GradeBeam printout)**
- **IFB and Addendum Notice Message History Report (GradeBeam printout)**
- **Followup Phone Log**

Replace MBGR with Concrete Barrier and Upgrade Crash Cushions
Bid Date: August 29, 2013
Owner: Caltrans
DBE Database

Company Name	City	State	Work Phone
A & M Gentry Trucking	Palmdale	CA	(661) 285-0776
A B S L CONSTRUCTION	HAYWARD	CA	(510) 727-0900
A Cone Zone Inc.	Corona	CA	(951) 734-9535
A S CONTRACTORS, INC.	MARIPOSA	CA	(209) 742-6684
A.C. Dike Co.	Lincoln	CA	(916) 652-0159
Accu Construction, Inc.	Santa Ana	CA	(714) 641-4730
ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	SAN DIEGO	CA	(858) 546-1789
ACTION ENTERPRISES	Long Beach	CA	(562) 591-8880
Advanced Geosolutions, Inc.	Lake Forest	CA	(310) 796-9000
Advantage Demolition And Grading, Inc.	Winnetka	CA	(818) 477-2074
Agri Service, Inc.	Oceanside	CA	(760) 295-6255
Alaniz Construction, Inc.	Fremont	CA	(510) 770-5000
Alert-O-Lite, Inc.	Fresno	CA	(800) 233-3652
America Pacific Construction	Brea	CA	(559) 577-9999
American Steel Placers	San Bernardino	CA	(909) 884-6031
AMLAND CORP	SAN JOSE	CA	(408) 287-7767
ANBASA TRANSPORT, LLC	DAMASCUS	OR	(971) 998-9334
Anytime Dumping, Inc.	Torrance	CA	(213) 494-0044
ARCHULETA CONCRETE CONSTRUCTION COMPANY	BERMUDA DUNES	CA	(760) 345-8722
Asap General Engineering	Perris	CA	(951) 229-5952
Asphalt Design, Inc.	Fresno	CA	(559) 276-3699
ASTRO CONSTRUCTION	RICHMOND	CA	(510) 685-4161
A-T TRUCKING	GRANADA HILLS	CA	(818) 832-7687
Axner Excavating, Inc.	Redding	CA	(530) 222-0539
B. L. Hayes	Downey	CA	(562) 803-0610
Barnes Electric	Corona	CA	(562) 833-5372
Bay Line Cutting & Coring, Inc.	Berkeley	CA	(510) 527-1000
Big Valley Asphalt	Bakersfield	CA	(661) 587-5837
BLACK DIAMOND ASPHALT, INC.	VACAVILLE	CA	(707) 448-9402
BLACK IPO	SAN DIEGO	CA	(619) 804-1376
Black Stone Asphalt	Bakersfield	CA	(661) 282-8800
Bloom General Construction	San Diego	CA	(858) 449-7671
Borden Trucking	Mira Loma	CA	(951) 685-1548
Burke Construction	Cameron Park	CA	(530) 676-1009
BUTLER & SON TRUCKING	LA HABRA	CA	(714) 871-1356
C L LANDSCAPING INC.	JAMUL	CA	(619) 669-5396
C. P. R. Trucking	Sylmar	CA	(818) 837-8333
C.R. GANN DEMOLITION, INC.	NUEVO	CA	(951) 392-1603
Cal Fran Engineering, Inc.	Simi Valley	CA	(805) 579-9173
Cali Concrete	Bakersfield	CA	(661) 398-8143
California Professional Electrical Engineering	La Puente	CA	(626) 810-1338

Callum Trucking	Inglewood	CA	(323) 376-9798
CAMESE TRANSPORTATION, INC.	OAKLAND	CA	(510) 593-3072
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	SANTA ROSA	CA	(707) 579-8577
CANTARINI TRACTOR	FALLBROOK	CA	(760) 427-9292
Cap Construction	Lakeside	CA	(619) 691-8572
CASTILLO TRUCKING SERVICE	NORTH HOLLYWOOD	CA	(818) 764-4603
CASTRO ELECTRIC	LAKESIDE	CA	(619) 561-6122
CGO Construction Company	Ontario	CA	(909) 930-5501
COBRA TRUCKING	SAN FRANCISCO	CA	(415) 330-9350
Collins Trucking	Inglewood	CA	(323) 327-6060
Command Performance Constructors	Signal Hill	CA	(562) 997-9410
CONSTRUCT ALLIANCE INC	WHITTIER	CA	(714) 878-5255
Contreras Construction Co.	Indio	CA	(760) 347-6070
COOKS AND SON INC.	SANTA MARIA	CA	(805) 260-1463
Cre8ive Engineering	Palm Desert	CA	(760) 200-8889
Crest Equipment, Inc.	El Cajon	CA	(619) 444-5061
DCN Corporation	San Marcos	CA	(619) 253-4247
DD & L TRUCKING	MARIN CITY	CA	(415) 332-4977
DE LA FUENTE CONSTRUCTION, INC.	CHULA VISTA	CA	(619) 512-5505
Deltech Engineering	Santa Ana	CA	(714) 495-9755
Diamond D Contractors	Woodland	CA	(530) 662-2042
DILLARD ENVIRONMENTAL SERVICES	BYRON	CA	(925) 634-6850
Dirt & Aggregate Interchange, Inc.	Fairview	OR	(503) 661-5093
Dirt Market	Los Gatos	CA	(408) 395-1490
Diversified Landscape Co.	Winchester	CA	(951) 926-7444
DRAGON MATERIAL TRANSPORT, INC.	FRESNO	CA	(559) 351-8822
DREAMBUILDER	PLACENTIA	CA	(714) 646-3697
Eagle Asphalt Construction, Inc.	Pomona	CA	(909) 444-5566
EAST BAY SIGN CO., INC.	SAN FRANCISCO	CA	(415) 431-8882
ECOLOGIC Landscape Construction	Murrieta	CA	(951) 461-2250
Edison Construction, Inc.	Bakersfield	CA	(661) 366-6311
Empire Steel, Inc.	San Bernardino	CA	(909) 509-5928
ENERGY CARE ELECTRIC	LA MESA	CA	(619) 708-6222
Esky Benavidez Corporation	Douglas	CA	(209) 728-1641
ESWPPP Consultants, LLC	Walnut Creek	CA	(925) 451-1337
F. Ferrando & Company	South San Francisco	CA	(650) 756-2800
FAYE STEWART TRANSPORTATION SERVICE LLC	PHOENIX	AZ	(602) 233-3500
Fcs Striping, Sealing And Paving, Inc.	Livermore	CA	(925) 373-6205
Fine Grade Equipment	Lancaster	CA	(661) 949-8788
Four Star Rebar Inc	Redlands	CA	(909) 792-5514
FRANK ZABEL TRUCKING CO.	EUREKA	CA	(707) 443-4277
Fresno Concrete Construction, Inc.	Fresno	CA	(559) 834-2031
FULLER ELECTRIC	SAN DIEGO	CA	(619) 276-5411
G Q Trucking Co.	Corona	CA	(951) 739-7529
G Sosa Construction, Inc.	Orcutt	CA	(805) 934-3606
G&C Equipment Corporation	Gardena	CA	(310) 515-6715
GERONIMO CONCRETE, INC.	ALEXANDRIA	VA	(202) 488-7185

Global Probe, Inc.	Ventura	CA	(805) 340-6547
Global Transloading	Signal Hill	CA	(562) 495-9600
Glow Electric Co.	Los Angeles	CA	(310) 376-2636
Granitex Construction Company, Inc.	Costa Mesa	CA	(714) 424-0622
GREENVIEW LANDSCAPE	RIVERSIDE	CA	(951) 359-5516
Gregg Simpson Trucking	Ukiah	CA	(707) 468-1654
GSJ Utility Supply & Service	Whittier	CA	(562) 404-1113
H & R TRUCKING	LOS ANGELES	CA	(323) 225-2016
H P Trucking	Los Angeles	CA	(323) 321-2554
Habitat West, Inc.	Escondido	CA	(760) 735-9378
Half Moon Bay Grading & Paving	Half Moon Bay	CA	(650) 726-3588
Hamanaka Painting Co.	Eureka	CA	(707) 444-3340
Hammer-Down Transportation, Inc.	Inglewood	CA	(310) 590-0852
Hard Hat Sweeping Inc	Whittier	CA	(562) 298-7956
HARRELL ELECTRIC	RIVERSIDE	CA	(951) 787-0390
HydroSprout, Inc.	Escondido	CA	(760) 432-8233
Hym Engineering, Inc.	Buena Park	CA	(714) 523-2372
I E PACIFIC, INC	SAN DIEGO	CA	(619) 671-5870
In-Line Custom Handrail & Metal Fab	Ramona	CA	(760) 789-0282
Integrity Rebar Placers	Perris	CA	(951) 696-6843
Interwest Pacific, Inc.	Solana Beach	CA	(858) 259-2062
J FRANCIS COMPANY	Riverside	CA	(951) 776-9100
J. Torres Company	Bakersfield	CA	(661) 832-2635
J.L. GONZALEZ EXPRESS	SAN FRANCISCO	CA	(415) 529-2660
J.Z. Trucking	Sun Valley	CA	(818) 822-1654
James Transportation Group	Folsom	CA	(916) 608-4999
JENNIE CHAMBERS TRUCKING	CLAREMONT	CA	(909) 394-0545
Jennifer Cotter's Water Truck Rental	Wildomar	CA	(909) 732-4108
Jesmar Construction	Santa Ana	CA	(714) 972-2665
JOHN C. PAYNE	IRWINDALE	CA	(626) 357-7056
Joseph Engineering	Covina	CA	(626) 974-6624
JUS DUMPIN, LLC	COMPTON	CA	(310) 946-6996
K & G Concrete Pumping	Roseville	CA	(916) 539-6652
Kato Landscape, Inc.	Fountain Valley	CA	(714) 963-4615
KELLY'S WATER WORKS	EL CAJON	CA	(619) 244-3785
KNIGHT ELECTRIC	SPRING VALLEY	CA	(619) 742-6944
KRC SAFETY CO., INC.	VISALIA	CA	(559) 732-0393
L C Paving & Sealing	San Marcos	CA	(760) 752-1743
L. Curti Truck & Equipment	Redlands	CA	(909) 335-3411
L. Riley Trucking & Dispatch	Harbor City	CA	(310) 530-1720
L3G UNLIMITED, INC	CLINTON	UT	(801) 633-1900
LAMARK TRANSPORTATION CO	BURLINGAME	CA	(415) 517-5352
Landscape Support Services	Santa Clarita	CA	(818) 475-0680
LANGLEY TRAFFIC SERVICE, INC.	TREVOSE	PA	(215) 638-9770
Leinaia's Transprotation	Palmdale	CA	(661) 618-2752
Lightcap Industries, Inc. dba JC Supply & Mfg.	Ontario	CA	(909) 373-1773
Lincoln Pacific Builders	Baldwin Park	CA	(626) 960-7738

Lindy's Cold Planing	La Habra	CA	(562) 697-2286
LNA Concrete Structures, Inc.	Chino Hills	CA	(909) 393-1493
Loera Trucking	Norco	CA	(951) 903-4191
Lone Star Landscape, Inc.	San Martin	CA	(408) 682-0100
LOVEX GENERAL ENGINEERING CORPORATION	WRIGHTWOOD	CA	(760) 249-5428
Lowbed and Pipe Handling Services, Inc.	Eitwanda	CA	(909) 357-2571
LUNA TRUCKING	PARAMOUNT	CA	(562) 762-5552
Lyteforms	Chino	CA	(909) 680-8123
M DAVIES TRUCKING_	ROCKLIN	CA	(916) 660-1900
Mad Steel Inc.	San Dimas	CA	(909) 592-3443
Martinez Steel Corp.	Claremont	CA	(909) 946-0686
MASCORRO CONCRETE CONSTRUCTION, INC.	THOUSAND PALMS	CA	(760) 343-1243
MATZENAUER ELECTRIC, INC	LAKESIDE	CA	(619) 390-4570
Mcc Equipment Rentals, Inc.	Yucaipa	CA	(909) 795-9300
MCCANTS TRUCKING	CARSON	CA	(310) 323-7109
McCullough Construction Inc.	Arcata	CA	(707) 825-1014
McLeod Trucking	El Cajon	CA	(619) 442-9328
MGE Martin General Engineering	Rancho Cordova	CA	(916) 355-8101
Mia Lehrer + Associates	Los Angeles	CA	(213) 384-3844
MIGUEL RAMOS TRUCKING	RIALTO	CA	(909) 421-0802
MJK Construction, Inc.	Pomona	CA	(800) 698-1645
MONTANI TRUCKING, INC.	HAWTHORNE	CA	(310) 946-5411
Moor Electric, Inc.	San Diego	CA	(619) 250-0380
Morales Contracting Services	Baldwin Park	CA	(626) 856-3646
Motherlode Concrete Construction	Sutter Creek	CA	(209) 223-2663
MS. SPARKY ELECTRIC	ENCINITAS	CA	(760) 942-7345
MV CONSTRUCTION	ATWATER	CA	(209) 756-5936
NARANJO GRADING, INC.	RIVERSIDE	CA	(951) 675-3617
Newland Entities, Inc.	Yuba City	CA	(530) 755-1178
North Star Construction	Yuba City	CA	(530) 673-7080
Olivas Valdez Inc.	Woodland	CA	(626) 915-7633
Olympic Engineering Construction	San Diego	CA	(619) 764-8190
Ortiz Asphalt	Colton	CA	(909) 386-1200
Ost Trucks And Cranes Inc	Ventura	CA	(805) 643-9963
P. A. WILSON, INC.	LA MESA	CA	(619) 303-3551
PACIFICA CONTRACTING, INC.	SAN DIEGO	CA	(858) 449-0113
Pamela Burton & Co.	Santa Monica	CA	(310) 828-6373
Parcell Steel Co., Inc.	Fountain Valley	CA	(954) 471-3200
PAUL E. VAZ TRUCKING, INC.	ACAMPO	CA	(209) 334-9001
Payco Specialties	Chula Vista	CA	(619) 422-9204
PELESA INC.	GLENDALE	CA	(818) 247-5163
PEPPER TRUCKING INC	ELMWOOD	WI	(760) 788-7854
Perez Asphalt Construction Ltd	Bakersfield	CA	(661) 872-9093
PIPKINS CONSTRUCTION INCORPORATED	CHULA VISTA	CA	(619) 756-0507
PK Construction	Altadena	CA	(626) 773-6963
PORTILLO CONCRETE	LEMON GROVE	CA	(619) 466-4639
Precision Concrete, Inc.	Santa Maria	CA	(805) 928-0957

Precon Products	Simi Valley	CA	(805) 527-0841
Pruitt Trucking Inc.	Altadena	CA	(626) 644-1236
Q General Engineering, Inc.	Clovis	CA	(559) 905-6261
QUALITY HYDROSEEDING & RESTORATION	RAMONA	CA	(760) 789-8040
R & C Construction	Fresno	CA	(559) 255-5655
R. E. Serrano Inc.	Martinez	CA	(925) 957-8184
Ramco General Engineering Contractor	Agua Dulce	CA	(818) 272-4221
RANGEL BROTHERS TRUCKING	PACOIMA	CA	(818) 266-5179
RAP ENGINEERING, INC.	San Marcos	CA	(760) 233-2980
Ray's Trucking	Torrance	CA	(310) 538-9891
RD CONSTRUCTION	CORONA	CA	(951) 279-5020
RELEFORD TRUCKING	WALNUT	CA	(213) 627-1133
REYES LANDSCAPE MAINTENANCE INC	VISTA	CA	(760) 497-8359
RICHARD'S TRUCKING	SONORA	CA	(209) 532-3271
RICK CHAVEZ TRUCKING INC.	EL CAJON	CA	(619) 368-7256
Rise Above Trucking, Inc.	Corona	CA	(951) 272-0320
Rmt Landscape Contracts, Inc	Oakland	CA	(510) 568-3208
ROBERTS ELECTRICAL CONTRACTOR, INC	SAN DIEGO	CA	(858) 518-8655
Robnett Electric,Inc.	Los Angeles	CA	(323) 565-2660
ROCK STRUCTURES CONSTRUCTION COMPANY	CORONA	CA	(951) 371-1112
Rubio's Concrete	Chula Vista	CA	(619) 424-6960
S Kwok Engineers, Inc.	Alameda	CA	(510) 220-9017
S.C. Yamamoto, Inc.	La Habra	CA	(714) 992-5783
S.T. Rhoades Construction, Inc.	Redding	CA	(530) 223-9322
Sam Rod Corp.	Lancaster	CA	(661) 945-3602
Sam'S Equipment & Supplies	Fresno	CA	(559) 252-0354
SAN DIEGO BAY AREA ELECTRIC, INC.	POWAY	CA	(858) 748-2060
Serna Construction, Inc.	Fresno	CA	(559) 304-2197
SHENKEL TRUCKING, INC.	THOUSAND OAKS	CA	(805) 449-1331
Siteworks Construction, Inc.	Walnut Creek	CA	(925) 284-1437
SJD Construction, Inc.	Oakdale	CA	(209) 847-8939
So. Cal Traffic Inc	Solana	CA	(858) 720-0179
South Coast Sweeping	Fallbrook	CA	(760) 535-6800
Stoloski & Gonzalez, Inc.	Half Moon Bay	CA	(650) 726-7119
Suarez & Munoz Construction, Inc.	Hayward	CA	(510) 782-6065
Super Seal & Stripe	Fillmore	CA	(805) 524-7345
SUULUTAAQ, INC	Cuisun	CA	(707) 427-3209
T & T TRUCKING GROUP	CHINO	CA	(909) 772-8771
T K BLACKBURN TRUCKING	YUBA CITY	CA	(805) 501-2693
T.O. ELECTRIC	EL CENTRO	CA	(760) 353-4913
Tahlequah Steel	Long Beach	CA	(562) 421-9333
Tatsumi And Partners, Inc.	Irvine	CA	(949) 250-9890
Terra West, Inc.	Chula Vista	CA	(619) 591-1007
The Firm	Nipomo	CA	(805) 748-8576
THE LOPEZ GROUP CONTRACTORS INC	NUEVO	CA	(951) 928-0695
Traffic Loops Crackfilling, Inc.	Anaheim	CA	(714) 520-4026
TreeSmith Enterprises inc	Anaheim	CA	(714) 996-6037

Triumph Geo-Synthetics, Inc.	Anaheim	CA	(714) 237-1550
Udb Enterprises, Inc	Stockton	CA	(209) 462-1160
United Traffic Services & Supply	City Of Industry	CA	(626) 961-5736
Vintage Paving Co Inc	Winters	CA	(530) 795-0132
W D Trucking, Inc.	Alta Loma	CA	(909) 989-2906
W T B, INC	FRESNO	CA	(559) 275-1998
WHEELER PAVING, INC.	RIVERSIDE	CA	(951) 685-7283
White Cap Ready Mix, Inc.	Portola	CA	(530) 832-4225
WHITEHORN CONSTRUCTION, INC	LAKE ELSINORE	CA	(951) 245-4688

View Invitation Online

FLATIRON

Flatiron West, Inc.
Invitation To Bid

To:	A.C. Dike Co. ATTN: Dave McClain 2788 Venture Drive Lincoln , CALIFORNIA , 95648	**From:**	Flatiron West, Inc. ATTN: Jannette Carter 1770 La Costa Meadows Drive San Marcos , CALIFORNIA , 92078
Phone:	(916) 652-0159	**Phone:**	(760) 916-9009
Fax:	(916) 645-9618	**Fax:**	(760) 471-4860
Email:	dave@acdike.com	**Email:**	jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
http://www.gradebeam.com/access.asp?o=127655&i=56335689

Project:	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 11-401404)**		
Bid Due:	**7/25/2013 2:00:00 PM PT**		
Location:	San Diego, San Diego, CALIFORNIA , 95816		
Start Date:		**End Date:**	**EstimatedValue:** $7,300,000
Printer:	Please login to http://www.gradebeam.com to view documents online.		
UCI Code(s):	321613-Curbs and Gutters,313526-Containment Barriers		

Project Description:

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Tel: (760) 918-9100 Estimating Fax: (760) 471-4860
Contractor's License No. 772589

PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO FWSCBID@FLATIRONCORP.COM

OBE Goal 9%

Quotes for Services & Supplies requested for, but not limited to:

- AC Dike
- Aggregate Supply
- Asphalt Paving
- CIDH Pile
- Clear and Grub
- Concrete Barrier
- Concrete Supply
- Construction Area Signs
- Crash Cushions
- Electrical
- Erosion Control
- Geotextile
- Landscaping and Irrigation
- Lead Compliance Plan
- Materials Trucking
- Miner Concrete
- Paint Concrete
- Pipe Supply
- Reinforcing Steel
- Roadside Signs
- Street Sweeping
- Striping
- SWPPP

Plans and specifications are available at no charge through GradeBeam. Plans and specifications can also be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-401404/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Flatiron's Standard Subcontract Terms and Conditions has been posted to Gradebeam for your review. Flatiron's insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Please respond to this bid invitation by logging into GradeBeam.com. If you received your bid invitation by email there is a blue link to click on that will take you to the project. If you received this bid invitation via fax, go to www.gradebeam.com/access.asp.

Enter the DRGID & ITBID from your fax. Once you are in GradeBeam.com, click on the 'Documents' section & you can view/download bid documents. Please also click on the Will Bid or Will Not Bid button to let us know if you are bidding. If you need help logging in or accessing plans, please call GradeBeam.com Support at: 866-482-7669.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your

company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:
Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsgID: 83909744

View Invitation Online

Flatiron West, Inc.

Reminder: Replace MBGR with Concrete Barrier

To:	A.C. Dike Co. ATTN: Dave McClain 2788 Venture Drive Lincoln , CALIFORNIA , 95648	**From:**	Flatiron West, Inc. ATTN: Jannette Carter 1770 La Costa Meadows Drive San Marcos , CALIFORNIA , 92078
Phone:	(916) 652-0159	**Phone:**	(760) 916-9009
Fax:	(916) 645-9618	**Fax:**	(760) 471-4860
Email:	dave@acdike.com	**Email:**	jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
http://www.gradebeam.com/access.asp?o=127655&i=56335689

Project:	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 11 -401404)**
Subject:	**Reminder: Replnce MBGR with Concrete Barrier**
Message Type:	**ITBReminder**

Project Description:
This is a friendly reminder that the Replace MBGR with Concrete Barrier and upgrade Crash Cushions Project bids on 7/25/13 at 2:00 PM.

If you have not indicated your intention to bid please respond to this reminder notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your reminder notification by email there is a blue link to click on that will tske you to the project. If you received this reminder notification via fax, go to **www.gradebeam.com/access.asp**.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questioos, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:
Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsgID: 84806901

Flatiron West, Inc.

REMINDER: Replace MBGR with Concrete Barrier

To:	A.C. Dike Co. ATTN: Dave McClain 2788 Venture Drive Lincoln , CALIFORNIA , 95648	From:	Flatiron West, Inc. ATTN: Jannette Carter 1770 La Costa Meadows Drive San Marcos , CALIFORNIA , 92078
Phone:	(916) 652-0159	**Phone:**	(760) 916-9009
Fax:	(916) 645-9618	**Fax:**	(760) 471-4860
Email:	dave@acdike.com	**Email:**	jcarter@flatironcorp.com

Open a browser and enter following **www.gradebeam.com/access.asp**
ORGID: 127655 ITBID:56335689

Project:	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 11-401404)**
Subject:	**REMINDER: Replace MBGR with Concrete Barrier**
Message Type:	**ITBReminder**

Project Description:
This is a friendly reminder that the Replace MBGR with Concrete Barrier and upgrade Crash Cushions Project bids on 8/29/13 at 2:00 PM.

If you have not indicated your intention to bid please respond to this reminder notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your reminder notification by email there is a blue link to click on that will take you to the project. If you received this reminder notification via fax, go to **www.gradebeam.com/access.asp**

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:
Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsgID: 88042069

View Invitation Online

Flatiron West, Inc.

REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13

To:	A.C. Dike Co. ATTN: Dave McClain 2788 Venture Drive Lincoln , CALIFORNIA , 95648	**From:**	Flatiron West, Inc. ATTN: Jannette Carter 1770 La Costa Meadows Drive San Marcos , CALIFORNIA , 92078
Phone:	(916) 652-0159	**Phone:**	(760) 916-9009
Fax:	(916) 645-9618	**Fax:**	(760) 471-4860
Email:	dave@acdike.com	**Email:**	jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
http://www.gradebeam.com/access.asp?o=127655&i=56335689

Project:	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 11-401404)**
Subject:	**REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13**
Message Type:	**ITBReminder**

Project Description:
This is a friendly reminder that the Replece MBGR with Concrete Barrier and upgrade Crash Cushions Project bids on 8/29/13 at 2:00 PM.

If you have not indicated your intention to bid please respond to this reminder notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your reminder notification by email there is a blue link to click on that will take you to the project. If you received this reminder notification via fax, go to **www.gradebeam.com/access.asp**

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:
Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsgID: 87079882

View Invitation Online

Flatiron West, Inc.

Reminder: Replace MBGR with Concrete Barrier

To:	A.C. Dike Co. ATTN: Dave McClain 2788 Venture Drive Lincoln , CALIFORNIA , 95648	**From:**	Flatiron West, Inc. ATTN: Jannette Carter 1770 La Costa Meadows Drive San Marcos , CALIFORNIA , 92078
Phone:	(916) 652-0159	**Phone:**	(760) 916-9009
Fax:	(916) 645-9618	**Fax:**	(760) 471-4860
Email:	dave@acdike.com	**Email:**	jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
http://www.gradebeam.com/access.asp?o=127655&i=56335689

Project:	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 11 -401404)**
Subject:	**Reminder: Replace MBGR with Concrete Barrier**
Message Type:	**ITBReminder**

Project Description:
This is a friendly reminder that the Replace MBGR with Concrete Barrier and upgrade Crash Cushions Project bids on 7/25/13 at 2:00 PM.

If you have not indicated your intention to bid please respond to this reminder notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your reminder notification by email there is a blue link to click on that will take you to the project. If you received this reminder notification via fax, go to **www.gradebeam.com/access.asp**.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:
Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsgID: 85265048

View Invitation Online

Flatiron West, Inc.

Addendum 1: Replace MBGR with Concrete Barrier

To:	A.C. Dike Co. ATTN: Dave McClain 2788 Venture Drive Lincoln , CALIFORNIA , 95648	**From:**	Flatiron West, Inc. ATTN: Jannette Carter 1770 La Costa Meadows Drive San Marcos , CALIFORNIA , 92078
Phone:	(916) 852-0159	**Phone:**	(760) 916-9009
Fax:	(916) 645-9618	**Fax:**	(760) 471-4860
Email:	dave@acdike.com	**Email:**	jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
http://www.gradebeam.com/access.asp?o=127655&i=56335689

Project:	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 11-401404)**
Subject:	**Addendum 1: Replace MBGR with Concrete Barrier**
Message Type:	**ITBAddendum**

Project Description:
Addendum 1 has been posted to GradeBeam for the MBGR with Concrete Barrier and upgrade Crash Cushions Project. Please log on to view/download.

If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid".. If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to **www.gradebeam.com/access.asp**.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:
Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsgID: 85601464

View invitation Online

FLATIRON

Flatiron West, Inc.
Addendum 2: BID DATE Change

To: A.C. Dike Co.
ATTN: Dave McClain
2788 Venture Drive
Lincoln , CALIFORNIA , 95648
Phone: (916) 652-0159
Fax: (916) 645-9618
Email: dave@acdike.com

From: Flatiron West, Inc.
ATTN: Jannette Carter
1770 La Costa Meadows Drive
San Marcos , CALIFORNIA , 92078
Phone: (760) 916-9009
Fax: (760) 471-4860
Email: jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
http://www.gradebeam.com/access.asp?o=127655&i=56335689

Project:	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 11-401404)**
Subject:	**Addendum 2: BID DATE Change**
Message Type:	**ITBAddendum**

Project Description:
Addendum 2 has been posted to GradeBeam for the Replace MBGR with Concrete Berrier and upgrade Crash Cushions Project. Please log on to view/download.

Please note BID DATE has changed to **August 29, 2013.

If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to **www.gradebeam.com/access.asp**.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questioos, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:
Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsgID: 86149145

View Invitation Online

FLATIRON

Flatiron West, Inc.

Addendum 3: Replace MBGR with Concrete Barrier

To:	A.C. Dike Co. ATTN: Dave McClain 2788 Venture Drive Lincoln , CALIFORNIA , 95648	**From:**	Flatiron West, Inc. ATTN: Jannette Carter 1770 La Costa Meadows Drive San Marcos , CALIFORNIA , 92078
Phone:	(916) 652-0159	**Phone:**	(760) 916-9009
Fax:	(916) 645-9618	**Fax:**	(760) 471-4860
Email:	dave@acdike.com	**Email:**	jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
http://www.gradebeam.com/access.asp?o=127655&i=56335689

Project:	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 11-401404)**
Subject:	**Addendum 3: Replace MBGR with Concrete Barrier**
Message Type:	**ITBAddendum**

Project Description:
Addendum 3 has been posted to GradeBeam for the Replace MBGR with Concrete Barrier and upgrade Crash Cushions Project. Please log on to view/download.

If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to **www.gradeboam.com/access.asp**.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:
Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsgID: 88064241

Message History: Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 11-401404)

StartDate 6/14/2013 0:00
EndDate 8/29/2013 23:59

DateSent	Subject	Recipient Organization	Recipient Phone Number	Recipient Delivery Location	Status	# of Pages	Description
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Eagle Asphalt Construction, Inc.	(909) 444-5566	909444B311	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Eagle Asphalt Construction, Inc.	(909) 444-5566	fmarquez@eagleengdev.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Payce Specialties	(619) 422-9204	6194271620	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Payce Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Mcleod Trucking	(619) 442-932B	619442492B	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Mcleod Trucking	(619) 442-932B	mcleodtrucking@gmail.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Interwest Pacific, Inc.	(B5B) 259-2062	B5B3453737	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Interwest Pacific, Inc.	(85B) 259-2062	paul@interwestpacific.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	In-Line Custom Handrail & Metal Fab	(760) 789-02B2	7607B91915	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	In-Line Custom Handrail & Metal Fab	(760) 789-02B2	gary@inlinerail.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Habitat West, Inc.	(760) 735-937B	7607359351	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Habitat West, Inc.	(760) 735-937B	habitatgal@habitatwest.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Diversified Landscape Co.	(951) 926-7444	9519267440	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Diversified Landscape Co.	(951) 926-7444	rick@diversifiedlandscape.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	A.C. Dike Co.	(916) 652-0159	916645961B	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Diamond D Contractors	(530) 662-2042	5306626770	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Diamond D Contractors	(530) 662-2042	sdefty@ddge.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	RAP ENGINEERING, INC.	(760) 233-298D	7602332984	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	RAP ENGINEERING, INC.	(760) 233-2980	bslmonson@rapenginc.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Precision Concrete, Inc.	(805) 928-0957		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Precision Concrete, Inc.	(805) 928-0957	B059285358	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Granitex Construction Company, Inc.	(714) 424-0622	7144240552	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Granitex Construction Company, Inc.	(714) 424-0622	chris@christiansenpipeline.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Command Performance Constructors	(562) 997-9410	5629979411	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Command Performance Constructors	(562) 997-9410	jimmy@cpconstructors.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	United Traffic Services & Supply	(626) 961-5736	6269614746	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	United Traffic Services & Supply	(626) 961-5736	luz@unitedtraffic.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Cal Fran Engineering, Inc.	(805) 579-9173	805579B211	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Cal Fran Engineering, Inc.	(805) 579-9173	shannon@calfran.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Sam Rod Corp.	(661) 945-3602	661949B536	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Sam Rod Corp.	(661) 945-3602	drodriguez@samrodcorp.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Dirt Market	(408) 395-1490	4D83951495	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Dirt Market	(40B) 395-1490	sharris@tuckereng.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Deltech Engineering	(714) 495-9755	7143844595	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Deltech Engineering	(714) 495-9755	abill@deltechengineeringinc.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	DCN Corporation	(619) 253-4247		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	DCN Corperation	(619) 253-4247	76059B7226	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Callum Trucking	(323) 376-9798		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Callum Trucking	(323) 376-979B	32329644B6	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	C. P. R. Trucking	(81B) 837-8333	818837B322	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	C. P. R. Trucking	(818) 837-B333	ana@cprtrucking.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Berden Trucking	(951) 685-154B	9516851B62	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Borden Trucking	(951) 685-1548	bids@bordenlegistics.com	Sent	2	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Big Valley Asphalt	(661) 587-5837	6613268562	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Big Valley Asphalt	(661) 587-5B37	donnawatson52@yahoe.cem	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Anytime Oumping, Inc.	(213) 494-0044	3108477002	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Anytime Bumping, Inc.	(213) 494-0044	info@anytimedumping.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	American Steel Placers	(909) 884-6031	9098B46032	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	American Steel Placers	(909) B84-6031	rusty@steelplacers.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Aduantage Demelition And Grading, Inc.	(818) 477-2074	8188820509	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Advantage Demolition And Grading, Inc.	(B18) 477-2074	advantagedg@yahoo.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Accu Construction, Inc.	(714) 641-4730	7146414704	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Accu Construction, Inc.	(714) 641-4730	accu@accuconstruction.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	A & M Gentry Trucking	(661) 285-0776	6612855011	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	A & M Gentry Trucking	(661) 2B5-0776	marystrucks@ael.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Burke Construction	(530) 676-1009	5306722411	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Burke Construction	(530) 676-1009	burkebid@gmail.com	Sent	1	ITB

6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Stoloski & Gonzalez, Inc.	(650) 726-7119	6S07269055	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Stoloski & Gonzalez, Inc.	(650) 726-7119	mthom@stoloskigonzalez.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MGE Martin General Engineering	(916) 355-B101	9163S5B108	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MGE Martin General Engineering	(916) 355-B101	amartin@martingeneral.net	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	James Transportation Group	(916) 608-4999	91660B4990	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	James Transportation Group	(916) 60B-4999	jcjames@jamestrans.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Suarez & Munoz Construction, Inc.	(510) 782-6065	5107B2607B	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Suarez & Munoz Construction, Inc.	(510) 782-6065	john@suarezmunoz.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Bay 1ine Cutting & Coring, Inc.	(510) 527-1000	5105270S00	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Bay 1ine Cutting & Coring, Inc.	(510) 527-1000	bayl1necutting@sbcglobal.net;a1inecutting@sbcglobal.net;jcbayline@sbcglobal.net	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	L. Riley Trucking & Dispatch	(323) 353-9332	3105301740	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	1. Riley Trucking & Dispatch	(323) 353-9332	1RILEYTRUCKiNG@YAHOO.COM	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	KRC SAFETY CO., iNC.	(559) 732-0393	S5973226B4	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	KRC SAFETY CO., iNC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Martinez Steel Corp.	(909) 946-0686	9099468161	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Martinez Steel Corp.	(909) 946-0686	jdmartinez@martinezsteel.com;hwilliams@martinezsteel.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Cali Concrete	(661) 398-8143	6613981382	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Cali Concrete	(661) 39B-8143	info@calIconcretecorporation.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	R & C Construction	(559) 255-5655	5592555600	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	R & C Construction	(559) 255-5655	randcconstruction@sbcglobal.net	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Alaniz Construction, Inc.	(510) 770-5000	5107705070	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Alaniz Construction, Inc.	(510) 770-5000	rosy@alanizpaving.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Rmt Landscape Contracts, Inc	(510) 568-320B	5105683766	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Rmt Landscape Contracts, Inc	(510) 568-3208	Karl@RMTLandscape.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Lone Star Landscape, Inc.	(408) 6B2-0100	40B6B20109	Sent	1	iTB
6/14/2013 12:48	Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Lone Star Landscape, Inc.	(408) 682-0100	bob@lonestarland.net	Sent	1	iTB
6/14/2013 12:48	Replace MB6R w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Glow Electric Co.	(310) 376-2636	31031B52B5	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Glow Electric Co.	(310) 376-2636	cleclair@glowelectric.net	Sent	1	iTB
6/14/2013 12:48	Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Newland Entities, Inc.	(530) 755-117B	5306740756	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Newland Entities, Inc.	(530) 755-1178	rcervantes@newlandentities.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	S Kwok Engineers, Inc.	(510) 220-9017	8887331360	Sent	1	iTB
6/14/2013 12:48	Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	S Kwok Engineers, Inc.	(510) 220-9017	seng@skwokengineers.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Alert-0-Lite, Inc.	(800) 233-3652	5594B61789	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Alert-0-Lite, Inc.	(800) 233-3652	christyw@alertolite.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Lindy's Cold Planing	(562) 697-22B6	5626972039	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Lindy's Cold Planing	(562) 697-2286	brlstrump@aol.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	North Star Construction	(530) 673-7062	5306731880	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	North Star Construction	(530) 673-7062	zach@northstarconstruction.biz	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	L C Paving & Sealing	(760) 752-1743	7607521674	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	L C Paving & Sealing	(760) 752-1743	marisa@lcpaving.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Barnes Electric	(562) 833-5372	9512730331	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Barnes Electric	(562) 833-5372	belect@sbcglobal.net	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Black Stone Asphalt	(661) 282-8800	6612828803	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Ortiz Asphalt	(909) 386-1200	9093861288	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Black Stone Asphalt	(661) 282-8800	info@blackstoneasphalt.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Ortiz Asphalt	(909) 386-1200	ortizasphalt@aol.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	SID Construction, Inc.	(209) 847-8939	2098470169	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	SID Construction, Inc.	(209) 847-8939	csiconst@yahoo.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Fresno Concrete Construction, Inc.	(559) 834-2031	5598342064	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Fresno Concrete Construction, Inc.	(559) 834-2031	fresnoconcreteconst@yahoo.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Asphalt Oesign, Inc.	(559) 276-3699	5592768029	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Asphalt Oesign, Inc.	(559) 276-3699	dan@asphaltdesigninc.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Super Seal & Stripe	(805) 524-7345	8055247428	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Super Seal & Stripe	(805) 524-7345	sharon@superseal andstripe.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Axner Excavating, Inc.	(530) 222-0539	5302228910	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Axner Excavating, Inc.	(530) 222-0539	axner@shasta.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Advanced Geosolutions, Inc.	(310) 796-9000	3107969001	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Advanced Geosolutions, Inc.	(310) 796-9000	jbaez@advgeosolutions.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Kato Landscape, Inc.	(714) 963-4615	7149636424	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Kato Landscape, Inc.	(714) 963-4615	estimating@katolandscaping.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Oirt & Aggregate Interchange, Inc.	(503) 661-5093	5036691192	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Oirt & Aggregate Interchange, Inc.	(503) 661-5093	contractor@dirtagg.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Rubio's Concrete	(619) 424-6960	6194231590	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Rubio's Concrete	(619) 424-6960	rubios1@yahoo.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	W 0 Trucking, Inc.	(909) 989-2906	9099890730	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	W 0 Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Sent	1	iTB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Vintage Paving Co inc	(530) 795-0132	5307955734	Sent	1	iTB

6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Vintage Paving Co Inc	(530) 795-0132	donl@vintagepavingco.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Sam'S Equipment & Supplies	(559) 252-0354	5592511119	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Sam'S Equipment & Supplies	(559) 252-0354	cchamberssamsequipment@comcast.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Ost Trucks And Cranes Inc	(805) 643-9963	B05643761B	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Ost Trucks And Cranes Inc	(805) 643-9963	ostcranes@aol.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Motherlode Concrete Construction	(209) 223-2663	2092671BB7	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Motherlode Concrete Construction	(209) 223-2663	motherlodeconcrete@att.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	9093731785	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	connie@jcsupply.us	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	G&C Equipment Corporation	(310) 515-6715	3105155046	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	G&C Equipment Corporation	(310) 515-6715	John@gandccorp.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	H P Trucking	(323) 321-2554	3239715509	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	H P Trucking	(323) 321-2554	herbertpalmer70@yahoo.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	S.C. Yamamoto, Inc.	(714) 992-5783	5626901540	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	S.C. Yamamoto, Inc.	(714) 992-57B3	syamamoto@scyamamoto.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Robnett Electric,Inc.	(323) 565-2660	32377B4305	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Robnett Electric,Inc.	(323) 565-2660	david@robnett.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Pamela Burton & Co.	(310) B2B-6373	310B28B054	Sent	3	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Pamela Burton & Co.	(310) B2B-6373	pamburton@pamburtonco.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Collins Trucking	(323) 327-6060	3237562667	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Collins Trucking	(323) 327-6060	collinsdumptk@sbcglobal.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Bloom General Construction	(858) 449-7671	8584342023	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Bloom General Construction	(858) 449-7671	bbloom@bloomgeneral.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Mia Lehrer + Associates	(213) 3B4-3B44	2133843833	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Mia Lehrer + Associates	(213) 384-3844	miayassoc@aol.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Lyteforms	(909) 680-8123	9099020128	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Lyteforms	(909) 6B0-B123	janet@lyteforms.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Udb Enterprises, Inc	(209) 462-1160	2094622163	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	9093561449	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltontrucking.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Udb Enterprises, Inc	(209) 462-L160	njackson@udbenterprises.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Serna Construction, Inc.	(559) 304-2197	55947B5213	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Serna Construction, Inc.	(559) 304-2197	sernaconstruction@sbcglobal.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	S.T. Rhoades Construction, Inc.	(530) 223-9322	5302239222	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	S.T. Rhoades Construction, Inc.	(530) 223-9322	strhoades@hotmail.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Mad Steel Inc.	(909) 592-3443	9093940724	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Mad Steel Inc.	(909) 592-3443	madsteelinc@aol.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Jesmar Construction	(714) 972-2665	7149729331	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Jesmar Construction	(714) 9T2-2665	jesmarboring@sbcglobal.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Hamanaka Painting Co.	(707) 444-3340	7074443346	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Hamanaka Painting Co.	(707) 444-3340	mutaba@northcoast.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Half Moon Bay Grading & Paving	(650) 726-35BB	65072635B2	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Half Moon Bay Grading & Paving	(650) 726-35BB	hmbpave@sbcglobal.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Fcs Striping, Sealing And Paving, Inc.	(925) 373-6205		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Gregg Simpson Trucking	(707) 468-1654	7074687448	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Fcs Striping, Sealing And Paving, Inc.	(925) 373-6205	fcssp@pacbell.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Gregg Simpson Trucking	(707) 46B-1654	gregg.simpson@comcast.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	America Pacific Construction	(559) 577-9999	7143843988	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	America Pacific Construction	(559) 577-9999	apconstruction09@gmail.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Rise Above Trucking, Inc.	(951) 272-0320	9095978423	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Rise Above Trucking, Inc.	(951) 272-0320	luisa@riseabovetrucking.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	A Cone Zone Inc.	(951) 734-9535	9517342BB7	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	A Cone Zone Inc.	(951) 734-9535	estimator@aconezone.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Esky Benavidez Corporation	(209) 72B-1641	20972B1641	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Esky Benavidez Corporation	(209) 728-1641	ebcesky@yahoo.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Mcc Equipment Rentals, Inc.	(909) 795-9300	9097957308	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Mcc Equipment Rentals, Inc.	(909) 795-9300	Accounting@Mccpipeline.Com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Olivas Valdez Inc.	(626) 915-7633	6269157683	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Olivas Valdez Inc.	(626) 915-7633	Folivas@Olivasvaldez.Com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Olympic Engineering Construction	(619) 764-B190	61946103B5	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Olympic Engineering Construction	(619) 764-B190	Olympicgus@Yahoo.Com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Perez Asphalt Construction Ltd	(661) 872-9093	661B729099	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	R. E. Serrano Inc.	(925) 957-B184	925957B121	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Perez Asphalt Construction Ltd	(661) B72-9093	Kelly@Perezasphalt.Com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	R. E. Serrano Inc.	(925) 957-8184	Ricky@Reserrano.Com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Asap General Engineering	(951) 229-5952	9519431692	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Asap General Engineering	(951) 229-5952	Asapgeneng@Aol.Com	Sent	1	ITB

6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Tahlequah Steel	(562) 787-8470	5624941866	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Tahlequah Steel	(562) 787-8470	pauldware@yahoo.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Q General Engineering, Inc.	(559) 905-6261	5592996712	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Q General Engineering, Inc.	(559) 905-6261	qgeneng@aol.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Pruitt Trucking Inc.	(626) 394-8996	6263985551	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	McCullough Construction Inc.	(707) 825-1014	7078251769	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	McCullough Construction Inc.	(707) 825-1014	mccullоughmacky@aol.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Loera Trucking	(951) 903-4191	9514271001	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Loera Trucking	(951) 903-4191	corintal@aol.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	G Sosa Construction, Inc.	(805) 934-3606	8059343609	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	G Sosa Construction, Inc.	(805) 934-3606	gsosainc@aol.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Crest Equipment, Inc.	(619) 444-5061	6194476540	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Crest Equipment, Inc.	(619) 444-5061	belio@sbcglobal.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	California Professional Electrical Engineering	(626) 810-1338	6268101322	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	California Professional Electrical Engineering	(626) 810-1338	van@cpengineeringinc.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	CGO Construction Company	(909) 930-5501	9099305503	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	TreeSmith Enterprises Inc	(714) 996-6037	7149966057	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	TreeSmith Enterprises Inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Traffic Loops Crackfilling, Inc.	(714) 520-4026	7145204027	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Traffic Loops Crackfilling, Inc.	(714) 520-4026	trafficloops@sbcglobal.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	South Coast Sweeping	(760) 535-6800		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Siteworks Construction, Inc.	(925) 284-1437		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Siteworks Construction, Inc.	(925) 284-1437	9252568357	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Ray's Trucking	(310) 538-9891	3103276922	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Ray's Trucking	(310) 538-9891	luckylady5555@sbcglobal.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Moor Electric, Inc.	(619) 250-0380	6199555381	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Moor Electric, Inc.	(619) 250-0380	info@moorelectric-sd.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	LNA Concrete Structures, Inc.	(909) 393-1493	9093939363	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	L. Curti Truck & Equipment	(909) 335-3411	9093357499	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	L. Curti Truck & Equipment	(909) 335-3411	lcurtite@aol.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	K & G Concrete Pumping	(916) 539-6652	8005782769	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	J. Torres Company	(661) 832-2635	6618323980	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	J. Torres Company	(661) 832-2635	joe@jtccorp.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Integrity Rebar Placers	(951) 696-6843	9519437772	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Hym Engineering, Inc.	(714) 523-2372	5622496609	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Hym Engineering, Inc.	(714) 523-2372	ajeon@hymengineering.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	G Q Trucking Co.	(951) 739-7529	9514273801	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	G Q Trucking Co.	(951) 739-7529	gqtrucking@yahoo.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Fine Grade Equipment	(661) 949-8788	6617228900	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Fine Grade Equipment	(661) 949-8788	john@finegradeinc.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	F. Ferrando & Company	(650) 756-2800	6507562818	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	F. Ferrando & Company	(650) 756-2800	fferrando1537@sbcglobal.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Empire Steel, Inc.	(909) 509-5928	9095095927	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Empire Steel, Inc.	(909) 509-5928	saru@empiresteelinc.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	RELEFORO TRUCKING	(213) 627-1133		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	RANGEL BROTHERS TRUCKING	(818) 266-5179	6612511156	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	RELEFORO TRUCKING	(213) 627-1133	bossladywawa@aol.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	RANGEL BROTHERS TRUCKING	(818) 266-5179	vrangeltrk@yahoo.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	PEPPER TRUCKING INC	(760) 788-7854	7607888454	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	PEPPER TRUCKING INC	(760) 788-7854	peppertrkg@aol.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	PELESA INC.	(818) 247-5163	818247B760	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	PELESA INC.	(818) 247-5163	ieasha5@aol.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	PAUL E. VAZ TRUCKING, INC.	(209) 334-9001	2093677930	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	PAUL E. VAZ TRUCKING, INC.	(209) 334-9001	4pvaz@softcom.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	NARANJO GRADING, INC.	(951) 675-3617	8663845651	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	NARANJO GRADING, INC.	(951) 675-3617	naranjograding@yahoo.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MV CONSTRUCTION	(209) 756-5936	5593570851	Sent	1	ITB

6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MV CONSTRUCTION	(209) 756-5936	valdez05@gmail.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MONTANI TRUCKING, INC.	(310) 946-5411	3109780803	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MONTANI TRUCKING, INC.	(310) 946-5411	montani.trucking@sbcglobal.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MIGUEL RAMOS TRUCKING	(909) 421-0802		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MIGUEL RAMOS TRUCKING	(909) 421-0802	9094210802	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MCCANTS TRUCKING	(310) 323-7109	31076B2B27	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MCCANTS TRUCKING	(310) 323-7109	em26T1@aol.cem	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	LUNA TRUCKING	(562) 762-5552	3109915862	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	M DAVIES TRUCKING_	(916) 660-1900	9166601903	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	LUNA TRUCKING	(562) 762-5552	lunatrucking@sbcglobal.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	M DAVIES TRUCKING_	(916) 660-1900	mdttrucking@yahoo.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	LOVEX GENERAL ENGINEERING CORPORATION	(760) 249-5428	7602496616	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	LOVEX GENERAL ENGINEERING CORPORATION	(760) 249-5428	levettexcavating@earthlink.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	LANGLEY TRAFFIC SERVICE, INC.	(215) 638-9770	2156389255	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	LANGLEY TRAFFIC SERVICE, INC.	(215) 638-9770	ann@langley1.us	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	LAMARK TRANSPORTATION CO	(415) 517-5352	6503934047	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	LAMARK TRANSPORTATION CO	(415) 517-5352	eneeyeddegg@comcast.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	L3G UNLIMITED, INC	(801) 633-1900	8019851234	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	L3G UNLIMITED, INC	(801) 633-1900	fg2507@yahoo.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	KELLY'S WATER WORKS	(619) 244-3785	6197493759	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	JUS DUMPIN, LLC	(310) 946-6996	3106394076	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	JUS DUMPIN, LLC	(310) 946-6996	glennglennbayless@yaheo.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	JOHN C. PAYNE	(626) 357-7056		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	JOHN C. PAYNE	(626) 357-7056	6263592899	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	JENNIE CHAMBERS TRUCKING	(909) 394-0545		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	JENNIE CHAMBERS TRUCKING	(909) 394-0545	9093940645	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	J.L. GONZALEZ EXPRESS	(415) 529-2660	4153378712	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	J.L. GONZALEZ EXPRESS	(415) 529-2660	jhlgginstrucking@yaheo.cem	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	H & R TRUCKING	(323) 225-2016	3232228312	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	H & R TRUCKING	(323) 225-2016	h_teresa52@hotmail.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	GERONIMO CONCRETE, INC.	(202) 488-7185		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	GERONIMO CONCRETE, INC.	(202) 488-7185	7036826804	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	FRANK ZABEL TRUCKING CO.	(707) 443-4277	7074434267	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	FRANK ZABEL TRUCKING CO.	(707) 443-4277	zabeltrucking@gmail.cem	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	FAYE STEWART TRANSPORTATION SERVICE LLC	(602) 233-3500	6022331131	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	FAYE STEWART TRANSPORTATION SERVICE LLC	(602) 233-3500	faye@fayestewarttrans.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	EAST BAY SIGN CO., INC.	(415) 431-8882	41543190S3	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	EAST BAY SIGN CO., INC.	(415) 431-8882	christina@bordendecal.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	DREAMBUILDER	(714) 646-3697	7146463698	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	DREAMBUILDER	(714) 646-3697	dreambuilder.censtruction@gmail.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	DRAGON MATERIAL TRANSPORT, INC.	(559) 351-8822	5592760818	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	DRAGON MATERIAL TRANSPORT, INC.	(559) 351-8822	dragonmaterial@yahoo.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	DILLARD ENVIRONMENTAL SERVICES	(925) 634-6850	9256340874	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	DILLARD ENVIRONMENTAL SERVICES	(925) 634-6850	patriciad@dillardenv.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	DO & L TRUCKING	(415) 332-4977	4153324585	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	DO & L TRUCKING	(415) 332-4977	charlesettas@comcast.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	COOKS AND SON INC.	(805) 260-1463	8059375473	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	COOKS AND SON INC.	(805) 260-1463	changing2ink@gmail.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	CONSTRUCT ALLIANCE INC	(714) 878-5255	7142569123	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	CONSTRUCT ALLIANCE INC	(714) 878-5255	constructalliancepc@gmail.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	COBRA TRUCKING	(415) 330-9350		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	COBRA TRUCKING	(415) 330-9350	4153309354	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	CASTILLO TRUCKING SERVICE	(818) 764-4603		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	CASTILLO TRUCKING SERVICE	(818) 764-4603	8187640665	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	(707) 579-8577	7075798552	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	(707) 579-8577	jtraining@att.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	CAMESE TRANSPORTATION, INC.	(510) 593-3072	5103829312	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	CAMESE TRANSPORTATION, INC.	(510) 593-3072	rccamesetrans@att.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	BUTLER & SON TRUCKING	(714) 871-1356	7148711834	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	BUTLER & SON TRUCKING	(714) 871-1356	deejaybee@att.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	A-T TRUCKING	(818) 832-7687		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	A-T TRUCKING	(818) 832-7687	8188327697	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	ASTRO CONSTRUCTION	(510) 685-4161	5105781305	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	ASTRO CONSTRUCTION	(510) 685-4161	astroconst@sbcglebal.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	ARCHULETA CONCRETE CONSTRUCTION COMPANY	(760) 345-8722	7603458223	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	ARCHULETA CONCRETE CONSTRUCTION COMPANY	(760) 345-8722	archuleta8@aol.com	Sent	1	ITB

6/14/2013 12:48	Replace M8GR w/ Concrete Barrier and upgrade Crash Cushiens (Contract No. 1	ANBASA TRANSPORT, LLC	(971) 998-9334	5D38553533	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Cencrete Barrier and upgrade Crash Cushions (Contract Ne. 1	ANBASA TRANSPORT, LLC	(971) 99B-9334	anbasa@comcast.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Cencrete Barrier and upgrade Crash Cushions (Contract Ne. 1	AMLAN0 CORP	(408) 287-7767	4082877047	Sent	1	ITB
6/14/2013 12:48	Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions (Contract Ne. 1	AMLAND CORP	(408) 287-7767	kevinphan@amlandcorp.cem	Sent	1	ITB
6/14/2013 12:48	Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	ACTION ENTERPRISES	(562) 591-8880	5622185637	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	ACTION ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	A S CONTRACTORS, INC.	(209) 742-6684	2099662643	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	A S CONTRACTORS, INC.	(209) 742-6684	denl@sti.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	The Firm	(805) 748-8576	B059290501	Sent	1	ITB
6/14/2013 12:48	Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	The Firm	(805) 748-B576	estimating@theswppfirm.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Leinaia's Transprotation	(661) 618-2752	6612669104	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Leinaia's Transprotation	(661) 618-2752	leinaiastrucking@sbcglobal.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Global Probe, Inc.	(805) 34D-6547	8056508054	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Global Probe, Inc.	(805) 34D-6547	mundoenv@aol.cem	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Cre8ive Engineering	(760) 200-8889	7602001116	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Cre8ive Engineering	(76D) 200-8889	cre8iveengineering@gmail.cem	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Cap Construction	(619) 691-8572	6192070875	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Cap Construction	(619) 691-8572	capconst@yahoo.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Edison Construction, Inc.	(661) 366-6311	6613660204	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Edison Censtructien, Inc.	(661) 366-6311	info@edisonconstruction.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushiens (Contract No. 1	ECOLOGIC Landscape Constructien	(951) 461-2250	9514612246	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract Ne. 1	ECOLOGIC Landscape Censtructien	(951) 461-225D	dave@ecologicinc.com	Sent	1	ITB
6/14/2013 12:48	Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Landscape Suppert Services	(81B) 475-06B0	6615540109	Sent	1	ITB
6/14/2013 12:48	Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions (Contract Ne. 1	Landscape Support Services	(B18) 475-06B0	infe@landscapesupportservices.cem	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Interwest Pacific, Inc.	(858) 259-2062	85B7773665	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract Ne. 1	Interwest Pacific, Inc.	(858) 259-2062	sales@interwestpacific.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract Ne. 1	Tatsumi And Partners, Inc.	(949) 250-9B90	9492509891	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Centract No. 1	Tatsumi And Partners, Inc.	(949) 25D-9B90	david@tatsumiandpartners.com	Sent	1	ITB
6/14/2013 12:48	Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Jennifer Cotter's Water Truck Rental	(909) 732-4108	9517359149	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hetmail.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushiens (Contract No. 1	Hard Hat Sweeping Inc	(562) 298-7956	5629458399	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Hard Hat Sweeping Inc	(562) 29B-7956	hardhatsweeping@gmail.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushiens (Centract No. 1	Hammer-Down Transpertation, Inc.	(310) 590-0852	5629245127	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Centract No. 1	Hammer-Down Transportation, Inc.	(31D) 590-0852	hamdowtran@yahoo.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Agri Service, Inc.	(760) 295-6255	7602956262	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Agri Service, Inc.	(760) 295-6255	smay@agriserviceinc.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Cencrete Barrier and upgrade Crash Cushiens (Contract No. 1	ESWPPP Consultants, LLC	(925) 451-1337	9259567191	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract Ne. 1	ESWPPP Consultants, LLC	(925) 451-1337	eswppp@hotmail.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushiens (Centract No. 1	B. L. Hayes	(562) 803-0610	562B030620	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushiens (Contract No. 1	B. L. Hayes	(562) 803-061D	suzanne@hayestrucking.cem	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Cencrete Barrier and upgrade Crash Cushiens (Contract Ne. 1	Ramco General Engineering Centracter	(B18) 272-4221	6612687353	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Cencrete Barrier and upgrade Crash Cushiens (Contract Ne. 1	Ramco General Engineering Centracter	(B18) 272-4221	ramco@socal.rr.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	White Cap Ready Mix, Inc.	(530) 832-4225		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract Ne. 1	White Cap Ready Mix, Inc.	(530) 832-4225	5308325847	Sent	1	ITB
6/14/2013 12:48	Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	So. Cal Traffic Inc	(858) 720-0179		Sent	1	ITB
6/14/2013 12:48	Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	So. Cal Traffic Inc	(B58) 720-0179	B587924495	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	PK Censtructien	(626) 773-6963		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Cencrete Barrier and upgrade Crash Cushions (Contract Ne. 1	PK Construction	(626) 773-6963	zkkingpkB1@gmail.cem	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MJK Construction, Inc.	(800) 698-1645	9095946169	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MJK Construction, Inc.	(800) 698-1645	plawrence@mjkcenstructien.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Joseph Engineering	(626) 974-6624	6263313638	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Jeseph Engineering	(626) 974-6624	hercen7774511@aol.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract Ne. 1	J FRANCIS COMPANY	(951) 776-9100	9517769174	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract Ne. 1	Terra West, Inc.	(619) 591-1007	6195683475	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Centract No. 1	Terra West, Inc.	(619) 591-1007	roberte@terrawestinc.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract Ne. 1	Morales Contracting Services	(626) 856-3646		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Centract No. 1	Morales Contracting Services	(626) 856-3646	626B563648	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Centract No. 1	BLACK DIAMOND ASPHALT, INC.	(707) 448-9402	7074489407	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	BLACK DIAMON0 ASPHALT, INC.	(707) 448-9402	blackdiamondasphalt@yahoe.cem	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	A B S L CONSTRUCTION	(510) 727-0900	5107270910	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	A B S L CONSTRUCTION	(510) 727-0900	daryi@absiconstruction.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Centract No. 1	WHITEHORN CONSTRUCTION, INC	(951) 245-46BB	9512444099	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Centract No. 1	WHITEHORN CONSTRUCTION, INC	(951) 245-46BB	liz@whitehorncenstructien.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Centract No. 1	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	9519280989	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushiens (Contract No. 1	THE LOPEZ GROUP CONTRACTORS INC	(951) 92B-0695	steve@thelopezgroup.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushiens (Contract No. 1	T.O. ELECTRIC	(760) 353-4913	7603534913	Sent	1	ITB

6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	T.O. ELECTRIC	(760) 353-4913	tonyortiz@t-oelectric.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	8587486012	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	bev@bayareaelectric.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	ROBERTS ELECTRICAL CONTRACTOR, INC	(858) 518-8655		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	ROBERTS ELECTRICAL CONTRACTOR, INC	(858) 518-8655	8585520015	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	REYES LANDSCAPE MAINTENANCE INC	(760) 497-8359	7604149089	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	REYES LANDSCAPE MAINTENANCE INC	(760) 497-8359	rim@reyesim.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	7607895168	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	poundstone@mac.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	PORTILLO CONCRETE	(619) 466-4639	6194664685	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	PORTILLO CONCRETE	(619) 466-4639	mtmr@cox.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	PIPKINS CONSTRUCTION INCORPORATED	(619) 756-0507	6199348274	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	PIPKINS CONSTRUCTION INCORPORATED	(619) 756-0507	jim@pipkinsconstruction.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MATZENAUER ELECTRIC, INC	(619) 390-4570	6193904559	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MS. SPARKY ELECTRIC	(760) 942-7345	7607537451	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MATZENAUER ELECTRIC, INC	(619) 390-4570	diana@matzenauer.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MS. SPARKY ELECTRIC	(760) 942-7345	sparky89@cox.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MASCORRO CONCRETE CONSTRUCTION, INC.	(760) 343-1243	7603432623	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	MASCORRO CONCRETE CONSTRUCTION, INC.	(760) 343-1243	gina@mascorroconcrete.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	KNIGHT ELECTRIC	(619) 742-6944	6193034067	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	KNIGHT ELECTRIC	(619) 742-6944	bkeithwalton@aol.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	I E PACIFIC, INC	(619) 671-5870	6196715877	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	HARRELL ELECTRIC	(951) 787-0390	9517878193	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	HARRELL ELECTRIC	(951) 787-0390	harrellent@sbcglobal.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	I E PACIFIC, INC	(619) 671-5870	iepinc@iepacific.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	GREENVIEW LANDSCAPE	(951) 359-5516	9516890340	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	GREENVIEW LANDSCAPE	(951) 359-5516	ignacio@gvlandscapeco.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	FULLER ELECTRIC	(619) 276-5411	6192763547	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	FULLER ELECTRIC	(619) 276-5411	earlr@fullerelectric.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	ENERGY CARE ELECTRIC	(619) 708-6222	6196600023	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	ENERGY CARE ELECTRIC	(619) 708-6222	braulio@energycareelectric.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	CASTRO ELECTRIC	(619) 561-6122	6195616124	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	CASTRO ELECTRIC	(619) 561-6122	castroelectric@cox.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	C L LANDSCAPING INC.	(619) 669-5396		Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	C L LANDSCAPING INC.	(619) 669-5396	6196695396	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	BLACK IPO	(619) 804-1376	6195276396	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	BLACK IPO	(619) 804-1376	wrstemley@aol.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	8585461896	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	alattimore@accurateengineeringics.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	PACIFICA CONTRACTING, INC.	(858) 449-0113	8582702696	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	PACIFICA CONTRACTING, INC.	(858) 449-0113	dsperbe1@san.rr.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	P. A. WILSON, INC.	(619) 303-3551	6193033551	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	6198782980	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	jdiaz@dlfci.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	P. A. WILSON, INC.	(619) 303-3551	pawilsoninc@gmail.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	CANTARINI TRACTOR	(760) 427-9292	7607289641	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	CANTARINI TRACTOR	(760) 427-9292	ct_naaron@yahoo.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	RD CONSTRUCTION	(951) 279-5D2D	9512795D20	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	RD CONSTRUCTION	(951) 279-5D2D	rdconst69@netzero.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	C.R. GANN DEMOLITION, INC.	(951) 392-1603	9519400937	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	C.R. GANN DEMOLITION, INC.	(951) 392-1603	Linda@crganndemolition.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	WHEELER PAVING, INC.	(951) 685-7283	9516855023	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	WHEELER PAVING, INC.	(951) 685-7283	bill@wheelerpaving.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	W T B, INC	(559) 275-1998	5592751995	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	W T B, INC	(559) 275-1998	deborah@wtbinc.org	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	T K BLACKBURN TRUCKING	(805) 501-2693	5306457174	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	T K BLACKBURN TRUCKING	(805) 501-2693	tkblackburntruckin@att.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	T & T TRUCKING GROUP	(909) 772-8771	9099889516	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	T & T TRUCKING GROUP	(909) 772-8771	tandttruckinggroup@aol.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	SUULUTAAQ, INC	(707) 427-3209	7074194851	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	SUULUTAAQ, INC	(707) 427-3209	tracy.crain@suulutaaq.com;bill.humphries@suulutaaq.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	SHENKEL TRUCKING, INC.	(805) 449-1331	8054491661	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	SHENKEL TRUCKING, INC.	(805) 449-1331	mshenkel@aol.com	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	ROCK STRUCTURES CONSTRUCTION COMPANY	(951) 371-1112	9512782802	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	ROCK STRUCTURES CONSTRUCTION COMPANY	(951) 371-1112	rockstructures@sbcglobal.net	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	9516918531	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	sdtrucker@verizon.net	Sent	1	ITB

6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	RICHARD'S TRUCKING	(209) 532-3271	2095323117	Sent	1	ITB
6/14/2013 12:48	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	RICHARD'S TRUCKING	(209) 532-3271	richtruck@aol.com	Sent	1	ITB
6/18/2013 15:59	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Parcell Steel Co., Inc.	(954) 471-3200		Sent	1	ITB
6/18/2013 15:59	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Parcell Steel Co., Inc.	(954) 471-3200	7149640231	Sent	1	ITB
6/18/2013 15:59	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Four Star Rebar Inc	(909) 792-5514	9097920037	Sent	1	ITB
6/18/2013 15:59	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Four Star Rebar Inc	(909) 792-5514	cynthia@fourstarrebar.com	Sent	1	ITB
6/18/2013 15:59	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Contreras Construction Co.	(760) 347-6070	7603475591	Sent	1	ITB
6/18/2013 15:59	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Contreras Construction Co.	(760) 347-6070	contrerasconstco@aol.com	Sent	1	ITB
6/18/2013 15:59	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	J.Z. Trucking	(818) 822-1654		Sent	1	ITB
6/18/2013 15:59	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	J.Z. Trucking	(818) 822-1654	8188221654	Sent	1	ITB
6/18/2013 15:59	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	HydroSprout, Inc.	(760) 432-8233	7604328146	Sent	1	ITB
6/18/2013 15:59	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com;mike@hydrosprout.com	Sent	1	ITB
6/18/2013 16:07	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	GSJ Utility Supply & Service	(562) 941-3448	8883561250	Sent	1	ITB
6/18/2013 16:07	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	GSJ Utility Supply & Service	(562) 941-3448	iuisd@sanberg.com	Sent	1	ITB
6/18/2013 16:07	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Precon Products	(805) 527-0841	8053062498	Sent	1	ITB
6/18/2013 16:07	Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions (Contract No. 1	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Anytime Dumping, Inc.	(213) 494-0044	3108477002	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Anytime Dumping, Inc.	(213) 494-0044	info@anytimedumping.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	American Steel Placers	(909) 884-6031	9098846032	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	American Steel Placers	(909) 884-6031	rusty@steelplacers.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(818) 477-2074	8188820509	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(818) 477-2074	advantagedg@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Accu Construction, Inc.	(714) 641-4730	7146414704	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Accu Construction, Inc.	(714) 641-4730	accu@accuconstruction.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	A & M Gentry Trucking	(661) 285-0776	6612855011	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	A & M Gentry Trucking	(661) 285-0776	marystrucks@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Burke Construction	(530) 676-1009	5306722411	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Burke Construction	(530) 676-1009	burkebid@gmail.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MGE Martin General Engineering	(916) 355-B101	916355B10B	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	James Transportation Group	(916) 608-4999	9166084990	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MGE Martin General Engineering	(916) 355-8101	amartin@martingeneral.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	James Transportation Group	(916) 608-4999	jcjames@jamestrans.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Bay Line Cutting & Coring, Inc.	(510) 527-1000	5105270500	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Bay Line Cutting & Coring, Inc.	(510) 527-1000	baylinecutting@sbcglobal.net;alinecutting@sbcglobal.net;jcbayline@sbcglobal.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	L. Riley Trucking & Dispatch	(323) 353-9332	3105301740	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	5597322684	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Cali Concrete	(661) 398-8143	6613981382	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Martinez Steel Corp.	(909) 946-0686	9099468161	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Cali Concrete	(661) 398-8143	info@caliconcretecorporation.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Martinez Steel Corp.	(909) 946-0686	jdmartinez@martinezsteel.com;hwilliams@martinezsteel.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	R & C Construction	(559) 255-5655	5592555600	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	R & C Construction	(559) 255-5655	randcconstruction@sbcglobal.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Alaniz Construction, Inc.	(510) 770-5000	5107705070	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Alaniz Construction, Inc.	(510) 770-5000	rosy@alanizpaving.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Rmt Landscape Contracts, Inc	(510) 568-3208	5105683766	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Rmt Landscape Contracts, Inc	(510) 568-3208	Karl@RMTLandscape.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Lone Star Landscape, Inc.	(408) 682-0100	4086820109	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Lone Star Landscape, Inc.	(408) 681-0100	beb@lonestarland.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Glow Electric Co.	(310) 376-2636	3103185285	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Glow Electric Co.	(310) 376-2636	cleclair@glowelectric.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Newland Entities, Inc.	(530) 755-117B	5306740756	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	S Kwok Engineers, Inc.	(510) 220-9017	8887331360	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Newland Entities, Inc.	(530) 755-117B	rcervantes@newlandentities.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	S Kwok Engineers, Inc.	(510) 220-9017	seng@skwokengineers.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Alert-O-Lite, Inc.	(800) 233-3652	5594861789	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Lindy's Cold Planing	(562) 697-2286	5626972039	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Alert-O-Lite, Inc.	(800) 233-3652	christyw@alertolite.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	North Star Construction	(530) 673-7062	5306731880	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	North Star Construction	(530) 673-7062	zach@northstarconstruction.biz	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Black Stone Asphalt	(661) 282-8800	6612828803	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	L C Paving & Sealing	(760) 752-1743	7607521674	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Barnes Electric	(562) 833-5372	9512730331	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Barnes Electric	(562) 833-5372	belect@sbcglobal.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Black Stone Asphalt	(661) 282-8800	info@blackstoneasphalt.com	Sent	1	ITB Reminder

6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	L C Paving & Sealing	(760) 752-1743	marisa@lcpaving.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Ortiz Asphalt	(909) 386-1200	9093861288	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Ortiz Asphalt	(909) 386-1200	ertizasphalt@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	SJO Construction, Inc.	(209) 847-8939	2098470169	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Asphalt Design, Inc.	(559) 276-3699	559276B029	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Fresno Concrete Construction, Inc.	(559) 834-2031	559B342064	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	SJO Construction, Inc.	(209) 847-8939	csicenst@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Asphalt Design, Inc.	(559) 276-3699	dan@asphaltdesigninc.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Fresno Concrete Construction, Inc.	(559) 834-2031	fresnoconcretecenst@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Axner Excavating, Inc.	(530) 222-0539	5302228910	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Super Seal & Stripe	(805) 524-7345	B055247428	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Axner Excavating, Inc.	(530) 222-0539	axner@shasta.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Super Seal & Stripe	(805) 524-7345	sharon@supersealandstripe.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Advanced Geosolutions, Inc.	(310) 796-9000	3107969001	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Kato Landscape, Inc.	(714) 963-4615	7149636424	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Kate Landscape, Inc.	(714) 963-4615	estimating@katelandscaping.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Advanced Geosolutions, Inc.	(310) 796-9000	jbaez@advgeesolutions.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Dirt & Aggregate Interchange, Inc.	(503) 661-5093	5036691192	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Dirt & Aggregaze Interchange, Inc.	(503) 661-5093	contractor@dirtagg.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Vintage Paving Co Inc	(530) 795-0132	5307955734	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Rubie's Concrete	(619) 424-6960	6194231590	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	W D Trucking, Inc.	(909) 989-2906	9099B90730	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Vintage Paving Co Inc	(530) 795-0132	donl@vintagepavingce.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Rubio's Concrete	(619) 424-6960	rubies1@yahee.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	W D Trucking, Inc.	(909) 989-2906	wd974@hetmail.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Sam'S Equipment & Supplies	(559) 252-0354	5592511119	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Ost Trucks And Cranes Inc	(805) 643-9963	B056437618	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Sam'S Equipment & Supplies	(559) 252-0354	cchamberssamsequipment@cemcast.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Dst Trucks And Cranes Inc	(805) 643-9963	ostcranes@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Metherlode Concrete Construction	(209) 223-2663	2092671BB7	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Motherlode Concrete Constructien	(209) 223-2663	metheriedeconcrete@att.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	G&C Equipment Cerporation	(310) 515-6715	3105155046	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	G&C Equipment Corperation	(310) 515-6715	John@gandccorp.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Payce Specialties	(619) 422-9204	6194271620	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Eagle Asphalt Construction, Inc.	(909) 444-5566	9094448311	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Eagle Asphalt Censtruction, Inc.	(909) 444-5566	fmarquez@eagleengdev.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	McLeod Trucking	(619) 442-9328	6194424928	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Interwest Pacific, Inc.	(858) 259-2062	B583453737	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	McLeod Trucking	(619) 442-9328	mcleodtrucking@gmail.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Interwest Pacific, Inc.	(858) 259-2062	paul@interwestpacific.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Habitat West, Inc.	(760) 735-9378	7607359351	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	In-Line Custem Handrail & Metal Fab	(760) 789-0282	7607891915	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	In-Line Custem Handrail & Metal Fab	(760) 789-0282	gary@inlinerail.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Habitat West, Inc.	(760) 735-9378	habitatgal@habitatwest.cem	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Diamend D Centracters	(530) 662-2042	5306626770	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	9166459618	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Diversified Landscape Ce.	(951) 926-7444	9519267440	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Diversified Landscape Ce.	(951) 926-7444	rick@diversifiedlandscape.cem	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Diamond D Contractors	(530) 662-2042	sdefty@ddge.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Precision Concrete, Inc.	(805) 928-0957		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	RAP ENGINEERING, INC.	(760) 233-2980	7602332984	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Precision Concrete, Inc.	(805) 928-0957	805928535B	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	RAP ENGINEERING, INC.	(760) 233-29B0	bsimonson@rapenginc.cem	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Command Performance Constructers	(562) 997-9410	5629979411	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Granitex Construction Company, Inc.	(714) 424-0622	7144240552	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Granitex Construction Company, Inc.	(714) 424-0622	chris@christiansenpipeline.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Command Performance Constructors	(562) 997-9410	jimmy@cpconstructers.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	United Traffic Services & Supply	(626) 961-5736	6269614746	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Cal Fran Engineering, Inc.	(805) 579-9173	B055798211	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	United Traffic Services & Supply	(626) 961-5736	luz@unitedtraffic.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Cal Fran Engineering, Inc.	(805) 579-9173	shannon@calfran.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Sam Rod Corp.	(661) 945-3602	6619498536	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Sam Rod Corp.	(661) 945-3602	dredriguez@samrodcorp.com	Sent	1	ITB Reminder

6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Mia Lehrer + Associates	(213) 384-3844	2133843833	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Bloom General Construction	(858) 449-7671	8584342023	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Bloom General Construction	(858) 449-7671	bbloom@bloomgeneral.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Mia Lehrer + Associates	(213) 384-3844	miayassoc@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Lyteferms	(909) 680-8123	9099020128	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Lyteferms	(909) 680-8123	janeL@lyteforms.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Udb Enterprises, Inc	(209) 462-1160	2094622163	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	9093561449	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltontrucking.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Udb Enterprises, Inc	(209) 462-1160	njackson@udbenterprises.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	S.T. Rhoades Construction, Inc.	(530) 223-9322	5302239222	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Serna Construction, Inc.	(559) 304-2197	5594785213	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Serna Construction, Inc.	(559) 304-2197	sernaconstruction@sbcglobal.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	S.T. Rhoades Construction, Inc.	(530) 223-9322	strhoades@hotmail.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Jesmar Construction	(714) 972-2665	7149729331	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Mad Steel Inc.	(909) 592-3443	9093940724	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Jesmar Construction	(714) 972-2665	jesmarboring@sbcglobal.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Mad Steel Inc.	(909) 592-3443	madsteelinc@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Half Moon Bay Grading & Paving	(650) 726-3588	6507263582	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Hamanaka Painting Co.	(707) 444-3340	7074443346	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Gregg Simpson Trucking	(707) 468-1654	7074687448	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Gregg Simpsen Trucking	(707) 468-1654	gregg.simpsen@comcast.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Half Moon Bay Grading & Paving	(650) 726-3588	hmbpave@sbcglobal.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Hamanaka Painting Co.	(707) 444-3340	mutaba@northcoast.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Fcs Striping, Sealing And Paving, Inc.	(925) 373-6205		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	America Pacific Construction	(559) 577-9999	7143843988	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	America Pacific Construction	(559) 577-9999	apconstruction09@gmail.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Fcs Striping, Sealing And Paving, Inc.	(925) 373-6205	fcssp@pacbell.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Olivas Valdez Inc.	(626) 915-7633	6269157683	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Mcc Equipment Rentals, Inc.	(909) 795-9300	9097957308	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	A Cone Zone Inc.	(951) 734-9535	9517342887	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Mcc Equipment Rentals, Inc.	(909) 795-9300	Accounting@Mccpipeline.Com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	A Cone Zone Inc.	(951) 734-9535	estimator@acenezene.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Olivas Valdez Inc.	(626) 915-7633	Felivas@Olivasvaldez.Com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Olympic Engineering Construction	(619) 764-8190	6194610385	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Perez Asphalt Construction Ltd	(661) 872-9093	6618729099	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Perez Asphalt Construction Ltd	(661) 872-9093	Kelly@Perezasphalt.Com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Olympic Engineering Construction	(619) 764-8190	Olympicgus@Yahee.Com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	R. E. Serrane Inc.	(925) 957-8184	9259578121	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Asap General Engineering	(951) 229-5952	9519431692	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Asap General Engineering	(951) 229-5952	Asapgeneng@Aol.Com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	R. E. Serrano Inc.	(925) 957-8184	Ricky@Reserrano.Com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Q General Engineering, Inc.	(559) 905-6261	5592996712	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Tahlequah Steel	(562) 787-8470	5624941866	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Pruitt Trucking Inc.	(626) 394-8996	6263985551	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Tahlequah Steel	(562) 787-8470	pauldware@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Q General Engineering, Inc.	(559) 905-6261	qgeneng@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	McCullough Construction Inc.	(707) 825-1014	T078251769	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Loera Trucking	(951) 903-4191	9514271001	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Loera Trucking	(951) 903-4191	cerintal@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	McCullough Construction Inc.	(707) 825-1014	mccullughmacky@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Crest Equipment, Inc.	(619) 444-5061	6194476540	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	G Sosa Construction, Inc.	(805) 934-3606	8059343609	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Crest Equipment, Inc.	(619) 444-5061	belio@sbcglobal.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	G Sosa Construction, Inc.	(805) 934-3606	gsosainc@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	California Professional Electrical Engineering	(626) 810-1338	6268101322	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	California Professional Electrical Engineering	(626) 810-1338	van@cpengineeringinc.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	TreeSmith Enterprises Inc	(714) 996-6037	7149966057	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	CGO Construction Company	(909) 930-5501	9099305503	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	TreeSmith Enterprises Inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Siteworks Construction, Inc.	(925) 284-1437		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	South Coast Sweeping	(760) 535-6800		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Traffic Loops Crackfilling, Inc.	(714) 520-4026	7145204027	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	Siteworks Construction, Inc.	(925) 284-1437	9252568357	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace M8GR with Concrete Barrier	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Reminder

6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Traffic Loops Crackfilling, Inc.	(714) 520-4026	traffictoops@sbcglobal.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Ray's Trucking	(310) 538-9891	3103276922	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Moor Electric, Inc.	(619) 250-0380	6199555381	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Meer Electric, Inc.	(619) 250-0380	infe@meerelectric-sd.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Ray's Trucking	(310) 538-9891	luckylady5555@sbcglobal.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	9093939363	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	lnalele@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	K & G Concrete Pumping	(916) 539-6652	8005782769	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	L. Curti Truck & Equipment	(909) 335-3411	9093357499	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	L. Curti Truck & Equipment	(909) 335-3411	lcurtite@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	J. Torres Company	(661) 832-2635	6618323980	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	9519437772	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	J. Torres Company	(661) 832-2635	jee@jtccorp.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Hym Engineering, Inc.	(714) 523-2372	5622496609	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Global Transleading	(562) 495-9600	5624959660	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Hym Engineering, Inc.	(714) 523-2372	ajeon@hymengineering.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Glebal Transloading	(562) 495-9600	marissa@glebaltransleading.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Fine Grade Equipment	(661) 949-8788	6617228900	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	G Q Trucking Co.	(951) 739-7529	9514273801	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	G Q Trucking Co.	(951) 739-7529	gqtrucking@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Fine Grade Equipment	(661) 949-8788	john@finegradeinc.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	F. Ferrando & Company	(650) 756-2800	6507562818	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Empire Steel, Inc.	(909) 509-5928	9095095927	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	F. Ferrando & Company	(650) 756-2800	fferrando1537@sbcglobal.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Empire Steel, Inc.	(909) 509-5928	saru@empiresteelinc.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Dirt Market	(408) 395-1490	4083951495	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Deltech Engineering	(714) 495-9755	7143844595	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Deltech Engineering	(714) 495-9755	abili@deltechengineeringinc.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Dirt Market	(408) 395-1490	sharris@tuckereng.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Calium Trucking	(323) 376-9798		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	DCN Corporation	(619) 253-4247		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Calium Trucking	(323) 376-9798	32329644B6	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	DCN Corperation	(619) 253-4247	76059B7226	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Big Valley Asphalt	(661) 587-5837	6613268562	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	C. P. R. Trucking	(818) 837-8333	8188378322	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-1548	9516851862	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	C. P. R. Trucking	(818) 837-8333	ana@cprtrucking.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-1548	bids@bordenlogistics.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Big Valley Asphalt	(661) 587-5837	donnawatson52@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	GSJ Utility Supply & Service	(562) 941-3448	8883561250	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	GSJ Utility Supply & Service	(562) 941-3448	iuisd@sanberg.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Parcell Steel Co., Inc.	(954) 471-3200		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Parcell Steel Co., Inc.	(954) 471-3200	7149640231	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Precon Products	(805) 527-0841	8053062498	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	7604328146	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com;mike@hydrosprout.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Four Star Rebar Inc	(909) 792-5514	9097920037	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Four Star Rebar Inc	(909) 792-5514	cynthia@fourstarrebar.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Contreras Construction Co.	(760) 347-6070	7603475591	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Contreras Construction Co.	(760) 347-6070	contrerasconstco@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	J.Z. Trucking	(818) 822-1654		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	J.Z. Trucking	(818) 822-1654	8188221654	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Agri Service, Inc.	(760) 295-6255	7602956262	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ESWPPP Consultants, LLC	(925) 451-1337	9259567191	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ESWPPP Consultants, LLC	(925) 451-1337	eswppp@hotmail.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Agri Service, Inc.	(760) 295-6255	smay@agriserviceinc.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	B. L. Hayes	(562) 803-0610	5628030620	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Ramco General Engineering Contractor	(818) 272-4221	66126B7353	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Ramco General Engineering Contractor	(818) 272-4221	ramco@secal.rr.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	B. L. Hayes	(562) 803-0610	suzanne@hayestrucking.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	PK Construction	(626) 773-6963		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	So. Cal Traffic Inc	(858) 720-0179		Sent	1	ITB Reminder

6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	White Cap Ready Mix, Inc.	(530) 832-4225		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	White Cap Ready Mix, Inc.	(530) 832-4225	5308325847	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	So. Cal Traffic Inc	(858) 720-0179	8587924495	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	PK Construction	(626) 773-6963	zkkingpk81@gmail.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Joseph Engineering	(626) 974-6624	6263313638	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MJK Construction, Inc.	(800) 698-1645	9095946169	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Joseph Engineering	(626) 974-6624	hercon7774511@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MJK Construction, Inc.	(800) 698-1645	plawrence@mjkconstruction.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Terra West, Inc.	(619) 591-1007	6195683475	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	J FRANCIS COMPANY	(951) 776-9100	9517769174	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Terra West, Inc.	(619) 591-1007	roberto@terrawestinc.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Morales Contracting Services	(626) 856-3646		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Morales Contracting Services	(626) 856-3646	6268563648	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	BLACK DIAMOND ASPHALT, INC.	(707) 448-9402	70744B9407	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	BLACK DIAMOND ASPHALT, INC.	(707) 448-9402	blackdiamondasphalt@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	A B S L CONSTRUCTION	(510) 727-0900	5107270910	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	WHITEHORN CONSTRUCTION, INC	(951) 245-46BB	9512444099	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	A B S L CONSTRUCTION	(510) 727-0900	daryl@absiconstruction.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	WHITEHORN CONSTRUCTION, INC	(951) 245-468B	liz@whitehornconstruction.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	T.D. ELECTRIC	(760) 353-4913	7603534913	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	95192809B9	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	steve@thelopezgroup.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	T.D. ELECTRIC	(760) 353-4913	tonyortiz@t-oelectric.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	8587486012	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	bev@bayareaelectric.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ROBERTS ELECTRICAL CONTRACTOR, INC	(858) 518-8655		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	REYES LANDSCAPE MAINTENANCE INC	(760) 497-8359	7604149089	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ROBERTS ELECTRICAL CONTRACTOR, INC	(858) 518-8655	8585520015	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	REYES LANDSCAPE MAINTENANCE INC	(760) 497-8359	rlm@reyeslm.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	760789516B	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	poundstone@mac.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	PORTILLO CONCRETE	(619) 466-4639	6194664685	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	PIPKINS CONSTRUCTION INCORPORATED	(619) 756-0507	6199348274	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	PIPKINS CONSTRUCTION INCORPORATED	(619) 756-0507	jim@pipkinsconstruction.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	PORTILLO CONCRETE	(619) 466-4639	mtmr@cox.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MATZENAUER ELECTRIC, INC	(619) 390-4570	6193904559	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MASCORRO CONCRETE CONSTRUCTION, INC.	(760) 343-1243	7603432623	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MS. SPARKY ELECTRIC	(760) 942-7345	7607537451	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MATZENAUER ELECTRIC, INC	(619) 390-4570	diana@matzenauer.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MASCORRO CONCRETE CONSTRUCTION, INC.	(760) 343-1243	gina@mascorroconcrete.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MS. SPARKY ELECTRIC	(760) 942-7345	sparky89@cox.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	KNIGHT ELECTRIC	(619) 742-6944	6193034067	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	I E PACIFIC, INC	(619) 671-5870	6196715877	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	KNIGHT ELECTRIC	(619) 742-6944	bkeithwalton@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	I E PACIFIC, INC	(619) 671-5870	iepinc@iepacific.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	FULLER ELECTRIC	(619) 276-5411	6192763547	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	GREENVIEW LANDSCAPE	(951) 359-5516	9516890340	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	HARRELL ELECTRIC	(951) 787-0390	9517878193	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	FULLER ELECTRIC	(619) 276-5411	earlr@fullerelectric.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	HARRELL ELECTRIC	(951) 787-0390	harrellent@sbcglobal.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	GREENVIEW LANDSCAPE	(951) 359-5516	ignacio@gvlandscapeco.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	CASTRO ELECTRIC	(619) 561-6122	6195616124	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ENERGY CARE ELECTRIC	(619) 708-6222	6196600023	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ENERGY CARE ELECTRIC	(619) 708-6222	braulio@energycareelectric.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	CASTRO ELECTRIC	(619) 561-6122	castroelectric@cox.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	C L LANDSCAPING INC.	(619) 669-5396		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	BLACK IPO	(619) 804-1376	6195276396	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	C L LANDSCAPING INC.	(619) 669-5396	6196695396	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	8585461B96	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	alattimore@accurateengineeringics.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	BLACK IPO	(619) 804-1376	wrstemley@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	P. A. WILSON, INC.	(619) 303-3551	6193033551	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	PACIFICA CONTRACTING, INC.	(858) 449-0113	8582702696	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	PACIFICA CONTRACTING, INC.	(858) 449-0113	dsperbel@san.rr.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	P. A. WILSON, INC.	(619) 303-3551	pawilsoninc@gmail.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	6198782980	Sent	1	ITB Reminder

6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	CANTARINI TRACTOR	(760) 427-9292	7607289641	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	CANTARINI TRACTOR	(760) 427-9292	ct_naaron@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	jdiaz@dlfci.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	RD CONSTRUCTION	(951) 279-5020	9512795D20	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	WHEELER PAVING, INC.	(951) 685-7283	9516855023	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	C.R. GANN DEMOLITION, INC.	(951) 392-1603	9519400937	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	WHEELER PAVING, INC.	(951) 685-7283	bill@wheelerpaving.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	C.R. GANN DEMOLITION, INC.	(951) 392-1603	Linda@crganndemolition.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	RD CONSTRUCTION	(951) 279-5020	rdconst69@netzero.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	T K BLACKBURN TRUCKING	(805) 501-2693	5306457174	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	W T B, INC	(559) 275-1998	5592751995	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	W T B, INC	(559) 275-1998	deborah@wtbinc.org	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	T K BLACKBURN TRUCKING	(805) 501-2693	tkblackburntruckin@att.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	SUULUTAAQ, INC	(707) 427-3209	707419485t	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	T & T TRUCKING GROUP	(909) 772-8771	90998B9516	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	T & T TRUCKING GROUP	(909) 772-8771	tandttruckinggroup@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	SUULUTAAQ, INC	(707) 427-3209	tracy.crain@suulutaaq.com;bill.humphries@suulutaaq.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	SHENKEL TRUCKING, INC.	(805) 449-1331	8054491661	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ROCK STRUCTURES CONSTRUCTION COMPANY	(951) 371-1112	9512782802	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	SHENKEL TRUCKING, INC.	(805) 449-1331	mshenkel@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ROCK STRUCTURES CONSTRUCTION COMPANY	(951) 371-1112	rockstructures@sbcglobal.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	RICHARD'S TRUCKING	(209) 532-3271	2095323117	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	9516918531	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	RICHARD'S TRUCKING	(209) 532-3271	richtruck@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	sdtrucker@verizon.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	RELEFORD TRUCKING	(213) 627-1133		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	RANGEL BROTHERS TRUCKING	(818) 266-5179	6612511156	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	RELEFORD TRUCKING	(213) 627-1133	bossladywawa@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	RANGEL BROTHERS TRUCKING	(818) 266-5179	yrangeltrk@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	PEPPER TRUCKING INC	(760) 788-7854	7607888454	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	PEPPER TRUCKING INC	(760) 788-7854	peppertrkg@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	PAUL E. VAZ TRUCKING, INC.	(209) 334-9001	2093677930	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	PAUL E. VAZ TRUCKING, INC.	(209) 334-9001	4pvaz@softcom.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	PELESA INC.	(818) 247-5163	8182478760	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	PELESA INC.	(818) 247-5163	leasha5@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MV CONSTRUCTION	(209) 756-5936	5593570851	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	NARANJO GRADING, INC.	(951) 675-3617	8663845651	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	NARANJO GRADING, INC.	(951) 675-3617	naranjograding@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MV CONSTRUCTION	(209) 756-5936	valdez05@gmail.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MIGUEL RAMOS TRUCKING	(909) 421-0802		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MONTANI TRUCKING, INC.	(310) 946-5411	3109780803	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MIGUEL RAMOS TRUCKING	(909) 421-0802	90942108D2	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MONTANI TRUCKING, INC.	(310) 946-5411	montani.trucking@sbcglobal.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MCCANTS TRUCKING	(310) 323-7109	3107682827	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	MCCANTS TRUCKING	(310) 323-7109	em2671@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	M DAVIES TRUCKING_	(916) 660-1900	9166601903	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	M DAVIES TRUCKING_	(916) 660-1900	mdttrucking@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	LUNA TRUCKING	(562) 762-5552	3109915862	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	LOVEX GENERAL ENGINEERING CORPORATION	(760) 249-5428	7602496616	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	LOVEX GENERAL ENGINEERING CORPORATION	(760) 249-5428	lovettexcavating@earthlink.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	LUNA TRUCKING	(562) 762-5552	lunatrucking@sbcglobal.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	LANGLEY TRAFFIC SERVICE, INC.	(215) 638-9770	2156389255	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	LAMARK TRANSPORTATION CO	(415) 517-5352	6503934047	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	LANGLEY TRAFFIC SERVICE, INC.	(215) 638-9770	ann@langley1.us	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	LAMARK TRANSPORTATION CO	(415) 517-5352	oneeyeddogg@comcast.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	KELLY'S WATER WORKS	(619) 244-3785	6197493759	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	L3G UNLIMITED, INC	(801) 633-1900	8019851234	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	L3G UNLIMITED, INC	(801) 633-1900	fg2507@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	JOHN C. PAYNE	(626) 357-7056		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	JUS DUMPIN, LLC	(310) 946-6996	3106394076	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	JOHN C. PAYNE	(626) 357-7056	6263592899	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	JUS DUMPIN, LLC	(310) 946-6996	glennglennbayless@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	JENNIE CHAMBERS TRUCKING	(909) 394-0545		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	J.L. GONZALEZ EXPRESS	(415) 529-2660	4153378712	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	JENNIE CHAMBERS TRUCKING	(909) 394-0545	9093940645	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	J.L. GONZALEZ EXPRESS	(415) 529-2660	jhigginstrucking@yahoo.com	Sent	1	ITB Reminder

6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	GERONIMO CONCRETE, INC.	(202) 488-7185		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	H & R TRUCKING	(323) 225-2016	323222B312	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	GERONIMO CONCRETE, INC.	(202) 488-7185	7036826B04	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	FRANK ZABEL TRUCKING CO.	(707) 443-4277	7074434267	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	H & R TRUCKING	(323) 225-2016	h_teresa52@hetmail.cem	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	FRANK ZABEL TRUCKING CO.	(707) 443-4277	zabeltrucking@gmail.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	EAST BAY SIGN CO., INC.	(415) 431-8882	4154319053	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	FAYE STEWART TRANSPORTATION SERVICE LLC	(602) 233-3500	6D22331131	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	EAST BAY SIGN CO., INC.	(415) 431-8882	christina@bordendecal.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	FAYE STEWART TRANSPORTATION SERVICE LLC	(602) 233-3500	faye@fayestewarttrans.cem	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	DREAMBUILDER	(714) 646-3697	7146463698	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	DREAMBUILDER	(714) 646-3697	dreambuilder.censtruction@gmail.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	DD & L TRUCKING	(415) 332-4977	41533245B5	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	DRAGON MATERIAL TRANSPORT, INC.	(559) 351-8822	5592760818	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	DILLARD ENVIRONMENTAL SERVICES	(925) 634-6850	9256340874	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	DD & L TRUCKING	(415) 332-4977	charlesettas@comcast.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	DRAGON MATERIAL TRANSPORT, INC.	(559) 351-8822	dragenmaterial@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	DILLARD ENVIRONMENTAL SERVICES	(925) 634-6850	patriciad@dillardenv.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	CONSTRUCT ALLIANCE INC	(714) 878-5255	7142569123	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	CDDKS AND SON INC.	(805) 260-1463	8059375473	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	CDDKS AND SON INC.	(805) 260-1463	changing2ink@gmail.cem	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	CONSTRUCT ALLIANCE INC	(714) 878-5255	constructalliancepc@gmail.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	CASTILLO TRUCKING SERVICE	(818) 764-4603		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	COBRA TRUCKING	(415) 330-9350		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	COBRA TRUCKING	(415) 330-9350	4153309354	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	CASTILLO TRUCKING SERVICE	(818) 764-4603	8187640665	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	CAMESE TRANSPORTATION, INC.	(510) 593-3072	51D3829312	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	BUTLER & SON TRUCKING	(714) 871-1356	7148711834	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	BUTLER & SON TRUCKING	(714) 871-1356	deejaybee@att.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	CAMESE TRANSPORTATION, INC.	(510) 593-3072	rccamesetrans@att.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	A-T TRUCKING	(818) 832-7687		Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ASTRO CONSTRUCTION	(510) 685-4161	5105781305	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	A-T TRUCKING	(818) 832-7687	8188327697	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ASTRO CONSTRUCTION	(510) 685-4161	astrocens1@sbcglobal.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ANBASA TRANSPORT, LLC	(971) 998-9334	5038553533	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ARCHULETA CONCRETE CONSTRUCTION COMPANY	(760) 345-8722	7603458223	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ANBASA TRANSPORT, LLC	(971) 998-9334	anbasa@cemcast.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ARCHULETA CONCRETE CONSTRUCTION COMPANY	(760) 345-8722	archuleta8@aol.com	Sent	1	ITB Reminder
6/28/2013 11:31	Remin4er: Replace MBGR with Concrete Barrier	AMLAND CORP	(408) 287-7767	4082877047	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ACTION ENTERPRISES	(562) 591-8880	5622185637	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ACTION ENTERPRISES	(562) 591-8880	actiontruckingen1@yahee.cem	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	AMLAND CORP	(408) 287-7767	kevinphan@amlandcorp.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	A S CONTRACTORS, INC.	(209) 742-6684	2099662643	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	The Firm	(805) 748-8576	8059290501	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	A S CONTRACTORS, INC.	(209) 742-6684	deni@sti.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	The Firm	(805) 748-8576	estimating@theswpppfirm.cem	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Leinaia's Transprotation	(661) 618-2752	6612669104	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Cre8ive Engineering	(760) 200-8889	7602001116	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Cre8ive Engineering	(760) 200-8889	cre8iveengineering@gmail.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Leinaia's Transprotation	(661) 618-2752	leinaias1rucking@sbcglobal.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Cap Censtructien	(619) 691-8572	6192070875	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Edison Construction, Inc.	(661) 366-6311	6613660204	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ECOLOGIC Landscape Censtructien	(951) 461-2250	9514612246	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Cap Cens1ructien	(619) 691-8572	capcenst@yahoo.cem	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	ECOLOGIC Landscape Censtructien	(951) 461-2250	dave@ecologicinc.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Edison Censtructien, Inc.	(661) 366-6311	info@edisonconstruction.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Landscape Support Services	(818) 475-0680	661554D109	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Interwest Pacific, Inc.	(858) 259-2062	8587773665	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Landscape Suppert Services	(818) 475-0680	info@landscapesupportservices.cem	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Interwest Pacific, Inc.	(858) 259-2062	sales@interwestpacific.cem	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Tatsumi And Partners, Inc.	(949) 250-9890	9492509891	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Jennifer Cotter's Water Truck Rental	(909) 732-4108	9517359149	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Tatsumi And Partners, Inc.	(949) 250-9890	david@1atsumiandpartners.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Jennifer Cetter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Hammer-Dewn Transportation, Inc.	(310) 590-0852	5629245127	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Hard Hat Sweeping Inc	(562) 298-7956	562945B399	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Hammer-Dewn Transportation, Inc.	(310) 590-0852	hamdowtran@yahoo.cem	Sent	1	ITB Reminder

6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Hard Hat Sweeping Inc	(562) 298-7956	hardhatsweeping@gmail.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	H P Trucking	(323) 321-2554	3239715509	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	S.C. Yamamoto, Inc.	(714) 992-5783	5626901540	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	H P Trucking	(323) 321-2554	herbertpalmer70@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	S.C. Yamamoto, Inc.	(714) 992-5783	syamamoto@scyamamoto.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Pamela Burton & Co.	(310) 828-6373	3108288054	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Collins Trucking	(323) 327-6060	3237562667	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Robnett Electric,Inc.	(323) 565-2660	3237784305	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Collins Trucking	(323) 327-6060	collinsdumptk@sbcglobal.net	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Robnett Electric,Inc.	(323) 565-2660	david@robnett.com	Sent	1	ITB Reminder
6/28/2013 11:31	Reminder: Replace MBGR with Concrete Barrier	Pamela Burton & Co.	(310) 828-6373	pamburton@pamburtonco.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Traffic Loops Crackfilling, Inc.	(714) 520-4026	7145204027	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	TreeSmith Enterprises Inc	(714) 996-6037	7149966057	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	TreeSmith Enterprises Inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Traffic Loops Crackfilling, Inc.	(714) 520-4026	trafficloops@sbcglobal.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Siteworks Construction, Inc.	(925) 284-1437		Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	South Coast Sweeping	(760) 535-6800		Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Siteworks Construction, Inc.	(925) 284-1437	9252568357	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Ray's Trucking	(310) 538-9891	3103276922	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Moor Electric, Inc.	(619) 250-0380	6199555381	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Moor Electric, Inc.	(619) 250-0380	info@mooreelectric-sd.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Ray's Trucking	(310) 538-9891	luckyladyS555@sbcglobal.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	9093939363	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	inaloio@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Hym Engineering, Inc.	(714) 523-2372	5622496609	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	J. Torres Company	(661) 832-2635	6618323980	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	K & G Concrete Pumping	(916) 539-6652	800S7B2769	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Hym Engineering, Inc.	(714) 523-2372	ajeon@hymengineering.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	J. Torres Company	(661) 832-2635	joe@jtccorp.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	G Q Trucking Co.	(951) 739-7529	9514273801	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	G Q Trucking Co.	(951) 739-7529	gqtrucking@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	F. Ferrando & Company	(650) 756-2800	6507562B18	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Empire Steel, Inc.	(909) 509-5928	9095095927	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	F. Ferrando & Company	(650) 756-2800	fferrando1537@sbcglobal.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Empire Steel, Inc.	(909) 509-5928	saru@empiresteelinc.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	OCN Corporation	(619) 253-4247		Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Oirt Market	(408) 395-1490	4083951495	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	OCN Corporation	(619) 253-4247	7605987226	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	C. P. R. Trucking	(818) 837-8333	8188378322	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	C. P. R. Trucking	(818) 837-8333	ana@cprtrucking.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Oirt Market	(408) 395-1490	sharris@tuckereng.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-1548	9516851862	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-1548	bids@bordenlogistics.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Anytime Dumping, Inc.	(213) 494-0044	3108477002	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Big Valley Asphalt	(661) 587-5837	6613268562	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Big Valley Asphalt	(661) 587-5837	donnawatson52@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Anytime Dumping, Inc.	(213) 494-0044	info@anytimedumping.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	American Steel Placers	(909) 884-6031	9098846032	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	American Steel Placers	(909) 884-6031	rusty@steelplacers.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Aduantage Demolition And Grading, Inc.	(818) 477-2074	8188820509	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(818) 477-2074	aduantagedg@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Accu Construction, Inc.	(714) 641-4730	7146414704	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Accu Construction, Inc.	(714) 641-4730	accu@accuconstruction.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	A & M Gentry Trucking	(661) 285-0776	6612855011	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	A & M Gentry Trucking	(661) 285-0776	marystrucks@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Burke Construction	(530) 676-1009	5306722411	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Burke Construction	(530) 676-1009	burkebid@gmail.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	L. Riley Trucking & Oispatch	(323) 353-9332	3105301740	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Bay Line Cutting & Coring, Inc.	(510) 527-1000	5105270500	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Bay Line Cutting & Coring, Inc.	(510) 527-1000	baylinecutting@sbcglobal.net;alinecutting@sbcglobal.net;jcbayline@sbcglobal.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	L. Riley Trucking & Oispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB Reminder

7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	5597322684	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Martinez Steel Corp.	(909) 946-0686	9099468161	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Martinez Steel Corp.	(909) 946-0686	jdmartinez@martinezsteel.com;hwilliams@martinezsteel.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	R & C Construction	(559) 255-5655	5592555600	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Cali Concrete	(661) 398-8143	66139B13B2	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Cali Concrete	(661) 398-8143	info@caliconcretecorporation.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	R & C Construction	(559) 255-5655	randcconstruction@sbcglobal.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Rmt Landscape Contracts, Inc	(510) 568-3208	5105683766	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Alaniz Construction, Inc.	(510) 770-5000	5107705070	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Rmt Landscape Contracts, Inc	(510) 568-3208	Kari@RMTLandscape.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Alaniz Construction, Inc.	(510) 770-5000	rosy@alanizpaving.com;leo@alanizpaving.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Glow Electric Co.	(310) 376-2636	3103185285	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Lone Star Landscape, Inc.	(408) 682-0100	4086820109	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Newland Entities, Inc.	(530) 755-1178	5306740756	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Lone Star Landscape, Inc.	(408) 682-0100	bob@lonestarland.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Glow Electric Co.	(310) 376-2636	cleclair@glowelectric.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Newland Entities, Inc.	(530) 755-1178	rcervantes@newlandentities.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Alert-O-Lite, Inc.	(800) 233-3652	5594861789	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	S Kwok Engineers, Inc.	(510) 220-9017	8887331360	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Alert-O-Lite, Inc.	(800) 233-3652	christyw@alertolite.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	S Kwok Engineers, Inc.	(510) 220-9017	seng@skwokengineers.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	North Star Construction	(530) 673-7062	5306731880	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Lindy's Cold Planing	(562) 697-2286	5626972039	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	North Star Construction	(530) 673-7062	zach@northstarconstruction.biz	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Black Stone Asphalt	(661) 282-8800	6612828803	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	L C Paving & Sealing	(760) 752-1743	7607521674	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Ortiz Asphalt	(909) 386-1200	9093861288	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Barnes Electric	(562) 833-5372	9512730331	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Barnes Electric	(562) 833-5372	beiect@sbcglobal.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Black Stone Asphalt	(661) 282-8800	info@blackstoneasphalt.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	L C Paving & Sealing	(760) 752-1743	marisa@lcpaving.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Ortiz Asphalt	(909) 386-1200	ortizasphalt@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	SJO Construction, Inc.	(209) 847-8939	2098470169	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Asphalt Design, Inc.	(559) 276-3699	5592768029	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Fresno Concrete Construction, Inc.	(559) 834-2031	5598342064	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	SJO Construction, Inc.	(209) 847-8939	csiconst@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Asphalt Design, Inc.	(559) 276-3699	dan@asphaltdesigninc.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Fresno Concrete Construction, Inc.	(559) 834-2031	fresnoconcreteconst@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Advanced Geosolutions, Inc.	(310) 796-9000	3107969001	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Axner Excavating, Inc.	(530) 222-0539	5302228910	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Kato Landscape, Inc.	(714) 963-4615	7149636424	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Super Seal & Stripe	(805) 524-7345	8055247428	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Axner Excavating, Inc.	(530) 222-0539	axner@shasta.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Kato Landscape, Inc.	(714) 963-4615	estimating@katolandscaping.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Advanced Geosolutions, Inc.	(310) 796-9000	jbaez@advgeosolutions.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Super Seal & Stripe	(805) 524-7345	sharon@superseaiandstripe.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Dirt & Aggregate Interchange, Inc.	(503) 661-5093	5036691192	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Vintage Paving Co Inc	(530) 795-0132	5307955734	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Rubio's Concrete	(619) 424-6960	6194231590	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	W 0 Trucking, Inc.	(909) 989-2906	9099890730	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Dirt & Aggregate Interchange, Inc.	(503) 661-5093	contractor@dirtagg.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Vintage Paving Co Inc	(530) 795-0132	doni@vintagepavingco.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Rubio's Concrete	(619) 424-6960	rubios1@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	W 0 Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Sam'S Equipment & Supplies	(559) 252-0354	5592511119	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Ost Trucks And Cranes Inc	(805) 643-9963	805643761B	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Sam'S Equipment & Supplies	(559) 252-0354	cchamberssamsequipment@comcast.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Ost Trucks And Cranes Inc	(805) 643-9963	ostcranes@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Motheriode Concrete Construction	(209) 223-2663	2092671887	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	G&C Equipment Corporation	(310) 515-6715	3105155046	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Eagle Asphalt Construction, Inc.	(909) 444-5566	9094448311	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Eagle Asphalt Construction, Inc.	(909) 444-5566	fmarquez@eagleengdev.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	G&C Equipment Corporation	(310) 515-6715	John@gandccorp.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Motheriode Concrete Construction	(209) 223-2663	motheriodeconcrete@att.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Payco Specialties	(619) 422-9204	6194271620	Sent	1	ITB Reminder

7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	McLeod Trucking	(619) 442-932B	6194424928	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Interwest Pacific, Inc.	(858) 259-2062	85B3453737	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	McLeod Trucking	(619) 442-932B	mcleodtrucking@gmail.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Interwest Pacific, Inc.	(B5B) 259-2062	paul@interwestpacific.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 789-02B2	7607B91915	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 789-0282	gary@inlinerail.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Habitat West, Inc.	(760) 735-9378	7607359351	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	9519267440	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Habitat West, Inc.	(760) 735-9378	habitatgaf@habitatwest.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	rick@diversifiedlandscape.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Diamond D Contractors	(530) 662-2042	5306626770	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	RAP ENGINEERING, INC.	(760) 233-2980	7602332984	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	9166459618	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	RAP ENGINEERING, INC.	(760) 233-2980	bsimonson@rapenginc.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Diamond D Contractors	(530) 662-2042	sdefty@ddge.net	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Precision Concrete, Inc.	(805) 928-0957		Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Command Performance Constructors	(562) 997-9410	5629979411	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Precision Concrete, Inc.	(805) 928-0957	805928535B	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Command Performance Constructors	(562) 997-9410	jimmy@cpconstructors.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	United Traffic Services & Supply	(626) 961-5736	6269614746	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Cal Fran Engineering, Inc.	(805) 579-9173	8055798211	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	United Traffic Services & Supply	(626) 961-5736	luz@unitedtraffic.net	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Cal Fran Engineering, Inc.	(805) 579-9173	shannon@calfran.net	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Sam Rod Corp.	(661) 945-3602	6619498536	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Sam Rod Corp.	(661) 945-3602	drodriguez@samrodcorp.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	PK Construction	(626) 773-6963		Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	MJK Construction, Inc.	(800) 698-1645	9095946169	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	MJK Construction, Inc.	(800) 698-1645	plawrence@mjkconstruction.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	PK Construction	(626) 773-6963	zkkingpk81@gmail.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Joseph Engineering	(626) 974-6624	6263313638	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	J FRANCIS COMPANY	(951) 776-9100	9517769174	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	J FRANCIS COMPANY	(951) 776-9100	diana@jfrancIscompany.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Joseph Engineering	(626) 974-6624	hercon7774511@aol.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Terra West, Inc.	(619) 591-1007	6195683475	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Terra West, Inc.	(619) 591-1007	roberto@terrawestinc.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Morales Contracting Services	(626) 856-3646		Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Morales Contracting Services	(626) 856-3646	6268563648	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	A B S L CONSTRUCTION	(510) 727-0900	510727D910	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	BLACK DIAMOND ASPHALT, INC.	(707) 448-94D2	7074489407	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	WHITEHORN CONSTRUCTION, INC	(951) 245-4688	9512444099	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	BLACK DIAMOND ASPHALT, INC.	(707) 448-9402	blackdiamondasphalt@yahoo.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	A B S L CONSTRUCTION	(510) 727-0900	daryl@absIconstruction.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	WHITEHORN CONSTRUCTION, INC	(951) 245-468B	liz@whitehornconstruction.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	T.O. ELECTRIC	(760) 353-4913	7603534913	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	95192B09B9	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	steve@thelopezgroup.net	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	T.O. ELECTRIC	(760) 353-4913	tonyortiz@t-oelectric.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ROBERTS ELECTRICAL CONTRACTOR, INC	(858) 518-8655		Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ROBERTS ELECTRICAL CONTRACTOR, INC	(858) 518-8655	8585520015	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	8587486012	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	bev@bayareaelectric.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	REYES LANDSCAPE MAINTENANCE INC	(760) 497-8359	7604149089	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	QUALITY HYOROSEEDING & RESTORATION	(760) 789-8040	7607895168	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	QUALITY HYDROSEEDING & RESTORATION	(760) 789-804D	poundstone@mac.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	REYES LANDSCAPE MAINTENANCE INC	(760) 497-8359	rlm@reyeslm.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	PORTILLO CONCRETE	(619) 466-4639	6194664685	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	PIPKINS CONSTRUCTION INCORPORATED	(619) 756-05D7	6199348274	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	PIPKINS CONSTRUCTION INCORPORATED	(619) 756-0507	jim@pipkinsconstruction.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	PORTILLO CONCRETE	(619) 466-4639	mtmr@cox.net	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	MATZENAUER ELECTRIC, INC	(619) 390-4570	6193904559	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	MS. SPARKY ELECTRIC	(760) 942-7345	7607537451	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	MATZENAUER ELECTRIC, INC	(619) 390-4570	diana@matzenauer.com	Sent 1 ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	MS. SPARKY ELECTRIC	(760) 942-7345	sparky89@cox.net	Sent 1 ITB Reminder

7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	MASCORRO CONCRETE CONSTRUCTION, INC.	(760) 343-1243	7603432623	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	MASCORRO CONCRETE CONSTRUCTION, INC.	(760) 343-1243	gina@mascorroconcrete.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	KNIGHT ELECTRIC	(619) 742-6944	6193034067	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	GREENVIEW LANDSCAPE	(951) 359-5516	9516890340	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	HARRELL ELECTRIC	(951) 787-0390	9517B7B193	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	KNIGHT ELECTRIC	(619) 742-6944	bkeithwalton@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	HARRELL ELECTRIC	(951) 787-0390	harrellent@sbcglobal.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	GREENVIEW LANDSCAPE	(951) 359-5516	ignacio@gvlandscapeco.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	FULLER ELECTRIC	(619) 276-5411	6192763547	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	CASTRO ELECTRIC	(619) 561-6122	6195616124	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ENERGY CARE ELECTRIC	(619) 708-6222	6196600023	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ENERGY CARE ELECTRIC	(619) 708-6222	braulio@energycareelectric.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	CASTRO ELECTRIC	(619) 561-6122	castroelectric@cox.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	FULLER ELECTRIC	(619) 276-5411	earlr@fullerelectric.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	C L LANDSCAPING INC.	(619) 669-5396		Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	BLACK IPO	(619) 804-1376	6195276396	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	C L LANDSCAPING INC.	(619) 669-5396	6196695396	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	8585461896	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	alattimore@accurateengineeringics.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	BLACK IPO	(619) 804-1376	wrstemley@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	6198782980	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	CANTARINI TRACTOR	(760) 427-9292	7607289641	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	PACIFICA CONTRACTING, INC.	(858) 449-0113	8582702696	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	RD CONSTRUCTION	(951) 279-5020	9512795020	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	CANTARINI TRACTOR	(760) 427-9292	ct_naaron@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	PACIFICA CONTRACTING, INC.	(858) 449-0113	dsperbe1@san.rr.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	jdiaz@difci.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	RD CONSTRUCTION	(951) 279-5020	rdconst69@netzero.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	T K BLACKBURN TRUCKING	(805) 501-2693	5306457174	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	T & T TRUCKING GROUP	(909) 772-8771	9099889516	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	WHEELER PAVING, INC.	(951) 685-7283	9516855023	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	WHEELER PAVING, INC.	(951) 685-7283	bill@wheelerpaving.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	T & T TRUCKING GROUP	(909) 772-8771	tandttruckinggroup@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	T K BLACKBURN TRUCKING	(805) 501-2693	tkblackburntruckin@att.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	SUULUTAAQ, INC	(707) 427-3209	7D74194851	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	SHENKEL TRUCKING, INC.	(805) 449-1331	8054491661	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ROCK STRUCTURES CONSTRUCTION COMPANY	(951) 371-1112	9512782802	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	SHENKEL TRUCKING, INC.	(805) 449-1331	mshenkel@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ROCK STRUCTURES CONSTRUCTION COMPANY	(951) 371-1112	rockstructures@sbcglobal.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	SUULUTAAQ, INC	(707) 427-3209	tracy.crain@suulutaaq.com;bill.humphries@suulutaaq.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	RICHARD'S TRUCKING	(209) 532-3271	2095323117	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	RANGEL BROTHERS TRUCKING	(818) 266-5179	6612511156	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	RICHARD'S TRUCKING	(209) 532-3271	richtruck@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	RANGEL BROTHERS TRUCKING	(818) 266-5179	yrangeltrk@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	PEPPER TRUCKING INC	(760) 788-7854	7607888454	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	PELESA INC.	(818) 247-5163	8182478760	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	PELESA INC.	(818) 247-5163	leasha5@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	PEPPER TRUCKING INC	(760) 788-7854	peppertrkg@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	PAUL E. VAZ TRUCKING, INC.	(209) 334-9001	2093677930	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	PAUL E. VAZ TRUCKING, INC.	(209) 334-9001	4pvaz@softcom.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	NARANJO GRADING, INC.	(951) 675-3617	8663845651	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	NARANJO GRADING, INC.	(951) 675-3617	naranjograding@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	MV CONSTRUCTION	(209) 756-5936	5593570851	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	MV CONSTRUCTION	(209) 756-5936	valdez05@gmail.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	MIGUEL RAMOS TRUCKING	(909) 421-0802		Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	MCCANTS TRUCKING	(310) 323-7109	3107682827	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	MONTANI TRUCKING, INC.	(310) 946-5411	3109780803	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	MIGUEL RAMOS TRUCKING	(909) 421-08D2	909421D802	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	MCCANTS TRUCKING	(310) 323-7109	em2671@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	MONTANI TRUCKING, INC.	(310) 946-5411	montani.trucking@sbcglobal.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	LUNA TRUCKING	(562) 762-5552	3109915862	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	M DAVIES TRUCKING_	(916) 660-1900	9166601903	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	LUNA TRUCKING	(562) 762-5552	lunatrucking@sbcglobal.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	M DAVIES TRUCKING_	(916) 660-1900	mdttrucking@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	LANGLEY TRAFFIC SERVICE, INC.	(215) 638-9770	2156389255	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	LAMARK TRANSPORTATION CO	(415) 517-5352	6503934047	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	LOVEX GENERAL ENGINEERING CORPORATION	(760) 249-5428	7602496616	Sent	1	ITB Reminder

7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	LANGLEY TRAFFIC SERVICE, INC.	(215) 638-9770	ann@langley1.us	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	LOVEX GENERAL ENGINEERING CORPORATION	(760) 249-5428	lovettexcavating@earthlink.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	LAMARK TRANSPORTATION CO	(415) 517-5352	oneeyeddogg@comcast.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	JUS DUMPIN, LLC	(310) 946-6996	3106394D76	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	L3G UNLIMITED, INC	(801) 633-1900	8019B51234	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	L3G UNLIMITED, INC	(801) 633-1900	fg2507@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	JUS DUMPIN, LLC	(310) 946-6996	glennglennbayless@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	JOHN C. PAYNE	(626) 357-7056		Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	JOHN C. PAYNE	(626) 357-7056	6263592899	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	J.L. GONZALEZ EXPRESS	(415) 529-2660	4153378712	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	J.L. GONZALEZ EXPRESS	(415) 529-2660	jhigginstrucking@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	H & R TRUCKING	(323) 225-2016	323222B312	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	H & R TRUCKING	(323) 225-2016	h_teresa52@hotmail.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	GERONIMO CONCRETE, INC.	(202) 488-7185		Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	GERONIMO CONCRETE, INC.	(202) 488-7185	7036826804	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	FRANK ZABEL TRUCKING CO.	(707) 443-4277	7074434267	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	FRANK ZABEL TRUCKING CO.	(707) 443-4277	zabeltrucking@gmail.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	EAST BAY SIGN CO., INC.	(415) 431-8882	4154319053	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	EAST BAY SIGN CO., INC.	(415) 431-8882	christina@bordendecal.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	DRAGON MATERIAL TRANSPORT, INC.	(559) 351-8822	559Z760818	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	DREAMBUILDER	(714) 646-3697	7146463698	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	DRAGON MATERIAL TRANSPORT, INC.	(559) 351-8822	dragonmaterial@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	DREAMBUILDER	(714) 646-3697	dreambuilder.construction@gmail.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	DILLARD ENVIRONMENTAL SERVICES	(925) 634-685D	925634D874	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	DILLARD ENVIRONMENTAL SERVICES	(925) 634-6850	patriclad@dillardenv.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	DD & L TRUCKING	(415) 332-4977	4153324585	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	COOKS AND SON INC.	(805) 260-1463	8059375473	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	COOKS AND SON INC.	(805) 260-1463	changing2ink@gmail.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	DD & L TRUCKING	(415) 332-4977	charlesettas@comcast.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	COBRA TRUCKING	(415) 330-9350		Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	COBRA TRUCKING	(415) 330-9350	4153309354	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	CONSTRUCT ALLIANCE INC	(714) 878-5255	7142569123	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	CONSTRUCT ALLIANCE INC	(714) 878-5255	constructalliancepc@gmail.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	CASTILLO TRUCKING SERVICE	(818) 764-4603		Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	CAMESE TRANSPORTATION, INC.	(510) 593-3072	5103B29312	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	CASTILLO TRUCKING SERVICE	(818) 764-4603	8187640665	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	CAMESE TRANSPORTATION, INC.	(510) 593-3072	rccamesetrans@att.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	A-T TRUCKING	(818) 832-7687		Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	BUTLER & SON TRUCKING	(714) 871-1356	7148711834	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	A-T TRUCKING	(818) 832-7687	8188327697	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	BUTLER & SON TRUCKING	(714) 871-1356	deejaybee@att.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ASTRO CONSTRUCTION	(510) 685-4161	5105781305	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ASTRO CONSTRUCTION	(510) 685-4161	astroconst@sbcglobal.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ANBASA TRANSPORT, LLC	(971) 998-9334	5038553533	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ARCHULETA CONCRETE CONSTRUCTION COMPANY	(76D) 345-8722	7603458223	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ANBASA TRANSPORT, LLC	(971) 998-9334	anbasa@comcast.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ARCHULETA CONCRETE CONSTRUCTION COMPANY	(760) 345-8722	archuleta8@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	AMLAND CORP	(408) 287-7767	408Z877047	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	AMLAND CORP	(408) 287-7767	kevinphan@amlandcorp.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ACTION ENTERPRISES	(562) 591-8880	5622185637	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ACTION ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	A S CONTRACTORS, INC.	(209) 742-6684	2099662643	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	The Firm	(805) 748-8576	8059290501	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	A S CONTRACTORS, INC.	(209) 742-6684	deni@sti.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	The Firm	(8D5) 748-8576	estimating@theswppprm.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Leinala's Transprotation	(661) 618-2752	6612669104	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Creative Engineering	(760) 200-8889	76DZ001116	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Creative Engineering	(760) 200-8889	creativeengineering@gmail.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Leinala's Transprotation	(661) 618-2752	leinalastrucking@sbcglobal.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Cap Construction	(619) 691-85TZ	6192070875	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Edison Construction, Inc.	(661) 366-6311	6613660204	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Edison Construction, Inc.	(661) 366-6311	info@edisonconstruction.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Cap Construction	(619) 691-8572	mary.cap@cox.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Landscape Support Services	(818) 475-0680	6615540109	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ECOLOGIC Landscape Construction	(951) 461-2250	9514612Z46	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ECOLOGIC Landscape Construction	(951) 461-225D	dave@ecologicinc.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Landscape Support Services	(818) 475-0680	info@landscapesupportservices.com	Sent	1	ITB Reminder

7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Interwest Pacific, Inc.	(858) 259-2062	8587773665	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Interwest Pacific, Inc.	(858) 259-2062	sales@interwestpacific.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Tatsumi And Partners, Inc.	(949) 250-9890	9492509891	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Jennifer Cotter's Water Truck Rental	(909) 732-4108	9517359149	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Tatsumi And Partners, Inc.	(949) 250-9890	david@tatsumilandpartners.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Hammer-Down Transportation, Inc.	(310) 590-0852	5629245127	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Hard Hat Sweeping Inc	(562) 298-7956	5629458399	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Hammer-Down Transportation, Inc.	(310) 590-0852	hamdowtran@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Hard Hat Sweeping Inc	(562) 298-7956	hardhatsweeping@gmail.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	H P Trucking	(323) 321-2554	3239715509	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	S.C. Yamamoto, Inc.	(714) 992-5783	5626901540	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	H P Trucking	(323) 321-2554	herbertpalmer70@yahee.cem	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	S.C. Yamameto, Inc.	(714) 992-5783	syamameto@scyamamoto.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Pamela Burton & Co.	(310) 828-6373	3108288054	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Cellins Trucking	(323) 327-6060	3237562667	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Rebnett Electric,Inc.	(323) 565-2660	3237784305	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Collins Trucking	(323) 327-6060	collinsdumptk@sbcglebal.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Robnett Electric,Inc.	(323) 565-2660	david@robnett.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Pamela Burton & Co.	(310) 828-6373	eware@pamelaburtonco.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Mia Lehrer + Associates	(213) 384-3844	2133843833	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Bloom General Construction	(858) 449-7671	8584342023	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Lyteforms	(909) 680-8123	9099020128	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Bleem General Construction	(858) 449-7671	bbloem@bleemgeneral.cem	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Lyteforms	(909) 680-8123	janet@lyteforms.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Mia Lehrer + Associates	(213) 384-3844	miayassoc@aol.cem	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Udb Enterprises, Inc	(209) 462-1160	2094622163	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	S.T. Rheades Construction, Inc.	(530) 223-9322	5302239222	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Serna Construction, Inc.	(559) 304-2197	5594785213	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	9093561449	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltuntrucking.cem	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Udb Enterprises, Inc	(209) 462-1160	njackson@udbenterprises.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Serna Construction, Inc.	(559) 304-2197	sernaconstruction@sbcglobal.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	S.T. Rhoades Construction, Inc.	(530) 223-9322	strhoades@hotmail.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Jesmar Construction	(714) 972-2665	7149729331	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Mad Steel Inc.	(909) 592-3443	9093940724	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Jesmar Construction	(714) 972-2665	jesmarboring@sbcglobal.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Mad Steel Inc.	(909) 592-3443	madsteelinc@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Half Moon Bay Grading & Paving	(650) 726-3588	6507263582	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Hamanaka Painting Co.	(707) 444-3340	7074443346	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Half Moon Bay Grading & Paving	(650) 726-3588	hmbpave@sbcglobal.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Hamanaka Painting Co.	(707) 444-3340	mutaba@nerthcoast.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Fcs Striping, Sealing And Paving, Inc.	(925) 373-6205		Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Gregg Simpson Trucking	(707) 468-1654	7074687448	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Fcs Striping, Sealing And Paving, Inc.	(925) 373-6205	fcssp@pacbell.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Gregg Simpson Trucking	(707) 468-1654	gregg.simpson@comcast.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	America Pacific Construction	(559) 577-9999	7143843988	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	America Pacific Construction	(559) 577-9999	apconstruction09@gmail.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Mcc Equipment Rentals, Inc.	(909) 795-9300	9097957308	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	A Cone Zone Inc.	(951) 734-9535	9517342887	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Mcc Equipment Rentals, Inc.	(909) 795-9300	Accounting@Mccpipeline.Com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	A Cone Zone Inc.	(951) 734-9535	estimater@acenezone.cem	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Olympic Engineering Construction	(619) 764-8190	6194610385	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Olympic Engineering Construction	(619) 764-8190	Olympicgus@Yahoo.Com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Tahlequah Steel	(562) 787-8470	5624941866	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Perez Asphalt Construction Ltd	(661) 872-9093	6618729099	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Perez Asphalt Construction Ltd	(661) 872-9093	Kelly@Perezasphalt.Com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Tahlequah Steel	(562) 787-8470	pauldware@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Q General Engineering, Inc.	(559) 905-6261	5592996712	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Pruitt Trucking Inc.	(626) 394-8996	6263985551	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Q General Engineering, Inc.	(559) 905-6261	qgeneng@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Crest Equipment, Inc.	(619) 444-5061	6194476540	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	G Sosa Construction, Inc.	(805) 934-3606	8059343609	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Crest Equipment, Inc.	(619) 444-5061	bello@sbcglobal.net	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	G Sosa Construction, Inc.	(805) 934-3606	gsosainc@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	California Professional Electrical Engineering	(626) 810-1338	6268101322	Sent	1	ITB Reminder

7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	CGO Construction Company	(909) 930-5501	9099305503	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	California Professional Electrical Engineering	(626) 810-1338	van@cpengineeringinc.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	GSJ Utility Supply & Service	(562) 941-3448	8883561250	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	GSJ Utility Supply & Service	(562) 941-3448	luisd@sanberg.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Precon Products	(805) 527-0841	8053062498	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Parcell Steel Co., Inc.	(954) 471-3200		Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Parcell Steel Co., Inc.	(954) 471-3200	7149640231	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Four Star Rebar Inc	(909) 792-5514	9097920037	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Four Star Rebar Inc	(909) 792-5514	cynthia@fourstarrebar.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Contreras Construction Co.	(760) 347-6070	7603475591	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Contreras Construction Co.	(760) 347-6070	contrerasconstco@aol.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	J.Z. Trucking	(818) 822-1654		Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	J.Z. Trucking	(818) 822-1654	8188221654	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	B. L. Hayes	(562) 803-0610	5628030620	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ESWPPP Consultants, LLC	(925) 451-1337	9259567191	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	ESWPPP Consultants, LLC	(925) 451-1337	eswppp@hotmail.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	B. L. Hayes	(562) 803-0610	suzanne@hayestrucking.com	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	So. Cal Traffic Inc	(858) 720-0179		Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	White Cap Ready Mix, Inc.	(530) 832-4225		Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	White Cap Ready Mix, Inc.	(530) 832-4225	5308325847	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Ramco General Engineering Contractor	(818) 272-4221	6612687353	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	So. Cal Traffic Inc	(858) 720-0179	8587924495	Sent	1	ITB Reminder
7/8/2013 11:55	Reminder: Replace MBGR with Concrete Barrier	Ramco General Engineering Contractor	(818) 272-4221	ramco@socal.rr.com	Sent	1	ITB Reminder
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(818) 477-2074	8188820509	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	American Steel Placers	(909) 884-6031	9098846032	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(818) 477-2074	advantagedg@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	American Steel Placers	(909) 884-6031	rusty@steelplacers.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Burke Construction	(530) 676-1009	5306722411	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	A & M Gentry Trucking	(661) 285-0776	6612855011	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Accu Construction, Inc.	(714) 641-4730	7146414704	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Accu Construction, Inc.	(714) 641-4730	accu@accuconstruction.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Burke Construction	(530) 676-1009	burkebid@gmail.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	A & M Gentry Trucking	(661) 285-0776	marystrucks@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	L. Riley Trucking & Dispatch	(323) 353-9332	3105301740	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Bay Line Cutting & Coring, Inc.	(510) 527-1000	5105270500	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Bay Line Cutting & Coring, Inc.	(510) 527-1000	baylinecutting@sbcglobal.net;allnecutting@sbcglobal.net;jcbayline@sbcglobal.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	5597322684	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Martinez Steel Corp.	(909) 946-0686	9099468161	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Martinez Steel Corp.	(909) 946-0686	jdmartinez@martinezsteel.com;hwilliams@martinezsteel.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Cali Concrete	(661) 398-8143	6613981382	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Cali Concrete	(661) 398-8143	info@calliconcretecorporation.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	R & C Construction	(559) 255-5655	5592555600	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	R & C Construction	(559) 255-5655	randcconstruction@sbcglobal.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Rmt Landscape Contracts, Inc	(510) 568-3208	5105683766	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Rmt Landscape Contracts, Inc	(510) 568-3208	Kari@RMTLandscape.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Lone Star Landscape, Inc.	(408) 682-0100	4086820109	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Lone Star Landscape, Inc.	(408) 682-0100	bob@lonestarland.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Glow Electric Co.	(310) 376-2636	3103185285	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Newland Entities, Inc.	(530) 755-1178	5306740756	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Glow Electric Co.	(310) 376-2636	cleclair@glowelectric.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Newland Entities, Inc.	(530) 755-1178	rcervantes@newlandentities.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Alert-O-Lite, Inc.	(800) 233-3652	5594861789	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	S Kwok Engineers, Inc.	(510) 220-9017	8887331360	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Alert-O-Lite, Inc.	(800) 233-3652	christyw@alertolite.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	S Kwok Engineers, Inc.	(510) 220-9017	seng@skwokengineers.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	North Star Construction	(530) 673-7062	5306731880	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Lindy's Cold Planing	(562) 697-2286	5626972039	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	North Star Construction	(530) 673-7062	zach@northstarconstruction.biz	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	L C Paving & Sealing	(760) 752-1743	7607521674	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Barnes Electric	(562) 833-5372	9512730331	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Barnes Electric	(562) 833-5372	belect@sbcglobal.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	L C Paving & Sealing	(760) 752-1743	marisa@lcpaving.com	Sent	1	ITB Addendum

7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Black Stone Asphalt	(661) 282-8800	6612828803	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Ortiz Asphalt	(909) 386-1200	9093861288	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Black Stone Asphalt	(661) 282-8800	info@blackstoneasphalt.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Ortiz Asphalt	(909) 386-1200	ortizasphalt@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	SJD Construction, Inc.	(209) 847-8939	209B470169	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	SJD Construction, Inc.	(209) 847-8939	csiconst@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Fresno Concrete Construction, Inc.	(559) 834-2031	5598342064	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Fresno Concrete Construction, Inc.	(559) 834-2031	fresnoconcreteconst@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Asphalt Design, Inc.	(559) 276-3699	559276B029	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Asphalt Design, Inc.	(559) 276-3699	dan@asphaltdesigninc.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Axner Excavating, Inc.	(530) 222-0539	53D2228910	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Super Seal & Stripe	(805) 524-7345	8055247428	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Axner Excavating, Inc.	(530) 222-0539	axner@shasta.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Super Seal & Stripe	(805) 524-7345	sharon@supersealandstripe.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Advanced Geosolutions, Inc.	(310) 796-9000	3107969001	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Dirt & Aggregate Interchange, Inc.	(503) 661-5093	5036691192	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Kato Landscape, Inc.	(714) 963-4615	7149636424	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Dirt & Aggregate Interchange, Inc.	(503) 661-5093	contractor@dirtagg.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Kato Landscape, Inc.	(714) 963-4615	estimating@katolandscaping.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Advanced Geosolutions, Inc.	(310) 796-9000	jbaez@advgeosolutions.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Vintage Paving Co Inc	(530) 795-0132	5307955734	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Rubio's Concrete	(619) 424-6960	6194231590	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	W D Trucking, Inc.	(909) 989-2906	9099890730	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Vintage Paving Co Inc	(530) 795-0132	doni@vintagepavingco.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Rubio's Concrete	(619) 424-6960	rubios1@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	W D Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Sam'S Equipment & Supplies	(559) 252-0354	5592511119	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Dst Trucks And Cranes Inc	(805) 643-9963	8056437618	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Sam'S Equipment & Supplies	(559) 252-0354	cchamberssamsequipment@comcast.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Dst Trucks And Cranes Inc	(805) 643-9963	ostcranes@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Motherlode Concrete Construction	(209) 223-2663	2092671887	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	G&C Equipment Corporation	(310) 515-6715	31D5155046	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	G&C Equipment Corporation	(310) 515-6715	John@gandccorp.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Motherlode Concrete Construction	(209) 223-2663	motherlodeconcrete@att.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Eagle Asphalt Construction, Inc.	(909) 444-5566	9094448311	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Eagle Asphalt Construction, Inc.	(909) 444-5566	fmarquez@eagleengdev.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Payco Specialties	(619) 422-9204	619427162D	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	McLeod Trucking	(619) 442-9328	6194424928	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	McLeod Trucking	(619) 442-9328	mcleodtrucking@gmail.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Habitat West, Inc.	(760) 735-9378	7607359351	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 789-0282	7607891915	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Interwest Pacific, Inc.	(858) 259-2062	8583453737	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 789-0282	gary@inlinerail.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Habitat West, Inc.	(760) 735-9378	habitatgal@habitatwest.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Interwest Pacific, Inc.	(858) 259-2062	paul@interwestpacific.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	916645961B	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	9519267440	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	rick@diversifiedlandscape.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Diamond D Contractors	(530) 662-2042	5306626770	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	RAP ENGINEERING, INC.	(760) 233-2980	7602332984	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	RAP ENGINEERING, INC.	(760) 233-2980	bsimonson@rapenginc.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Diamond D Contractors	(530) 662-2042	sdefty@ddge.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Precision Concrete, Inc.	(805) 928-0957		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Precision Concrete, Inc.	(805) 928-0957	80592B535B	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Command Performance Constructors	(562) 997-9410	5629979411	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Command Performance Constructors	(562) 997-9410	jimmy@cpconstructors.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	United Traffic Services & Supply	(626) 961-5736	6269614746	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	United Traffic Services & Supply	(626) 961-5736	luz@unitedtraffic.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Cal Fran Engineering, Inc.	(805) 579-9173	805579B211	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Cal Fran Engineering, Inc.	(805) 579-9173	shannon@calfran.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	SUULUTAAQ, INC	(707) 427-3209	7074194851	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	SUULUTAAQ, INC	(707) 427-3209	tracy.crain@suulutaaq.com;bill.humphries@suulutaaq.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	SHENKEL TRUCKING, INC.	(805) 449-1331	805449166I	Sent	1	ITB Addendum

7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ROCK STRUCTURES CONSTRUCTION COMPANY	(951) 371-1112	9512782802	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	951691B531	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	SHENKEL TRUCKING, INC.	(805) 449-1331	mshenkel@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ROCK STRUCTURES CONSTRUCTION COMPANY	(951) 371-1112	rockstructures@sbcglobal.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	sdtrucker@verizon.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	RICHARD'S TRUCKING	(209) 532-3271	2095323117	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	RANGEL BROTHERS TRUCKING	(818) 266-5179	6612511156	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	RICHARD'S TRUCKING	(209) 532-3271	richtruck@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	RANGEL BROTHERS TRUCKING	(818) 266-5179	yrangeltrk@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	PEPPER TRUCKING INC	(760) 788-7854	7607888454	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MB6R with Concrete Barrier	PELESA INC.	(818) 247-5163	B1B2478760	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	PELESA INC.	(818) 247-5163	leasha5@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	PEPPER TRUCKING INC	(760) 788-7854	peppertrkg@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	PAUL E. VAZ TRUCKING, INC.	(209) 334-9001	2093677930	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	PAUL E. VAZ TRUCKING, INC.	(209) 334-9001	4pvaz@soltcom.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	NARANJO GRADING, INC.	(951) 675-3617	B663845651	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	NARANJO GRADING, INC.	(951) 675-3617	naranjograding@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	MV CONSTRUCTION	(209) 756-5936	5593570B51	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	MV CONSTRUCTION	(209) 756-5936	valdez05@gmail.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	MIGUEL RAMOS TRUCKING	(909) 421-0802		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	MCCANTS TRUCKING	(310) 323-7109	3107682827	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	MIGUEL RAMOS TRUCKING	(909) 421-0802	909421D802	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	MCCANTS TRUCKING	(310) 323-7109	em2671@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	LUNA TRUCKING	(562) 762-5552	3109915862	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	LOVEX GENERAL ENGINEERING CORPORATION	(760) 249-5428	7602496616	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	M OAVIES TRUCKING_	(916) 660-1900	9166601903	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	LOVEX GENERAL ENGINEERING CORPORATION	(760) 249-5428	lovettexcavating@earthilnk.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	LUNA TRUCKING	(562) 762-5552	lunatrucking@sbcglobal.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	M DAVIES TRUCKING_	(916) 660-1900	mdttrucking@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	LANGLEY TRAFFIC SERVICE, INC.	(215) 638-9770	2156389255	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	LAMARK TRANSPORTATION CO	(415) 517-5352	6503934047	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	LANGLEY TRAFFIC SERVICE, INC.	(215) 638-9770	ann@langley1.us	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	LAMARK TRANSPORTATION CO	(415) 517-5352	oneeyeddogg@comcast.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	JUS DUMPIN, LLC	(310) 946-6996	3106394076	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	KELLY'S WATER WORKS	(619) 244-3785	6197493759	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	L3G UNLIMITED, INC	(801) 633-1900	8D19851234	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	L3G UNLIMITED, INC	(801) 633-1900	fg25D7@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	JUS DUMPIN, LLC	(310) 946-6996	glennglennbayless@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	JOHN C. PAYNE	(626) 357-7D56		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	J.L. GONZALEZ EXPRESS	(415) 529-2660	4153378712	Sent	1	ITB Addendum
7/12/2013 10:41	Addendum 1: Replace MBGR with Concrete Barrier	JOHN C. PAYNE	(626) 357-7D56	6263592899	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	J.L. GONZALEZ EXPRESS	(415) 529-2660	jhigginstrucking@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	H & R TRUCKING	(323) 225-2016	3232228312	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	H & R TRUCKING	(323) 225-2016	h_teresa52@hotmail.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	GERONIMO CONCRETE, INC.	(202) 488-7185		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrior	GERONIMO CONCRETE, INC.	(202) 488-7185	7036826804	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	EAST BAY SIGN CO., INC.	(415) 431-8882	4154319053	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	EAST BAY SIGN CO., INC.	(415) 431-8882	christina@bordendecal.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	DREAM8UILDER	(714) 646-3697	7146463698	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	DREAM8UILDER	(714) 646-3697	dreambuilder.construction@gmail.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	DO & L TRUCKING	(415) 332-4977	4153324585	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	DRAGON MATERIAL TRANSPORT, INC.	(559) 351-8822	5592760818	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	DILLARD ENVIRONMENTAL SERVICES	(925) 634-6850	9256340874	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	DO & L TRUCKING	(415) 332-4977	chariesettas@comcast.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	DRAGON MATERIAL TRANSPORT, INC.	(559) 351-8822	dragonmaterial@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	DILLARD ENVIRONMENTAL SERVICES	(925) 634-6850	patriciad@dilliardenv.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	CONSTRUCT ALLIANCE INC	(714) 878-5255	7142569123	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	COOK5 AND SON INC.	(8D5) 260-1463	8059375473	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	CDOK5 AND SON INC.	(8D5) 260-1463	changing2lnk@gmail.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	CONSTRUCT ALLIANCE INC	(714) 878-5255	constructalllancepc@gmail.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	CO8RA TRUCKING	(415) 330-9350		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	COBRA TRUCKING	(415) 330-9350	4153309354	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	CASTILLD TRUCKING SERVICE	(818) 764-4603		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	CASTILLO TRUCKING SERVICE	(818) 764-46D3	8187640665	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	CAMESE TRANSPORTATION, INC.	(510) 593-3D72	51D3829312	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	BUTLER & SON TRUCKING	(714) 871-1356	7148711834	Sent	1	ITB Addendum

7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	BUTLER & SON TRUCKING	(714) 871-1356	deejaybee@att.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	CAMESE TRANSPORTATION, INC.	(510) 593-3072	rccamesetrans@att.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	A-T TRUCKING	(818) 832-7687		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	A-T TRUCKING	(818) 832-7687	8188327697	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ASTRO CONSTRUCTION	(510) 685-4161	5105781305	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ASTRO CONSTRUCTION	(510) 685-4161	astroconst@sbcglobal.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ANBASA TRANSPORT, LLC	(971) 998-9334	503B553533	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ARCHULETA CONCRETE CONSTRUCTION COMPANY	(760) 345-B722	7603458223	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ANBASA TRANSPORT, LLC	(971) 998-9334	anbasa@comcast.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ARCHULETA CONCRETE CONSTRUCTION COMPANY	(760) 345-B722	archuletaB@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	AMLAND CORP	(408) 287-7767	40B2B77047	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ACTION ENTERPRISES	(562) 591-B8B0	56221B5637	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ACTION ENTERPRISES	(562) 591-B8B0	actiontruckingent@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	AMLAND CORP	(408) 287-7767	kevinphan@amiandcorp.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	A S CONTRACTORS, INC.	(2D9) 742-6684	2099662643	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Leinaia's Transprotation	(661) 618-2752	6612669104	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	The Firm	(805) 748-8576	8059290501	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	A S CONTRACTORS, INC.	(209) 742-6684	deni@stl.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	The Firm	(805) 748-8576	estimating@theswpppfirm.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Leinaia's Transprotation	(661) 618-2752	leinaiastrucking@sbcglobal.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Cap Construction	(619) 691-B572	6192070875	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Edison Construction, Inc.	(661) 366-6311	6613660204	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Cre8ive Engineering	(760) 200-8B89	7602001116	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Cre8ive Engineering	(760) 200-8B89	cre8iveengineering@gmail.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Edison Construction, Inc.	(661) 366-6311	info@edisonconstruction.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Cap Construction	(619) 691-B572	mary.cap@cox.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Landscape Support Services	(818) 475-0680	6615540109	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Interwest Pacific, Inc.	(858) 259-2062	858777365	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ECOLOGIC Landscape Construction	(951) 461-2250	9514612246	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ECOLOGIC Landscape Construction	(951) 461-2250	dave@ecologicinc.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Landscape Support Services	(818) 475-0680	info@landscapesupportservices.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Interwest Pacific, Inc.	(858) 259-2062	sales@interwestpacific.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Hard Hat Sweeping Inc	(562) 298-7956	562945B399	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Tatsumi And Partners, Inc.	(949) 250-9B90	9492509891	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Jennifer Cotter's Water Truck Rental	(909) 732-4108	9517359149	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Tatsumi And Partners, Inc.	(949) 250-9B90	david@tatsumiandpartners.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Hard Hat Sweeping Inc	(562) 298-7956	hardhatsweeping@gmail.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	H P Trucking	(323) 321-2554	3239715509	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	S.C. Yamamoto, Inc.	(714) 992-5783	5626901540	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Hammer-Down Transportation, Inc.	(310) 590-0B52	5629245127	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Hammer-Down Transportation, Inc.	(310) 590-0B52	hamdowtran@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	H P Trucking	(323) 321-2554	herbertpalmer70@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	S.C. Yamamoto, Inc.	(714) 992-5783	syamamoto@scyamamoto.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Pamela Burton & Co.	(310) 828-6373	3108288054	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Robnett Electric,Inc.	(323) 565-2660	32377B4305	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Robnett Electric,Inc.	(323) 565-2660	david@robnett.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Pamela Burton & Co.	(310) 828-6373	eware@pamelaburtonco.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Collins Trucking	(323) 327-6060	3237562667	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Bloom General Construction	(858) 449-7671	8584342023	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Bloom General Construction	(858) 449-7671	bbloom@bloomgeneral.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Collins Trucking	(323) 327-6060	collinsdumptk@sbcglobal.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	9093561449	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Lyteforms	(909) 680-8123	909902012B	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltontrucking.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Lyteforms	(909) 680-8123	janeL@lyteforms.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Udb Enterprises, Inc	(209) 462-1160	2094622163	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Udb Enterprises, Inc	(209) 462-1160	njackson@udbenterprises.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Serna Construction, Inc.	(559) 304-2197	55947B5213	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Serna Construction, Inc.	(559) 304-2197	sernaconstruction@sbcglobal.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	S.T. Rhoades Construction, Inc.	(530) 223-9322	5302239222	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	S.T. Rhoades Construction, Inc.	(530) 223-9322	strhoades@hotmail.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Mad Steel Inc.	(909) 592-3443	9093940724	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Mad Steel Inc.	(909) 592-3443	madsteelinc@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Hamanaka Painting Co.	(707) 444-3340	7074443346	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Jesmar Construction	(714) 972-2665	7149729331	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Jesmar Construction	(714) 972-2665	jesmarboring@sbcglobal.net	Sent	1	ITB Addendum

7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Hamanaka Painting Co.	(707) 444-3340	mutaba@northcoast.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Half Moon Bay Grading & Paving	(650) 726-35BB	6507263582	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Gregg Simpson Trucking	(707) 468-1654	7074687448	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Gregg Simpson Trucking	(707) 468-1654	gregg.simpson@comcast.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Half Moon Bay Grading & Paving	(650) 726-3588	hmbpave@sbcglobal.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Fcs Striping, Sealing And Paving, Inc.	(925) 373-6205		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	America Pacific Construction	(559) 577-9999	714384398B	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	America Pacific Construction	(559) 577-9999	apconstruction09@gmail.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Fcs Striping, Sealing And Paving, Inc.	(925) 373-6205	fcssp@pacbell.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Mcc Equipment Rentals, Inc.	(909) 795-9300	909795730B	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	A Cone Zone Inc.	(951) 734-9535	9517342887	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Mcc Equipment Rentals, Inc.	(909) 795-9300	Accounting@Mccpipeline.Com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	A Cone Zone Inc.	(951) 734-9535	estimator@aconezone.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Olympic Engineering Construction	(619) 764-8190	6194610385	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Olympic Engineering Construction	(619) 764-8190	Olympicgus@Yahoo.Com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Perez Asphalt Construction Ltd	(661) 872-9093	6618729099	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	R. E. Serrano Inc.	(925) 957-8184	9259578121	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Perez Asphalt Construction Ltd	(661) 872-9093	Kelly@Perezasphalt.Com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	R. E. Serrano Inc.	(925) 957-8184	Ricky@Reserrano.Com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Q General Engineering, Inc.	(559) 905-6261	5592996712	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Tahlequah Steel	(562) 787-8470	5624941866	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Tahlequah Steel	(562) 787-8470	pauldware@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Q General Engineering, Inc.	(559) 905-6261	qgeneng@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Pruitt Trucking Inc.	(626) 394-8996	6263985551	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Loera Trucking	(951) 903-4191	9514271001	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Loera Trucking	(951) 903-4191	corintal@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Crest Equipment, Inc.	(619) 444-5061	6194476540	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	California Professional Electrical Engineering	(626) 810-133B	626B101322	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	G Sosa Construction, Inc.	(805) 934-3606	8059343609	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Crest Equipment, Inc.	(619) 444-5061	bello@sbcglobal.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	G Sosa Construction, Inc.	(805) 934-3606	gsosainc@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	California Professional Electrical Engineering	(626) 810-1338	van@cpengineeringinc.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	TreeSmith Enterprises Inc	(714) 996-6037	7149966057	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	CGO Construction Company	(909) 930-5501	9099305503	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	TreeSmith Enterprises Inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Siteworks Construction, Inc.	(925) 284-1437		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	South Coast Sweeping	(760) 535-6800		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Traffic Loops Crackfilling, Inc.	(714) 520-4026	7145204027	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Siteworks Construction, Inc.	(925) 284-1437	9252568357	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Traffic Loops Crackfilling, Inc.	(714) 520-4026	trafficloops@sbcglobal.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Ray's Trucking	(310) 538-9891	3103276922	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Moor Electric, Inc.	(619) 250-0380	6199555381	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Moor Electric, Inc.	(619) 250-0380	info@moorelectric-sd.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Ray's Trucking	(310) 538-9891	luckylady555@sbcglobal.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	9093939363	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	J. Torres Company	(661) 832-2635	66183239B0	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	K & G Concrete Pumping	(916) 539-6652	B005782769	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	J. Torres Company	(661) 832-2635	joe@jtccorp.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Hym Engineering, Inc.	(714) 523-2372	5622496609	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	9519437772	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Hym Engineering, Inc.	(714) 523-2372	ajeon@hymengineering.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	G Q Trucking Co.	(951) 739-7529	9510273B01	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	G Q Trucking Co.	(951) 739-7529	gqtrucking@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	F. Ferrando & Company	(650) 756-2800	6507562818	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	F. Ferrando & Company	(650) 756-2800	fferrando1537@sbcglobal.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Empire Steel, Inc.	(909) 509-5928	9095095927	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Empire Steel, Inc.	(909) 509-5928	saru@empiresteelinc.com	Sent	1	ITB Addendum

7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Dirt Market	(408) 395-1490	4083951495	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Dirt Market	(408) 395-1490	sharris@tuckereng.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	DCN Corporation	(619) 253-4247		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	DCN Corporation	(619) 253-4247	76D5987226	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	C. P. R. Trucking	(818) 837-8333	8188378322	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	C. P. R. Trucking	(818) 837-8333	ana@cprtrucking.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-1548	9516851862	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-1548	bids@bordenlogistics.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Anytime Dumping, Inc.	(213) 494-0044	3108477002	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Big Valley Asphalt	(661) 587-5837	6613268562	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Big Valley Asphalt	(661) 587-5837	donnawatson52@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Anytime Dumping, Inc.	(213) 494-0044	info@anytimedumping.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	GSJ Utility Supply & Service	(562) 941-3448	88B3561250	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	GSJ Utility Supply & Service	(562) 941-3448	luisd@sanberg.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Precon Products	(805) 527-0841	8053062498	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Parcell Steel Co., Inc.	(954) 471-3200		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Parcell Steel Co., Inc.	(954) 471-3200	7149640231	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Parcell Steel Co., Inc.	(954) 471-3200	954471B090	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Parcell Steel Co., Inc.	(954) 471-3200	ndowney@parcellsteel.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	7604328146	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com;mike@hydrosprout.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Four Star Rebar Inc	(909) 792-5514	9097920037	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Four Star Rebar Inc	(909) 792-5514	cynthia@fourstarrebar.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Contreras Construction Co.	(760) 347-6070	7603475591	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Contreras Construction Co.	(760) 347-6070	contrerasconstco@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	J.Z. Trucking	(818) 822-1654		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	J.Z. Trucking	(818) 822-1654	8188221654	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Agri Service, Inc.	(760) 295-6255	7602956262	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ESWPPP Consultants, LLC	(925) 451-1337	9259567191	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ESWPPP Consultants, LLC	(925) 451-1337	eswppp@hotmail.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Agri Service, Inc.	(760) 295-6255	smay@agriserviceinc.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	So. Cal Traffic Inc	(858) 720-0179		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	White Cap Ready Mix, Inc.	(530) 832-4225		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	White Cap Ready Mix, Inc.	(530) 832-4225	530B325847	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	B. L. Hayes	(562) 803-0610	5628030620	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Ramco General Engineering Contractor	(818) 272-4221	6612687353	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	So. Cal Traffic Inc	(858) 720-0179	B587924495	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Ramco General Engineering Contractor	(818) 272-4221	ramco@socal.rr.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	B. L. Hayes	(562) 803-0610	suzanne@hayestrucking.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	PK Construction	(626) 773-6963		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	PK Construction	(626) 773-6963	zkkingpkB1@gmail.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	MJK Construction, Inc.	(800) 698-1645	9095946169	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	MJK Construction, Inc.	(800) 698-1645	piawrence@mjkconstruction.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Joseph Engineering	(626) 974-6624	6263313638	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Joseph Engineering	(626) 974-6624	hercon7774511@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	J FRANCIS COMPANY	(951) 776-9100	9517769174	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Terra West, Inc.	(619) 591-1007	6195683475	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Terra West, Inc.	(619) 591-1007	roberto@terrawestinc.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Morales Contracting Services	(626) 856-3646		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	Morales Contracting Services	(626) 856-3646	626B563648	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	BLACK DIAMOND ASPHALT, INC.	(707) 448-9402	7074489407	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	BLACK DIAMOND ASPHALT, INC.	(707) 448-9402	blackdiamondasphalt@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	A B S 1 CONSTRUCTION	(510) 727-0900	5107270910	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	A B S 1 CONSTRUCTION	(510) 727-0900	daryl@absiconstruction.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	WHITEHORN CONSTRUCTION, INC	(951) 245-4688	9512444099	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	WHITEHORN CONSTRUCTION, INC	(951) 245-4688	9512454099	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	95192B0989	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	WHITEHORN CONSTRUCTION, INC	(951) 245-4688	fraya@whitehornconstruction.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	WHITEHORN CONSTRUCTION, INC	(951) 245-4688	liz@whitehornconstruction.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	steve@thelopezgroup.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	T.O. ELECTRIC	(760) 353-4913	7603534913	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	85874B6012	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	bev@bayareaelectric.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	T.O. ELECTRIC	(760) 353-4913	tonyortiz@t-oelectric.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ROBERTS ELECTRICAL CONTRACTOR, INC	(858) 518-8655		Sent	1	ITB Addendum

7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	REYES LANDSCAPE MAINTENANCE INC	(760) 497-8359	7604149089	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ROBERTS ELECTRICAL CONTRACTOR, INC	(858) 518-8655	B585520015	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	REYES LANDSCAPE MAINTENANCE INC	(760) 497-8359	rlm@reyeslm.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	PORTILLO CONCRETE	(619) 466-4639	6194664685	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	PIPKINS CONSTRUCTION INCORPORATED	(619) 756-0507	6199348274	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	7607895168	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	PIPKINS CONSTRUCTION INCORPORATED	(619) 756-0507	jim@pipkinsconstruction.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	PORTILLO CONCRETE	(619) 466-4639	mtmr@cox.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	poundstone@mac.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	MS. SPARKY ELECTRIC	(760) 942-7345	7607537451	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	MS. SPARKY ELECTRIC	(760) 942-7345	sparky89@cox.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	MATZENAUER ELECTRIC, INC	(619) 390-4570	6193904559	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	MATZENAUER ELECTRIC, INC	(619) 390-4570	diana@matzenauer.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	MASCORRO CONCRETE CONSTRUCTION, INC.	(760) 343-1243	7603432623	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	MASCORRO CONCRETE CONSTRUCTION, INC.	(760) 343-1243	gina@mascorroconcrete.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	KNIGHT ELECTRIC	(619) 742-6944	6193034067	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	GREENVIEW LANDSCAPE	(951) 359-5516	9516B90340	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	HARRELL ELECTRIC	(951) 787-0390	9517B7B193	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	KNIGHT ELECTRIC	(619) 742-6944	bkelthwalton@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	HARRELL ELECTRIC	(951) 787-0390	harrellent@sbcglobal.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	GREENVIEW LANDSCAPE	(951) 359-5516	ignacio@gvlandscapeco.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	FULLER ELECTRIC	(619) 276-5411	6192763547	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	CASTRO ELECTRIC	(619) 561-6122	6195616124	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ENERGY CARE ELECTRIC	(619) 708-6222	6196600023	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ENERGY CARE ELECTRIC	(619) 708-6222	braulio@energycareelectric.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	CASTRO ELECTRIC	(619) 561-6122	castroelectric@cox.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	FULLER ELECTRIC	(619) 276-5411	earlr@fullerelectric.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	C L LANDSCAPING INC.	(619) 669-5396		Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	BLACK IPO	(619) 804-1376	6195276396	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	C L LANDSCAPING INC.	(619) 669-5396	6196695396	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	BLACK IPO	(619) 804-1376	wrstemley@aol.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	PACIFICA CONTRACTING, INC.	(858) 449-0113	85B2702696	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	B585461896	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	alattimore@accurateengineeringlcs.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	PACIFICA CONTRACTING, INC.	(858) 449-0113	dsperbe1@san.rr.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	61987B2980	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	CANTARINI TRACTOR	(760) 427-9292	76072B9641	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	CANTARINI TRACTOR	(760) 427-9292	ct_naaron@yahoo.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	jdiaz@dlfci.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	RD CONSTRUCTION	(951) 279-5020	9512795020	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	C.R. GANN DEMOLITION, INC.	(951) 392-1603	9519400937	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	C.R. GANN DEMOLITION, INC.	(951) 392-1603	Linda@crganndemolition.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	RD CONSTRUCTION	(951) 279-5020	rdconst69@netzero.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	T K BLACKBURN TRUCKING	(805) 501-2693	5306457174	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	WHEELER PAVING, INC.	(951) 685-7283	9516855023	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	WHEELER PAVING, INC.	(951) 685-7283	bill@wheelerpaving.com	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	T K BLACKBURN TRUCKING	(805) 501-2693	tkblackburntruckin@att.net	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	T & T TRUCKING GROUP	(909) 772-B771	9099BB9516	Sent	1	ITB Addendum
7/12/2013 10:42	Addendum 1: Replace MBGR with Concrete Barrier	T & T TRUCKING GROUP	(909) 772-8771	tandttruckinggroup@aol.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Precon Products	(805) 527-0841	B053062498	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Parcell Steel Co., Inc.	(954) 471-3200	9544718090	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Parcell Steel Co., Inc.	(954) 471-3200	ndowney@parcellsteel.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	HydroSprout, Inc.	(760) 432-B233	760432B146	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	HydroSprout, Inc.	(760) 432-B233	mark@hydrosprout.com;mike@hydrosprout.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	J.Z. Trucking	(818) 822-1654		Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	J.Z. Trucking	(818) 822-1654	8187652978	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Agri Service, Inc.	(760) 295-6255	7602956262	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Agri Service, Inc.	(760) 295-6255	smay@agriserviceinc.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	PK Construction	(626) 773-6963		Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	So. Cal Traffic Inc	(858) 720-0179		Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	So. Cal Traffic Inc	(858) 720-0179	8587924495	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	PK Construction	(626) 773-6963	zkkingpk81@gmail.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Joseph Engineering	(626) 974-6624	6263313638	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	J FRANCIS COMPANY	(951) 776-9100	9517769174	Sent	1	ITB Addendum

7/22/2013 12:46	Addendum 2: BID DATE Change	J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Joseph Engineering	(626) 974-6624	hercon7774511@aol.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Terra West, Inc.	(619) 591-1007	6195683475	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	9519280989	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Terra West, Inc.	(619) 591-1007	roberto@terrawestinc.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	steve@thelopezgroup.net	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	PIPKINS CONSTRUCTION INCORPORATED	(619) 756-0507	6199348274	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	7607895168	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	PIPKINS CONSTRUCTION INCORPORATED	(619) 756-0507	jim@pipkinsconstruction.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	poundstone@mac.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	KNIGHT ELECTRIC	(619) 742-6944	6193034067	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 1: BID DATE Change	MATZENAUER ELECTRIC, INC	(619) 390-4570	6193904559	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	KNIGHT ELECTRIC	(619) 742-6944	bkeithwalton@aol.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	MATZENAUER ELECTRIC, INC	(619) 390-4570	diana@matzenauer.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	CASTRO ELECTRIC	(619) 561-6122	6195616124	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	GREENVIEW LANDSCAPE	(951) 359-5516	9516890340	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	CASTRO ELECTRIC	(619) 561-6122	castroelectric@cox.net	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	GREENVIEW LANDSCAPE	(951) 359-5516	ignacio@gvlandscapeco.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	BLACK IPO	(619) 804-1376	6195276396	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	BLACK IPO	(619) 804-1376	wrstemley@aol.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	8585461896	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	alattimore@accurateengineeringlcs.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	CANTARINI TRACTOR	(760) 427-9292	7607289641	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	CANTARINI TRACTOR	(760) 427-9292	ct_naaron@yahoo.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	T K BLACKBURN TRUCKING	(805) 501-2693	5306457174	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	C.R. GANN DEMOLITION, INC.	(951) 392-1603	9519400937	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	C.R. GANN DEMOLITION, INC.	(951) 392-1603	Linda@crganndemolition.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	T K BLACKBURN TRUCKING	(805) 501-2693	tkblackburntruckin@att.net	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	PEPPER TRUCKING INC	(760) 788-7854	7607888454	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	SHENKEL TRUCKING, INC.	(805) 449-1331	8054491661	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	9516918531	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	SHENKEL TRUCKING, INC.	(805) 449-1331	mshenkel@aol.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	PEPPER TRUCKING INC	(760) 788-7854	peppertrkg@aol.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	sdtrucker@verizon.net	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	MIGUEL RAMOS TRUCKING	(909) 421-0802		Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	MV CONSTRUCTION	(209) 756-5936	5593570851	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	MIGUEL RAMOS TRUCKING	(909) 421-0802	9094210802	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	MV CONSTRUCTION	(209) 756-5936	valdez05@gmail.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	KELLY'S WATER WORKS	(619) 244-3785	6197493759	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	LAMARK TRANSPORTATION CO	(415) 517-5352	6503934047	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	M DAVIES TRUCKING_	(916) 660-1900	916660t903	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	M DAVIES TRUCKING_	(916) 660-1900	mdttrucking@yahoo.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	LAMARK TRANSPORTATION CO	(415) 517-5352	oneeyeddogg@comcast.net	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	J.L. GONZALEZ EXPRESS	(415) 529-2660	4153378712	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	J.L. GONZALEZ EXPRESS	(415) 529-2660	jhigginstrucking@yahoo.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	GERONIMO CONCRETE, INC.	(202) 488-7185		Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	DD & L TRUCKING	(415) 332-4977	4153324585	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	GERONIMO CONCRETE, INC.	(202) 488-7185	7036826804	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	COOKS AND SON INC.	(805) 260-1463	8059375473	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	COOKS AND SON INC.	(805) 260-1463	changing2ink@gmail.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	DD & L TRUCKING	(415) 332-4977	charlesettas@comcast.net	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	CASTILLO TRUCKING SERVICE	(818) 764-4603		Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	COBRA TRUCKING	(415) 330-9350		Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	COBRA TRUCKING	(415) 330-9350	4153309354	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	CAMESE TRANSPORTATION, INC.	(510) 593-3072	5103829312	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	CASTILLO TRUCKING SERVICE	(818) 764-4603	8187640665	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	CAMESE TRANSPORTATION, INC.	(510) 593-3072	rccamesetrans@att.net	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	BUTLER & SON TRUCKING	(714) 871-1356	7148711834	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	BUTLER & SON TRUCKING	(714) 871-1356	deejaybee@att.net	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	ANBASA TRANSPORT, LLC	(971) 998-9334	5038553533	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	ASTRO CONSTRUCTION	(510) 685-4161	5105781305	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	ACTION ENTERPRISES	(562) 591-8880	5622185637	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	ACTION ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	ANBASA TRANSPORT, LLC	(971) 998-9334	anbasa@comcast.net	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	ASTRO CONSTRUCTION	(510) 685-4161	astroconst@sbcglobal.net	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	The Firm	(805) 748-8576	8059290501	Sent	1	ITB Addendum

7/22/2013 12:46	Addendum 2: BID DATE Change	The Firm	(805) 748-8576	estimating@theswpppfirm.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Cap Constructien	(619) 691-8572	6192070875	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Leinaia's Transprotation	(661) 61B-2752	6612669104	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Leinaia's Transprotation	(661) 61B-2752	leinaiastrucking@sbcglobal.net	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Cap Constructien	(619) 691-B572	mary.cap@cox.net	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Hard Hat Sweeping Inc	(562) 298-7956	5629458399	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Jennifer Cotter's Water Truck Rental	(909) 732-41D8	9517359149	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hetmail.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Hard Hat Sweeping Inc	(562) 29B-7956	hardhatsweeping@gmail.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Bloom General Construction	(858) 449-7671	8584342023	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Lyteforms	(909) 680-B123	9099020128	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Bloom General Construction	(85B) 449-7671	bbloom@bloomgeneral.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Lyteforms	(909) 680-B123	janet@lyteforms.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Udb Enterprises, Inc	(209) 462-1160	2094622163	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Gregg Simpson Trucking	(707) 468-1654	70746B744B	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	9093561449	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltontrucking.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Gregg Simpson Trucking	(707) 468-1654	gregg.simpson@comcast.net	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Udb Enterprises, Inc	(209) 462-1160	njackson@udbenterprises.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Fcs Striping, Sealing And Paving, Inc.	(925) 373-6205		Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	A Cone Zone Inc.	(951) 734-9535	9517342887	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	A Cone Zone Inc.	(951) 734-9535	estimater@aconezone.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Fcs Striping, Sealing And Paving, Inc.	(925) 373-6205	fcssp@pacbell.net	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Olympic Engineering Construction	(619) 764-B190	619461D385	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Olympic Engineering Construction	(619) 764-8190	Olympicgus@Yahoo.Com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Q General Engineering, Inc.	(559) 905-6261	5592996712	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Pruitt Trucking Inc.	(626) 394-8996	6263985551	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	R. E. Serrano Inc.	(925) 957-8184	9259578121	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Leera Trucking	(951) 903-4191	9514271001	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Loera Trucking	(951) 903-4191	corintal@aol.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Q General Engineering, Inc.	(559) 905-6261	qgeneng@aol.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	R. E. Serrano Inc.	(925) 957-B1B4	Ricky@Reserrano.Com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	South Ceast Sweeping	(760) 535-6800		Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	G Sosa Construction, Inc.	(805) 934-3606	8059343609	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	C6D Construction Company	(909) 93D-5501	9099305503	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	C6D Construction Company	(909) 93D-5501	cgocenst2@msn.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	G Sosa Construction, Inc.	(8D5) 934-3606	gsosainc@aol.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	South Coast Sweeping	(760) 535-6B00	kssouthcoast@roadrunner.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Sitewerks Construction, Inc.	(925) 284-1437		Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Siteworks Construction, Inc.	(925) 284-1437	925256B357	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	K & G Concrete Pumping	(916) 539-6652	8005782769	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Integrity Rebar Placers	(951) 696-6843	9519437772	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	G Q Trucking Co.	(951) 739-7529	9514273801	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	G Q Trucking Co.	(951) 739-7529	gqtrucking@yahoo.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	DCN Corporation	(619) 253-4247		Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	DCN Corporation	(619) 253-4247	7605987226	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Empire Steel, Inc.	(909) 509-5928	9095D95927	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Borden Trucking	(951) 685-1548	9516851862	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Borden Trucking	(951) 685-1548	bids@bordenlogistics.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Empire Steel, Inc.	(909) 509-5928	saru@empiresteelinc.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Advantage Demolition And Grading, Inc.	(81B) 477-2074	81BB820509	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Advantage Demolition And Grading, Inc.	(818) 477-2074	advantagedg@yahoo.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	KRC SAFETY CO., INC.	(559) 732-0393	5597322684	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Accu Construction, Inc.	(714) 641-4730	7146414704	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Accu Construction, Inc.	(714) 641-4730	accu@accuconstruction.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Ortiz Asphalt	(909) 386-1200	9093B612BB	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Ortiz Asphalt	(909) 386-1200	ortizasphalt@aol.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Rubio's Concrete	(619) 424-6960	6194231590	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Rubio's Concrete	(619) 424-6960	rubios1@yahoo.com	Sent	1	ITB Addendum

7/22/2013 12:46	Addendum 2: BID DATE Change	W D Trucking, Inc.	(909) 989-2906	9099890730	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	W D Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Payco Specialties	(619) 422-9204	6194271620	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	In-Line Custom Handrail & Metal Fab	(760) 789-0282	7607891915	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	In-Line Custom Handrail & Metal Fab	(760) 789-0282	gary@inlinerail.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	A.C. Dike Co.	(916) 652-0159	9166459618	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Diversified Landscape Co.	(951) 926-7444	951926744D	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Addendum
7/22/2013 12:46	Addendum 2: BID DATE Change	Diversified Landscape Co.	(951) 926-7444	rick@diversifiedlandscape.com	Sent	1	ITB Addendum
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Olympic Engineering Construction	(619) 764-8190	6194610385	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Olympic Engineering Construction	(619) 764-8190	Olympicgus@Yahoo.Com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	R. E. Serrano Inc.	(925) 957-8184	9259578121	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	R. E. Serrano Inc.	(925) 957-8184	Ricky@Reserrano.Com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Q General Engineering, Inc.	(559) 905-6261	5592996712	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Q General Engineering, Inc.	(559) 905-6261	qgeneng@aol.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Pruitt Trucking Inc.	(626) 394-8996	6263985551	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Loera Trucking	(951) 903-4191	9514271001	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Loera Trucking	(951) 903-4191	corintal@aol.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	G Sosa Construction, Inc.	(805) 934-3606	8059343609	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	CGD Construction Company	(909) 930-5501	9099305503	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	CGD Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	G Sosa Construction, Inc.	(805) 934-3606	gsosainc@aol.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	South Coast Sweeping	(760) 535-6800		Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Siteworks Construction, Inc.	(925) 284-1437		Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Siteworks Construction, Inc.	(925) 284-1437	9252568357	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	K & G Concrete Pumping	(916) 539-6652	8005782769	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Integrity Rebar Placers	(951) 696-6843	9519437772	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	G Q Trucking Co.	(951) 739-7529	9514273801	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	G Q Trucking Co.	(951) 739-7529	gqtrucking@yahoo.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Empire Steel, Inc.	(909) 509-5928	9095095927	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Empire Steel, Inc.	(909) 509-5928	saru@empiresteelinc.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	DCN Corporation	(619) 253-4247		Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	DCN Corporation	(619) 253-4247	7605987226	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Borden Trucking	(951) 685-1548	9516851862	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Borden Trucking	(951) 685-1548	bids@bordenlogistics.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Advantage Demolition And Grading, Inc.	(818) 477-2074	B188820509	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Advantage Demolition And Grading, Inc.	(818) 477-2074	advantagedg@yahoo.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Accu Construction, Inc.	(714) 641-4730	7146414704	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Accu Construction, Inc.	(714) 641-4730	accu@accuconstruction.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	KRC SAFETY CO., INC.	(559) 732-0393	5597322684	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Ortiz Asphalt	(909) 386-1200	9093861288	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Ortiz Asphalt	(909) 386-1200	ortizasphalt@aol.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Rubio's Concrete	(619) 424-6960	6194231590	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Rubio's Concrete	(619) 424-6960	rubios1@yahoo.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	W D Trucking, Inc.	(909) 989-2906	9099890730	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	W D Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Payco Specialties	(619) 422-9204	6194271620	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	In-Line Custom Handrail & Metal Fab	(760) 789-0282	7607891915	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	In-Line Custom Handrail & Metal Fab	(760) 789-0282	gary@inlinerail.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Diversified Landscape Co.	(951) 926-7444	9519267440	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Diversified Landscape Co.	(951) 926-7444	rick@diversifiedlandscape.com	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	A.C. Dike Co.	(916) 652-0159	9166459618	Sent	1	ITB Reminder
8/6/2013 10:30	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	HydroSprout, Inc.	(760) 432-8233	7604328146	Sent	1	ITB Reminder

8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com;mike@hydrosprout.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	J.Z. Trucking	(818) 822-1654		Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	J.Z. Trucking	(818) 822-1654	8187652978	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Agri Service, Inc.	(760) 295-6255	7602956262	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Agri Service, Inc.	(760) 295-6255	smay@agriserviceinc.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	So. Cal Traffic Inc	(858) 720-0179		Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	So. Cal Traffic Inc	(858) 720-0179	8587924495	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	PK Construction	(626) 773-6963		Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	PK Construction	(626) 773-6963	zkkingpk81@gmail.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Joseph Engineering	(626) 974-6624	6263313638	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Joseph Engineering	(626) 974-6624	hercen7774511@aol.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	J FRANCIS COMPANY	(951) 776-9100	9517769174	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Terra West, Inc.	(619) 591-1007	61956B3475	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Terra West, Inc.	(619) 591-1007	roberte@terrawestinc.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	95192B0989	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	steve@thelopezgroup.net	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	7607895168	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	poundstone@mac.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	KNIGHT ELECTRIC	(619) 742-6944	6193034067	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	MATZENAUER ELECTRIC, INC	(619) 390-4570	6193904559	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	PIPKINS CONSTRUCTION INCORPORATED	(619) 756-0507	6199348274	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	KNIGHT ELECTRIC	(619) 742-6944	bkeithwalton@aol.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	MATZENAUER ELECTRIC, INC	(619) 390-4570	diana@matzenauer.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	PIPKINS CONSTRUCTION INCORPORATED	(619) 756-0507	jim@pipkinsconstruction.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	CASTRO ELECTRIC	(619) 561-6122	6195616124	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	GREENVIEW LANDSCAPE	(951) 359-5516	9516890340	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	CASTRO ELECTRIC	(619) 561-6122	castroelectric@cox.net	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	GREENVIEW LANDSCAPE	(951) 359-5516	ignacio@gvlandscapeco.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	BLACK IPO	(619) 804-1376	6195276396	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	8585461896	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	alattimere@accurateengineeringlcs.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	BLACK IPO	(619) 804-1376	wrstemley@aol.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	CANTARINI TRACTOR	(760) 427-9292	76072B9641	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	CANTARINI TRACTOR	(760) 427-9292	ct_naaren@yahoo.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	C.R. GANN DEMOLITION, INC.	(951) 392-1603	9519400937	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	C.R. GANN DEMOLITION, INC.	(951) 392-1603	Linda@crganndemolition.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	T K BLACKBURN TRUCKING	(805) 501-2693	530645T174	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	SHENKEL TRUCKING, INC.	(805) 449-1331	8054491661	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	SHENKEL TRUCKING, INC.	(805) 449-1331	mshenkel@ael.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	T K BLACKBURN TRUCKING	(805) 501-2693	tkblackburntruckin@att.net	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	PEPPER TRUCKING INC	(760) 788-7854	7607BB8454	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	9516918531	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	PEPPER TRUCKING INC	(760) 788-7854	peppertrkg@aol.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	sdtrucker@verizen.net	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	MV CONSTRUCTION	(209) 756-5936	5593570851	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	MV CONSTRUCTION	(209) 756-5936	valdez05@gmail.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	MIGUEL RAMOS TRUCKING	(909) 421-0802		Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	MIGUEL RAMOS TRUCKING	(909) 421-0802	9094210802	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	M DAVIES TRUCKING_	(916) 660-1900	9166601903	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	M DAVIES TRUCKING_	(916) 660-1900	mdttrucking@yahoo.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	LAMARK TRANSPORTATION CO	(415) 517-5352	6503934047	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	LAMARK TRANSPORTATION CO	(415) 517-5352	oneeyeddogg@comcast.net	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	J.L. GONZALEZ EXPRESS	(415) 529-2660	415337B712	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	KELLY'S WATER WORKS	(619) 244-3785	6197493759	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	J.L. GONZALEZ EXPRESS	(415) 529-2660	jhigginstrucking@yahoo.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	GERONIMO CONCRETE, INC.	(202) 488-7185		Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	GERONIMO CONCRETE, INC.	(202) 488-7185	7036826804	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	DD & L TRUCKING	(415) 332-4977	4153324585	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	DD & L TRUCKING	(415) 332-4977	charlesettas@comcast.net	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	COOKS AND SON INC.	(805) 260-1463	B059375473	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	COOKS AND SON INC.	(805) 260-1463	changing2ink@gmail.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	COBRA TRUCKING	(415) 330-9350		Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	COBRA TRUCKING	(415) 330-9350	4153309354	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	CASTILLO TRUCKING SERVICE	(818) 764-4603		Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	CASTILLO TRUCKING SERVICE	(818) 764-4603	8187640665	Sent	1	ITB Reminder

8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	CAMESE TRANSPORTATION, INC.	(510) 593-3072	5103829312	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	CAMESE TRANSPORTATION, INC.	(510) 593-3072	rccamesetrans@att.net	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	BUTLER & SON TRUCKING	(714) 871-1356	714B711B34	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	BUTLER & SON TRUCKING	(714) 871-1356	deejaybee@att.net	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	ASTRO CONSTRUCTION	(510) 685-4161	51057B1305	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	ASTRO CONSTRUCTION	(510) 685-4161	astroconst@sbcglobal.net	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	ANBASA TRANSPORT, LLC	(971) 998-9334	5038553533	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	ACTION ENTERPRISES	(562) 591-8880	5622185637	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	The Firm	(805) 748-8576	8059290501	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	ACTION ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	ANBASA TRANSPORT, LLC	(971) 998-9334	anbasa@comcast.net	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	The Firm	(805) 748-8576	estimating@theswpppfirm.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Leinala's Transprotation	(661) 618-2752	6612669104	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Leinala's Transprotation	(661) 618-2752	leinalastrucking@sbcglobal.net	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Cap Construction	(619) 691-8572	6192070875	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Cap Construction	(619) 691-8572	mary.cap@cox.net	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Jennifer Cotter's Water Truck Rental	(909) 732-4108	9517359149	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Hard Hat Sweeping Inc	(562) 298-7956	5629458399	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Bloom General Construction	(858) 449-7671	8584342023	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Bloom General Construction	(858) 449-7671	bbloom@bloomgeneral.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Hard Hat Sweeping Inc	(562) 298-7956	hardhatsweeping@gmail.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Lyteforms	(909) 680-8123	9099020128	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Lyteforms	(909) 680-8123	JaneL@lyteforms.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	9093561449	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltontrucking.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Udb Enterprises, Inc	(209) 462-1160	2094622163	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Udb Enterprises, Inc	(209) 462-1160	njackson@udbenterprises.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Gregg Simpson Trucking	(707) 468-1654	7074687448	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Gregg Simpson Trucking	(707) 468-1654	gregg.simpson@comcast.net	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Fcs Striping, Sealing And Paving, Inc.	(925) 373-6205		Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Fcs Striping, Sealing And Paving, Inc.	(925) 373-6205	fcssp@pacbell.net	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	A Cone Zone Inc.	(951) 734-9535	9517342887	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	A Cone Zone Inc.	(951) 734-9535	estimator@aconezone.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Precon Products	(805) 527-0841	8053062498	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Parcell Steel Co., Inc.	(954) 471-3200	9544718090	Sent	1	ITB Reminder
8/6/2013 10:31	REMINDER:Replace MBGR w/ Concrete Barrier - Bid Date 8/29/13	Parcell Steel Co., Inc.	(954) 471-3200	ndowney@parcellsteel.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	Precon Products	(805) 527-0841	8053062498	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	Parcell Steel Co., Inc.	(954) 471-3200	9544718090	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	Parcell Steel Co., Inc.	(954) 471-3200	ndowney@parcellsteel.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	7604328146	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com;mike@hydrosprout.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	J.Z. Trucking	(818) 822-1654		Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	J.Z. Trucking	(818) 822-1654	8187652978	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	Agri Service, Inc.	(760) 295-6255	7602956262	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	Agri Service, Inc.	(760) 295-6255	smay@agriserviceinc.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	PK Construction	(626) 773-6963		Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	So. Cal Traffic Inc	(858) 720-0179		Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	So. Cal Traffic Inc	(858) 720-0179	8587924495	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	PK Construction	(626) 773-6963	zkkingpk81@gmail.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	Joseph Engineering	(626) 974-6624	6263313638	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	Joseph Engineering	(626) 974-6624	hercon7774511@aol.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	J FRANCIS COMPANY	(951) 776-9100	9517769174	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	Terra West, Inc.	(619) 591-1007	6195683475	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	Terra West, Inc.	(619) 591-1007	roberto@terrawestinc.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	7607895168	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	9519280989	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	poundstone@mac.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	steve@thelopezgroup.net	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	PIPKINS CONSTRUCTION INCORPORATED	(619) 756-0507	6199348274	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	PIPKINS CONSTRUCTION INCORPORATED	(619) 756-0507	jim@pipkinsconstruction.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace MBGR with Concrete Barrier	KNIGHT ELECTRIC	(619) 742-6944	6193034067	Sent	1	ITB Reminder

8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	MATZENAUER ELECTRiC, iNC	(619) 390-4570	6193904559	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	KNiGHT ELECTRIC	(619) 742-6944	bkeithwalton@aol.com	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	MATZENAUER ELECTRiC, iNC	(619) 390-4570	diana@matzenauer.com	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	CASTRO ELECTRIC	(619) 561-6122	6195616124	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	GREENVIEW LANDSCAPE	(951) 359-5516	9516890340	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	CASTRD ELECTRIC	(619) 561-6122	castroelectric@cox.net	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	GREENVIEW LANDSCAPE	(951) 359-5516	ignaclo@gvlandscapeco.com	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	B1ACK iPD	(619) 804-1376	6195276396	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	8LACK iPD	(619) 804-1376	wrstemley@aol.com	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	B5B5461896	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	C.R. GANN DEMOLITION, INC.	(951) 392-1603	9519400937	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	alattimore@accurateengineeringics.com	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	C.R. GANN DEMOLITIDN, INC.	(951) 392-1603	Linda@crganndemolition.com	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	T K 81ACKBURN TRUCKING	(805) 501-2693	5306457174	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	SHENKE1 TRUCKiNG, INC.	(805) 449-1331	8054491661	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	SHENKE1 TRUCKiNG, INC.	(805) 449-1331	mshenkel@aol.com	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	T K 8LACK8URN TRUCKING	(805) SD1-2693	tkblackburntruckin@att.net	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	PEPPER TRUCKING INC	(760) 788-7854	7607888454	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	9516918531	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	PEPPER TRUCKING INC	(760) 788-7854	peppertrkg@aol.com	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	sdtrucker@verizon.net	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	MiGUE1 RAMDS TRUCKING	(909) 421-0802		Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	MV CONSTRUCTID N	(209) 756-5936	559357D851	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	MIGUEL RAMDS TRUCKING	(909) 421-0802	9094210802	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	MV CONSTRUCTIDN	(209) 756-5936	valdez05@gmail.com	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	KELiY'S WATER WORKS	(619) 244-3785	6197493759	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	LAMARK TRANSPDRTATIDN C0	(415) 517-5352	6503934047	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	M DAVIES TRUCKING_	(916) 660-1900	9166601903	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	KELiY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	M DAVIES TRUCKING_	(916) 660-1900	mdttrucking@yahoo.com	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	1AMARK TRANSPDRTATIDN CO	(415) 517-5352	oneeyeddogg@comcast.net	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	J.1. GDNZA1EZ EXPRESS	(415) 529-2660	4153378712	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	J.1. GDNZA1EZ EXPRESS	(415) 529-2660	jhigginstrucking@yahoo.com	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	GERONIMO CONCRETE, INC.	(Z02) 488-7185		Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	GERDNIMO CDNCRETE, INC.	(Z02) 488-7185	7D36826804	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	CD8RA TRUCKING	(415) 330-9350		Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	CO8RA TRUCKING	(415) 330-9350	4153309354	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	DD & L TRUCKING	(415) 332-4977	415332458S	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	COOK5 AND SON INC.	(805) 260-1463	80S9375473	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	COOK5 AND SON INC.	(805) 260-1463	changing2ink@gmail.com	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	DD & 1 TRUCKING	(415) 332-4977	charlesettas@comcast.net	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	CASTILLO TRUCKING SERVICE	(818) 764-4603		Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	CASTILLD TRUCKING SERVICE	(818) 764-4603	8187640665	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	CAMESE TRANSPORTATION, INC.	(510) 593-3072	5103829312	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	CAMESE TRANSPORTATION, INC.	(510) 593-3072	rccamesetrans@att.net	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	ASTRD CONSTRUCTION	(510) 685-4161	5105781305	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	BUTLER & SDN TRUCKING	(714) 871-1356	7148711834	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	ASTRD CONSTRUCTION	(51D) 685-4161	astroconst@sbcglobal.net	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	8UTLER & SON TRUCKIN6	(714) 871-1356	deejaybee@att.net	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	AN8ASA TRANSPORT, 11C	(971) 998-9334	5038553533	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	ACTION ENTERPRISES	(562) 591-8880	5622185637	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	ACTIDN ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	AN8ASA TRANSPORT, LLC	(971) 998-9334	anbasa@comcast.net	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	Leinala's Transprotation	(661) 618-2752	6612669104	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	The Firm	(805) 748-8576	80592905D1	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	The Firm	(805) 748-8576	estimating@theswpppfirm.com	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	Leinala's Transprotation	(661) 618-2752	leinalastrucking@sbcglobal.net	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	Hard Hat Sweeping inc	(562) 298-7956	5629458399	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	Cap Construction	(619) 691-8572	6192070875	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	Jennifer Cotter's Water Truck Rental	(909) 732-4108	9517359149	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	Hard Hat Sweeping inc	(562) 298-7956	hardhatsweeping@gmail.com	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	Cap Construction	(619) 691-8572	mary.cap@cox.net	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	8loom General Construction	(858) 449-7671	8584342023	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace MBGR with Concrete Barrier	Bloom General Construction	(858) 449-7671	bbloom@bloomgeneral.com	Sent	1	iTB Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	1owbed and Pipe Handling Services, inc.	(909) 357-2571	9093561449	Sent	1	iT8 Reminder
8/19/2013 14:34	REMiNDER: Replace M8GR with Concrete Barrier	1yteforms	(909) 680-8123	9099020128	Sent	1	iTB Reminder

8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltontrucking.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Lyteforms	(909) 680-8123	JaneL@lyteforms.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Udb Enterprises, Inc	(209) 462-1160	2094622163	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Udb Enterprises, Inc	(209) 462-1160	njackson@udbenterprises.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Fcs Striping, Sealing And Paving, Inc.	(925) 373-6205		Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Gregg Simpson Trucking	(707) 468-1654	7074687448	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	A Cone Zone Inc.	(951) 734-9535	9517342887	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Fcs Striping, Sealing And Paving, Inc.	(925) 373-6205	fcssp@pacbell.net	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Gregg Simpson Trucking	(707) 468-1654	gregg.simpson@comcast.net	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	A Cone Zone Inc.	(951) 734-9535	johnc@aconezone.com;estimator@aconezone.com;ashleys@aconezone.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Olympic Engineering Construction	(619) 764-8190	6194610385	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Olympic Engineering Construction	(619) 764-8190	Olympicgus@Yahoo.Com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	R. E. Serrano Inc.	(925) 957-8184	9259578121	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	R. E. Serrano Inc.	(925) 957-8184	Ricky@Reserrano.Com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Q General Engineering, Inc.	(559) 905-6261	5592996712	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Pruitt Trucking Inc.	(626) 394-8996	6263985551	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	G Sosa Construction, Inc.	(805) 934-3606	8059343609	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Loera Trucking	(951) 903-4191	9514271001	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Loera Trucking	(951) 903-4191	corintal@aol.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	G Sosa Construction, Inc.	(805) 934-3606	gsosainc@aol.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Q General Engineering, Inc.	(559) 905-6261	qgeneng@aol.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	South Coast Sweeping	(760) 535-6800		Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	CGO Construction Company	(909) 930-5501	9099305503	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Siteworks Construction, Inc.	(925) 284-1437		Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Siteworks Construction, Inc.	(925) 284-1437	925256B357	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	K & G Concrete Pumping	(916) 539-6652	8005782769	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	9519437772	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Empire Steel, Inc.	(909) 509-5928	9095095927	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	G Q Trucking Co.	(951) 739-7529	9514273801	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	G Q Trucking Co.	(951) 739-7529	gqtrucking@yahoo.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Empire Steel, Inc.	(909) 509-5928	saru@empiresteelinc.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	DCN Corporation	(619) 253-4247		Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	DCN Corporation	(619) 253-4247	7605987226	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Accu Construction, Inc.	(714) 641-4730	7146414704	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(818) 477-2074	8188820509	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Borden Trucking	(951) 685-1548	9516851862	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Accu Construction, Inc.	(714) 641-4730	accu@accuconstruction.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(818) 477-2074	advantagedg@yahoo.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Borden Trucking	(951) 685-1548	blds@bordenlogistics.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	5597322684	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Rubio's Concrete	(619) 424-6960	6194231590	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Ortiz Asphalt	(909) 386-1200	9093861288	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Ortiz Asphalt	(909) 386-1200	ortizasphalt@aol.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Rubio's Concrete	(619) 424-6960	rubios1@yahoo.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	W D Trucking, Inc.	(909) 989-2906	9099890730	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	W D Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Payco Specialties	(619) 422-9204	6194271620	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 789-0282	7607891915	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 789-0282	gary@inlinerail.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	9519267440	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	rick@diversifiedlandscape.com	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	9166459618	Sent	1	ITB Reminder
8/19/2013 14:34	REMINDER: Replace M8GR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Reminder
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	PK Construction	(626) 773-6963		Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace M8GR with Concrete Barrier	Joseph Engineering	(626) 974-6624	6263313638	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace M8GR with Concrete Barrier	Joseph Engineering	(626) 974-6624	hercon7774511@aol.com	Sent	1	ITB Addendum

8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	PK Construction	(626) 773-6963	zkkingpk81@gmail.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Terra West, Inc.	(619) 591-1007	6195683475	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	J FRANCIS COMPANY	(951) 776-9100	9517769174	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Terra West, Inc.	(619) 591-1007	roberto@terrawestinc.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	9519280989	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	steve@thelopezgroup.net	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	QUALITY HYDROSEEDING & RESTORATION	(760) 789-804D	7607895168	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	QUALITY HYDROSEEDING & RESTORATION	(760) 789-804D	poundstone@mac.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	MATZENAUER ELECTRIC, INC	(619) 390-4570	6193904559	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	PIPKINS CONSTRUCTION INCORPORATED	(619) 756-0507	6199348274	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	MATZENAUER ELECTRIC, INC	(619) 390-4570	diana@matzenauer.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	PIPKINS CONSTRUCTION INCORPORATED	(619) 756-05D7	jim@pipkinsconstruction.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	KNIGHT ELECTRIC	(619) 742-6944	6193034067	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	CASTRO ELECTRIC	(619) 561-61ZZ	6195616124	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	GREENVIEW LANDSCAPE	(951) 359-5516	9516890340	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	KNIGHT ELECTRIC	(619) 742-6944	bkeithwalton@aol.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	CASTRO ELECTRIC	(619) 561-6122	castroelectric@cox.net	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	GREENVIEW LANDSCAPE	(951) 359-5516	ignacio@gviandscapeco.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	BLACK IPO	(619) 804-1376	6195276396	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	8585461896	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	alattimore@accurateengineeringics.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	BLACK IPD	(619) 804-1376	wrstemley@aol.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	C.R. GANN DEMOLITION, INC.	(951) 392-1603	9519400937	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	C.R. GANN DEMOLITION, INC.	(951) 392-1603	Linda@crganndemolition.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	T K BLACKBURN TRUCKING	(805) 501-2693	5306457174	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	SHENKEL TRUCKING, INC.	(805) 449-1331	8054491661	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	SHENKEL TRUCKING, INC.	(805) 449-1331	mshenkel@aol.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	T K BLACKBURN TRUCKING	(805) 501-2693	tkblackburntruckin@att.net	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	PEPPER TRUCKING INC	(760) 788-7854	7607888454	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	RICK CHAVEZ TRUCKING INC.	(619) 36B-7256	9516918531	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	PEPPER TRUCKING INC	(760) 788-7854	peppertrkg@aol.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	RICK CHAVEZ TRUCKING INC.	(619) 36B-7256	sdtrucker@verizon.net	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	MV CONSTRUCTION	(209) 756-5936	5593570851	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	MV CONSTRUCTION	(209) 756-5936	valdez05@gmail.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	MIGUEL RAMOS TRUCKING	(909) 421-0802		Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	LAMARK TRANSPORTATION CO	(415) 517-5352	6503934047	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	MIGUEL RAMOS TRUCKING	(909) 421-08D2	9094210802	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	M DAVIES TRUCKING_	(916) 660-1900	9166601903	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	M DAVIES TRUCKING_	(916) 660-1900	mdttrucking@yahoo.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	LAMARK TRANSPORTATION CO	(415) 517-5352	oneeyeddogg@comcast.net	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	GERONIMO CONCRETE, INC.	(202) 488-7185		Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	J.L. GONZALEZ EXPRESS	(415) 529-2660	4153378712	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	KELLY'S WATER WORKS	(619) 244-3785	6197493759	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	GERONIMO CONCRETE, INC.	(202) 488-7185	7036826804	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	J.L. GONZALEZ EXPRESS	(415) 529-2660	jhigginstrucking@yahoo.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	COBRA TRUCKING	(415) 330-9350		Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	COBRA TRUCKING	(415) 330-9350	4153309354	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	DD & L TRUCKING	(415) 332-4977	4153324585	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	COOKS AND SON INC.	(805) 260-1463	8059375473	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	COOKS AND SON INC.	(805) 260-1463	changingZlnk@gmail.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	DD & L TRUCKING	(415) 332-4977	charlesettas@comcast.net	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	CASTILLO TRUCKING SERVICE	(818) 764-4603		Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	CAMESE TRANSPORTATION, INC.	(510) 593-3072	5103829312	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	CASTILLO TRUCKING SERVICE	(818) 764-4603	8187640665	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	CAMESE TRANSPORTATION, INC.	(510) 593-3072	rccamesetrans@att.net	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	BUTLER & SON TRUCKING	(714) 871-1356	714B711834	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	BUTLER & SON TRUCKING	(714) 871-1356	deejaybee@att.net	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	ANBASA TRANSPORT, LLC	(971) 998-9334	5038553533	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	ASTRO CONSTRUCTION	(510) 685-4161	51057B1305	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	ANBASA TRANSPORT, LLC	(971) 998-9334	anbasa@comcast.net	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	ASTRO CONSTRUCTION	(510) 685-4161	astroconst@sbcglobal.net	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	ACTION ENTERPRISES	(562) 591-8B80	5622185637	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	ACTION ENTERPRISES	(562) 591-8B80	actiontruckingent@yahoo.com	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Leinala's Transprotation	(661) 61B-2752	6612669104	Sent	1	iTB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	The Firm	(805) 748-8576	8059290501	Sent	1	iTB Addendum

8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	The Firm	(805) 748-8576	estimating@theswpppfirm.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Leinaia's Transprotation	(661) 618-2752	leinaiastrucking@sbcglobal.net	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Cap Construction	(619) 691-8572	6192070875	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Jennifer Cotter's Water Truck Rental	(909) 732-4108	9517359149	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Cap Construction	(619) 691-8572	mary.cap@cox.net	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Hard Hat Sweeping Inc	(562) 298-7956	5629458399	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Hard Hat Sweeping Inc	(562) 298-7956	hardhatsweeping@gmail.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Bloom General Construction	(858) 449-7671	8584342023	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Bloom General Construction	(858) 449-7671	bbloom@bloomgeneral.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Lyteforms	(909) 680-8123	9099020128	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Lyteforms	(909) 680-8123	janeL@lyteforms.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Udb Enterprises, Inc	(209) 462-1160	2094622163	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Gregg Simpson Trucking	(707) 468-1654	7074687448	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	9093561449	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltontrucking.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Gregg Simpson Trucking	(707) 468-1654	gregg.simpson@comcast.net	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Udb Enterprises, Inc	(209) 462-1160	njackson@udbenterprises.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Fcs Striping, Sealing And Paving, Inc.	(925) 373-6205		Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	A Cone Zone Inc.	(951) 734-9535	9517342887	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Fcs Striping, Sealing And Paving, Inc.	(925) 373-6205	fcssp@pacbell.net	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	A Cone Zone Inc.	(951) 734-9535	johnc@aconezone.com;estimator@aconezone.com;ashleys@aconezone.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Olympic Engineering Construction	(619) 764-8190	6194610385	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	R. E. Serrano Inc.	(925) 957-8184	9259578121	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Olympic Engineering Construction	(619) 764-8190	Olympicgus@Yahoo.Com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	R. E. Serrano Inc.	(925) 957-8184	Ricky@Reserrano.Com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Q General Engineering, Inc.	(559) 905-6261	5592996712	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Pruitt Trucking Inc.	(626) 394-8996	6263985551	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	G Sosa Construction, Inc.	(805) 934-3606	8059343609	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	1oera Trucking	(951) 903-4191	9514271001	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	1oera Trucking	(951) 903-4191	corintal@aol.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	G Sosa Construction, Inc.	(805) 934-3606	gsosainc@aol.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Q General Engineering, Inc.	(559) 905-6261	qgeneng@aul.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Siteworks Construction, Inc.	(925) 284-1437		Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	South Coast Sweeping	(760) 535-6800		Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	CGO Construction Company	(909) 930-5501	9099305503	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Siteworks Construction, Inc.	(925) 284-1437	9252568357	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	K & G Concrete Pumping	(916) 539-6652	8005782769	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	9519437772	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Empire Steel, Inc.	(909) 509-5928	9095095927	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	G Q Trucking Co.	(951) 739-7529	9514273801	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	G Q Trucking Co.	(951) 739-7529	gqtrucking@yahoo.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Empire Steel, Inc.	(909) 509-5928	saru@empiresteelinc.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	OCN Corporation	(619) 253-4247		Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	OCN Corporation	(619) 253-4247	7605987226	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(818) 477-2074	8188820509	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-1548	9516851862	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(818) 477-2074	advantagedg@yahoo.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-1548	bids@bordenlogistics.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Accu Construction, Inc.	(714) 641-4730	7146414704	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Accu Construction, Inc.	(714) 641-4730	accu@accuconstruction.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	5597322684	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Rubio's Concrete	(619) 424-6960	6194231590	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Ortiz Asphalt	(909) 386-1200	9093861288	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Ortiz Asphalt	(909) 386-1200	ortizasphalt@aol.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Rubio's Concrete	(619) 424-6960	rubios1@yahoo.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Payco Specialties	(619) 422-9204	6194271620	Sent	1	ITB Addendum

8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	W D Trucking, Inc.	(909) 989-2906	9099890730	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	W D Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 789-0282	7607891915	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	9519267440	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 789-0282	gary@inlinerail.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	rick@diversifiedlandscape.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	9166459618	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Precon Products	(805) 527-0841	8053062498	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Parcell Steel Co., Inc.	(954) 471-3200	9544718090	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Parcell Steel Co., Inc.	(954) 471-3200	ndowney@parcellsteel.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	7604328146	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com;mike@hydrosprout.com	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	J.Z. Trucking	(818) 822-1654		Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	J.Z. Trucking	(818) 822-1654	8187652978	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	So. Cal Traffic Inc	(858) 720-0179		Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Agri Service, Inc.	(760) 295-6255	7602956262	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	So. Cal Traffic Inc	(858) 720-0179	8587924495	Sent	1	ITB Addendum
8/19/2013 17:23	Addendum 3: Replace MBGR with Concrete Barrier	Agri Service, Inc.	(760) 295-6255	smay@agriserviceinc.com	Sent	1	ITB Addendum

Replace MBGR with Concrete Barrier and Upgrade Crash Cushions
Bid Date: August 29, 2013 @ 2:00 PM
Owner: Caltrans
DBE Phone Log

Date	Contact	Bid Y/N	Comments	Company Name	City	State	Phone #
7/12/2013	Ron	N		A & M Gentry Trucking	Palmdale	CA	(661) 285-0776
7/12/2013	Darrell	N	Out of work area	A B S L CONSTRUCTION	HAYWARD	CA	(510) 727-0900
7/15/2013 7/18/2013	Paul	LM	rest bid invite - will review	A Cone Zone Inc.	Corona	CA	(951) 734-9535
7/12/2013	Deni	N		A S CONTRACTORS, INC.	MARIPOSA	CA	(209) 742-6684
7/12/2013	Dave	Y		A.C. Dike Co.	Lincoln	CA	(916) 652-0159
7/12/2013 7/18/2013		LM LM		Accu Construction, Inc.	Santa Ana	CA	(714) 641-4730
7/12/2013 7/18/2013		LM LM		ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	SAN DIEGO	CA	(858) 546-1789
7/15/2013 7/18/2013		LM LM		ACTION ENTERPRISES	Long Beach	CA	(562) 591-8880
7/12/2013	Shawn	N		Advanced Geosolutions, Inc.	Lake Forest	CA	(310) 796-9000
7/12/2013			Mailbox full unable to leave message	Advantage Demolition And Grading, Inc.	Winnetka	CA	(818) 477-2074
		Y	Responded via GradeBeam	Agri Service, Inc.	Oceanside	CA	(760) 295-6255
		N	Responded via GradeBeam	Alaniz Construction, Inc.	Fremont	CA	(510) 770-5000
7/12/2013	Mike	N	Too Far	Alert-O-Lite, Inc.	Fresno	CA	(800) 233-3652
7/12/2013	Ashish	N		America Pacific Construction	Brea	CA	(559) 577-9999
7/12/2013	Delores	N		American Steel Placers	San Bernardino	CA	(909) 884-6031
7/12/2013			Phone # disconnected	AMLAND CORP	SAN JOSE	CA	(408) 287-7767
7/12/2013 7/18/2013		LM LM		ANBASA TRANSPORT, LLC	DAMASCUS	OR	(971) 998-9334
7/12/2013	Bobby	N		Anytime Dumping, Inc.	Torrance	CA	(213) 494-0044
7/12/2013	Tommy	N		ARCHULETA CONCRETE CONSTRUCTION COMPANY	BERMUDA DUNES	CA	(760) 345-8722
		N	Responded via GradeBeam	Asap General Engineering	Perris	CA	(951) 229-5952
7/12/2013	Dan	N	Too Far	Asphalt Design, Inc.	Fresno	CA	(559) 276-3699
7/15/2013 7/18/2013		LM LM		ASTRO CONSTRUCTION	RICHMOND	CA	(510) 685-4161
7/15/2013 7/18/2013	Margo	LM N		A-T TRUCKING	GRANADA HILLS	CA	(818) 832-7687
7/12/2013	Marilynn	N		Axner Excavating, Inc.	Redding	CA	(530) 222-0539
7/12/2013	Susie	N		B. L. Hayes	Downey	CA	(562) 803-0610
7/12/2013	Rod	N		Barnes Electric	Corona	CA	(562) 833-5372
7/12/2013	Tony	N		Bay Line Cutting & Coring, Inc.	Berkeley	CA	(510) 527-1000
7/12/2013	Donna	N		Big Valley Asphalt	Bakersfield	CA	(661) 587-5837
7/15/2013 7/18/2013	Bo	LM N		BLACK DIAMOND ASPHALT, INC.	VACAVILLE	CA	(707) 448-9402
7/15/2013 7/18/2013		LM LM		BLACK IPO	SAN DIEGO	CA	(619) 804-1376

7/12/2013	Suzzane	N		Black Stone Asphalt	Bakersfield	CA	(661) 282-8800
7/15/2013		LM		Bloom General Construction	San Diego	CA	(858) 449-7671
7/18/2013		LM					
7/12/2013		LM		Borden Trucking	Mira Loma	CA	(951) 685-1548
		LM					
7/12/2013	Sherrie	N	Does not bid plz remove from bidding list.	Burke Construction	Cameron Park	CA	(530) 676-1009
7/12/2013			Phone rings & rings no answer	BUTLER & SON TRUCKING	LA HABRA	CA	(714) 871-1356
7/15/2013	Lupe	LM		C L LANDSCAPING INC.	JAMUL	CA	(619) 669-5396
7/18/2013		N					
7/12/2013	Maria	N		C. P. R. Trucking	Sylmar	CA	(818) 837-8333
		Y	Responded via GradeBeam	C.R. GANN DEMOLITION, INC.	NUEVO	CA	(951) 392-1603
7/12/2013	Chris	N		Cal Fran Engineering, Inc.	Simi Valley	CA	(805) 579-9173
7/12/2013	Dallas	N		Cali Concrete	Bakersfield	CA	(661) 398-8143
7/12/2013	Tracy	N	Too Far	California Professional Electrical Engineering	La Puente	CA	(626) 810-1338
		N	Responded via GradeBeam	Callum Trucking	Inglewood	CA	(323) 376-9798
7/15/2013		LM		CAMESE TRANSPORTATION, INC.	OAKLAND	CA	(510) 593-3072
7/18/2013		LM					
		N	Responded via GradeBeam	CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	SANTA ROSA	CA	(707) 579-8577
7/15/2013		LM		CANTARINI TRACTOR	FALLBROOK	CA	(760) 427-9292
7/18/2013		LM					
		Y	Responded via GradeBeam	Cap Construction	Lakeside	CA	(619) 691-8572
7/15/2013		LM		CASTILLO TRUCKING SERVICE	NORTH HOLLYWOOD	CA	(818) 764-4603
7/18/2013		LM					
7/12/2013			Unable to leave message	CASTRO ELECTRIC	LAKESIDE	CA	(619) 561-6122
7/12/2013	Dhwal		Undecided	CGO Construction Company	Ontario	CA	(909) 930-5501
7/15/2013		LM	4152504324	COBRA TRUCKING	SAN FRANCISCO	CA	(415) 330-9350
7/18/2013		LM					
7/12/2013	Dale	N		Collins Trucking	Inglewood	CA	(323) 327-6060
7/12/2013	Ed	N		Command Performance Constructors	Signal Hill	CA	(562) 997-9410
7/15/2013	Pete	LM		CONSTRUCT ALLIANCE INC	WHITTIER	CA	(714) 878-5255
7/18/2013		N					
7/12/2013			Phone # disconnected	Contreras Construction Co.	Indio	CA	(760) 347-6070
7/15/2013		LM		COOKS AND SON INC.	SANTA MARIA	CA	(805) 260-1463
7/18/2013		LM					
7/12/2013	Calyssa	N		Cre8ive Engineering	Palm Desert	CA	(760) 200-8889
7/12/2013	Wendy	N		Crest Equipment, Inc.	El Cajon	CA	(619) 444-5061
7/15/2013	Dean	LM		DCN Corporation	San Marcos	CA	(619) 253-4247
7/18/2013		Y					
7/12/2013		LM		DD & L TRUCKING	MARIN CITY	CA	(415) 332-4977
		LM					
7/12/2013	Edgar	N		DE LA FUENTE CONSTRUCTION, INC.	CHULA VISTA	CA	(619) 512-5505
		N	Responded via GradeBeam	Deltech Engineering	Santa Ana	CA	(714) 495-9755
7/12/2013	Alisha	N		Diamond D Contractors	Woodland	CA	(530) 662-2042

		N	Responded via GradeBeam	DILLARD ENVIRONMENTAL SERVICES	BYRON	CA	(925) 634-6850
7/12/2013	Sherrie	N		Dirt & Aggregate Interchange, Inc.	Fairview	OR	(503) 661-5093
7/12/2013	Spencer	N		Dirt Market	Los Gatos	CA	(408) 395-1490
7/12/2013	Daniel	Y		Diversified Landscape Co.	Winchester	CA	(951) 926-7444
7/12/2013	Summer	N		DRAGON MATERIAL TRANSPORT, INC.	FRESNO	CA	(559) 351-8822
7/12/2013	Romy	N		DREAMBUILDER	PLACENTIA	CA	(714) 646-3697
7/12/2013	Fernando	N		Eagle Asphalt Construction, Inc.	Pomona	CA	(909) 444-5566
7/12/2013	Christina	N		EAST BAY SIGN CO., INC.	SAN FRANCISCO	CA	(415) 431-8882
7/15/2013	Jennifer	LM		ECOLOGIC Landscape Construction	Murrieta	CA	(951) 461-2250
7/18/2013		N					
7/12/2013	Justin	N		Edison Construction, Inc.	Bakersfield	CA	(661) 366-6311
7/15/2013		LM		Empire Steel, Inc.	San Bernardino	CA	(909) 509-5928
7/18/2013		LM					
7/12/2013	Braulio	N		ENERGY CARE ELECTRIC	LA MESA	CA	(619) 708-6222
		N	Responded via GradeBeam	Esky Benavidez Corporation	Douglas	CA	(209) 728-1641
7/12/2013	Tim	N		ESWPPP Consultants, LLC	Walnut Creek	CA	(925) 451-1337
7/12/2013	Marvel	N	Remove from bidding list only bids local area.	F. Ferrando & Company	South San Francisco	CA	(650) 756-2800
		N	Responded via GradeBeam	FAYE STEWART TRANSPORTATION SERVICE LLC	PHOENIX	AZ	(602) 233-3500
7/15/2013		LM		Fcs Striping, Sealing And Paving, Inc.	Livermore	CA	(925) 373-6205
7/18/2013		LM					
		N	Responded via GradeBeam	Fine Grade Equipment	Lancaster	CA	(661) 949-8788
7/12/2013	Rosie	N		Four Star Rebar Inc	Redlands	CA	(909) 792-5514
		N	Responded via GradeBeam	FRANK ZABEL TRUCKING CO.	EUREKA	CA	(707) 443-4277
7/12/2013	Esteban	N	Too Far	Fresno Concrete Construction, Inc.	Fresno	CA	(559) 834-2031
7/15/2013	Audry	LM		FULLER ELECTRIC	SAN DIEGO	CA	(619) 276-5411
7/18/2013		N					
7/15/2013		LM		G Q Trucking Co.	Corona	CA	(951) 739-7529
7/18/2013		LM					
7/15/2013		LM		G Sosa Construction, Inc.	Orcutt	CA	(805) 934-3606
7/18/2013		LM					
7/15/2013	Cliff	LM		G&C Equipment Corporation	Gardena	CA	(310) 515-6715
7/18/2013		N					
7/15/2013		LM		GERONIMO CONCRETE, INC.	ALEXANDRIA	VA	(202) 488-7185
7/18/2013		LM					
		N	Responded via GradeBeam	Global Probe, Inc.	Ventura	CA	(805) 340-6547
7/12/2013	Marissa	Y		Global Transloading	Signal Hill	CA	(562) 495-9600
7/12/2013	Honor	N		Glow Electric Co.	Los Angeles	CA	(310) 376-2636
		N	Responded via GradeBeam	Granitex Construction Company, Inc.	Costa Mesa	CA	(714) 424-0622
7/12/2013	Ignacio	Y		GREENVIEW LANDSCAPE	RIVERSIDE	CA	(951) 359-5516
7/15/2013		LM		Gregg Simpson Trucking	Ukiah	CA	(707) 468-1654
7/18/2013		LM					
7/12/2013	Louis	N		GSJ Utility Supply & Service	Whittier	CA	(562) 404-1113
7/12/2013	Fernando	N	out of their area	H & R TRUCKING	LOS ANGELES	CA	(323) 225-2016

7/12/2013	Herbert	N	Not enough trucks to bid in SD	H P Trucking	Los Angeles	CA	(323) 321-2554
7/12/2013	Debbie	N	Only bids if project has Native Habitat Landscaping	Habitat West, Inc.	Escondido	CA	(760) 735-9378
7/12/2013	Sara	N		Half Moon Bay Grading & Paving	Half Moon Bay	CA	(650) 726-3588
7/12/2013	Colleen	N		Hamanaka Painting Co.	Eureka	CA	(707) 444-3340
7/12/2013	Melvin	N		Hammer-Down Transportation, Inc.	Inglewood	CA	(310) 590-0852
7/15/2013 7/18/2013		LM LM		Hard Hat Sweeping Inc	Whittier	CA	(562) 298-7956
7/12/2013	James	N	too big of a job for them	HARRELL ELECTRIC	RIVERSIDE	CA	(951) 787-0390
		N	Responded via GradeBeam	HydroSprout, Inc.	Escondido	CA	(760) 432-8233
7/12/2013	Abraham	N		Hym Engineering, Inc.	Buena Park	CA	(714) 523-2372
		N	Responded via GradeBeam	I E PACIFIC, INC	SAN DIEGO	CA	(619) 671-5870
7/15/2013	Jason	Y		In-Line Custom Handrail & Metal Fab	Ramona	CA	(760) 789-0282
		Y	Responded via GradeBeam	Integrity Rebar Placers	Perris	CA	(951) 696-6843
7/15/2013	Jack	N		Interwest Pacific, Inc.	Solana Beach	CA	(858) 259-2062
7/15/2013		LM		J FRANCIS COMPANY	Riverside	CA	(951) 776-9100
7/15/2013	Diana	N		J. Torres Company	Bakersfield	CA	(661) 832-2635
7/15/2013 7/18/2013		LM LM		J.L. GONZALEZ EXPRESS	SAN FRANCISCO	CA	(415) 529-2660
7/15/2013 7/18/2013		LM LM		J.Z. Trucking	Sun Valley	CA	(818) 765-2978
			Number is disconnected	James Transportation Group	Folsom	CA	(916) 608-4999
			Number is disconnected	JENNIE CHAMBERS TRUCKING	CLAREMONT	CA	(909) 394-0545
7/15/2013 7/18/2013	Jennifer	LM Y		Jennifer Cotter's Water Truck Rental	Wildomar	CA	(909) 732-4108
7/15/2013	Martha	N		Jesmar Construction	Santa Ana	CA	(714) 972-2665
7/15/2013	Angela	N		JOHN C. PAYNE	IRWINDALE	CA	(626) 357-7056
7/15/2013			Phone not in service at this time	Joseph Engineering	Covina	CA	(626) 974-6624
7/15/2013	Glen	N		JUS DUMPIN, LLC	COMPTON	CA	(310) 946-6996
7/15/2013 7/18/2013		LM LM		K & G Concrete Pumping	Roseville	CA	(916) 539-6652
7/15/2013	Ani	N		Kato Landscape, Inc.	Fountain Valley	CA	(714) 963-4615
		Y	Responded via GradeBeam	KELLY'S WATER WORKS	EL CAJON	CA	(619) 244-3785
7/15/2013 7/18/2013		LM LM		KNIGHT ELECTRIC	SPRING VALLEY	CA	(619) 742-6944
7/15/2013	Richard	Y		KRC SAFETY CO., INC.	VISALIA	CA	(559) 732-0393
7/15/2013	John	N		L C Paving & Sealing	San Marcos	CA	(760) 752-1743
		N	Responded via GradeBeam	L. Curti Truck & Equipment	Redlands	CA	(909) 335-3411
7/15/2013	Lisa	N		L. Riley Trucking & Dispatch	Harbor City	CA	(310) 530-1720
7/15/2013	Fidel	N	Out of work area	L3G UNLIMITED, INC	CLINTON	UT	(801) 633-1900
7/15/2013			Phone not in service at this time	LAMARK TRANSPORTATION CO	BURLINGAME	CA	(415) 517-5352

7/15/2013	Rogelio		Undecided	Landscape Support Services	Santa Clarita	CA	(818) 475-0680
7/15/2013	Nancy	N		LANGLEY TRAFFIC SERVICE, INC.	TREVOSE	PA	(215) 638-9770
7/15/2013		LM		Leinaia's Transprotation	Palmdale	CA	(661) 618-2752
7/18/2013		LM					
		N	Responded via GradeBeam	Lightcap Industries, Inc. dba JC Supply & Mfg.	Ontario	CA	(909) 373-1773
7/15/2013		LM		Lincoln Pacific Builders	Baldwin Park	CA	(626) 960-7738
7/18/2013		LM					
7/15/2013	Bri	N		Lindy's Cold Planing	La Habra	CA	(562) 697-2286
7/15/2013	Lolo	N		LNA Concrete Structures, Inc.	Chino Hills	CA	(909) 393-1493
		Y	Responded via GradeBeam	Loera Trucking	Norco	CA	(951) 903-4191
7/15/2013	Katherine	N		Lone Star Landscape, Inc.	San Martin	CA	(408) 682-0100
7/15/2013	Lori	N		LOVEX GENERAL ENGINEERING CORPORATION	WRIGHTWOOD	CA	(760) 249-5428
7/15/2013			Unable to leave message	Lowbed and Pipe Handling Services, Inc.	Eitwanda	CA	(909) 357-2571
7/15/2013	Fernando	N		LUNA TRUCKING	PARAMOUNT	CA	(562) 762-5552
7/15/2013		LM		Lyteforms	Chino	CA	(909) 680-8123
7/18/2013		LM					
7/15/2013		LM		M DAVIES TRUCKING_	ROCKLIN	CA	(916) 660-1900
7/18/2013		LM					
7/15/2013	Ginger	N		Mad Steel Inc.	San Dimas	CA	(909) 592-3443
7/15/2013	David	N		Martinez Steel Corp.	Claremont	CA	(909) 946-0686
7/15/2013	Gisella	N		MASCORRO CONCRETE CONSTRUCTION, INC.	THOUSAND PALMS	CA	(760) 343-1243
7/15/2013		LM		MATZENAUER ELECTRIC, INC	LAKESIDE	CA	(619) 390-4570
7/18/2013		LM					
7/15/2013	Jennifer	N		Mcc Equipment Rentals, Inc.	Yucaipa	CA	(909) 795-9300
7/15/2013	Ethel	N		MCCANTS TRUCKING	CARSON	CA	(310) 323-7109
		N	Responded via GradeBeam	McCullough Construction Inc.	Arcata	CA	(707) 825-1014
7/15/2013	Ruth	N		McLeod Trucking	El Cajon	CA	(619) 442-9328
		N	Responded via GradeBeam	MGE Martin General Engineering	Rancho Cordova	CA	(916) 355-8101
		N	Responded via GradeBeam	Mia Lehrer + Associates	Los Angeles	CA	(213) 384-3844
7/15/2013			Phone rings & rings	MIGUEL RAMOS TRUCKING	RIALTO	CA	(909) 421-0802
7/15/2013	Pam	N		MJK Construction, Inc.	Pomona	CA	(800) 698-1645
		N	Responded via GradeBeam	MONTANI TRUCKING, INC.	HAWTHORNE	CA	(310) 946-5411
7/15/2013	Dwayne	N		Moor Electric, Inc.	San Diego	CA	(619) 250-0380
7/15/2013	Tony	N		Morales Contracting Services	Baldwin Park	CA	(626) 856-3646
7/15/2013	Vicki	N		Motherlode Concrete Construction	Sutter Creek	CA	(209) 223-2663
7/15/2013	Mary	N		MS. SPARKY ELECTRIC	ENCINITAS	CA	(760) 942-7345
7/15/2013		LM		MV CONSTRUCTION	ATWATER	CA	(209) 756-5936
7/18/2013		LM					
7/15/2013	Tommy	N		NARANJO GRADING, INC.	RIVERSIDE	CA	(951) 675-3617
7/15/2013	Colleen	N		Newland Entities, Inc.	Yuba City	CA	(530) 755-1178
7/15/2013	Darlene	N		North Star Construction	Yuba City	CA	(530) 673-7080
		N	Responded via GradeBeam	Olivas Valdez Inc.	Woodland	CA	(626) 915-7633
7/15/2013		LM		Olympic Engineering Construction	San Diego	CA	(619) 764-8190
7/18/2013		LM					

7/15/2013			Phone not in service at this time	Ortiz Asphalt	Colton	CA	(909) 386-1200
7/15/2013	Jason	N		Ost Trucks And Cranes Inc	Ventura	CA	(805) 643-9963
		N	Responded via GradeBeam	P. A. WILSON, INC.	LA MESA	CA	(619) 303-3551
7/15/2013 7/18/2013	Sandy	LM N	Wants to be removed from bidding list - they do not do heavy civil work	PACIFICA CONTRACTING, INC.	SAN DIEGO	CA	(858) 449-0113
7/15/2013	Megan	N		Pamela Burton & Co.	Santa Monica	CA	(310) 828-6373
7/15/2013			Resent bid invite	Parcell Steel Co., Inc.	Fountain Valley	CA	(714) 964-5400
7/15/2013	Debbie	N	Too Far	PAUL E. VAZ TRUCKING, INC.	ACAMPO	CA	(209) 334-9001
7/15/2013	Bill	Y		Payco Specialties	Chula Vista	CA	(619) 422-9204
7/15/2013	Debbie	N		PELESA INC.	GLENDALE	CA	(818) 247-5163
7/15/2013 7/18/2013		LM LM		PEPPER TRUCKING INC	ELMWOOD	WI	(760) 788-7854
7/15/2013	Jackie	N		Perez Asphalt Construction Ltd	Bakersfield	CA	(661) 872-9093
7/15/2013 7/18/2013		LM LM		PIPKINS CONSTRUCTION INCORPORATED	CHULA VISTA	CA	(619) 756-0507
7/15/2013 7/18/2013		LM LM		PK Construction	Altadena	CA	(626) 773-6963
7/15/2013	John	N		PORTILLO CONCRETE	LEMON GROVE	CA	(619) 466-4639
7/15/2013	Elisia	N		Precision Concrete, Inc.	Santa Maria	CA	(805) 928-0957
7/15/2013	Shannon		Undecided	Precon Products	Simi Valley	CA	(805) 527-0841
		Y	Responded via GradeBeam	Pruitt Trucking Inc.	Altadena	CA	(626) 644-1236
7/15/2013 7/18/2013		LM LM		Q General Engineering, Inc.	Clovis	CA	(559) 905-6261
7/15/2013	Ron		Undecided	QUALITY HYDROSEEDING & RESTORATION	RAMONA	CA	(760) 789-8040
7/15/2013	Richard	N		R & C Construction	Fresno	CA	(559) 255-5655
		Y	Responded via GradeBeam	R. E. Serrano Inc.	Martinez	CA	(925) 957-8184
7/15/2013	Emilio	N		Ramco General Engineering Contractor	Agua Dulce	CA	(818) 272-4221
7/15/2013	Giovanni	N		RANGEL BROTHERS TRUCKING	PACOIMA	CA	(818) 266-5179
7/15/2013	Yvonne	N		RAP ENGINEERING, INC.	San Marcos	CA	(760) 233-2980
7/15/2013	Sharon	N		Ray's Trucking	Torrance	CA	(310) 538-9891
7/15/2013	Ruben	N		RD CONSTRUCTION	CORONA	CA	(951) 279-5020
		N	Responded via GradeBeam	RELEFORD TRUCKING	WALNUT	CA	(213) 627-1133
7/15/2013	David	N		REYES LANDSCAPE MAINTENANCE INC	VISTA	CA	(760) 497-8359
7/15/2013	Diana	N		RICHARD'S TRUCKING	SONORA	CA	(209) 532-3271
7/15/2013		Y	Responded via GradeBeam	RICK CHAVEZ TRUCKING INC.	EL CAJON	CA	(619) 368-7256
		N	Responded via GradeBeam	Rise Above Trucking, Inc.	Corona	CA	(951) 272-0320
7/15/2013	Kari	N		Rmt Landscape Contracts, Inc	Oakland	CA	(510) 568-3208
7/15/2013	Lamont	N		ROBERTS ELECTRICAL CONTRACTOR, INC	SAN DIEGO	CA	(858) 518-8655
7/15/2013	Bill	N		Robnett Electric,Inc.	Los Angeles	CA	(323) 565-2660
7/15/2013	Tony	N		ROCK STRUCTURES CONSTRUCTION COMPANY	CORONA	CA	(951) 371-1112
7/15/2013 7/18/2013		LM LM		Rubio's Concrete	Chula Vista	CA	(619) 424-6960
7/15/2013	Seng	N	Too Far	S Kwok Engineers, Inc.	Alameda	CA	(510) 220-9017

7/15/2013	Ryuzo	N		S.C. Yamamoto, Inc.	La Habra	CA	(714) 992-5783
7/15/2013	Cathy	N		S.T. Rhoades Construction, Inc.	Redding	CA	(530) 223-9322
		N	Responded via GradeBeam	Sam Rod Corp.	Lancaster	CA	(661) 945-3602
7/15/2013		N		Sam'S Equipment & Supplies	Fresno	CA	(559) 252-0354
7/15/2013	Beth	N		SAN DIEGO BAY AREA ELECTRIC, INC.	POWAY	CA	(858) 748-2060
7/15/2013		N		Serna Construction, Inc.	Fresno	CA	(559) 304-2197
7/15/2013		LM		SHENKEL TRUCKING, INC.	THOUSAND OAKS	CA	(805) 449-1331
7/18/2013		LM					
7/15/2013		LM		Siteworks Construction, Inc.	Walnut Creek	CA	(925) 284-1437
7/18/2013		LM					
7/15/2013	Erin		Not bidding any work remove from list	SJD Construction, Inc.	Oakdale	CA	(209) 847-8939
7/15/2013	Cecilia	Y		So. Cal Traffic Inc	Solana	CA	(858) 720-0179
7/15/2013	Kim	Y		South Coast Sweeping	Fallbrook	CA	(760) 535-6800
		N	Responded via GradeBeam	Stoloski & Gonzalez, Inc.	Half Moon Bay	CA	(650) 726-7119
		N	Responded via GradeBeam	Suarez & Munoz Construction, Inc.	Hayward	CA	(510) 782-6065
7/15/2013	Trevor	N		Super Seal & Stripe	Fillmore	CA	(805) 524-7345
7/15/2013	Christina	N		SUULUTAAQ, INC	Cuisun	CA	(707) 427-3209
7/15/2013	Jaime	N		T & T TRUCKING GROUP	CHINO	CA	(909) 772-8771
7/15/2013		LM		T K BLACKBURN TRUCKING	YUBA CITY	CA	(805) 501-2693
7/18/2013		LM					
7/15/2013	Tony	N	Only bids local jobs	T.O. ELECTRIC	EL CENTRO	CA	(760) 353-4913
7/15/2013	Guy	N		Tahlequah Steel	Long Beach	CA	(562) 421-9333
7/15/2013			Phone is disconnected and no longer in service	Tatsumi And Partners, Inc.	Irvine	CA	(949) 250-9890
7/15/2013	Roberto	Y		Terra West, Inc.	Chula Vista	CA	(619) 591-1007
7/15/2013	Vince	Y		The Firm	Nipomo	CA	(805) 748-8576
7/15/2013		LM		THE LOPEZ GROUP CONTRACTORS INC	NUEVO	CA	(951) 928-0695
7/18/2013		LM					
7/15/2013	Lan	N		Traffic Loops Crackfilling, Inc.	Anaheim	CA	(714) 520-4026
7/15/2013	Jennifer	N		TreeSmith Enterprises inc	Anaheim	CA	(714) 996-6037
7/15/2013	Maria	Y		Triumph Geo-Synthetics, Inc.	Anaheim	CA	(714) 237-1550
7/15/2013			Phone rings & rings	Udb Enterprises, Inc	Stockton	CA	(209) 462-1160
7/15/2013	Jessica	N		United Traffic Services & Supply	City Of Industry	CA	(626) 961-5736
7/15/2013	Tori	N		Vintage Paving Co Inc	Winters	CA	(530) 795-0132
7/15/2013		LM		W D Trucking, Inc.	Alta Loma	CA	(909) 989-2906
7/18/2013		LM					
		N	Responded via GradeBeam	W T B, INC	FRESNO	CA	(559) 275-1998
7/15/2013	Marina	N		WHEELER PAVING, INC.	RIVERSIDE	CA	(951) 685-7283
7/15/2013	Debbie	N		White Cap Ready Mix, Inc.	Portola	CA	(530) 832-4225
7/15/2013	Fraya		Undecided	WHITEHORN CONSTRUCTION, INC	LAKE ELSINORE	CA	(951) 245-4688

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-401404, Replace MBGR with Concrete Barrier and Upgrade Crash Cushions

Section C

C. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm and the price difference for each DBE if the selected firm is not a DBE:

Please See Attachment C-1, for the following:

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. **(Please see Attachment C-1 quotes for name, address and phone number information).**

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.

Contract #11-401404

Project Name - Replace MBGR with Concrete Barrier and upgrade Cresh Cushions

ATTACHMENT C-1

Items of Work	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote $	Name of Rejected Firm	Quote ($)	Price Difference	Percentage Difference
AC Dike	A.C. Dike Co.	DBE	See attached quote.	Not epplicable			
Aggregate Supply	Not selected at this time.			No DBE quotes received for this scope of work.			
Asphelt Paving	Not selected at this time.			No DBE quotes received for this scope of work.			
CIDH Pile	Not selected at this time.			No DBE quotes received for this scope of work.			
Clear and Grub	Not selected at this time.			No DBE quotes received for this scope of work.			
Concrete Barrier	Not aelected at this time.			No DBE quotes received for this scope of work.			
Concrete Supply	Not selected at this time.			Logan's Marketing - Broker			
Construction Area Signs	Parris Traffic Control	Non-DBE	$55,197.00	ACME Safety & Supply Corp.	$83,212.00	$28,015.00	51%
				Maneri Traffic Control	$65,500.00	$10,303.00	19%
Crash Cushions	Self Perform	Non-DBE	No DBE quotes received for this scope of work.				
Electrical	Select Elactric, Inc.	Non-DBE	No DBE quotes received for this scope of work.				
Erosion Control	Diversified Landscape Co.	DBE	$39,648.75	Agriservice	$44,962.50	$5,313.75	13%
Geotextile	No DBE quotes received for this scope of work.						

Contract #11-401404

Project Name - Replace MBGR with Concrete Barrier and upgrade Crash Cushions

ATTACHMENT C-1

Items of Work	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote $	Name of Rejected Firm	Quote ($)	Price Difference	Parcentage Difference
Landscaping	Diversified Landscape Co.	DBE	See attached quote.	Not applicable			
Materials Trucking	Not selectad at this tima.						
Minor Concrete	Self Perform	Non-DBE	No DBE quotes received for this scope of work.				
Paint Concrete	Not selected at this time.			No DBE quotas received for this scope of work.			
Pipe Supply	Not selected at this time.						
Reinforcing Steel	Intergrity Rebar Placers	DBE	See attached quote.	Not applicabla			
Roadside Signs	Not selected at this time.			No DBE quotes received for this scope of work.			
Street Sweeping	Not selected at this time.			No DBE quotes received for this scope of work.			
Striping / Leed Compliance (Striping)	Payco Specialties	DBE	See attached quote.	Not applicabla			
SWPPP	Not selectad at this time.						

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SAN DIEGO VAR 11-401404

BIDS : 8/29/13

"PLACE ONLY"* 90 LF ASPHALT DIKE (TYPES C,F) @ $42.75 LF. X 110LF = 4,702.50

PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

Logans Marketing

Construction Materials Supplier

SBE # 53265 – CalTrans/CUCP UDBE/DBE # 4595

121 Broadway Ave – Suite 220 -San Diego CA 92101
Phone: 619-233-3766 Fax- 619-233-3768

Pricing Submittal

Job Name:	Replace MBGR with Concrete Barrier and Upgrade Crash Cushions			
Job Location:	Various Locations, San Diego CA			
Bid Number:	11-401404	**Map:**	**Bid Date:**	8/29/2013
Customer:	Flatiron West		**Quote Exp Date:**	09/29/13
Contact:			**Price Exp Date:**	See Notes
Address:				
City State Zip:				
Phone:	760-916-9100			
Fax:	760-471-4860			

Traffic Items Description:	UOM	Qty	Gross Price	Total Price
Plastic Traffic Drums*	EA	1	52.79	52.79
Portable Changeable Message Sign*	EA	1	15,169.00	15,169.50
Crash Cushion Module*	EA	1	188.63	188.63

Concrete Material Description:	UOM	Qty	Total Price
4060 Psi 675lb Class 1	CY	1	94.72
3600 Psi 590lb Class 2	CY	1	91.12
505lb Class 3 Minor Concrete	CY	1	87.48
2500 Psi 550lbs Minor Concrete	CY	1	89.40
1" 4000 Psi Class 1 CIDH Pile w/ ADVA	CY	1	100.65
3/8" 4000 Psi CIDH Pile w/ ADVA	CY	1	106.58
2 Sack Sand Slurry	CY	1	77.00

Notes:

Terms: Net 20

Traffic Items:

Plastic Traffic Drum meets new Caltrans Standard for drum tire ring bases.
Temporary Crash Cushions; Bog Sandy with lids by TrafFix Devices 200/400/700.
Portable Changeable Message Sign: Vermac 320 w/ 2" Ball, Hydraulic Lift.
Freight included on the above items if order and shipped as one shipment.
Applicable sales taxes not included in quoted price.

Ready Mix:

Prices god thru 12/31/13. Add 4.50 per ton 01/01/14 good thru 12/31/14.
Standby time in excess of 4 minutes per cy for unloading will be charged at 2.75 per minute.
Short Load pricing 15 per cy for loads less than 9cy. One Short Load per day will be allowed to complete s pour after 1 full load(s) have been delivered.
Night Plant Opening Fees = 1750.00 per night.
An Environmental Fee of 16 will be added at time of delivery (not included in quoted prices).
An Energy Surcharge Fee of 12 will be added at time of delivery (not included in quoted price).
Applicable sales taxes not included in quoted price.

PARRIS TRAFFIC CONTROL
33961 Zeiders Rd
Menifee Ca 92584
909-208-2889 (fax) 951-679-5745
Lic. #786371

Member of AGC
Laborers Union
30 Experience
15 Years In Business

ESTIMATE

BID DATE: 8/29/13
JOB NUMBER: 11-401404
JOB DESCRIPTION: Replace MBGR, With Concrete Barrier

Dear Estimator,

CONSTRUCTION AREA SIGNS: Estimate includes delivery, installation and removal. The Price does not include maintenance, changing of dates, or replacements. **NOTE** All signs become property of Parris Traffic Control upon completion of the job.

BID ITEMS:
CONTRUCTION AREA SIGNS: $ 55,197 PER ADDENDUM, 25% off if listed for traffic control
INCLUDES FUNDING SIGNS & DETOUR SIGNS

ADDITIONAL BID ITEMS:

If you have any questions regarding any portion of this quote please do not hesitate to call Arnold Parris at (909) 208-2889

Thank you for your time and consideration.

Sincerely,

Arnold Parris
Estimator

33961 Zeiders Rd
Menifee Ca
(909) 208-2889 Fax: (951)679-5745
Lic. #786371

Member AGC
30 Years Experience
15 Years In Business
Laborers Union

Parris
Traffic Control

ATTENTION: ESTIMATOR

BID DATE: 8/29/13
PROJECT: 11-401404 Replace, MBGR With Concrete Barrier

PARRIS TRAFFIC CONTROL would like to take the opportunity to bid with you the necessary traffic control.

TRAFFIC CONTROL: DAY OR NIGHT

Single Lane, 1 direction, 1 location, 2 people 8 hours	**$1150.00**
2 lanes, 1 direction, 1 location, 2 people 8 hours	**$1250.00**
3 lanes, 1 direction, 1 location, 2 people 8 hours	**$1350.00**
Complete freeway, 1 direction, 1 location, 2 people 8 hours	**$1450.00**
Flagging operation, 2 people 8 hours	**$1250.00**
Pilot car situation, 3 people 8 hours	**$1900.00**
Ramp closure; 1 to 5 ramps, 2 people, 8 hours**	**$1150.00**
No charge for ramps within existing closure	

Each additional closure (of equal or lesser value) during any work shift performed by same crew will be charged at 50% off the above listed prices.

Any time after 8 hours will be charged to the contractor as overtime at the rate of $95.00 per person, per hour.

An extra charge of $200.00 per day, per man, will be charged on Saturday and Sunday for overtime rate difference. (some exceptions)

No charge for cancellations up to 4 hours prior to show up time. Otherwise, show up time will be charged 2 hours for each person.

Parris Traffic Control will need approximately one-hour for set up time and one-hour for pick up.

The above prices include one move in and one move out. To ensure proper equipment and personnel, Parris Traffic Control will need 24-hour notice when scheduling a closure.

Estimate good for 60 days from bid date.

Thank you for the opportunity to bid with your company. If you have any questions, please call Arnold at 909-693-1050.

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON
TEMECULA, CA 92592
OFFICE: 951-695-5104 FAX: 951-695-5105
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED

SIGN AND TRAFFIC QUOTE

PROJECT: 11-401404
BID DATE: 08/29/13

TO: PLANHOLDER
ATTN: ESTIMATOR

To Estimator:

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 $65,500.00 **WITH USING MTC FOR ITEM #5**
(INCLUDES STAGE CONSTRUCTION & TRAFFIC HANDLING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 $89,956.90 **WITHOUT USING MTC FOR ITEM #5**
(INCLUDES STAGE CONSTRUCTION & TRAFFIC HANDLING SIGNS)

OTHER ITEMS:

ITEM #6 $20.00	ITEM #9 $55.00	ITEM #11 $900/EA. PER MONTH		ITEM #13 $175.00
ITEM #32 $285.00	ITEM #33- $285.00	ITEM #34 $285.00	ITEM #89 $15.85	ITEM #90 $18.35

TRAFFIC CONTROL: (ITEM #5)
PLEASE SEE ATTACHED QUOTE

If you have any questions regarding any portion of this quote, please do not hesitate to call (760) 535-7881. **Thank you** for your time and consideration.

Sincerely,

Maria Maneri

NOTE Construction area signs estimate **includes** delivery, installation, and removal. The price does **not include** maintenance, changes of dates, relocation, or replacements. **All signs** become the property of MANERI TRAFFIC CONTROL upon completion of the job. Funding signs are $750.00, unless noted in this bid. Maneri Traffic Control excludes the covering of the G84 sign.

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON
TEMECULA, CA 92592
OFFICE: 951-695-5104 FAX: 951-695-5105
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED

BID DATE: 08/29/13

PROJECT: 11-401404

SINGLE LANE, 1 DIRECTION, 1 LOCATION, 2 PEOPLE, (8 HOURS).....$1,190.00
EACH ADDITIONAL LANE IN SAME CLOSURE.....$200.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 PEOPLE, (8 HOURS).....$1,500.00
RAMP CLOSURE: 1 TO 5 RAMPS, 2 PEOPLE (8 HOURS).....$1,190.00
(NO CHARGE FOR RAMP CLOSURES WITHIN CLOSED LANE)
EACH ADDITIONAL CLOSURE (OF EQUAL OR LESSER VALUE) PERFORMED BY THE SAME CREW, DURING ANY WORK SHIFT WILL BE CHARGED AT 50%

2 MAN FLAGGING OPERATION (8 HOURS).....$1,450.00

3 MAN PILOT CAR OPERATION (8 HOURS).....$1,925.00

ONE MAN CREW W/ TRUCK AND EQUIPMENT (8 HOURS).....$890.00

ADDITIONAL LABORER (8 HOURS).....$690.00

RAMP NOTIFICATION SIGN (EACH).....$190.00

PCMS BOARDS
DAILY.....$185.00
WEEKLY.....$350.00
MONTHLY.....$950.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS **NO MILEAGE CHARGE**
ATTENUATOR TRUCK W/ DRIVER (8 HOURS).....$890.00

ATTENUATOR TRUCK W/ OUT DRIVER
DAILY.....$325.00
WEEKLY.....$990.00
MONTHLY.....$3,100.00

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF $105.00 PER HOUR, PER PERSON. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD $285.00 PER PERSON FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:
4 HOURS PRIOR TO SHOW UP.....NO CHARGE
SHOW UP TIME PER PERSON.....2 HOURS
DIRECLY AFTER SET UP PER PERSON.....4 HOURS

****NOTE**** MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, DO NOT INCLUDE RETENTIONS.

ACME SAFETY & SUPPLY CORP.
1616 WEST AVE., NATIONAL CITY, CA 91950
P (619)299-5100 F (619)542-0763
WWW.ACMESAFETYSUPPLY.COM
SBE*HUBZONE*WBE*UDBE*DBE

QUOTE

August 28, 2013

Re: 11-401404 – 475 Working Days

Construction Area Signs

Qty	Sign	Size	Post
45	C23	48X48	4X6 (1)
67	C14	48X24	4X4 (1)
43	SC6-4	48X60	Portable

Construction Area Traffic Signs

(208)	SC9	36X36
(27)	M4-8A	24X72
(8)	SPCC – 1	72X72
(11)	SPCC - 2	
(2)	SPCC - 3	
(1)	SPCC - 4	
(3)	SPCC - 5	
(2)	SPCC - 6	
(1)	SPCC - 7	
(1)	SPCC - 8	
(1)	SPCC - 9	
(2)	SPCC - 10	
(1)	SPCC - 11	

(1) SPCC - 12

(1) SPCC - 13

(2) SPCC - 14

(2) SPCC - 15

(1) SPCC - 16

(2) SPCC - 17

(2) SPCC – 18

All traffic handling signs are to be dropped off and picked up at your yard.

Lump Sum $83,212.00

***Customer is responsible for any lost or damaged equipment.**

Thank you for the opportunity to bid this job.

Richard Anderson
Sales

CONFIDENTIAL STATEMENT
THIS INFORMATION IS INTENDED ONLY FOR THE REVIEW OF THE INDIVIDUAL OR ENTITY NAMED ABOVE.

Diversified Landscape Co.

33801 Washington Street
Winchester, CA 92596

Phone: 951-926-7444
Fax: 951-926-7440

DBE B022 SBE 12567 Union Contractor Lic. 5761B3

To:	Flatiron West, Inc.	**Contact:**	John Lamp
Address:	1770 La Costa Meadows Dr	**Phone:**	(760) 916-9100
	San Marcos, CA 92078	**Fax:**	(760) 471-4860
Project Name:	11-401404	**Bid Number:**	2247
Project Location:	San Diego, CA	**Bid Date:**	8/29/2013
Addendum #:	3		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
• 17	EHO Temporary Hydraulic Mulch(Bonded Fiber Matrix)	240.00	SY 17935	$4.85	~~$1,164.00~~
18	Temporary Drainage Inlet Protection	21.00	EACH	$332.00	$6,972.00
19	Temporary Fiber Roll	9,480.00	LF	$2.25	$21,330.00
27	Remove Irrigation Facility	1.00	LS	$4,590.00	$4,590.00
44	Roadside Clearing	1.00	LS	$27,890.00	$27,890.00
45	Iron Sulfate	530.00	LB	$1.20	$636.00
46	Mulch	130.00	CY	$41.60	$5,408.00
47	Slow Release Or Controlled Release Fertilizer	420.00	LB	$0.86	$361.20
48	Plant (Group F)	49,900.00	EACH	$0.45	$22,455.00
49	Plant (Group H)	16,136.00	EACH	$0.37	$5,970.32
50	Maintain Existing Planted Areas	1.00	LS	$7,050.00	$7,050.00
51	Plant Establishment Work	1.00	LS	$42,150.00	$42,150.00
52	Check And Test Existing Irrigaion Facilities	1.00	LS	$28,260.00	$28,260.00
53	Maintain Existing Irrigation Facilities	1.00	LS	$7,050.00	$7,050.00
54	Control and Neutral Conductors	1.00	LS	$4,070.00	$4,070.00
55	1" Electric Remote Control Valve	11.00	EACH	$295.00	$3,245.00
56	1 1/2" Electric Remote Control Valve	6.00	EACH	$390.00	$2,340.00
57	Sprinkler (Type A-5)	61.00	EACH	$44.90	$2,738.90
58	Sprinkler (Type A-6)	14.00	EACH	$66.10	$925.40
59	Sprinkler (Type A-7)	13.00	EACH	$44.90	$583.70
60	Sprinkler (Type B-1)	98.00	EACH	$22.20	$2,175.60
61	Sprinkler (Type B-5)	20.00	EACH	$27.50	$550.00
62	1 1/4" Gate Valve	1.00	EACH	$320.00	$320.00
63	2" Gate Valve	4.00	EACH	$418.00	$1,672.00
64	3" Gate Valve	4.00	EACH	$790.00	$3,160.00
65	1" Plastic Pipe (Sch. 40) (Supply Line)	3,397.00	LF	$4.50	$15,286.50
66	1 1/4" Plastic Pipe (Sch. 40) (Supply Line)	1,476.00	LF	$4.70	$6,937.20
67	1 1/2" Plastic Pipe (Sch. 40) (Supply Line)	440.00	LF	$4.80	$2,112.00
68	2" Plastic Pipe (Sch. 40) (Supply Line)	727.00	LF	$7.70	$5,597.90
69	3" Plastic Pipe (Sch. 40) (Supply Line)	2,160.00	LF	$9.15	$19,764.00
70	Extend 8" Conduit	3.00	LF	$734.00	$2,202.00
71	Extend 10" Conduit	30.00	LF	$541.00	$16,230.00
72	Extend 22" Conduit	6.00	LF	$1,120.00	$6,720.00
73	Erosion Control (Bonded Fiber Matrix)	8,050.00	SF	$0.35	$2,817.50
74	Compost Sock	1,010.00	LF	$6.15	$6,211.50
75	Compost	8,050.00	SF	$0.25	$2,012.50
76	Incorporate Materials	8,050.00	SF	$0.24	$1,932.00
137	Mobilization	1.00	LS	$7,740.00	$7,740.00

3964875 EXCLUDE OK BY DANIEL 1:25

Total Bid Price: $298,630.22

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded - PHONE CALL FROM JUAN @ 12:00 - AFTER I REQUESTED HE LOOK AT EACH INDIVIDUAL LOCATION, JUAN SAID DIVERSIFIED COULD ACCESS ALL AREAS DURING DAY,
- Import or export of soil is excluded.

- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Maintenance bid for 250 working days.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- No retention to be withheld.
- Pipe and wire to be installed prior to paving or hardscape.
- 45 working day(s) required and includes 2 move-in(s) for construction. Additional move-ins=$500 each.
- Semi-truck access is required within 200 feet for mulch and compost work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Extend conduit bid by location (10), not LF.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022).**

Payment Terms:

Payment to be within 30 days of billing.

ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted. **Buyer:** _____ **Signature:** _____ **Date of Acceptance:** _____	**CONFIRMED:** **Diversified Landscape Co.** **Authorized Signature:** _____ **Estimator:** Juan Martinez 951-926-7444 juanm@diversifiedlandscape.com

AGRISERVICE

Attention: Estimating Department

Quote: CalTrans 11-401404
San Diego Various Locations

Bid Date: 8/29/2013

From: Agri Service, Inc.
3720 Oceanic Way, Suite 204
Oceanside, CA 92056

Contact: Sharon May
(760) 275-9830

Description	Quantity
Compost Medium size 1-2'	80 CY
Wood Mulch	160 CY

Picked up at El Corazon in Oceanside

Business Capability Statement attached:
DBE, SWBE, SB/MB/SBE Certified

Agri Service, Inc.
3720 Oceanic Way, Suite 204
Oceanside, CA 92056

(760)295-6255
www.agriserviceinc.com

Estimate

Date	Estimate No.
08/29/2013	3128

Exp. Date
09/29/2013

Address	Ship To
General Contractors	Caltrans 11-401404 Various locations through out San Diego County Will call product

Activity	Quantity	Rate	Amount
• Ag Grind: Medium sized compost for Caltrans for pick up	80	5.50	440.00T
• Special Blend - Caltrans Wood Mulch at least two months advance notice required for pick up	160	16.00	2,560.00T
Hemo 17,40 = 8,1755 x 5.50 = 44,962.50			
		SubTotal	$3,000.00
		Tax (8%)	$240.00
		Total	$3,240.00

CA Contractor's Lic #825136 * Certified DBE #25193
This quote is subject to the terms set forth in the Credit Application and/or General Terms and Conditions of Sale, as well as any additional terms and conditions contained in the Order Acknowledgement.

All estimates are subject to product availability.

Accepted By

Accepted Date

Corporate Overview

Agri Service, Inc operates a full-service, state licensed compost facility in San Diego County. We are a leader in the organic recycling industry and produce high-quality, sustainable products with reliable availability. Since 1995, our internal oversight of manufacturing, distribution and application allow us to create superior products while delivering unmatched customer service.



Environmental Impact

- Meets Storm Water Pollution Prevention Plan (SWPPP) Requirements
- Controls Erosion
- Improves Soil Quality
- Conserves Water
- Suppresses Weeds
- Qualifies for LEED Points

AGRI SERVICE

3720 Oceanic Way #204
Oceanside,CA 92056
www.agriserviceinc.com

Cell (760) 275-9830
Office (760) 295-6255
Fax (760) 295-6262
smay@agriserviceinc.com

C-27 Landscaping #825136
D-49 Tree Service #825136

DUNS
103176004

CAGE
64H27

NAICS
325314- Mulch Manufacturing
562219- Organic Recycling Facility
424910- Horticultural and Agricultural Supply Wholesaler

Certifications

State of California Small/Micro Business
SB/MB/SBE: 1161960

California Unified Certification Program
Disadvantaged Business Enterprise **(DBE)** /
State Woman Business Enterprise **(SWBE)** #25193

Past Performance

2013 **City of Oceanside** (1995-Present)
Organic Recycling Services
$8,000,000+
Currently servicing 15-year contract

2013 **Camp Pendleton Replacement Hospital**
Clark McCarthy / ValleyCrest Landscape Development
Forest Mulch
$451,000,000 ($57,100 est.)

2013 **San Diego's New Central Library**
Turner Construction / Benchmark Landscape, Inc.
Lightweight Potting Soil / Humic Compost
$184,900,000 ($21,820 est.)

2013 **Campus Pointe, Phase II**
LEED Platinum / DPR Construction / Benchmark Landscape, Inc.
Green Roof Mix / Humic Compost
$ 126,618,000 ($40,406 est.)

2012 **Seaside Ridge**
Brookfield Homes / Benchmark Landscape
Bio Swale / Humic Compost
$346,000 ($17,350)

2012 **Caltrans #11-2T0114**
Griffith Landscape
Wood Mulch
$1,945,865 ($22,350)

2012 **Caltrans #112T0704**
Midori Landscape
Humic Compost / Wood Mulch
$1,909,935 ($19,800)

2011 **UCSD Keeling Apartments Revelle College**
LEED Platinum / Swinerton Builders / Shasta Landscape, Inc.
Forest Fines & Humic Compost
$ 46, 000,000 ($10,040)

08/28/2013 21:30 7602956262 AGRI SERVICE INC PAGE 03/03

Integrity Rebar Placers

1345 Nandina Ave
Perris, CA 92571
Contractors License # 533729
DBE Cert # 34785
Phone: 951-696-6843 Fax: 951-943-7772

FACSIMILE TRANSMITTAL SHEET

TO: ESTIMATING DEPT	FROM: ESTIMATING DEPT
COMPANY: FLATIRON WEST,INC.	DATE: 08/29/13
FAX NUMBER: 760-471-4860	TOTAL NO. OF PAGES INCLUDING COVER: 9
PHONE NUMBER: 760-916-9100/9009	SENDER'S REFERENCE NUMBER: 951-696-6843
RE: #11-401404	YOUR REFERENCE NUMBER:

NOTES/COMMENTS: Revised Pages 1 and 2

SCOPE AND PRICE LETTER FOR:

In San Diego County at Various Locations
San Diego County
Project No: #11-401404

CAL-TRANS DBE CERT# 34785
CAL-TRANS SMALL BUSINESS CERT OSDS REF. # 53302

IF YOU HAVE ANY QUESTIONS REGARDING THIS FAX PLEASE CALL
Phone 951-696-6843, Fax 951-943-7772

INTEGRITY REBAR PLACERS

1345 Nandina Ave. Perris, CA 92571
Phone 951-696-6843 Fax 951-943-7772
Contractors License # 533729 DBE Cert CUCP # 34785

ESTIMATE # **BID/OFFER FORM** **BID DATE: 8/29/13**
BID TIME: 2 PM

TO: **ATTN: ESTIMATING**

PROJECT NAME: **11-401404 VARIOUS LOCATIONS**
PROJECT LOCATION: **SAN DEIGO COUNTY, CA**

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices.** This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY		UNIT PRICE	TOTALS
82	16" CIDH PILES	7,406	LF	29.4957	$218,445.51
85 F	STRUCTURAL CONC. BARRIER SLAB	765	CY	144.1899	$110,305.25
88 F	BAR REINFORCING STEEL	39,818	LB	1.2685	$50,508.75
108	CONC. BARRIER (TYPE 60) **FOB**	7,130	LF	6.2391	$44,484.55
109	CONC. BARRIER (TYPE 60S) **FOB**	69	LF	6.2094	$426.45
110 F	CONC. BARRIER (TYPE 80 MOD) EPOXY COATED	1,238	LF	79.2938	$98,165.73
111	CONC. BARRIER (TYPE 736 MOD) epoxy	1,034	LF	13.4869	$13,945.43
112	CONC. BARRIER (TYPE 60 MOD) **FOB**	520	LF	13.0551	$6,788.65
113	CONC. BARRIER (TYPE 60C MOD) **FOB**	16	LF	17.9094	$286.55
114	CONC. BARRIER (TYPE 60F MOD) **FOB**	170	LF	17.5062	$2,976.05
115	CONC. BARRIER (TYPE 60G) **FOB**	140	LF	18.0518	$2,527.25
116	CONC. BARRIER (TYPE 60 GE MOD) **FOB**	170	LF	17.5062	$2,976.05
117 F	CONC. BARRIER (TYPE 60 736 SV MOD)	2,450	LF	28.9806	$71,002.43
118	CONC. BARRIER (TRANSITION) **FOB**	440	LF	14.4475	$6,356.90
				TOTAL	**$629,197.53**

- Prices include applicable State and Local Sales Tax.
- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after _____.

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide all hoisting required for unloading of trucks at point of installation.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add $_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Payment and Performance Bonds excluded (Material Bond may be provided at .7% if necessary)
2. Night work is excluded except by additive quote.
3. Optional add for installation of type 60 barriers Bid items 108,109, 112 thru 116 & 118 add **$40,841.09**
4. 60 barriers tied laps for slip form, additional rack bracing excluded.
5. Optional add for night work $20,000.00 when necessary.

PLANS AND SPECIFICATIONS:

Specifications: Cal Tran's standard plans and specs. Dated 2006

Plans/Drawings: Bid Set

Addenda: # 1 THRU 3

Architect/Engineer: Caltrans

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.

13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).

14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.

15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**

16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.

17. All electrical bonding, grounding material (i.e. welding for cathodic protection).

18. All welding.

19. Breakout dowels and/or installation of same.

20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)

21. Masonry Steel, other than deformed rebar.

22. Reinforcing for precast concrete items.

23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.

24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.

25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.

26. Field bending of rebar other than by additive quote.

27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.

28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).

29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

30. Diaphragm dowels or bolts required for precast members.

31. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.

2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.

3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:

   A. Grades and Lines.
   B. Templates.

C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
D. Full access to all working areas for material, equipment and manpower.
E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
F. Adequate lighting as required, sanitary facilities, trash bins, etc.
G. As required, adequate electrical power and compressed air (90 PSI Min.).

4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.

6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.

8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.

9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.

10. Neither party will have the right of set-off against the other party for any reason.

11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.

12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.

13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.

14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

Integrity Rebar Placers carries the following insurance coverage's.
General Liability; Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence $1,000,000. General Aggregate $2,000,000 Products/Comp Ops Aggregate $2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage $50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.

15. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.

16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.

19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.

21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.

22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.

24. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.

25. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.

26. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.

27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.

28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

29. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.

30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.

31. Contractor shall furnish, at no cost to Integrity Rebar Placers hoisting/lowering of employees and materials to points of installation, wherever required.

32. Contractor shall furnish layout of dowels, which extend into masonry.

Accepted this 0 day of 29, 20 13

Ken R. Negrete, dba Integrity Rebar Placers

By: _____

Its: PRESIDENT
Title

Contractor:

by: _____

Its: _____
Title

9/1/2013

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

INTEGRITY REBAR PLACERS

23811 WASHINGTON AVENUE STE C110-317
MURRIETA, CA 92562

Owner: KENNETH R. NEGRETE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238120 Structural Steel and Precast Concrete Contractors

Work Category Code(s)

C5501 STEEL STRUCTURES

C5570 STEEL CRIB WALL

Licenses

C50 Reinforcing Steel Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 34785

November 14, 2008

CUCP OFFICER

08-29-'13 11:34 FROM- INTEGRITY REBAR 9519437172 T-403 P0006/0009 F-341

Subj: **Fwd: DBE Certificate**
Date: 11/14/2008 1:57:56 PM Pacific Standard Time
From: INTEGRITY REBAR
To: DENISE IRP, MaciverIRP

Sincerely,

Ken Negrete
Integrity Rebar Placers
Direct line: 951-696-6843
Fax: 951-304-3161

From: aaron_wayne@dot.ca.gov
To: integrityrebar@aol.com
Sent: 11/14/2008 1:56:11 P.M. Pacific Standard Time
Subj: DBE Certificate

No expiration date shows, but you are certified through 09/01/2013

****

Aaron Wayne
CalTrans / Civil Rights / Certification Unit
Phone: (916) 324-0544
Fax : (916) 324-1862
1823 14th Street, MS 79
Sacramento, CA 95811
aaron.wayne@dot.ca.gov
=o)

Get the Moviefone Toolbar. Showtimes, theaters, movie news & more!

8-29

Payco Specialties, Inc.
Highway - Airport - Parking Lot - Signage Striping & Marking Removals

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 Fax (619) 427-1620

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298837 B, C-32

BID PROPOSAL

FEDERAL AID PROJECT / ACHSNHP-X073(102)E

Project Description:	*STATE HIGHWAY IN SD COUNTY / VARIOUS LOCATIONS 11-401404*			Bid Date:	*8/29/2013*
Contract Time Limit:	W.D.	Liquidated Damages:	per C.D.	Addendums Noted:	3

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN (PORTION)	1.00	LS	$ 5,000.00	$ 5,000.00
7	TEMP. MARKING PAINT	440.00	SF	$ 8.00	$ 3,520.00
8	TEMP. STRIPE PAINT	47,100.00	LF	$ 0.40	$ 18,840.00
10	TEMP. PVMT. MARKER	1,640.00	EA	$ 5.00	$ 8,200.00
23	REMOVE YELLOW PAINT STRIPE (HAZ.)	23,100.00	LF	$ 1.40	$ 32,340.00
28	REMOVE PAINT STRIPE	60,800.00	LF	$ 0.55	$ 33,440.00
29	REMOVE PVMT. MARKING	1,010.00	SF	$ 1.70	$ 1,717.00
119	THERMO PVMT. MARKING (WET VIZ.)	1,920.00	SF	$ 3.00	$ 5,760.00
120	PAINT STRIPE (1-COAT)	5,470.00	LF	$ 0.50	$ 2,735.00
121	4" THERMO. STRIPE (WET VIZ.)	24,400.00	LF	$ 0.34	$ 8,296.00
122	4" THERMO. STRIPE (BKN. WET VIZ. 17-7)	3,220.00	LF	$ 1.00	$ 3,220.00
123	4" THERMO. STRIPE (BKN. WET VIZ. 36-12)	3,270.00	LF	$ 0.60	$ 1,962.00
124	8" THERMO. STRIPE (WET VIZ.)	5,590.00	LF	$ 0.90	$ 5,031.00
125	8" THERMO. STRIPE (BKN. WET VIZ. 12-3)	1,430.00	LF	$ 0.70	$ 1,001.00
126	PVMT. MARKER (NON-REFL)	570.00	EA	$ 2.00	$ 1,140.00
127	PVMT. MARKER (RETROREFL)	960.00	EA	$ 4.00	$ 3,840.00
134	MOBILIZATION	1.00	LS	$ 35,000.00	$ 35,000.00

STIPULATIONS: **RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW**

* Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
* This Proposal is valid for 30 days after the bid date.
* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
* **A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.**
* Bond cost to be paid by Prime Contractor.
* ANY, special / additional insurance will be charged a flat rate of $400.00. Some specialized wording may not available. Please call.
* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:
TRAFFIC CONTROL - L.D.'s - PLANS - PERMITS- SWEEPING - ***GC TO PROVIDE HAZ MAT. STORAGE***

INCLUSIONS:
CLEAN-UP OF YELLOW REMOVAL DEBRIS

# of Working Days to Complete our Work: 20 # of Move-In's Allotted: 12 Add'l Move-In's: $ 1,000.00

BID AMOUNT: $ 171,042.00 ESTIMATOR: BILL TAYLOR

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-401404, Replace MBGR with Concrete Barrier and Upgrade Crash Cushions

Attachment D

D. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publications:

Publications	Dates of Advertisement
Caltrans Opt-In Website	Posted 6/14/2013- online through bid date.
DBEGoodfaith.com online	Posted 6/14/2013 and revised to reflect bid date change on 7/23/2013, ad runs online through bid date.
Construction Bid Source	Posted 6/14/2013 and revised to reflect bid date change on 7/23/2013, ad runs online through bid date.

Listing for all primes seeking assistance with project 11-401404. 2 results found.

Contractor: PAL General Engineering, Inc. **Contact:** Jennifer Stevens
Address: 5374 Eastgate Mall San Diego, CA 92121
Phone: (858) 638-7100 **Fax:** (858) 638-7102 **Email:** jennifer@palsd.com
Services needed: PAL General Engineering will assist bidders in obtaining bid documents, plans, specifications, insurance and bonding for this project. We are very serious about maximizing the opportunity for D8Es and UDBEs and we are willing to help break bid items to economically feasible units to help subcontractors. We are soliciting bids for: Landscaping, Electric, Irrigation, Erosion Control, Handrail, Striping and Signage, and fencing.
Requirements:
Date posted: 06/05/2013

Contractor: Flatiron West, Inc. **Contact:** Jannette Carter
Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: 760-916-9100 **Fax:** 760-471-4860 **Email:** jcarter@flatironcorp.com
Services needed: Contractor: Flatiron West, Inc. Contact: Jannette Carter Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078 Phone: 760-916-9100 Fax: 760-471-4860 Email: jcarter@flatironcorp.com Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, Geotextile, Landscaping and Irrigation, Lead Compliance Plan, Materials Trucking, Minor Concrete, Paint Concrete, Pipe Supply, Reinforcing Steel, Roadside Signs, Street Sweeping, Striping, SWPPP.
Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (?Flatiron?) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder?s obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
Date posted: 06/14/2013

Back to Top | Conditions of Use | Privacy Policy | Accessibility | Webmaster
Copyright © 2013 State of California

DBE GoodFaith Inc.
P. O. Box 521,
Newark, CA 94560
T: (877) 802-3394
F: (510) 751-0780
info@dbegoodfaith.com
www.dbegoodfaith.com

Receipt - Transaction # 215-18624

We thank Flatiron West, Inc. for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE, MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all documentation is true and correct.

Transaction Date & Time: 6/14/2013 2:48:07 PM

Estimator Name:

Awarding Agency: Department of Transportation (Caltrans)

Project Name: Replace MBGR with Concrete Barrier and upgrade Crash Cushions

Bid Date & Time: 07/25/2013 2:00 P.M

Service Chosen: Bronze Service (Ad only service)

Amount Paid: $30

PLEASE NOTE:

- All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.
- All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the advertisement.
- For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.
- Documentation for Gold Package transactions will not be completed until the completion of the final call on the second call date. DBE GoodFaith Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day Dne (1), DBE GoodFaith Inc. publishes and faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initial calls. On Day Three (3), DBE GoodFaith Inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the right to change the 2nd call date.
- Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines established by
  the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps beyond what the services we
  provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure compliance with good faith effort requirements.
- The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at www.dbegoodfaith.com.
- If you have any questions or if we can be of further assistance please feel free to contact us via email at info@dbegoodfaith.com.

Thanks again,

DBE GoodFaith Inc.

Ad created on 06/14/2013 and placed on the following publications

http://www.dbegoodfaith.com

http://trade.dbegoodfaith.com

Focus Journal Ad

Published on www.dbegoodfaith.com, 06/14/2013 at 2:48PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator

Project Coordinator
Jannette Carter

Contact Information
1770 La Costa Meadows Drive
San Marcos, CA
92078
Tel: 760-916-9100
Fax: 760-471-4B60

Flatiron West, Inc.

is seeking qualified DBEs

Project Name
Replace MBGR with Concrete Barrier and upgrade Crash Cushions

Awarding Agency
Department of Transportation (Caltrans)

Project Location
San Diego, San Diego, CA

Bid Date & Time
07/25/2013 at 2:00 P.M

Bid/Contract #
11-401404

Project Details
DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, Geotextile, Landscaping and Irrigation, Lead Compliance Plan, Materials Trucking, Minor Concrete, Paint Concrete, Pipe Supply, Reinforcing Steel, Roadside Signs, Street Sweeping, Striping, SWPPP.

Plans and specifications are available at no charge from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-401404/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Trade Journal Ad

Published on www.trade.dbegoodfaith.com, 06/14/2013 at 2:48PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Flatiron West, Inc. is Seeking Qualified DBE

Bid Due Date : 07/25/2013 at 2:00 P.M Bid No : 11-401404

Contact Estimator :

Project Name	:	Replace MBGR with Concrete Barrier and upgrade Crash Cushions
Agency Name	:	Department of Transportation (Caltrans)
Project City	:	San Diego
Project County	:	San Diego
Project State	:	CA
Project Details	:	

DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, Geotextile, Landscaping and Irrigation, Lead Compliance Plan, Materials Trucking, Minor Concrete, Paint Concrete, Pipe Supply, Reinforcing Steel, Roadside Signs, Street Sweeping, Striping, SWPPP.

Contact Details	:	Jannette Carter
		1770 La Costa Meadows Drive
		San Marcos, CA 92078
		Tel: 760-916-9100
		Fax: 760-471-4860

Plans and specifications are available at no charge from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-401404/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

DBE GoodFaith.com
your bid outreach solution

Download Ad Proofs

Download Proofs

NOTE: If you are unable to open these documents, a pop-up blocker may be preventing the browser from opening the file. To bypass the pop-up blocker, hold down the Ctrl key while clicking the download button.

Focus Ad

Estimator

Project Coordinator
Jannette Carter

Contact Details
1770 La Costa Meadows Drive
San Marcos, California 92078
Tel: 760-916-9100
Fax: 760-471-4860

Flatiron West, Inc.

is Seeking Qualified **DBE**

Project Name
Replace MBGR with Concrete Barrier and upgrade Crash Cushions

Awarding Agency
Department of Transportation (Caltrans)

Project Location
San Diego, San Diego, California

Bid Date & Time
08/29/2013 at 02:00 P.M

Bid/Contract #
11-4014D4

Project Details
DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, Geotextile, Landscaping and Irrigation, Lead Compliance Plan, Materials Trucking, Minor Concrete, Paint Concrete, Pipe Supply, Reinforcing Steel, Roadside Signs, Street Sweeping, Striping, SWPPP.

Plans and specifications are available at no charge from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-4D1404/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Trade Ad

Flatiron West, Inc. is Seeking Qualified **DBE**

Bid Due Date 08/29/2013 **at** 02:00 P.M **Bid No** 11-401404

Contact Estimator :

Project Name	Replace MBGR with Concrete Barrier and upgrade Crash Cushions
Project City/County	San Diego
Project State	California
Project Details	DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate

Supply, Asphalt Paving, CIDH Pile, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, Geotextile, Landscaping and Irrigation, Lead Compliance Plan, Materials Trucking, Minor Concrete, Paint Concrete, Pipe Supply, Reinforcing Steel, Roadside Signs, Street Sweeping, Striping, SWPPP.

Contact Details

Jannette Carter
1770 La Costa Meadows Drive
San Marcos, California 92078
T- 760-916-9100
F- 760-471-4860

Plans and specifications are available at no charge from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-401404/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Download Proofs

Date Of Advertisement: Jun 14, 2013

Printable Version

Flatiron West, Inc.

An Equal Opportunity Employer
is requesting quotations from all qualified

DBE
sub-contractors and/or material suppliers for the following project:

Replace MBGR with Concrete Barrier And Upgrade Crash Cushions
San Diego
Located in San Diego County, CA

Owner: **Department of Transporation (Caltrans)**

Bid Date: Jul 25, 2013 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:
Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, Geotextile, Landscaping and Irrigation, Lead Compliance Plan, Materials Trucking, Minor Concrete, Paint Concrete, Pipe Supply, Reinforcing Steel, Roadside Signs, Street Sweeping, Striping, SWPPP.

Bid documents can be viewed at or obtained from:
Plans and specifications are available at no charge through GradeBeam. Plans and specifications can also be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-401404/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications.
Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surely on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) 916-9100 **Fax:** (760) 471-4860
Email: jcarter@flatironcorp.com
Jannette Carter

Published on Jun 14, 2013 by
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications
located at http://www.constructionbidsource.com
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date

0

Date Of Advertisement: Jun 14, 2013

Printable Version

Flatiron West, Inc.

An Equal Opportunity Employer
is requesting quotations from all qualified

DBE
sub-contractors and/or material suppliers for the following project:

Replace MBGR with Concrete Barrier And Upgrade Crash Cushions
San Diego
Located in San Diego County, CA

Owner: **Department of Transporation (Caltrans)**

Bid Date: Aug 29, 2013 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:
Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, Geotextile, Landscaping and Irrigation, Lead Compliance Plan, Materials Trucking, Minor Concrete, Paint Concrete, Pipe Supply, Reinforcing Steel, Roadside Signs, Street Sweeping, Striping, SWPPP.

Bid documents can be viewed at or obtained from:
Plans and specifications are available at no charge through GradeBeam. Plans and specifications can also be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-401404/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications.
Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) 916-9100 **Fax:** (760) 471-4860
Email: jcarter@flatironcorp.com
Jannette Carter

Published on Jun 14, 2013 by
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications
located at http://www.constructionbidsource.com
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-401404, Replace MBGR with Concrete Barrier and Upgrade Crash Cushions

Section E

E. The names of agencies and the dates on which they were contacted to provide assistance in contracting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

6/14/2013 Flatiron visited the Office of Business and Economic Opportunity website at http://www.dot.ca.gov/hq/bep/dbe_query.htm as instructed in the Special Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work Codes to obtain solicitation list.

On 6/14/13 Flatiron checked the Caltrans website to review which firms register for this project through the "Opt-In" process (see attached).

On 6/14/2013 Flatiron registered on the Caltrans website as a Prime Contractor Seeking Assistance (see Section D – Advertisements).

On 6/17/2013 Flatiron solicited DBE participation through the Minority Business Development Agency.

On 6/14/2013 Flatiron solicited DBE participation through the SBA Subnet Database.

On 6/14/2013 Flatiron solicited DBE participation through the San Diego Contracting Opportunities Center.

Back To Query Form

Fri Jun 14 13:08:06 PDT 2013

Query Criteria

District: 07 08 11 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C0621 LANDSCAPING MATERIAL SUPPLIER C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0659 PAINT SUPPLIER C0670 PIPE SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1601 CLEARING & GRUBBING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE C2800 CONCRETE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C7301 CONCRETE CURB & SIDEWALK - MISC C8501 PAVEMENT MARKING C8852 SWPPP Planning
Firm Type: DBE

67 items found, displaying 1 to 20.[First/Prev] 1, 2, 3, 4 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								SMBE	daryl@absl...	Ll
34586	ACCU CONSTRUCTION INC	1526 BROOKHOLLOW DRIVE, SUITE 76		SANTA ANA	CA	92705		1526 BROOKHOLLOW DRIVE, SUITE 76		SANTA ANA	SANTA ANA	92705		SMBE	accu@accuc...	D
30526	ADVANTAGE DEMOLITION AND GRADING, INC	19819 BLYTHE ST		WINNETKA	CA	91306		P. O. BOX 2207		WINNETKA	WINNETKA	91306		SMBE	advantageD...	M D
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	FRESNO	93777	2224	SWBE	debbieh@al...	D H
27172	ARCHULETA CONCRETE CONSTRUCTION COMPANY	79607 COUNTRY CLUB DRIVE, SUITE 1		BERMUDA DUNES	CA	92203								SMBE	archuleta8...	T J.
37209	ASAP GENERAL ENGINEERING	1747 BENEDETTO POINT		PERRIS	CA	92571								SMBE	asapgeneng...	Al Yi
8849	B T J CONSTRUCTION	13249 ARROW ROUTE		RANCHO CUCAMONGA	CA	91739								SMBE		m
21117	BAY LINE CUTTING & DRING, INC.	1635 4TH STREET		BERKELEY	CA	94710								SMBE	jcbayline@...	Jl Al
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								SMBE	bsalaz@ber...	Bl Sa
36647	BIG VALLEY ASPHALT	3522 BRIAN WAY		BAKERSFIELD	CA	93308		3522 BRIAN WAY		BAKERSFIELD	BAKERSFIELD	93308		SWBE	donnawatso...	D W
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	3112 ANTONINO AVENUE		BAKERSFIELD	CA	93308								SMBE	info@BLACK...	N G.
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		SMBE	burkebid@g...	M J.
4483	C G D CONSTRUCTION COMPANY	3100 EAST CEDAR STREET #14		ONTARIO	CA	91761								SMBE	cgoconst2@...	Cl O.
26643	CAL FRAN ENGINEERING, INC.	990 ENCHANTED WAY, SUITE 106		SIMI VALLEY	CA	93065								SWBE	sharon@cal...	Sl Tl
31277	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING	929 OTTERBEIN AVENUE, UNIT E		LA PUENTE	CA	91748								SMBE	van@cpengi...	V. N.
37587	CANALES DEMOLITION AND HAULING INC	3232 CENTRAL AVE		SPRING VALLEY	CA	91977								SMBE	canalesdem...	JC C.
33993	CD'S TRAFFIC CONTROL, INC	1221 S 26TH STREET		SAN DIEGO	CA	92113		P.O. BOX 1101		DEL MAR	DEL MAR	92014		SWBE	co@costraf...	Cl B.
	COMMAND															

851	PERFORMANCE CONSTRUCTORS, INC.	3346 OLIVE AVENUE	SIGNAL HILL	CA	90755					SMBE	grengineer...	PI
39772	CONSTRUCT ALLIANCE INC	7033 MILTON AVE SUITE #4	WHITTIER	CA	90602	2768 ASHWOOD CIRCLE	FULLERTON	FULLERTON	92835	SMBE	constructa...	PI C
14763	CONTRERAS CONSTRUCTION CO.	81-149 INDIO BOULEVARD	INDIO	CA	92202	PO BOX 1808	INDIO	INDIO	92202	SMBE	contrerasc...	EI C.

Export options: CSV | Excel | XML

Back To Query Form

Fri Jun 14 11:47:24 PDT 2013

Query Criteria

District: 07 08 11 12
Naics Category: 48 Transportation and Warehousing
Naics Codes: 484110 General Freight Trucking, Local
Work Codes: C9602 BOTTOM DUMP TRUCKING C9604 SUPER 10 DUMP TRUCK C9605 FLAT BED TRUCKING C9774 TRUCKER
Firm Type: DBE

130 items found, displaying 1 to 20.[First/Prev] 1, 2, 3, 4, 5, 6, 7 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	
39096	1 STOP TRUCKING	4829 5TH AVENUE		LOS ANGELES	CA	90043								DBE	One1StopTr...	FREDRICK T...	323	712-3483	3
991	A & G TRUCKING COMPANY	142 W. 6TH ST. APT 4		LOS ANGELES	CA	90003		P. O. BOX 73719		LOS ANGELES	LOS ANGELES	90003		DBE		ROY ALEXAN...	323	753-9505	3
5470	A & M GENTRY TRUCKING	3736 E. AVENUE, T-6		PALMDALE	CA	93550		8254 E AVE T		LITTLE ROCK	LITTLE ROCK	93543		DBE	marystruck...	MARY GENTR...	661	285-0776	6
38037	A S TWINZ TRUCKING	1113 LUCAS ST.		SAN FERNANDO	CA	91340		P. O. BOX 920281		SYLMAR	SYLMAR	91392		DBE	CLAUDIASEM...	SANTOS OSO...	818	571-3709	8
32486	A-T TRUCKING	12000 NUGENT DRIVE		GRANADA HILLS	CA	91394		P. O. BOX 3831		GRANADA HILLS	GRANADA HILLS	91394		DBE		null ALFRE...	818	832-7687	8
37561	A.A.L.A. ADDISON	17907 MACKESON CT		CARSON	CA	90746								DBE		ALBERT ADD...	310	638-3436	3
38870	A.R.M. TRUCKING	27436 PLUMWOOD AVENUE		CANYON COUNTRY	CA	91351								DBE		ARMANDO RO...	818	424-9759	
40547	ACTION ENTERPRISES	2150 COWLES STREET		LONG BEACH	CA	90813		P.O. BOX 9453		LONG BEACH	LONG BEACH	90810		DBE		DARNELL WI...	562	591-8880	5
38374	ALDANA TRUCKING	2712 BIRCH ST		ALHAMBRA	CA	91801								DBE	aldanatruc...	ALBERTO AL...	323	552-0004	
35970	ALDO'S TRUCKING	8416 MAMMOTH AVE.		PANORAMA CITY	CA	91402								DBE	jorgehe@pa...	JORGE ALBE...	818	359-8338	8
40176	ANBASA TRANSPORT, LLC	10742 SE HWY 212		CLACKMAS	OR	97015		P.O. BOX 1003		BORING	BORING	97009		DBE	anbasa@com...	REBEKAH WI...	971	998-9334	5
33984	ANYTIME DUMPING, INC.	1820 W. CARSON ST. #202-311		TORRANCE	CA	90501								DBE	anytimetkg...	BOBBY EVAN...	213	494-0664	3
38877	ARCD TRUCKING CORPORATION	7742 BECK AVENUE		NORTH HOLLYWOOD	CA	91605								DBE	allenarco3...	ARNULFO CO...	818	612-1929	8
36183	ARTHUR MC CANTS	14005 ARCTURUS AVE.		GARDENA	CA	90249		PO BOX 1535		GARDENA	GARDENA	90249		DBE	mccants99@...	ARTHURS MC...	310	217-1960	3
36232	BAJA TRUCKING, INC.	14870 LAVENDER LN		MORENO VALLEY	CA	92553		P O BOX 9830		MORENO VALLEY	MORENO VALLEY	92552	9830	DBE	ana@bajatr...	ANA DIAZ	951	488-0012	9
40753	BE JORDAN TRUCKING	3452 CHURCHILL LANE		PERRIS	CA	92571								DBE	bejordantr...	BRIAN JORD...	310	696-3515	8
38447	BERTY BOY TRUCKING	918 E. 92ND STREET		LOS ANGELES	CA	90002								DBE		HENRY SR W...	323	552-1719	
22999	BLACK DIAMOND ASPHALT, INC.	118 MAIN STREET		VACAVILLE	CA	95688		P. O. BOX 1643		MODESTO	MODESTO	95354		DBE	aragan@bla...	ALLISON RA...	707	448-9402	7
36654	BLUE HEAVEN TRUCKING	12722 LAZARD STREET		SYLMAR	CA	91342								DBE		ALMA HERNA...	818	481-4564	8
15094	BUTLER & SON TRUCKING	441 E. MONTWOOD AVE.		LA HABRA	CA	90631		441 E. MONTWOOD AVE.		LA HABRA	LA HABRA	90631		DBE		PHILLIP BU...	714	871-1356	7

Export options: CSV | Excel | XML

Opt-in Records

Search Results: Opt-in's on 11-401404

14 Opt-in records found.

11-401404 Triumph Geosynthetics
1235 N. Grove St Anaheim, CA 92806
Phone: 714-237-1550 Fax Number: 714-237-1549
Disadvantaged status: DBE SBE
Services offered: Geotextiles, Geogrids, Paving Products, Erosion Control Materials, Hydromulch, Cellular Confinement, Geomembranes & Liners, Specialty Products, PVC, CMP/CSP, HDPE Pipe & Fittings. ***SWPPP Packages*** WE ARE UDBE/DBE/SBE/WBE CERTIFIED.

11-401404 Pruitt Trucking, Inc.
214 W. Poppyfields Drive Altadena, CA 91001
Phone: (626) 644-1234 Fax Number: (626) 398-5551
Disadvantaged status: DBE DVBE SBE
Services offered: PRUITT TRUCKING, INC. is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provides a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.

11-401404 Agathos Laboratories, Inc. - DBE / SBE / SB / MBE Certd
5201 Great America Pkwy., Suite 320 Santa Clara, CA 95054
Phone: 408-730-6819 Fax Number: 408-246-5227
Disadvantaged status: DBE SBE
Services offered: Agathos Laboratories, Inc. specializes in affordable drug and alcohol testing and drug-free workplace solutions for organizations in the public and private sectors. Some of our clients include: the CA Board of Chiropractic Examiners (BCE), the CA Dept. of Corrections & Rehabilitation (CDCR), the MA Department of Corrections (DOC) and more. We also sell instant drug and alcohol screening devices.

11-401404 CivilScapes Engineering
30262 CROWN VALLEY PARKWAY, SUITE B-417 LAGUNA NIGUEL, CA 92677
Phone: 949. 464.8115 Fax Number: 949. 313. 6417
Disadvantaged status: SBE

Services offered: Contact CivilScapes to prepare your Storm Water Pollution Prevention Plan or Water Pollution Control Program (WPCP) and act as Water Pollution Control Manager (WPCM). State-certified Qualified SWPPP Developer and Practitioner (QSD/QSP).

11-401404 CivilScapes Engineering
30262 CROWN VALLEY PARKWAY, SUITE B-417 LAGUNA NIGUEL, CA 92677
Phone: 949. 464.8115 Fax Number: 949. 313. 6417
Disadvantaged status: SBE
Services offered: Contact CivilScapes to prepare your Storm Water Pollution Prevention Plan or Water Pollution Control Program (WPCP) and act as Water Pollution Control Manager (WPCM). State-certified Qualified SWPPP Developer and Practitioner (QSD/QSP).

11-401404 R.E. Serrano, Inc.
3430 Pacheco Blvd. Martinez CA 94553
Phone: 925-957-8184 Fax Number: 925-957-8190
Disadvantaged status: DBE
Services offered: Sub quoting; Concrete Barrier Type 60, 60S, 60MOD, 60FMOD, 60GMOD, 60GEMOD www.reserrano.com

11-401404 Agri Service, Inc.
3720 Oceanic Way, #204 Oceanside, CA 92056
Phone: 760-295-6255 Fax Number: 760-295-6262
Disadvantaged status: DBE SBE
Services offered: DBE#25193 / SB#1161960 Landscaping Soil Products, LEED Projects Certified Supplier of Compost, Mulch, Bioswale Mix, Engineered Soils, etc. Agri Service operates the El Corazon Compost Facility in San Diego County, providing soil amendments and mulch products for over 17 years. Recognized as a reliable and consistent source of high quality products, Agri Service is proud of our long term relationships with the largest names in landscape construction, maintenance and landscape architecture. Our products have been used by Caltrans and in many of the region's high profile projects.
http://www.agriserviceinc.com

11-401404 LOGANS MARKETING
121 BROADWAY # 220 SAN DIEGO , CA 92101
Phone: 619-233-3766 Fax Number: 619-233-3768
Disadvantaged status: DBE SBE
Services offered: ASPHALT , READY-MIX , AGGREGATES , PIPE , IRRIGATION SUPPLIES , BRICK & BLOCK , ETC..

11-401404 AC Dike Co.
2788 Venture Dr. Lincoln, CA 95648
Phone: 916-645-7747 Fax Number: 916-645-9618
Disadvantaged status: DBE
Services offered: Place Asphalt Dike

11-401404 Flatiron Electric Group
7911-A Pine Ave. Chino, Ca. 91708
Phone: (714) 228-9631 Fax Number: (909) 597-9151
Disadvantaged status:
Services offered:

11-401404 NLS TRUCKING, INC.
13284 Hubbard St. Sylmar, CA 91342
Phone: 818-627-8987 Fax Number: 818-698-4581
Disadvantaged status: DBE SBE
Services offered: Services offered: NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*

11-401404 Case Pacific Company
2121 Ardmore Road Paso Robles, CA 93446-7199
Phone: 805-237-8851 Fax Number: 805-237-8854
Disadvantaged status: SBE
Services offered:

11-401404 Miranda Logistics Enterprise LLC
2202 S. Figueroa St #437 Los Angeles, CA 90007
Phone: (931) 588-2729 Fax Number: (323) 730-1718
Disadvantaged status: DBE SBE
Services offered: Need Aggregates? Need Soil? Need disposal sites? Need RCRA & Non RCRA Haz Transporter? Need HMA? Need logistics? Need heavy haul equipment? visit us at http://www.miranda-logistics.com and see how we can help solve all your materials, equipment and transportation needs!

11-401404 Ashbaugh Consulting, Inc.
9151 Parliament Ave Westminster, CA 92683
Phone: 714-895-3782 Fax Number: 714-895-3792
Disadvantaged status: SBE
Services offered: Item #16: PREPARE WATER POLLUTIDN CONTROL PROGRAM

Select Language

Powered by Google Translate

Offer Overview
Flatiron West, Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

***Required Fields**

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	June 17, 2013
Last Modified By:	Jannette Carter
SPECIAL INITIATIVE PROGRAMS	Edit
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION	Edit
* **First Name:**	Jannette
* **Last Name:**	Carter
* **Telephone:**	760-916-9100
Fax:	760-471-4860
Email Address:	jcarter@flatironcorp.com
* **Date Open:**	June 17, 2013
* **Date Closed:**	July 25, 2013
* **Opportunity Title:**	Replace MBGR w/ Concrete Barrier & upgrade Crash
* **Solicitation ID:**	11-401404
* **Contract Value Amount:**	$7,300,000
* **Estimated Contract Duration:**	9 Months - 1 Year
* **Opportunity Type:**	State Government
* **Offer Description:**	Owner: Department of Transportation (Caltrans). DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, Geotextile, Landscaping and Irrigation, Lead Compliance Plan, Materials Trucking, Minor Concrete, Paint Concrete, Pipe Supply, Reinforcing Steel, Roadside Signs, Street Sweeping, Striping, SWPPP. Plans and specifications can also be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-401404/. Additionally, plans and specifications are available at Flatirons San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (Flatiron) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder' s obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
* **Keywords:**	Roads
* **Bond Request:**	Unknown
Bond Amount:	Not Specified

* INDUSTRY CODES	Edit
NAICS:	2341 - Highway, Street, Bridge, and Tunnel Construction 2349 - Other Heavy Construction 23412 - Bridge and Tunnel Construction 23411 - Highway and Street Construction

* LOCATION INFORMATION	[Edit]
San Diego, California 92101 USA	
Return to Company Details	

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

MINORITY BUSINESS
DEVELOPMENT AGENCY

Offer Overview
Flatiron West, Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

***Required Fields**

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	June 17, 2013
Last Modified By:	Jannette Carter
SPECIAL INITIATIVE PROGRAMS	Edit
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION	Edit
* First Name:	Jannette
* Last Name:	Carter
* Telephone:	760-916-9100
Fax:	760-471-4860
Email Address:	jcarter@flatironcorp.com
* Date Open:	June 17, 2013
* Date Closed:	August 29, 2013
* Opportunity Title:	Replace MBGR w/ Concrete Barrier & upgrade Crash
* Solicitation ID:	11-401404
* Contract Value Amount:	$7,300,000
* Estimated Contract Duration:	9 Months - 1 Year
* Opportunity Type:	State Government
* Offer Description:	Owner: Department of Transportation (Caltrans). DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, Geotextile, Landscaping and Irrigation, Lead Compliance Plan, Materials Trucking, Minor Concrete, Paint Concrete, Pipe Supply, Reinforcing Steel, Roadside Signs, Street Sweeping, Striping, SWPPP. Plans and specifications can also be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-401404/. Additionally, plans and specifications are available at Flatirons San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (Flatiron) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
* Keywords:	Roads
* Bond Request:	Unknown
Bond Amount:	Not Specified

* INDUSTRY CODES	Edit
NAICS:	2341 - Highway, Street, Bridge, and Tunnel Construction 2349 - Other Heavy Construction 23412 - Bridge and Tunnel Construction 23411 - Highway and Street Construction

* LOCATION INFORMATION	[Edit]
San Diego, California 92101 USA	
Return to Company Details	

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Flatiron West, Inc.**
Contact: **Jannette Carter**
Address 1: **1770 La Costa Meadows Drive**
Address 2:
City: **SAN MARCOS** State: **CA**
Zip: **92078** Zip+4:
Phone: **760-916-9100 2009**
Fax: **760-471-4860**
Email: **jcarter@flatironcorp.com**
Seeking: **• US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
Description: **Replace MBGR with Concrete Barrier and upgrade Crash Cusions, Contract # 11-401404. DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, Geotextile, Landscaping and Irrigation, Lead Compliance Plan, Materials Trucking, Minor Concrete, Paint Concrete, Pipe Supply, Reinforcing Steel, Roadside Signs, Street Sweeping, Striping, SWPPP. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-401404/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.**
NAICS Code: **237310**
Place of performance: **CA - California**

Prime Sol. Number: **11-401404**
Subcontract Sol. Number: **11-401404**
Bid Closing Date: **7/25/2013**
Time: **2:00 PM PDT**

Back

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Flatiron West, Inc.**
Contact: **Jannette Carter**
Address 1: **1770 La Costa Meadows Drive**
Address 2:
City: **SAN MARCOS** State: **CA**
Zip: **92078** Zip+4:
Phone: **760-916-9100 2009**
Fax: **760-471-4860**
Email: **jcarter@flatironcorp.com**
Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
Description: **Replace MBGR with Concrete Barrier and upgrade Crash Cusions, Contract # 11-401404. DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, Geotextile, Landscaping and Irrigation, Lead Compliance Plan, Materials Trucking, Minor Concrete, Paint Concrete, Pipe Supply, Reinforcing Steel, Roadside Signs, Street Sweeping, Striping, SWPPP. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-401404/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.**
NAICS Code: **237310**
Place of performance: **CA - California**

Prime Sol. Number: **11-401404**
Subcontract Sol. Number: **11-401404**
Bid Closing Date: **8/29/2013**
Time: **2:00 PM PDT**

Back

SAN DIEGO PTAC
Contracting Opportunities Center

One on One Counseling

Contract Oppor

Request Subs/Suppliers

San Diego Contracting Opportunities Center does not provide a list of subcontractors/suppliers to y
We will process your request and distribute to the applicable trades you're looking for. If interested,
they will contact you directly. To satisfy your request, please submit this listing two (2) weeks prior
due date if possible.

–Submission received–

Thank you for your submission. Your listing has been received and will be posted once reviewed b
the site administrator. This process generally takes 1-2 business days. No further action is requirec
your part unless you are contacted by the administrator.

Return to directory

A Program of:

San Diego Contracting Opportunities Center (SDCOC)
4007 Camino del Rio South, Suite 210
San Diego, CA 92108-4189
Copyright 2012
619.285.7020 | sdcoc@ptac-sandiego.org

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-264114, Laurel Street Bridge Seismic Retrofit

Section F

F. List efforts made to provide interested DBE's with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Flatiron provided information on how to obtain plans and specifications on our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was prepared to make information readily available and to discuss construction methods and schedules to help DBE's develop a competitive price and scope of work.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-401404, Replace MBGR with Concrete Barrier and Upgrade Crash Cushions

Section G

List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor of its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining bonding, lines of credit or insurance, and any technical assistance.

Flatiron was prepared to assist DBE's with bonding and insurance, understanding of plans and specifications as stated in our solicitation and advertisement; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Flatiron was prepared to assist DBE's with securing lines of credit with financial institutions.

Please see attached copy of advertisements and solicitations demonstrating Flatiron willingness to provide assistance with bonding, insurance or any other requested help.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-401404, Replace MBGR with Concrete Barrier and Upgrade Crash Cushions

Section H

H. Include additional data to support a demonstration of good faith efforts:

1. Flatiron requested 2nd tier DBE participation from Non-DBE subcontractors and suppliers on our advertisements. Please see Section D.

2. Flatiron requested 2nd tier DBE participation from Non-DBE subcontractors and suppliers in our solicitations.

View invitation Online

Flatiron West, Inc.
Invitation To Bid

To:	ACL Construction Co., Inc. ATTN: Joyce Olayinka 207 W. State St. Ontario , CALIFORNIA , 91782	**From:**	Flatiron West, Inc. ATTN: Jannette Carter 1770 La Costa Meadows Drive San Marcos , CALIFORNIA , 92078
Phone:	(909) 391-4477	**Phone:**	(760) 916-9009
Fax:	(909) 391-4472	**Fax:**	(760) 471-4860
Email:	jolayinka@aclrails.com	**Email:**	jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
http://www.gradebeam.com/access.asp?o=490934&i=56336025

Project:	****Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract No. 11-401404)**	
Bid Due:	**7/25/2013 2:00:00 PM PT**	
Location:	San Diego , San Diego, CALIFORNIA , 95816	
Start Date:	**End Date:**	**EstimatedValue:** $7,300,000
Printer:	Please login to http://www.gradebeam.com to view documents online.	
UCI Code(s):	731046-Concrete Traffic Barriers	

Project Description:

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Tel: (760) 916-9100 Estimating Fax: (760) 471-4860
Contractor's License No. 772589

PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO FWSCBID@FLATIRONCORP.COM

DBE Goal 9%

Quotes for Services & Supplies requested for, but not limited to:

- AC Dike
- Aggregate Supply
- Asphalt Paving
- CIDH Pile
- Clear and Grub
- Concrete Barrier
- Concrete Supply
- Construction Area Signs
- Crash Cushions
- Electrical
- Erosion Control
- Geotextile
- Landscaping and Irrigation
- Lead Compliance Plan
- Materials Trucking
- Minor Concrete
- Paint Concrete
- Pipe Supply
- Reinforcing Steel
- Roadside Signs
- Street Sweeping
- Striping
- SWPPP

Plans and specifications are available at no charge through GradeBeam. Plans and specifications can also be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-401404/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award.

Flatiron's Standard Subcontract Terms and Conditions has been posted to Gradebeam for your review. Flatiron's insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Please respond to this bid invitation by logging into GradeBeam.com. If you received your bid invitation by email there is a blue link to click on that will take you to the project. If you received this bid invitation via fax, go to www.gradebeam.com/access.asp.

Enter the ORGID & ITBID from your fax. Once you are in GradeBeam.com, click on the 'Documents' section & you can view/download bid documents. Please also click on the Will Bid or Will Not Bid button to let us know if you are bidding. If you need help logging in or accessing plans, please call GradeBeam.com Support at: 866-482-7669.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsgID: 83910601

View invitation Online

Flatiron West, Inc.

Addendum 1: Replace MBGR with Concrete Barrier

To:	ACL Construction Company, Inc. ATTN: Joyce Olayinka 207 West State Street Ontario , CALIFORNIA , 91782	**From:**	Flatiron West, Inc. ATTN: Jannette Carter 1770 La Costa Meadows Drive San Marcos , CALIFORNIA , 92078
Phone:	(909) 391-4477	**Phone:**	(760) 916-9009
Fax:	(909) 391-4472	**Fax:**	(760) 471-4860
Email:	jolayinka@aclrails.com	**Email:**	jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
http://www.gradebeam.com/access.asp?o=490934&t=56336025

Project:	****Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract No. 11-401404)**
Subject:	**Addendum 1: Replace MBGR with Concrete Barrier**
Message Type:	**ITBAddendum**

Project Description:
Addendum 1 has been posted to GradeBeam for the MBGR with Concrete Barrier and upgrade Crash Cushions. Please log on to view/download.

If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid".. If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to **www.gradebeam.com/access.asp**.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:
Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsgID: 85606063

View Invitation Online

FLATIRON

Flatiron West, Inc.

Addendum 2: BID DATE Change

To:	ACL Construction Company, Inc. ATTN: Joyce Olayinka 207 West State Street Ontario , CALIFORNIA , 91762	From:	Flatiron West, Inc. ATTN: Jannette Carter 1770 La Costa Meadows Drive San Marcos , CALIFORNIA , 92078
Phone:	(909) 391-4477	**Phone:**	(760) 916-9009
Fax:	(909) 391-4472	**Fax:**	(760) 471-4860
Email:	jolayinka@acirails.com	**Email:**	jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
http://www.gradebeam.com/access.asp?q=490934&i=56336025

Project:	****Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract No. 11-401404)**
Subject:	**Addendum 2: BID DATE Change**
Message Type:	**ITBAddendum**

Project Description:
Addendum 2 has been posted to GradeBeam for the Replace MBGR with Concrete Barrier and upgrade Crash Cushions Project. Please log on to view/download.

Please note BID DATE has changed to **August 29, 2013 **

If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to **www.gradebeam.com/access.asp**.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:
Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsgID: 86149096

Flatiron West, Inc.

Addendum 3: Replace MBGR with Concrete Barrier

To:	ACL Construction Company, Inc. ATTN: Joyce Olayinka 207 West State Street Ontario , CALIFORNIA , 91762	From:	Flatiron West, Inc. ATTN: Jannette Carter 1770 La Costa Meadows Drive San Marcos , CALIFORNIA , 92078
Phone:	(909) 391-4477	**Phone:**	(760) 916-9009
Fax:	(909) 391-4472	**Fax:**	(760) 471-4860
Email:	jolayinka@aclrails.com	**Email:**	jcarter@flatironcorp.com

Open a browser and enter following **www.gradebeam.com/access.asp**
ORGID: 490934 ITBID:56336025

Project:	****Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract No. 11-401404)**
Subject:	**Addendum 3: Replace MBGR with Concrete Barrier**
Message Type:	**ITBAddendum**

Project Description:
Addendum 3 has been posted to GradeBeam for the Replace MBGR with Concrete Barrier and upgrade Crash Cushions Project. Please log on to view/download.

If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to **www.gradebeam.com/access.asp**.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:
Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsgID: 88064450

View Invitation Online

Flatiron West, Inc.

Reminder: Replace MBGR with Concrete Barrier

To:	ACL Construction Company, Inc. ATTN: Joyce Olayinka 207 West State Street Ontario , CALIFORNIA , 91762	**From:**	Flatiron West, Inc. ATTN: Jannette Carter 1770 La Costa Meadows Drive San Marcos , CALIFORNIA , 92078
Phone:	(909) 391-4477	**Phone:**	(760) 916-9009
Fax:	(909) 391-4472	**Fax:**	(760) 471-4860
Email:	jolayinka@aclrails.com	**Email:**	jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
http://www.gradebeam.com/access.asp?o=490934&i=56336025

Project:	****Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract No. 11-401404)**
Subject:	**Reminder: Replace MBGR with Concrete Barrier**
Message Type:	**ITBReminder**

Project Description:
This is a friendly reminder that the Replace MBGR with Concrete Barrier and upgrade Crash Cushions Project bids on 7/25/13 at 2:00 PM.

If you have not indicated your intention to bid please respond to this reminder notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your reminder notification by email there is a blue link to click on that will take you to the project. If you received this reminder notification via fax, go to **www.gradebeam.com/access.asp**.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:
Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsgID: 84807199

View Invitation Online

Flatiron West, Inc.

Reminder: Replace MBGR with Concrete Barrier

To:	A.C. Dike Co. ATTN: Dave McClain 2788 Venture Drive Lincoln , CALIFORNIA , 95648	**From:**	Flatiron West, Inc. ATTN: Jannette Carter 1770 La Costa Meadows Drive San Marcos , CALIFORNIA , 92078
Phone:	(916) 652-0159	**Phone:**	(760) 916-9009
Fax:	(916) 645-9618	**Fax:**	(760) 471-4860
Email:	dave@acdike.com	**Email:**	jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
http://www.gradebeam.com/access.asp?o=127655&i=56335971

Project:	****Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract No. 11-401404)**
Subject:	**Reminder: Replace MBGR with Concrete Barrier**
Message Type:	**ITBReminder**

Project Description:
This is a friendly reminder that the Replace MBGR with Concrete Barrier and upgrade Crash Cushions Project bids on 7/25/13 at 2:00 PM.

If you have not indicated your intention to bid please respond to this reminder notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your reminder notification by email there is a blue link to click on that will take you to the project. If you received this reminder notification via fax, go to **www.gradebeam.com/access.asp**.
Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:
Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsgID: 85265270

View Invitation Online

Flatiron West, Inc.

REMINDER: Replace MBGR with Concrete Barrier

To:	ACL Construction Company, Inc. ATTN: Joyce Olayinka 207 West State Street Ontario , CALIFORNIA , 91762	**From:**	Flatiron West, Inc. ATTN: Jannette Carter 1770 La Costa Meadows Drive San Marcos , CALIFORNIA , 92078
Phone:	(909) 391-4477	**Phone:**	(760) 916-9009
Fax:	(909) 391-4472	**Fax:**	(760) 471-4860
Email:	jolayinka@aclrails.com	**Email:**	jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
http://www.gradebeam.com/access.asp?o=49093&ei=56336025

Project:	****Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract No. 11-401404)**
Subject:	**REMINDER: Replace MBGR with Concrete Barrier**
Message Type:	**ITBReminder**

Project Description:
This is a friendly reminder that the Replace MBGR with Concrete Barrier and upgrade Crash Cushions Project bids on 8/29/13 at 2:00 PM.

If you have not indicated your intention to bid please respond to this reminder notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your reminder notification by email there is a blue link to click on that will take you to the project. If you received this reminder notification via fax, go to **www.gradebeam.com/access.asp**

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:
Support@GradeBeam.com
866.ITBS.NOW (866-482-7669)

MsgID: 88042674

Message History: **Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract No. 11-401404)

StartDate 6/14/2013 D:0D
EndDate 8/29/2013 23:59

DateSent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
6/14/2013 13:D1	**Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	J.O. Jimenez Concrete Contractor Inc.	(909) 989-3615	90998D3588	Sent	1	ITB
6/14/2013 13:D1	**Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	J.D. Jimenez Concrete Contractor Inc.	(909) 989-3615	jdconcr@aol.com	Sent	1	ITB
6/14/2D13 13:D1	**Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Foundation Pile	(909) 35D-1584	90935D0620	Sent	1	ITB
6/14/2D13 13:01	**Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Foundation Pile	(909) 35D-1584	jbird@foundationpileinc.com	Sent	1	ITB
6/14/2D13 13:01	**Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	John S. Meek Company	(310) 830-6323	3108352163	Sent	1	ITB
6/14/2D13 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	John S. Meek Company	(31D) 830-6323	general@johnsmeek.com	Sent	1	ITB
6/14/2013 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	The Mahaffey Companies	(310) 668-2D30	31D668204D	Sent	1	ITB
6/14/2D13 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	The Mahaffey Companies	(31D) 668-2D30	jjbarr@mahaffeycompanies.com	Sent	1	ITB
6/14/2013 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Malcolm Drilling Company, Inc.	(626) 338-0035	6263387113	Sent	1	ITB
6/14/2013 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Malcolm Drilling Company, Inc.	(626) 338-0035	kmiller@malcolmdrilling.com	Sent	1	ITB
6/14/2D13 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Shoring Engineers	(562) 941-9916	5629418098	Sent	1	ITB
6/14/2D13 13:01	**Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Shoring Engineers	(562) 941-9916	rene@shoringengineers.com	Sent	1	ITB
6/14/2D13 13:01	**Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Dynalectric/ KDC Systems	(714) 828-7000	7144842389	Sent	1	ITB
6/14/2D13 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Dynalectric/ KDC Systems	(714) 828-7000	rshackleton@dyna-la.com	Sent	1	ITB
6/14/2D13 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	ValleyCrest Landscape Development, Inc.	(714) 546-7975	7145469524	Sent	1	ITB
6/14/2D13 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	ValleyCrest Landscape Development, Inc.	(714) 546-7975	brichardson@valleycrest.com	Sent	1	ITB
6/14/2013 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Case Pacific	(925) 449-259D	925449615D	Sent	1	ITB
6/14/2013 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Case Pacific	(925) 449-2590	charliebower@casepacific.com	Sent	1	ITB
6/14/2013 13:01	**Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	United Ready Mix	(562) 865-6211	5628659447	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	United Ready Mix	(562) 865-6211	rrepp@natcem.com	Sent	1	ITB
6/14/2D13 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Harris Rebar, Inc.	(909) 397-7155	9095240603	Sent	1	ITB
6/14/2D13 13:01	**Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Harris Rebar, Inc.	(909) 397-7155	tkeith@harrisrebar.com	Sent	1	ITB
6/14/2D13 13:01	**Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	C T & F Inc.	(562) 927-2339	5629274171	Sent	1	ITB
6/14/2D13 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	C T & F Inc.	(562) 927-2339	markg@ctandf.net	Sent	1	ITB
6/14/2D13 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Southern California Soil And Testing, Inc.	(619) 280-4321	6192804717	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Southern California Soil And Testing, Inc.	(619) 280-4321	gfinley@scst.com	Sent	1	ITB
6/14/2013 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	J F L Electric Inc	(323) 581-4400	3235814404	Sent	1	ITB
6/14/2013 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	J F L Electric Inc	(323) 581-4400	jtorres@jflelectricinc.com	Sent	1	ITB
6/14/2013 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	G&C Equipment Corporation	(310) 515-6715	31D5155046	Sent	1	ITB
6/14/2013 13:D1	**Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	G&C Equipment Corporation	(310) 515-6715	John@gandccorp.com	Sent	1	ITB
6/14/2D13 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Asphalt Dike Construction Inc	(559) 651-7900	5596517905	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Asphalt Dike Construction Inc	(559) 651-7900	larry@apcodike.com	Sent	1	ITB
6/14/2D13 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Techno Coatings	(714) 635-1130	7146356357	Sent	1	ITB
6/14/2D13 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Techno Coatings	(714) 635-1130	nick@technocoatings.com	Sent	1	ITB
6/14/2D13 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Statewide Safety & Signs, Inc.	(858) 679-7292	8586797117	Sent	1	ITB
6/14/2D13 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Statewide Safety & Signs, Inc.	(858) 679-7292	davidn@statewidesafety.com	Sent	1	ITB
6/14/2013 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Select Electric Inc.	(619) 460-6060	6194606069	Sent	1	ITB
6/14/2013 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Select Electric Inc.	(619) 460-6060	brett@selectelectricinc.com	Sent	1	ITB
6/14/2013 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Robertson's	(800) 834-7557	9512801434	Sent	1	ITB
6/14/2D13 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Robertson's	(800) 834-7557	beckie@rrmca.com	Sent	1	ITB
6/14/2D13 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Payco Specialties	(619) 422-9204	6194271620	Sent	1	ITB
6/14/2D13 13:01	**Replace M8GR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB
6/14/2D13 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Orange County Striping Service, Inc.	(714) 639-4550	7146396353	Sent	1	ITB
6/14/2D13 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Orange County Striping Service, Inc.	(714) 639-4550	chuck@ocstriping.com	Sent	1	ITB
6/14/2D13 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Modern Alloys, Inc.	(714) 893-0551	7148959924	Sent	1	ITB
6/14/2D13 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Modern Alloys, Inc.	(714) 893-0551	tarasa@modernalloys.com	Sent	1	ITB
6/14/2D13 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	In-Line Custom Handrail & Metal Fab	(760) 789-02B2	7607891915	Sent	1	ITB
6/14/2013 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	In-Line Custom Handrail & Metal Fab	(760) 789-02B2	gary@inlinerail.com	Sent	1	ITB
6/14/2013 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	HydroSprout, Inc.	(760) 432-8233	760432B146	Sent	1	ITB
6/14/2013 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Sent	1	ITB
6/14/2D13 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Geogrid Retaining Wall Systems	(760) 509-0079	7605090D7B	Sent	1	ITB
6/14/2D13 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Geogrid Retaining Wall Systems	(760) 509-0079	sheiley@geoXinc.com	Sent	1	ITB
6/14/2D13 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	95127797D1	Sent	1	ITB
6/14/2D13 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Drill Tech Drilling & Shoring, Inc.	(951) 277-97D0	derek@drilltechdrilling.com	Sent	1	ITB
6/14/2D13 13:D1	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Diversified Landscape Co.	(951) 926-7444	951926744D	Sent	1	ITB

6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Diversified Landscape Co.	(951) 926-7444	rick@diversifiedlandscape.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Daley Corporation	(619) 390-3900	6193903901	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Daley Corporation	(619) 390-3900	gkaland@daleycorp.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Condon-Johnson & Associates - SD	(858) 530-9165	B5B5309171	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Condon-Johnson & Associates - SO	(858) 530-9165	mmorrison@condon-johnson.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Beard Electric	(562) 802-1800	562B020700	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Beard Electric	(562) 802-1800	adsantoro@beardelectric.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	A.C. Dike Co.	(916) 652-0159	9166459618	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	CMC Fontana Steel	(209) 951-9620	2099519624	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	CMC Fontana Steel	(209) 951-9620	frank.chacon@cmc.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Western Paving Contractors, Inc.	(626) 338-7889	6263383799	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Western Paving Contractors, Inc.	(626) 338-7889	briamwilliams@westernpaving.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	RAP ENGINEERING, INC.	(760) 233-2980	7602332984	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	RAP ENGINEERING, INC.	(760) 233-2980	bsimonson@rapenginc.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	All American Asphalt	(951) 736-7600	9517367646	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	All American Asphalt	(951) 736-7600	bschultz@allamericanasphalt.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Johnson, L., Construction, Inc.	(310) 965-1997	310965D356	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Johnson, L., Construction, Inc.	(310) 965-1997	joe@ljcmasonry.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Anderson Drilling aka Hayward Baker	(909) 393-9300	9093930036	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Anderson Drilling aka Hayward Baker	(909) 393-9300	cdanache@haywardbaker.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Triumph Geo-Synthetics, Inc.	(714) 237-155D	7142371549	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Pavement Coatings Co.	(714) 826-3011	7148263129	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Pavement Coatings Co.	(714) 826-3011	van@pavementcoatings.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Hayward Baker, Inc.	(909) 393-9300	805933133B	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Hayward Baker, Inc.	(909) 393-9300	sarora@haywardbaker.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Superior Gunite	(818) 896-9199	8188966699	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Superior Gunite	(818) 896-9199	brian.popp@shotcrete.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Coreslab Structures, Inc.	(951) 943-9119	9519437571	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Coreslab Structures, Inc.	(951) 943-9119	pfrost@coreslab.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	CMC Rebar	(909) 803-1504	9096213801	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	CMC Rebar	(909) 803-1504	gregg.hughett@cmc.com,virgil.vanheerde@cmc.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Gerdau Reinforcing Steel	(858) 737-7629	8587377729	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Gerdau Reinforcing Steel	(858) 737-7629	nicole.anderson@gerdau.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Rebar Engineering Incorporated	(562) 946-2461	5629417740	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Rebar Engineering Incorporated	(562) 946-2461	kevin@rebareng.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Hardy & Harper Incorporated	(714) 444-1851	71444428D1	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Hardy & Harper Incorporated	(714) 444-1851	thambright@hardyandharper.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Golden Sun Construction Incorporated	(949) 38D-9797	9493809707	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Golden Sun Construction Incorporated	(949) 38D-9797	gscon@cox.net	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Dirt Market	(408) 395-1490	4083951495	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Dirt Market	(408) 395-1490	sharris@tuckereng.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Deltech Engineering	(714) 495-9755	7143844595	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Deltech Engineering	(714) 495-9755	abili@deltechengineeringinc.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	DCN Corporation	(619) 253-4247		Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	DCN Corporation	(619) 253-4247	7605987226	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Cooper Engineering, Inc.	(951) 736-6135	9517360429	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Cooper Engineering, Inc.	(951) 736-6135	hod@cooperconcrete.net	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	CMV Electric	(909) 931-5700	9099315701	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	CMV Electric	(909) 931-5700	bo@cmvelectric.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Calmex Engineering, Inc.	(909) 546-1311	9098749463	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@aol.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Cal Stripe	(909) 884-7170	9098847106	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Cal Stripe	(909) 884-7170	sworks@calstripe.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	C. P. R. Trucking	(818) 837-8333	8188378322	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	C. P. R. Trucking	(818) 837-8333	ana@cprtrucking.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Borden Trucking	(951) 685-1548	9516851862	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Borden Trucking	(951) 685-1548	bids@bordenlogistics.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Big Valley Asphalt	(661) 587-5837	6613268562	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Big Valley Asphalt	(661) 587-5837	donnawatson52@yahoo.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Advantage Demolition And Grading, Inc.	(818) 477-2074	8188B205D9	Sent	1	ITB

6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Advantage Demolition And Grading, Inc.	(818) 477-2074	advantagedg@yahoo.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	ACL Construction Company, Inc.	(909) 391-4477	9093914472	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	ACL Construction Company, Inc.	(909) 391-4477	jolayinka@aclreils.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Case Pacific	(805) 237-8851	8052378854	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Case Pacific	(805) 237-8851	wgehrke@casepacific.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Paragon Paint	(702) 501-9270	7025151512	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Paregon Paint	(702) 501-9270	paragonpaint.finish@gmail.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Cantract N	L. Riley Trucking & Dispatch	(323) 353-9332	3105301740	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrada Crash Cushions** (Contract N	L. Rilay Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	KRC SAFETY CO., INC.	(559) 732-0393	5597322684	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	KRC SAFETY CO., INC.	(559) 732-0393	calabh@krcsafety.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Vanguard Construction	(925) 245-1300	9252451007	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Vanguard Construction	(925) 245-1300	kwood@vc-inc.net	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Chrisp Company	(909) 746-0356	9097460354	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Chrisp Company	(909) 746-0356	rweisbrod@chrispco.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	CSI Electrical Contractors, Inc.	(562) 946-0700	5629460701	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	CSI Electrical Contractors, Inc.	(562) 946-0700	staff@csielectric.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Pacific Coast Steel	(562) 677-8732	562677B701	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Pacific Coast Steel	(562) 677-8732	bill.williams@gerdau.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Cook Concrete Products	(530) 243-2562	5302436881	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Cook Concrete Products	(530) 243-2562	vince@cookconcreteproducts.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Corrpro Companies, Inc.	(510) 614-8800	51D6148B11	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Corrpro Companies, Inc.	(510) 614-8800	mprosperi@corrpro.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Sierra Landscape Development, Inc.	(626) 447-5260	6264477260	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Sierra Landscape Development, Inc.	(626) 447-5260	kevin@sierralandscapedev.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	5625292225	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	anouar.kartite@dsiamerica.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Park West Landscape	(760) 317-2700	7603172701	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Park West Landscape	(760) 317-2700	ptracy@parkwestinc.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Quality Hydroseeding & Restoration	(760) 789-8040	760789516B	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Quality Hydroseeding & Restoration	(760) 789-8040	quality@hydroseed.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Pavement Recycling	(951) 682-1091	9516821D94	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Pavement Recycling	(951) 682-1091	johnkaragas@pavementrecycling.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Gerdau Reinforcing Steel	(858) 737-7700	B587377701	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Gerdau Reinforcing Steel	(858) 737-7700	dave.coker@gerdau.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	High Light Electric, Inc.	(951) 352-9646	9513522497	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	High Light Electric, Inc.	(951) 352-9646	estimating@hleincusa.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Ortiz Asphalt	(909) 386-1200	90938612BB	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Ortiz Asphalt	(909) 386-1200	ortizasphalt@aol.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	SouthWest V-Ditch, Inc.	(951) 781-4303	9517B12774	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	SouthWest V-Ditch, Inc.	(951) 781-4303	erik@swvditch.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	SouthWest V-Ditch, Inc.	(951) 781-4303	keith@swvditch.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Sterndahl Enterprises, Inc.	(818) 834-8199	B1B834B61B	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Sterndahl Enterprises, Inc.	(818) 834-8199	denny@sterndahl.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Super Seal & Stripe	(805) 524-7345	80S524742B	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Super Seal & Stripe	(805) 524-7345	sharon@supersealandstripe.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Sierra Landscape Company, Inc.	(760) 32B-B900		Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Sierra Landscape Company, Inc.	(760) 32B-8900	760328B944	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	MSL Electric, Inc.	(714) 693-4B37		Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	MSL Electric, Inc.	(714) 693-4B37	bids@rnslelectric.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	B C Traffic Specialists	(714) 974-1190	7149741753	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	B C Traffic Specialists	(714) 974-1190	gary@bctraffic.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Native Landscape, Inc.	(760) 735-8700	7607358725	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Native Landscape, Inc.	(760) 735-8700	nativelandscape@cox.net	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	LB Foster Company	(510) 732-5400	51D7230067	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	LB Foster Company	(510) 732-5400	jariz@lbfosterco.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Custom Rock	(760) 602-9200	7606029236	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Custom Rock	(760) 602-9200	gbatt@customrock.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Marina Landscape, Inc.	(714) 939-6600	7149351199	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Marina Landscape, Inc.	(714) 939-6600	jgutierrez@marinaco.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Hanson Aggregates	(858) 715-5600	B587155601	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Hanson Aggregates	(858) 715-5600	phil.harris@hanson.com	Sent	1	ITB

6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Landscape Development, Inc.	(661) 295-1970	6612943578	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Landscape Development, Inc.	(661) 295-1970	tfriend@landscapedevelopment.com;tleo@landscapedevelopment.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Recycled Base Materials, Inc.	(818) 767-8418	8186127511	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Recycled Base Materials, Inc.	(818) 767-841B	mark@racycledbase.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Team West Contracting Corporation	(951) 340-3426	9513403428	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Team West Contracting Corporation	(951) 340-3426	amanda@twc-corp.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	L8IW, Inc.	(562) 432-5451	5624355929	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	L8IW, Inc.	(562) 432-5451	rwilkes@lbiw.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Tahlequah Steel	(562) 787-8470	5624941866	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Tahlequah Steel	(562) 787-847D	pauldware@yahoo.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	CGO Construction Company	(909) 930-5501	90993D5503	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Vulcan Materials Company	(626) 633-4226	62696947D2	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Vulcan Materials Company	(626) 633-4226	iunad@vmcmail.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Holliday Rock	(909) 373-5896	9096529880	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Holliday Rock	(909) 373-5896	tmaher@hollidayrock.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Signet Testing Labs, Inc.	(714) 399-1500	7147784282	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Signet Testing Labs, Inc.	(714) 399-15D0	marthy.lowenthal@urs.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Vulcan Materials Company	(858) 530-9463	8585309496	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Vulcan Materials Company	(858) 530-9463	wilsonjj@vmcmail.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	United Steel Placers	(909) 820-9280		Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	United Steel Placers	(909) 820-928D	90982092B2	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	TreeSmith Enterprises Inc	(714) 996-6037	7149966057	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	TreeSmith Enterprises Inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	The J.V. Land Clearing Company, Inc.	(909) 592-2811	9095925179	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Tha J.V. Land Claaring Company, Inc.	(909) 592-2811	tyler@thejvco.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Steiny & Company, Inc.	(626) 338-9923	6263386899	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyco.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	South Coast Sweeping	(760) 535-6800		Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Pacific Restoration Group, Inc.	(951) 940-6069	9519406501	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Pacific Restoration Group, Inc.	(951) 940-6069	jrichards@prgconst.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Pacific Coast Markings	(760) 868-34D0	7608683450	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Pacific Coast Markings	(760) 868-3400	jessica@pacificcoastmarkings.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Murphy Industrial Coatings, Inc.	(562) 427-7720	5624266751	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Murphy Industrial Coatings, Inc.	(562) 427-7720	mgodinez@murphy.ac	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Moor Electric, Inc.	(619) 250-0380	6199555381	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Moor Electric, Inc.	(619) 250-038D	info@moorelectric-sd.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Mark Langer Masonry & Landscape, Inc.	(760) 599-1159	7607530498	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Mark Langer Masonry & Landscape, Inc.	(760) 599-1159	mark.langer@yahoo.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	LNA Concrete Structures, Inc.	(909) 393-1493	9093939363	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	LNA Concrete Structures, Inc.	(9D9) 393-1493	inaloio@aol.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Leonard Concrete Accessories, Inc.	(760) 34D-3068		Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Leonard Concrete Accessories, Inc.	(760) 34D-3068	7603418215	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Intagrity Rebar Placers	(951) 696-6843	9519437772	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Innovative Concreta	(661) 718-2351	6617181D13	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Innovative Concrate	(661) 718-2351	stimm19@yahoo.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Holiday Rock	(909) 982-1553	9096529000	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Holiday Rock	(909) 982-1553	jrogers@hollidayrock.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Hanson Aggregates	(805) 534-8100	8055431806	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Hanson Aggregates	(805) 534-8100	joel.cabreros@hanson.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Cresh Cushions** (Contract N	Flatiron Electric Group	(714) 228-9631	9095979151	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Flatiron Electric Group	(714) 228-9631	mdillard@flatironcorp.com	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	ECORP Consulting, Inc.	(858) 279-404D	8582794043	Sent	1	ITB
6/14/2013 13:01	**Replace MBGR w/ Concrete Barrier and upgrede Crash Cushions** (Contract N	ECORP Consulting, Inc.	(858) 279-4040	mbornyasz@ecorpconsulting.com	Sent	1	ITB
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Johnson, L., Construction, Inc.	(310) 965-1997	3109650356	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Anderson Drilling aka Hayward Baker	(909) 393-9300	9093930036	Sent	1	ITB Reminder

6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Anderson Drilling aka Hayward Baker	(909) 393-9300	cdanache@haywardbaker.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Johnson, L., Construction, Inc.	(310) 965-1997	joe@ljcmasonry.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Pavement Coatings Co.	(714) 826-3011	7148263129	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Pavement Coatings Co.	(714) 826-3011	van@pavementcoatings.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Hayward Baker, Inc.	(909) 393-9300	8059331338	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Superior Gunite	(818) 896-9199	8188966699	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Coreslab Structures, Inc.	(951) 943-9119	9519437571	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Superior Gunite	(818) 896-9199	brian.popp@shotcrete.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Coreslab Structures, Inc.	(951) 943-9119	pfrost@coreslab.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Hayward Baker, Inc.	(909) 393-9300	sarore@haywardbaker.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(858) 737-7629	8587377729	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	CMC Rebar	(909) 803-1504	9096213801	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	CMC Rebar	(909) 803-1504	gregg.hughett@cmc.com;virgil.venheerde@cmc.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(858) 737-7629	nicole.anderson@gerdau.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Rebar Engineering Incorporated	(562) 946-2461	5629417740	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Hardy & Harper Incorporated	(714) 444-1851	7144442801	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Rebar Engineering Incorporated	(562) 946-2461	kevin@rebareng.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Hardy & Harper Incorporated	(714) 444-1851	thambright@hardyandharper.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Foundation Pile	(909) 350-1584	9093500620	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	J.D. Jimenez Concrete Contractor Inc.	(909) 989-3615	909980358B	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Golden Sun Construction Incorporated	(949) 380-9797	9493809707	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Golden Sun Construction Incorporated	(949) 380-9797	gscon@cox.nat	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Foundation Pile	(909) 350-1584	jbird@foundationpileinc.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	J.D. Jimenez Concrete Contractor Inc.	(909) 989-3615	jdconcr@aol.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	The Mahaffey Companies	(310) 668-2030	3106682040	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	John S. Meek Company	(310) 830-6323	3108352163	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	John S. Meek Company	(310) 830-6323	general@johnsmeek.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	The Mahaffey Companies	(310) 668-2030	jjbarr@mahaffeycompanies.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Malcolm Drilling Company, Inc.	(626) 338-0035	6263387113	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Malcolm Drilling Company, Inc.	(626) 338-0035	kmiller@malcolmdrilling.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Shoring Engineers	(562) 941-9916	5629418D98	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Dynalectric/ KDC Systems	(714) 828-7000	7144842389	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	ValleyCrest Landscape Development, Inc.	(714) 546-7975	7145469524	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	ValleyCrest Landscape Development, Inc.	(714) 546-7975	brichardson@valleycrest.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Shoring Engineers	(562) 941-9916	rene@shoringengineers.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Dynalectric/ KDC Systems	(714) 828-7000	rshackleton@dyna-la.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	LBIW, Inc.	(562) 432-5451	5624355929	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Recycled Base Materials, Inc.	(818) 767-8418	8186127511	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Team West Contracting Corporation	(951) 340-3426	9513403428	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Team West Contracting Corporation	(951) 340-3426	amanda@twc-corp.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Recycled Base Materials, Inc.	(818) 767-8418	mark@recycledbase.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	LBIW, Inc.	(562) 432-5451	rwilkes@lbiw.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Tahlequah Steel	(562) 787-847D	5624941866	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	CGO Construction Company	(909) 930-5501	90993D5503	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	CGO Construction Company	(909) 930-55D1	cgoconst2@msn.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Tahlequah Steel	(562) 787-8470	pauldwere@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Vulcan Materials Company	(626) 633-4226	62696947D2	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Signet Testing Labs, Inc.	(714) 399-1500	7147784282	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Holliday Rock	(909) 373-5896	9096529880	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Vulcan Materials Company	(626) 633-4226	lunad@vmcmail.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Signet Testing Labs, Inc.	(714) 399-1500	marthy.lowenthal@urs.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Holliday Rock	(909) 373-5896	tmaher@hollidayrock.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	United Steel Placers	(909) 820-9280		Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Vulcan Meterials Company	(858) 530-9463	8585309496	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	United Steel Placers	(909) 820-9280	9098209282	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Vulcan Materials Company	(858) 530-9463	wilsonjj@vmcmail.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	TreeSmith Enterprises Inc	(714) 996-6037	7149966057	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	The J.V. Land Clearing Company, Inc.	(909) 592-2811	9095925179	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	TreeSmith Enterprises Inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	The J.V. Land Clearing Company, Inc.	(909) 592-2811	tyler@thejvco.com	Sent	1	ITB Reminder

6/28/2013 11:33	Reminder: Replace M8GR with Concrete Barrier	Steiny & Company, Inc.	(626) 338-9923	6269386899	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace M8GR with Concrete Barrier	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyco.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	South Coast Sweeping	(760) 535-6800		Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Pacific Restoration Group, Inc.	(951) 940-6069	95194D6501	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Pacific Restoration Group, Inc.	(951) 940-6069	jrichards@prgconst.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	South Coast Sweeping	(760) 535-680D	kssouthcoast@roadrunner.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Murphy Industrial Coatings, Inc.	(562) 427-772D	5624266751	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Pacific Coast Markings	(760) B6B-340D	760B68345D	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Pacific Coast Markings	(760) 868-3400	jessica@pacificcoastmarkings.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Murphy Industrial Coatings, Inc.	(562) 427-772D	mgodinez@murphy.ac	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Moor Electric, Inc.	(619) 25D-0380	6199555381	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Mark Langer Masonry & Landscape, Inc.	(760) 599-1159	760753049B	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Moor Electric, Inc.	(619) 25D-0380	info@moorelectric-sd.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Mark Langer Masonry & Landscape, Inc.	(760) 599-1159	mark.langer@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-773B	6269607739	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	9093939363	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-773B	jwong@lincoln-pacific.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Leonard Concrete Accessories, Inc.	(760) 340-3068		Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Leonard Concrete Accessories, Inc.	(760) 340-3068	760341B215	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Holiday Rock	(909) 9B2-1553	9096529000	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	9519437772	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Holiday Rock	(909) 982-1553	jrogers@holidayrock.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Hanson Aggregates	(805) 534-B100	8055431806	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Hanson Aggregates	(B05) 534-B100	joel.cabreros@hanson.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Flatiron Electric Group	(714) 22B-9631	9095979151	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Flatiron Electric Group	(714) 22B-9631	mdillard@flatironcorp.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Dirt Market	(408) 395-149D	4083951495	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Dirt Market	(4DB) 395-1490	sharris@tuckerang.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	DCN Corporation	(619) 253-4247		Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	OCN Corporetion	(619) 253-4247	7605987226	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Cooper Engineering, Inc.	(951) 736-6135	9517360429	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Cooper Engineering, Inc.	(9S1) 736-6135	hod@cooperconcrete.net	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	CMV Electric	(909) 931-5700	90999157D1	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	CMV Electric	(909) 931-5700	bo@cmvelectric.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Calmex Engineering, Inc.	(909) 546-1311	909B749463	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@aol.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Cal Stripe	(909) B84-7170	9098847106	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Cal Stripe	(909) B84-7170	sworks@calstripe.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	C. P. R. Trucking	(B1B) B37-8333	81B8378322	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	C. P. R. Trucking	(B18) 837-B333	ana@cprtrucking.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Big Valley Asphalt	(661) 5B7-5B37	6613268562	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-154B	9516851B62	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-1548	bids@bordenlogistics.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Big Valley Asphalt	(661) 5B7-5837	donnawatson52@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(B1B) 477-2D74	B1BB82D509	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	ACL Construction Company, Inc.	(909) 391-4477	9093914472	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(818) 477-2D74	advantagedg@yahoo.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	ACL Construction Company, Inc.	(909) 391-4477	jolayinka@aclrails.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	L. Riley Trucking & Dispatch	(323) 353-9332	310530174D	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Paragon Paint	(7D2) 501-927D	7D25151512	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace M8GR with Concrete Barrier	Case Pacific	(805) 237-8B51	8D52378854	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHDD.CDM	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Paragon Paint	(702) 5D1-9270	paragonpaint.finish@gmail.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Case Pacific	(805) 237-8851	wgehrka@casepacific.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	KRC SAFETY CD., INC.	(559) 732-0393	55973226B4	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Vanguard Construction	(925) 245-1300	9252451D07	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	KRC SAFETY CD., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Vanguard Construction	(925) 245-1300	kwood@vc-inc.net	Sent	1	ITB Reminder

6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	CSI Electrical Contractors, Inc.	(562) 946-0700	5629460701	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Chrisp Company	(909) 746-0356	9097460354	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Chrisp Company	(909) 746-0356	rweisbrod@chrispco.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	CSI Electrical Contractors, Inc.	(562) 946-0700	staff@csielectric.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Pacific Coast Steel	(562) 677-8732	562677B701	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Pacific Coast Steel	(562) 677-8732	bill.williams@gerdau.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Corrpro Companies, Inc.	(510) 614-BB00	510614BB11	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Cook Concrete Products	(530) 243-2562	5302436881	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Sierra Lendscape Development, Inc.	(626) 447-5260	6264477260	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Sierra Landscape Development, Inc.	(626) 447-5260	kevin@sierralendscapedev.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Corrpro Companies, Inc.	(510) 614-BB00	mprosperi@corrpro.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Cook Concrete Products	(530) 243-2562	vince@cookconcreteproducts.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	OYWIDAG-Systems International USA, Inc.	(562) 531-6161	5625292225	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	anouer.kartite@dsiamerica.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Park West Landscape	(760) 317-27D0	7603172701	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Quality Hydroseeding & Restoration	(760) 789-B040	7607B95168	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Park West Landscape	(760) 317-2700	ptracy@parkwestinc.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Quality Hydroseeding & Restoretion	(760) 7B9-B040	quality@hydroseed.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Pavement Recycling	(951) 6B2-1D91	9516B21094	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Pavement Recycling	(951) 6B2-1D91	johnkaragas@pavementrecycling.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(858) 737-7700	85873777D1	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(858) 737-770D	dave.coker@gerdau.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Drtiz Asphalt	(909) 3B6-1200	9093861288	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	High Light Electric, Inc.	(951) 352-9646	9513522497	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	High Light Electric, Inc.	(951) 352-9646	estimating@hleincuse.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Drtiz Asphalt	(909) 386-1200	ortizasphalt@aol.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Super Seal & Stripe	(805) 524-7345	8D55247428	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Sterndahl Enterprises, Inc.	(818) B34-8199	81B834861B	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Sterndahl Enterprises, Inc.	(B18) B34-8199	denny@sterndahl.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Super Seal & Stripe	(805) 524-7345	sheron@superseal andstripe.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	M5L Electric, Inc.	(714) 693-4837		Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Sierra Landscape Company, Inc.	(760) 328-B900		Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Sierra Landscape Company, Inc.	(760) 328-8900	76032B8944	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	M5L Electric, Inc.	(714) 693-4B37	bids@mslelectric.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	B C Traffic Specialists	(714) 974-1190	7149741753	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Native Landscape, Inc.	(760) 735-B700	7607358725	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	B C Traffic Specielists	(714) 974-1190	gary@bctraffic.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Native Landscape, Inc.	(760) 735-87D0	nativelandscape@cox.net	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	LB Foster Compeny	(510) 732-5400	51D7230067	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Custom Rock	(760) 602-9200	7606029236	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Custom Rock	(760) 602-9200	gbett@customrock.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	LB Foster Company	(510) 732-5400	jariz@lbfosterco.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Marina Landscape, Inc.	(714) 939-6600	7149351199	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Marina Landscape, Inc.	(714) 939-6600	jgutierrez@marinaco.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Landscape Development, Inc.	(661) 295-1970	6612943578	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Hanson Aggregates	(858) 715-560D	B587155601	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Hanson Aggregates	(858) 715-5600	phil.harris@henson.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Landscape Development, Inc.	(661) 295-197D	tfriend@landscapedevelopment.com;tleo@landscapedevelopment.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	United Ready Mix	(562) 865-6211	5628659447	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Harris Rebar, Inc.	(909) 397-7155	9095240603	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Case Pacific	(925) 449-2590	9254496150	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Case Pacific	(925) 449-259D	charliebower@casepacific.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	United Ready Mix	(562) 865-6211	rrepp@natcem.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Harris Rebar, Inc.	(909) 397-7155	tkeith@harrisrebar.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	J F L Electric Inc	(323) 581-4400	3235814404	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	C T & F Inc.	(562) 927-2339	5629274171	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Southern California Soil And Testing, Inc.	(619) 280-4321	6192804717	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Southern California Soil And Testing, Inc.	(619) 280-4321	gfinley@scst.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	J F L Electric Inc	(323) 581-4400	jtorres@jflelectricinc.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	C T & F Inc.	(562) 927-2339	markg@ctandf.net	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	G&C Equipment Corporation	(310) 515-6715	3105155046	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Asphalt Dike Construction Inc	(559) 651-7900	5596517905	Sent	1	ITB Reminder

6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	G&C Equipment Corporation	(310) 515-6715	John@gandccorp.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Asphalt Dike Construction inc	(559) 651-7900	larry@apcodike.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Select Electric Inc.	(619) 460-6060	6194606069	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Techno Coatings	(714) 635-1130	7146356357	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Statewide Safety & Signs, Inc.	(858) 679-7292	8586797117	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Select Electric Inc.	(619) 460-6060	brett@selectalactricinc.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Statewide Safety & Signs, Inc.	(858) 679-7292	davidn@statewidesafety.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Techno Coatings	(714) 635-1130	nick@technocoatings.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Payco Specialties	(619) 422-9204	6194271620	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Robertson's	(800) 834-7557	9512801434	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Robertson's	(800) 834-7557	beckie@rrmca.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Orenge County Striping Service, Inc.	(714) 639-4550	7146396353	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Modern Alloys, Inc.	(714) 893-0551	7148959924	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Orange County Striping Service, Inc.	(714) 639-4550	chuck@ocstriping.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Modern Alloys, Inc.	(714) 893-0551	teresa@modernalloys.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	760432B146	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 789-0282	7607B91915	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	9512779701	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	derek@drilltechdrilling.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 789-0282	gary@inlinerail.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Daley Corporation	(619) 390-3900	6193903901	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	9519267440	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Daley Corporation	(619) 390-3900	gkaland@daleycorp.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	rick@diversifiedlandscape.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Condon-Johnson & Associates - SD	(858) 530-9165	8585309171	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Condon-Johnson & Associates - SD	(858) 530-9165	mmorrison@condon-johnson.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	CMC Fontana Steel	(209) 951-9620	2099519624	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Western Paving Contractors, Inc.	(626) 338-7889	62633B3799	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	9166459618	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	Western Paving Contractors, Inc.	(626) 338-7889	briamwilliams@westernpaving.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	CMC Fontana Steel	(209) 951-9620	frank.chacon@cmc.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	RAP ENGINEERING, INC.	(760) 233-2980	7602332984	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	All American Asphalt	(951) 736-7600	9517367646	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	All American Asphalt	(951) 736-7600	bschultz@allamericanasphalt.com	Sent	1	ITB Reminder
6/28/2013 11:33	Reminder: Replace MBGR with Concrete Barrier	RAP ENGINEERING, INC.	(760) 233-2980	bsimonson@rapenginc.com	Sent	1	ITB Reminder
6/28/2013 11:38	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Incompli	(800) 677-3718		Sent	1	ITB
6/28/2013 11:38	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Incompli	(800) 677-3718	brad@incompli.com	Sent	1	ITB
6/28/2013 17:21	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	American Compliance Services, LLC	(707) 745-1137		Sent	1	ITB
6/28/2013 17:21	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	American Compliance Services, LLC	(707) 745-1137	7077454462	Sent	1	ITB
6/28/2013 17:21	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	CivilScapes Engineering	(949) 306-3793	9493136417	Sent	1	ITB
6/28/2013 17:21	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	CivilScapes Engineering	(949) 306-3793	will@civilscapes.com	Sent	1	ITB
6/28/2013 17:21	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	AKA Enviornmental	(323) 547-9605	3235B92430	Sent	1	ITB
6/28/2013 17:21	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	AKA Enviornmental	(323) 547-9605	rey@akaenvironmental.com	Sent	1	ITB
6/28/2013 17:21	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Sequoia Consultants	(714) 974-6316	7149746193	Sent	1	ITB
6/28/2013 17:21	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Sequoia Consultants	(714) 974-6316	pri.desilva@sequoiaconsultants.com;frank.melo@sequoiaconsultants.com	Sent	1	ITB
6/28/2013 17:21	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Ashbaugh Consulting, Inc.	(714) 895-3782	7148953792	Sent	1	ITB
6/28/2013 17:21	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	Ashbaugh Consulting, Inc.	(714) 895-3782	robert@ashbaughconsulting.com	Sent	1	ITB
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	South Coast Sweeping	(760) 535-6800		Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Steiny & Company, Inc.	(626) 338-9923	6263386B99	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Pacific Restoration Group, Inc.	(951) 940-6069	9519406501	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyco.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Pacific Restoration Group, Inc.	(951) 940-6069	jrichards@prgconst.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Murphy Industrial Coatings, Inc.	(562) 427-7720	5624266751	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Moor Electric, Inc.	(619) 250-0380	61995553B1	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Mark Langer Masonry & Landscape, Inc.	(760) 599-1159	7607530498	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Pacific Coast Markings	(760) 868-3400	7608683450	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Moor Electric, Inc.	(619) 250-0380	info@moorelectric-sd.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Pacific Coast Markings	(760) 868-3400	jessica@pacificcoastmarkings.com	Sent	1	ITB Reminder

7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Mark Langer Masonry & Landscape, Inc.	(760) 599-1159	mark.langer@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Murphy Industrial Coatings, Inc.	(562) 427-7720	mgodinez@murphy.ac	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Leonard Concrete Accessories, Inc.	(760) 340-3068		Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Leonard Concrete Accessories, Inc.	(760) 340-3068	7603418215	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	9093939363	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Holiday Rock	(909) 982-1553	9096529000	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	9519437772	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Holiday Rock	(909) 982-1553	jrogers@holidayrock.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Hanson Aggregates	(805) 534-8100	8055431806	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Flatiron Electric Group	(714) 228-9631	9095979151	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Hanson Aggregates	(805) 534-8100	joel.cabreros@hanson.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Flatiron Electric Group	(714) 228-9631	mdillard@flatironcorp.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	DCN Corporation	(619) 253-4247		Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Dirt Market	(408) 395-1490	4083951495	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	DCN Corporation	(619) 253-4247	76059B7226	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Dirt Market	(408) 395-1490	sharris@tuckereng.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	CMV Electric	(909) 931-5700	9099315701	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Cooper Engineering, Inc.	(951) 736-6135	9517360429	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	CMV Electric	(909) 931-5700	bo@cmvelectric.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Cooper Engineering, Inc.	(951) 736-6135	hod@cooperconcrete.net	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Calmex Engineering, Inc.	(909) 546-1311	909B749463	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Cal Stripe	(909) 884-7170	9098847106	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@aol.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Cal Stripe	(909) 884-7170	sworks@calstripe.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	C. P. R. Trucking	(818) 837-8333	818B378322	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-1548	951685 1862	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	C. P. R. Trucking	(818) 837-8333	ana@cprtrucking.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-1548	bids@bordenlogistics.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Big Valley Asphalt	(661) 587-5837	6613268562	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Case Pacific	(805) 237-8851	8052378854	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(818) 477-2074	B188820509	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(B18) 477-2074	advantagedg@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Big Valley Asphalt	(661) 587-5837	donnawatson52@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Case Pacific	(805) 237-8851	wgehrke@casepacific.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	L. Riley Trucking & Dispatch	(323) 353-9332	3105301740	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Paregon Paint	(702) 501-9270	702515152	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Paragon Paint	(702) 501-9270	paragonpaint.finish@gmail.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	5597322684	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Pacific Coast Steel	(562) 677-8732	5626778701	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	CSI Electrical Contractors, Inc.	(562) 946-0700	5629460701	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Chrisp Company	(909) 746-0356	9097460354	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Pacific Coast Steel	(562) 677-B732	bill.williams@gerdau.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Chrisp Company	(909) 746-0356	rweisbrod@chrispco.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	CSI Electrical Contractors, Inc.	(562) 946-0700	staff@csielectric.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Corrpro Companies, Inc.	(510) 614-8800	5106148B11	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Cook Concrete Products	(530) 243-2562	5302436881	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Corrpro Companies, Inc.	(510) 614-8800	mprosperi@corrpro.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Cook Concrete Products	(530) 243-2562	vince@cookconcreteproducts.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Sierra Landscape Development, Inc.	(626) 447-5260	6264477260	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Sierra Landscape Development, Inc.	(626) 447-5260	kevin@sierralandscapedev.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	5625292225	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Park West Landscape	(760) 317-2700	7603172701	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	anouar.kertite@dsiamerica.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Park West Landscape	(760) 317-2700	ptracy@parkwestinc.com	Sent	1	ITB Reminder

7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Quality Hydroseeding & Restoration	(760) 789-8040	7607B95168	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(858) 737-7700	858737701	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Pavement Recycling	(951) 682-1091	9516821094	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(858) 737-7700	dave.coker@gerdau.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Pavement Recycling	(951) 682-1091	johnkaragas@pavementrecycling.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Quality Hydroseeding & Restoration	(760) 789-8040	quality@hydroseed.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Sterndahl Enterprises, Inc.	(818) 834-8199	8188348618	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Ortiz Asphalt	(909) 386-1200	909386128B	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	High Light Electric, Inc.	(951) 352-9646	9513522497	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Sterndahl Enterprises, Inc.	(818) 834-8199	denny@sterndahl.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	High Light Electric, Inc.	(951) 352-9646	estimating@hlaincusa.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Ortiz Asphalt	(909) 386-1200	ortizasphalt@aol.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Super Seal & Stripe	(805) 524-7345	8055247428	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Super Seal & Stripe	(805) 524-7345	sharon@superseal andstripe.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	M5L Electric, Inc.	(714) 693-4837		Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Sierra Landscape Company, Inc.	(760) 328-8900		Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Sierra Landscape Company, Inc.	(760) 328-8900	7603288944	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	M5L Electric, Inc.	(714) 693-4837	bids@msielectric.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	LB Foster Company	(510) 732-5400	5107230067	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	B C Traffic Specialists	(714) 974-1190	7149741753	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Native Landscape, Inc.	(760) 735-8700	7607358725	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	B C Traffic Specialists	(714) 974-1190	gary@bctraffic.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	LB Foster Company	(510) 732-5400	jariz@lbfosterco.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Native Landscape, Inc.	(760) 735-8700	nativelandscape@cox.net	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Custom Rock	(760) 602-9200	7606029236	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Custom Rock	(760) 602-9200	gbatt@customrock.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Marina Landscape, Inc.	(714) 939-6600	7149351199	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Marina Landscape, Inc.	(714) 939-6600	jgutierrez@marinaco.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Landscape Development, Inc.	(661) 295-1970	6612943578	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Landscape Development, Inc.	(661) 295-1970	tfriend@landscapadavalopment.com;tleo@landscapedevelopment.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Harris Rebar, Inc.	(909) 397-7155	9095240603	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Case Pacific	(925) 449-2590	9254496150	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Case Pacific	(925) 449-2590	charliebower@casepacific.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Harris Rebar, Inc.	(909) 397-7155	tkeith@harrisrebar.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	J F L Electric Inc	(323) 581-4400	3235B14404	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	C T & F Inc.	(562) 927-2339	5629274171	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	J F L Electric Inc	(323) 581-4400	jtorres@jflelectricinc.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	C T & F Inc.	(562) 927-2339	markg@ctandf.net	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	G&C Equipment Corporation	(310) 515-6715	3105155046	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Asphalt Dike Construction Inc	(559) 651-7900	5596517905	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	G&C Equipment Corporation	(310) 515-6715	John@gandccorp.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Asphalt Dike Construction Inc	(559) 651-7900	larry@apcodike.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Techno Coatings	(714) 635-1130	7146356357	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Statewide Safety & Signs, Inc.	(858) 679-7292	8586797117	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Statewide Safety & Signs, Inc.	(858) 679-7292	davidn@statewidasafety.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Techno Coatings	(714) 635-1130	nick@technocoatings.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Payco Specialties	(619) 422-9204	6194271620	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Select Electric Inc.	(619) 460-6060	6194606069	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Select Electric Inc.	(619) 460-6060	brett@selectelectricinc.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Orange County Striping Service, Inc.	(714) 639-4550	7146396353	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Orange County Striping Service, Inc.	(714) 639-4550	chuck@ocstriping.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Modern Alloys, Inc.	(714) 893-0551	7148959924	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 789-0282	7607B91915	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 789-0282	gary@inlinarail.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Modern Alloys, Inc.	(714) 893-0551	teresa@modernalloys.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	760432B146	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	9512779701	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	derek@drilltechdrilling.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Daley Corporation	(619) 390-3900	6193903901	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	9519267440	Sent	1	ITB Reminder

7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Daley Corporation	(619) 390-3900	gkaland@daleycorp.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	rick@diversifiedlandscape.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	CMC Fontana Steel	(209) 951-9620	2099519624	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Condon-Johnson & Associates - SD	(858) 530-9165	8585309171	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	9166459618	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	CMC Fontana Steel	(209) 951-9620	frank.chacon@cmc.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Condon-Johnson & Associates - SD	(858) 530-9165	mmorrison@condon-johnson.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Western Paving Contractors, Inc.	(626) 338-7889	6263383799	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	RAP ENGINEERING, INC.	(760) 233-2980	76023329B4	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	All American Asphalt	(951) 736-7600	9517367646	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Western Paving Contractors, Inc.	(626) 338-7889	briamwilliams@westernpaving.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	All American Asphalt	(951) 736-7600	bschultz@allamericanasphalt.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	RAP ENGINEERING, INC.	(760) 233-2980	bsimonson@rapenginc.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Johnson, L., Construction, Inc.	(310) 965-1997	3109650356	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Pavement Coatings Co.	(714) 826-3011	714B263129	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Anderson Drilling aka Hayward Baker	(909) 393-9300	9093930036	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Anderson Drilling aka Hayward Baker	(909) 393-9300	cdanache@haywardbaker.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Johnson, L., Construction, Inc.	(310) 965-1997	joe@ljcmasonry.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Pavement Coatings Co.	(714) 826-3011	van@pavementcoatings.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Hayward Baker, Inc.	(909) 393-9300	8059331338	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Hayward Baker, Inc.	(909) 393-9300	kbjerk@haywardbaker.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Superior Gunite	(818) 896-9199	8188966699	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Coreslab Structures, Inc.	(951) 943-9119	9519437571	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Superior Gunite	(818) 896-9199	brian.popp@shotcrete.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Coreslab Structures, Inc.	(951) 943-9119	pfrost@coreslab.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	CMC Rebar	(909) 803-1504	9096213801	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	CMC Rebar	(909) 803-1504	gregg.hughett@cmc.com;virgil.vanhearde@cmc.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Rebar Engineering Incorporated	(562) 946-2461	5629417740	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Rebar Engineering Incorporated	(562) 946-2461	kevin@rebareng.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	J.O. Jimenez Concrete Contractor Inc.	(909) 989-3615	9099803588	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Golden Sun Construction Incorporated	(949) 380-9797	9493809707	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Golden Sun Construction Incorporated	(949) 380-9797	gscon@cox.net	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	J.O. Jimenez Concrete Contractor Inc.	(909) 989-3615	jdconcr@aol.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	John S. Meek Company	(310) 830-6323	3108352163	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	John S. Meek Company	(310) 830-6323	general@johnsmeek.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	The Mahaffey Companies	(310) 668-2030	3106682040	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	The Mahaffey Companies	(310) 668-2030	jjbarr@mahaffeycompanies.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Shoring Engineers	(562) 941-9916	5629418098	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Malcolm Drilling Company, Inc.	(626) 338-0035	6263387113	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Malcolm Drilling Company, Inc.	(626) 338-0035	kmiller@malcolmdrilling.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Shoring Engineers	(562) 941-9916	rene@shoringengineers.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Dynalectric/ KOC Systems	(714) 828-7000	71448423B9	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Dynalectric/ KOC Systems	(714) 828-7000	rshackleton@dyna-la.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	ValleyCrest Landscape Development, Inc.	(714) 546-7975	7145469524	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	ValleyCrest Landscape Development, Inc.	(714) 546-7975	brichardson@valleycrest.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	American Compliance Services, LLC	(707) 745-1137		Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	AKA Enviornmental	(323) 547-9605	3235892430	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	American Compliance Services, LLC	(707) 745-1137	7077454462	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	AKA Enviornmental	(323) 547-9605	rey@akaenvironmental.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Ashbaugh Consulting, Inc.	(714) 895-3782	714B953792	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Sequoia Consultants	(714) 974-6316	7149746193	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Sequoia Consultants	(714) 974-6316	pri.desilva@sequoiaconsultants.com;frank.melo@sequoiaconsultants.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Ashbaugh Consulting, Inc.	(714) 895-3782	robert@ashbaughconsulting.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Tahlequah Steel	(562) 787-8470	5624941866	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Recycled Base Materials, Inc.	(818) 767-8418	8186127511	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	CivilScapes Engineering	(949) 306-3793	9493136417	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Team West Contracting Corporation	(951) 340-3426	9513403428	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Team West Contracting Corporation	(951) 340-3426	amanda@twc-corp.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Recycled Base Materials, Inc.	(818) 767-8418	mark@recycledbase.com	Sent	1	ITB Reminder

7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Tahlequah Steel	(562) 787-8470	pauldware@yahoo.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	CivilScapes Engineering	(949) 306-3793	will@civilscapes.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Vulcan Materials Company	(626) 633-4226	6269694702	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Signet Testing Labs, Inc.	(714) 399-1500	7147784282	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Holliday Rock	(909) 373-5896	9096529880	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	CGO Construction Company	(909) 930-5501	9099305503	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Vulcan Materials Company	(626) 633-4226	lunad@vmcmail.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Signet Testing Labs, Inc.	(714) 399-1500	marthy.lowenthal@urs.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Holliday Rock	(909) 373-5896	tmaher@hollidayrock.com	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	United Steel Placers	(909) 820-9280		Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Tree5mith Enterprises Inc	(714) 996-6037	7149966057	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	The J.V. Land Clearing Company, Inc.	(909) 592-2811	9095925179	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	United Steel Placers	(909) 820-9280	9098209282	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	Tree5mith Enterprises Inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Reminder
7/8/2013 11:57	Reminder: Replace MBGR with Concrete Barrier	The J.V. Land Clearing Company, Inc.	(909) 592-2811	tyler@thejvco.com	Sent	1	ITB Reminder
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Leonard Concrete Accesseries, Inc.	(760) 340-3068		Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Leonard Concrete Accessories, Inc.	(760) 340-3068	760341B215	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Hanson Aggregates	(805) 534-8100	8055431806	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Holiday Rock	(909) 982-1553	9096529000	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	9519437772	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Hanson Aggregates	(805) 534-8100	joel.cabreros@hanson.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Holiday Rock	(909) 982-1553	jrogers@hollidayrock.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Flatiron Electric Group	(714) 228-9631	9095979151	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Flatiron Electric Group	(714) 228-9631	mdillard@flatironcorp.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Dirt Market	(408) 395-1490	40B3951495	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Dirt Market	(408) 395-1490	sharris@tuckereng.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	OCN Corporation	(619) 253-4247		Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	OCN Corporation	(619) 253-4247	7605987226	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Cooper Engineering, Inc.	(951) 736-6135	9517360429	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Cooper Engineering, Inc.	(951) 736-6135	hod@cooperconcrete.net	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	CMV Electric	(909) 931-5700	9099315701	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	CMV Electric	(909) 931-5700	bo@cmvelectric.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Calmex Engineering, Inc.	(909) 546-1311	9098749463	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@aol.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	C. P. R. Trucking	(818) 837-8333	8188378322	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Cal Stripe	(909) 884-7170	9098847106	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	C. P. R. Trucking	(818) 837-8333	ana@cprtrucking.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Cal Stripe	(909) 884-7170	sworks@calstripe.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Big Valley Asphalt	(661) 587-5837	6613268562	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-1548	9516851862	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-1548	bids@bordenlogistics.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Big Valley Asphalt	(661) 587-5837	donnawatson52@yahoo.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(818) 477-2074	8188820509	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(818) 477-2074	advantegedg@yahoo.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Case Pacific	(805) 237-8851	8052378854	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	ACL Construction Company, Inc.	(909) 391-4477	9093914472	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	ACL Construction Company, Inc.	(909) 391-4477	jolayinka@acirails.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Case Pacific	(805) 237-8851	wgehrke@casepacific.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	L. Riley Trucking & Dispatch	(323) 353-9332	3105301740	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Paragon Paint	(702) 501-9270	7025151512	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Paragon Paint	(702) 501-9270	paragonpaint.finish@gmail.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	5597322684	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Chrisp Company	(909) 746-0356	9097460354	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Vanguard Construction	(925) 245-1300	9252451007	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Vanguard Construction	(925) 245-1300	kwood@vc-inc.net	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Chrisp Company	(909) 746-0356	rweisbrod@chrispco.com	Sent	1	ITB Addendum

7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Cook Concrete Products	(530) 243-2562	5302436881	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Pacific Coast Steel	(562) 677-8732	5626778701	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	C5i Electrical Contractors, Inc.	(562) 946-0700	5629460701	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Pacific Coast Steel	(562) 677-8732	bill.williams@gerdau.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	C5i Electrical Contractors, Inc.	(562) 946-0700	staff@cslelectric.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Cook Concrete Products	(530) 243-2562	vince@cookconcreteproducts.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Corrpro Companies, Inc.	(510) 614-8800	5106148811	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Corrpro Companies, Inc.	(510) 614-8800	mprosperi@corrpro.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	5625292225	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Sierra Landscape Development, Inc.	(626) 447-5260	6264477260	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	anouar.kartite@dsiamerica.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Sierra Landscape Development, Inc.	(626) 447-5260	kevin@sierralandscapedev.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Park West Landscape	(760) 317-2700	7603172701	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Quality Hydroseeding & Restoration	(760) 789-8040	7607895168	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Pavement Recycling	(951) 682-1091	9516821094	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Pavement Recycling	(951) 682-1091	johnkaragas@pavementrecycling.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Park West Landscape	(760) 317-2700	ptracy@parkwestinc.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Quality Hydroseeding & Restoration	(760) 789-8040	quality@hydroseed.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(858) 737-7700	8587377701	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	High Light Electric, Inc.	(951) 352-9646	9513522497	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(858) 737-7700	dave.coker@gerdau.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	High Light Electric, Inc.	(951) 352-9646	estimating@hleincusa.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Ortiz Asphalt	(909) 386-1200	9093B6128g	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Drtiz Asphalt	(909) 386-1200	ortizasphalt@aol.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Sierra Landscape Company, Inc.	(760) 328-8900		Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Sierra Landscape Company, Inc.	(760) 328-8900	7603288944	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Super Seal & Stripe	(805) 524-7345	8055247428	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Sterndahl Enterprises, Inc.	(818) 834-8199	8188348618	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Sterndahl Enterprises, Inc.	(818) 834-8199	denny@sterndahl.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Super Seal & Stripe	(805) 524-7345	sharon@supersealandstripe.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	M5L Electric, Inc.	(714) 693-4837		Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	B C Traffic Specialists	(714) 974-1190	7149741753	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	MSL Electric, Inc.	(714) 693-4837	bids@mslelectric.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	B C Traffic Specialists	(714) 974-1190	gary@bctraffic.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	LB Foster Company	(510) 732-5400	5107230067	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Native Landscape, Inc.	(760) 735-8700	7607358725	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	LB Foster Company	(510) 732-5400	jariz@lbfosterco.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Native Landscape, Inc.	(760) 735-8700	nativelandscape@cox.net	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Marina Landscape, Inc.	(714) 939-6600	7149351199	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Custom Rock	(760) 602-9200	7606029236	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Custom Rock	(760) 602-9200	gbatt@customrock.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Marina Landscape, Inc.	(714) 939-6600	jgutierrez@marinaco.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Landscape Development, Inc.	(661) 295-1970	6612943578	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Hanson Aggregates	(858) 715-5600	8587155601	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Hanson Aggregates	(858) 715-5600	phil.harris@hanson.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Landscape Development, Inc.	(661) 295-1970	tfriend@landscapedevelopment.com;tleo@landscapedevelopment.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	C T & F Inc.	(562) 927-2339	5629274171	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Harris Rebar, Inc.	(909) 397-7155	9095240603	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Case Pacific	(925) 449-2590	9254496150	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Case Pacific	(925) 449-2590	charliebower@casepacific.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	C T & F Inc.	(562) 927-2339	markg@ctandf.net	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Harris Rebar, Inc.	(909) 397-7155	tkeith@harrisrebar.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	J F L Electric inc	(323) 581-4400	3235814404	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	J F L Electric inc	(323) 581-4400	jtorres@jflelectricinc.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	G&C Equipment Corporation	(310) 515-6715	3105155046	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Asphalt Dike Construction Inc	(559) 651-7900	5596517905	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	G&C Equipment Corporation	(310) 515-6715	John@gandccorp.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Asphalt Dike Construction Inc	(559) 651-7900	larry@apcodike.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Techno Coatings	(714) 635-1130	7146356357	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Statewide Safety & Signs, Inc.	(858) 679-7292	8586797117	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Statewide Safety & Signs, Inc.	(858) 679-7292	davidn@statewidesafety.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Techno Coatings	(714) 635-1130	nick@technocoatings.com	Sent	1	ITB Addendum

7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Select Electric Inc.	(619) 460-6060	6194606069	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Robertson's	(800) 834-7557	9512B01434	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Robertson's	(800) 834-7557	beckie@rrmca.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Select Electric Inc.	(619) 460-6060	brett@selectelectricinc.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Payco Specialties	(619) 422-9204	6194271620	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Orange County Striping Service, Inc.	(714) 639-4550	7146396353	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Orange County Striping Service, Inc.	(714) 639-4550	chuck@ocstriping.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Modern Alloys, Inc.	(714) B93-0551	714B959924	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 7B9-0282	7607891915	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 7B9-0282	gary@inlinerail.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Modern Alloys, Inc.	(714) B93-0551	teresa@modernalloys.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	760432B146	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	9512779701	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	951926744D	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	derek@drilltechdrilling.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	rick@diversifiedlandscape.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Daley Corporation	(619) 390-3900	61939D39D1	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Condon-Johnson & Associates - SD	(B5B) 530-9165	B585309171	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Daley Corporation	(619) 390-3900	gkaland@daleycorp.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Condon-Johnson & Associates - SD	(B5B) 530-9165	mmorrison@condon-johnson.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	916645961B	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	CMC Fontana Steel	(2D9) 951-9620	2D99519624	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Western Paving Contractors, Inc.	(626) 338-7B89	62633B3799	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	RAP ENGINEERING, INC.	(760) 233-2980	7602332984	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	All American Asphalt	(951) 736-7600	9517367646	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Western Paving Contractors, Inc.	(626) 338-7B89	brlamwilliams@westernpaving.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	All American Asphalt	(951) 736-7600	bschultz@allamericanesphalt.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	RAP ENGINEERING, INC.	(760) 233-2980	bsimonson@repenginc.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	CMC Fontana Steel	(209) 951-9620	frank.chacon@cmc.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Johnson, L., Construction, Inc.	(310) 965-1997	310965D3S6	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Pavement Coatings Co.	(714) B26-3011	7148263129	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Anderson Drilling aka Hayward Baker	(909) 393-9300	9093930036	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Anderson Drilling aka Hayward Baker	(909) 393-9300	cdanache@haywardbaker.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Johnson, L., Construction, Inc.	(310) 965-1997	joe@ljcmesonry.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Pavement Coatings Co.	(714) 826-3011	van@pavementcoatings.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Hayward Baker, Inc.	(909) 393-930D	BD59331338	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Hayward Baker, Inc.	(909) 393-930D	kbjerk@heywardbaker.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Superior Gunite	(B1B) 896-9199	B18B966699	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Superior Gunite	(B1B) B96-9199	brian.popp@shotcrete.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	CMC Rebar	(909) B03-1504	9096213B01	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	CMC Rebar	(909) B03-1504	gregg.hughett@cmc.com;virgil.venheerde@cmc.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(B5B) 737-7629	B5B7377729	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(B5B) 737-7629	nicole.anderson@gerdau.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Rebar Engineering Incorporated	(562) 946-2461	5629417740	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Hardy & Harper Incorporated	(714) 444-1B51	7144442BD1	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Rebar Engineering Incorporated	(562) 946-2461	kevin@rebareng.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Hardy & Harper Incorporated	(714) 444-1B51	thembright@hardyandharper.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Golden Sun Construction Incorporated	(949) 3B0-9797	94938097D7	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Golden Sun Construction Incorporated	(949) 380-9797	gscon@cox.net	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	John S. Meek Company	(310) B30-6323	310B352163	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	John S. Meek Company	(310) B30-6323	general@johnsmeek.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	The Mahaffey Companies	(310) 668-2030	31066B2040	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Malcolm Drilling Company, Inc.	(626) 33B-0035	62633B7113	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	The Maheffey Companies	(310) 66B-2030	jjbarr@mahaffeycompanies.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Malcolm Drilling Company, Inc.	(626) 33B-0035	kmiller@malcolmdrilling.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Shoring Engineers	(562) 941-9916	5629418098	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Shoring Engineers	(562) 941-9916	rene@shoringengineers.com	Sent	1	ITB Addendum

7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Dynalectric/ KDC Systems	(714) 828-7000	7144842389	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	ValleyCrest Landscape Development, Inc.	(714) 546-7975	7145469524	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	ValleyCrest Landscape Development, Inc.	(714) 546-7975	brichardson@valleycrest.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Dynalectric/ KDC Systems	(714) 828-7000	rshackleton@dyna-ia.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	American Compliance Services, LLC	(707) 745-1137		Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	American Compliance Services, LLC	(707) 745-1137	7077454462	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	AKA Enviornmental	(323) 547-9605	3235B9243D	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Sequoia Consultants	(714) 974-6316	7149746193	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Sequoia Consultants	(714) 974-6316	pri.desilva@sequoiaconsultants.com;frank.melo@sequoiaconsultants.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	AKA Enviornmental	(323) 547-9605	rey@akaenvironmental.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Ashbaugh Consulting, Inc.	(714) 895-3782	7148953792	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Ashbaugh Consulting, Inc.	(714) 895-3782	robert@ashbaughconsulting.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	CivilScapes Engineering	(949) 306-3793	9493136417	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	CivilScapes Engineering	(949) 306-3793	will@civilscapes.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Incompli	(800) 677-3718		Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Incompli	(800) 677-3718	brad@incompli.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	LBIW, Inc.	(562) 432-5451	5624355929	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Recycled Base Materials, Inc.	(818) 767-8418	8186127511	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Team West Contracting Corporation	(951) 340-3426	9513403428	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Team West Contracting Corporation	(951) 340-3426	amanda@twc-corp.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Recycled Base Materials, Inc.	(818) 767-8418	mark@recycledbase.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	LBIW, Inc.	(562) 432-5451	rwilkes@lbiw.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Tahlequah Steel	(562) 787-8470	5624941866	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Tahlequah Steel	(562) 787-847D	pauldware@yahoo.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Vulcan Materials Company	(626) 633-4226	62696947D2	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Holliday Rock	(909) 373-5B96	9096529880	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	CGO Construction Company	(909) 930-5501	90993055D3	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Vulcan Materials Company	(626) 633-4226	lunad@vmcmail.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Holliday Rock	(909) 373-5B96	tmaher@hollidayrock.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Signet Testing Labs, Inc.	(714) 399-1500	7147784282	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Signet Testing Labs, Inc.	(714) 399-15D0	marthy.lowenthal@urs.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	United Steel Placers	(909) 820-9280		Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Vulcan Materials Company	(858) 530-9463	B585309496	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	United Steel Placers	(909) 820-9280	9098209282	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Vulcan Materials Company	(858) 530-9463	wilsonjj@vmcmail.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	TreeSmith Enterprisos inc	(714) 996-6037	7149966057	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	The J.V. Land Clearing Company, Inc.	(909) 592-2B11	9095925179	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	TreeSmith Enterprises inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Tha J.V. Land Clearing Company, Inc.	(909) 592-2811	tyler@thejvco.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Steiny & Company, Inc.	(626) 338-9923	6263386899	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyco.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	South Coast Sweeping	(760) 535-6800		Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Pacific Restoration Group, Inc.	(951) 940-6069	9519406501	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Pacific Restoration Group, Inc.	(951) 940-6069	jrichards@prgconst.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Pacific Coast Markings	(760) 868-3400	760B6B3450	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Pacific Coast Markings	(760) 868-3400	jassica@pacificcoastmarkings.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Murphy Industrial Coatings, Inc.	(562) 427-7720	5624266751	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Murphy Industrial Coatings, Inc.	(562) 427-7720	mgodinez@murphy.ac	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Moor Electric, Inc.	(619) 250-03B0	6199555381	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Moor Electric, Inc.	(619) 250-03B0	info@mooreelectric-sd.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-773B	6269607739	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Mark Langer Masonry & Landscape, Inc.	(760) 599-1159	7607530498	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	9093939363	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-773B	jwong@lincoln-pacific.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Addendum
7/12/2013 11:32	Addendum 1: Replace MBGR with Concrete Barrier	Mark Langer Masonry & Landscape, Inc.	(760) 599-1159	mark.langer@yahoo.com	Sent	1	ITB Addendum
7/1B/2013 11:1D	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	CNJ Enterprises, Inc.	(480) 483-09B9	4B09071210	Sent	1	ITB
7/1B/2013 11:10	**Replace MBGR w/ Concrete Barrier and upgrade Crash Cushions** (Contract N	CNJ Enterprises, Inc.	(48D) 4B3-09B9	cnj.contact@gmail.com	Sent	1	ITB
7/22/2013 12:42	Addendum 2: BID DATE Change	Signet Testing Labs, Inc.	(714) 399-1500	71477B4282	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Vulcan Materials Company	(B5B) 530-9463	B5B53D9496	Sent	1	ITB Addendum

7/22/2013 12:42	Addendum 2: BID DATE Change	Holliday Rock	(909) 373-5896	9096529880	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Signet Testing Labs, Inc.	(714) 399-1500	marthy.lowenthal@urs.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Holliday Rock	(909) 373-5896	tmaher@hollidayrock.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Vulcan Materials Company	(858) 530-9463	wilsonjj@vmcmail.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	United Steel Placers	(909) 820-9280		Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	TreeSmith Enterprises inc	(714) 996-6037	7149966057	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	The J.V. Land Clearing Company, Inc.	(909) 592-2811	9095925179	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	United Steel Placers	(909) 820-9280	9098209282	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	TreeSmith Enterprises inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	The J.V. Land Clearing Company, Inc.	(909) 592-2811	tyler@thejvco.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	South Coast Sweeping	(760) 535-6800		Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Steiny & Company, Inc.	(626) 338-9923	6263386899	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Pacific Restoration Group, Inc.	(951) 940-6069	9519406501	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyco.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Pacific Restoration Group, Inc.	(951) 940-6069	jrichards@prgconst.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Murphy Industrial Coatings, Inc.	(562) 427-7720	5624266751	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Pacific Coast Markings	(760) 868-3400	7608683450	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Pacific Coast Markings	(760) 868-3400	jessica@pacificcoastmarkings.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Murphy Industrial Coatings, Inc.	(562) 427-7720	mgodinez@murphy.ac	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Mark Langer Masonry & Landscape, Inc.	(760) 599-1159		Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Moor Electric, Inc.	(619) 250-0380	619955538 1	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Moor Electric, Inc.	(619) 250-0380	info@moorelectric-sd.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Mark Langer Masonry & Landscape, Inc.	(760) 599-1159	mark.langer@yahoo.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Leonard Concrete Accessories, Inc.	(760) 340-3068		Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Leonard Concrete Accessories, Inc.	(760) 340-3068	760341B215	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	LNA Concrete Structures, Inc.	(909) 393-1493	9093939363	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	LNA Concrete Structures, Inc.	(909) 393-1493	inalolo@aol.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Integrity Rebar Placers	(951) 696-6843	9519437772	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Holiday Rock	(909) 982-1553	9096529000	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Holiday Rock	(909) 982-1553	jrogers@hollidayrock.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Hanson Aggregates	(805) 534-8100	8055431806	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Hanson Aggregates	(805) 534-8100	joel.cabreros@hanson.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	DCN Corporation	(619) 253-4247		Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Dirt Market	(408) 395-1490	4083951495	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	DCN Corporation	(619) 253-4247	7605987226	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Flatiron Electric Group	(714) 228-9631	9095979151	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Flatiron Electric Group	(714) 228-9631	mdillard@flatironcorp.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Dirt Market	(408) 395-1490	sharris@tuckereng.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	CMV Electric	(909) 931-5700	9099315701	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Cooper Engineering, Inc.	(951) 736-6135	9517360429	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	CMV Electric	(909) 931-5700	bo@cmvelectric.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Cooper Engineering, Inc.	(951) 736-6135	hod@cooperconcrete.net	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Calmex Engineering, Inc.	(909) 546-1311	9098749463	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Cal Stripe	(909) 884-7170	9098847106	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@aol.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Cal Stripe	(909) 884-7170	sworks@calstripe.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	C. P. R. Trucking	(818) 837-8333	B18B37B322	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Borden Trucking	(951) 685-1548	9516B51B62	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	C. P. R. Trucking	(818) 837-8333	ana@cprtrucking.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Borden Trucking	(951) 685-1548	bids@bordenlogistics.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Big Valley Asphalt	(661) 587-5837	6613268562	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Big Valley Asphalt	(661) 587-5837	donnawatson52@yahoo.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Advantage Demolition And Grading, Inc.	(818) 477-2074	8188820509	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	ACL Construction Company, Inc.	(909) 391-4477	9093914472	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Advantage Demolition And Grading, Inc.	(818) 477-2074	advantagedg@yahoo.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	ACL Construction Company, Inc.	(909) 391-4477	jolayinka@aclrails.com	Sent	1	ITB Addendum

7/22/2013 12:42	Addendum 2: BID DATE Change	Case Pacific	(805) 237-8851	8052378854	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Case Pacific	(805) 237-8851	wgehrke@casepacific.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	L. Riley Trucking & Dispatch	(323) 353-9332	3105301740	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	KRC SAFETY CO., INC.	(559) 732-0393	55973226B4	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Paragon Paint	(702) 501-9270	7025151512	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Paragon Paint	(702) 501-9270	paragonpaint.finish@gmail.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Chrisp Company	(909) 746-0356	9097460354	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Vanguard Construction	(925) 245-1300	9252451007	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Vanguard Construction	(925) 245-1300	kwood@vc-inc.net	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Chrisp Company	(909) 746-0356	rweisbrod@chrispco.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Cook Concrete Products	(530) 243-2562	5302436881	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Pacific Coast Steel	(562) 677-8732	562677B7D1	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	CSI Electrical Contractors, Inc.	(562) 946-0700	5629460701	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Pacific Coast Steel	(562) 677-8732	bill.williams@gerdau.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	CSI Electrical Contractors, Inc.	(562) 946-0700	staff@csielectric.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Cook Concrete Products	(530) 243-2562	vince@cookconcreteproducts.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Corrpro Companies, Inc.	(510) 614-8800	5106148811	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	5625292225	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Sierra Landscape Development, Inc.	(626) 447-5260	6264477260	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	anouar.kartite@dsiamerica.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Sierra Landscape Development, Inc.	(626) 447-5260	kevin@sierralandscapedev.com	Sent	1	ITB Addendum
7/22/2813 12:42	Addendum 2: BID DATE Change	Corrpro Companies, Inc.	(510) 614-8800	mprosperi@corrpro.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Park West Landscape	(760) 317-2700	76031727D1	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Park West Landscape	(760) 317-2700	ptracy@parkwestinc.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Quality Hydroseeding & Restoration	(760) 789-8040	7607B95168	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Quality Hydroseeding & Restoration	(760) 789-8040	quality@hydroseed.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Gerdau Reinforcing Steel	(858) 737-7700	B5B79777D1	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Pavement Recycling	(951) 682-1091	9516821094	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Gerdau Reinforcing Steel	(858) 737-7700	dave.coker@gerdau.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Pavement Recycling	(951) 682-1091	johnkaragas@pavementrecycling.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Ortiz Asphalt	(909) 386-1200	90938612B8	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	High Light Electric, Inc.	(951) 352-9646	9513522497	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	High Light Electric, Inc.	(951) 352-9646	estimating@hleincusa.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Ortiz Asphalt	(909) 386-1200	ortizasphalt@aol.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Sterndahl Enterprises, Inc.	(818) 834-8199	818B34B61B	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Sterndahl Enterprises, Inc.	(818) 834-8199	denny@sterndahl.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Sierra Landscape Company, Inc.	(760) 328-8900		Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Sierra Landscape Company, Inc.	(760) 928-8900	76032B8944	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Super Seal & Stripe	(805) 524-7345	B055247428	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Super Seal & Stripe	(805) 524-7345	sharon@supersealandstripe.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	MSL Electric, Inc.	(714) 693-4837		Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	MSL Electric, Inc.	(714) 693-4837	bids@mslelectric.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	B C Traffic Specialists	(714) 974-1190	7149741753	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Native Landscape, Inc.	(760) 735-8700	760735B725	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	B C Traffic Specialists	(714) 974-1190	gary@bctraffic.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Native Landscape, Inc.	(760) 735-8700	nativelandscape@cox.net	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Custom Rock	(760) 602-9200		Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	LB Foster Company	(510) 732-5400	51D7230067	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Marina Landscape, Inc.	(714) 939-6600	7149951199	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Custom Rock	(760) 602-9200	gbatt@customrock.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	LB Foster Company	(510) 732-5400	jariz@lbfosterco.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Marina Landscape, Inc.	(714) 939-6600	jgutierrez@marinaco.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Landscape Development, Inc.	(661) 295-1970	661294357B	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Hanson Aggregates	(858) 715-5600	B5B7155601	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Hanson Aggregates	(858) 715-5600	phil.harris@hanson.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Landscape Development, Inc.	(661) 295-1970	tfriend@landscapedevelopment.com;tleo@landscapedevelopment.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	C T & F Inc.	(562) 927-2339	5629274171	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Harris Rebar, Inc.	(909) 397-7155	9095240603	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Case Pacific	(925) 449-2590	9254496150	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Case Pacific	(925) 449-2590	charliebower@casepacific.com	Sent	1	ITB Addendum

7/22/2013 12:42	Addendum 2: BID DATE Change	C T & F Inc.	(562) 927-2339	markg@ctandf.net	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Harris Rebar, Inc.	(909) 397-7155	tkeith@harrisrebar.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	G&C Equipment Corporation	(310) 515-6715	3105155046	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	J F L Electric Inc	(323) 5B1-4400	3235B14404	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	G&C Equipment Corporation	(310) 515-671S	john@gandccorp.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	J F L Electric Inc	(323) SB1-440D	jtorres@jflelectricinc.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Asphalt Dike Construction Inc	(SS9) 651-7900	S596S1790S	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Techno Coatings	(714) 635-1130	7146356357	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Asphalt Dike Construction Inc	(559) 651-7900	larry@apcodike.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Techno Coatings	(714) 635-1130	nick@technocoatings.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Select Electric Inc.	(619) 460-6060	6194606069	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Statewide Safety & Signs, Inc.	(B5B) 679-7292	B5B6797117	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Select Electric Inc.	(619) 460-6060	brett@selectelectricinc.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Statewide Safety & Signs, Inc.	(B5B) 679-7292	davidn@statewidesafety.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Payco Specialties	(619) 422-9204	6194271620	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Orange County Striping Service, Inc.	(714) 639-455D	7146396353	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Robertson's	(800) 834-7557	9512801434	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Robertson's	(B00) B34-7557	beckie@rrmca.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Orange County Striping Service, Inc.	(714) 639-4550	chuck@ocstriping.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Modern Alloys, Inc.	(714) 893-D551	714B959924	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Modern Alloys, Inc.	(714) 893-0551	terese@modernalloys.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	HydroSprout, Inc.	(760) 432-8233	760432B146	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	In-Line Custom Handrail & Metal Fab	(760) 7B9-02B2	7607B91915	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	95127797D1	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Diversified Landscape Co.	(951) 926-7444	9519267440	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	derek@drilltechdrilling.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	In-Line Custom Handrail & Metal Fab	(760) 7B9-02B2	gary@inlinerail.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	HydroSprout, Inc.	(760) 432-B233	mark@hydrosprout.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Diversified Landscape Co.	(951) 926-7444	rick@diversifiedlandscape.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Daley Corporation	(619) 390-390D	61939039D1	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Condon-Johnson & Associates - SD	(B5B) 53D-9165	B5B53D9171	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Daley Corporation	(619) 390-3900	gkaland@daleycorp.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Condon-Johnson & Associates - SD	(85B) 53D-9165	mmorrison@condon-johnson.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	CMC Fontana Steel	(209) 951-9620	2D995 19624	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	A.C. Dike Co.	(916) 652-0159	916645961B	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	CMC Fontana Steel	(209) 951-9620	frank.chacon@cmc.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Western Paving Contractors, Inc.	(626) 33B-78B9	62633B3799	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	RAP ENGINEERING, INC.	(760) 233-29BD	76023329B4	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	All American Asphalt	(951) 736-7600	9517367646	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Western Paving Contractors, Inc.	(626) 33B-7BB9	briamwilliams@westernpaving.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	All American Asphalt	(951) 736-7600	bschultz@allamericanasphalt.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	RAP ENGINEERING, INC.	(760) 233-2980	bsimonson@rapenginc.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Johnson, L., Construction, Inc.	(310) 965-1997	3109650356	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Anderson Drilling aka Hayward Baker	(909) 393-9300	9093930036	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Anderson Drilling aka Hayward Baker	(909) 393-9300	cdanache@haywardbaker.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Johnson, L., Construction, Inc.	(310) 965-1997	joe@ljcmasonry.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Pavement Coatings Co.	(714) B26-3D11	714B263129	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Pavement Coatings Co.	(714) B26-3011	ven@pavementcoatings.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Hayward Baker, Inc.	(909) 393-9300	B059331338	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Superior Gunite	(B1B) 896-9199	B1BB966699	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Superior Gunite	(B1B) B96-9199	brian.popp@shotcrete.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Hayward Baker, Inc.	(909) 393-9300	kbjerk@haywardbaker.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Rebar Engineering Incorporated	(562) 946-2461	5629417740	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Gerdau Reinforcing Steel	(B58) 737-7629	85B7377729	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	CMC Rebar	(909) 803-1504	9096213801	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	CMC Rebar	(909) 8D3-1S04	gregg.hughett@cmc.com;virgil.vanheerde@cmc.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Rebar Engineering Incorporated	(562) 946-2461	kevin@rebareng.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Gerdau Reinforcing Steel	(B5B) 737-7629	nicole.anderson@gerdau.com	Sent	1	ITB Addendum

7/22/2013 12:42	Addendum 2: BID DATE Change	Hardy & Harper Incorporated	(714) 444-1851	7144442801	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Golden Sun Construction Incorporated	(949) 380-9797	9493809707	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Golden Sun Construction Incorporated	(949) 380-9797	gscon@cox.net	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Hardy & Harper Incorporated	(714) 444-1851	thambright@hardyandharper.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	John S. Meek Company	(310) 830-6323	3108352163	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	John S. Meek Company	(310) 830-6323	general@johnsmeek.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	The Mahaffey Companies	(310) 668-2030	3106682040	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Malcolm Drilling Company, Inc.	(626) 338-0035	6263387113	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	The Mahaffey Companies	(310) 668-2030	jjbarr@mahaffeycompanies.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Malcolm Drilling Company, Inc.	(626) 338-0035	kmiller@malcolmdrilling.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Shoring Engineers	(562) 941-9916	562941B09B	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Shoring Engineers	(562) 941-9916	rena@shoringengineers.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Dynalectric/ KDC Systems	(714) 828-7000	71448423B9	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Dynalectric/ KDC Systems	(714) 828-7000	rshackleton@dyna-la.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	ValleyCrest Landscape Development, Inc.	(714) 546-7975	7145469524	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	ValleyCrest Landscape Development, Inc.	(714) 546-7975	brichardson@valleycrest.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	CNJ Enterprises, Inc.	(480) 483-0989	480907121D	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	CNJ Enterprises, Inc.	(480) 483-0989	cnj.contact@gmail.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	American Compliance Services, LLC	(707) 745-1137		Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	American Compliance Services, LLC	(707) 745-1137	7D77454462	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	AKA Enviornmental	(323) 547-9605	3235892430	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	AKA Enviornmental	(323) 547-9605	rey@akaenvironmental.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Ashbaugh Consulting, Inc.	(714) 895-3782	7148953792	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Sequoia Consultants	(714) 974-6316	7149746193	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Sequoia Consultants	(714) 974-6316	pri.desilva@sequoiaconsultants.com;frank.melo@sequoiaconsultants.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Ashbaugh Consulting, Inc.	(714) 895-3782	robert@ashbaughconsulting.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	CivilScapes Engineering	(949) 306-3793	9493136417	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	CivilScapes Engineering	(949) 306-3793	will@civilscapes.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Incompli	(800) 677-3718		Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Incompli	(800) 677-3718	brad@incompli.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Recycled Base Materials, Inc.	(818) 767-8418	8186127511	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Recycled Base Materials, Inc.	(818) 767-8418	mark@recycledbase.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Team West Contracting Corporation	(951) 340-3426	9513403428	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Team West Contracting Corporation	(951) 340-3426	amanda@twc-corp.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	LBIW, Inc.	(562) 432-5451	5624355929	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Tahlequah Steel	(562) 787-8470	5624941866	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Tahlequah Steel	(562) 787-8470	pauldware@yahoo.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	LBIW, Inc.	(562) 432-5451	rwilkes@lbiw.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Vulcan Materials Company	(626) 633-4226	6269694702	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	CGO Construction Company	(909) 930-5501	9099305503	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Addendum
7/22/2013 12:42	Addendum 2: BID DATE Change	Vulcan Materials Company	(626) 633-4226	lunad@vmcmail.com	Sent	1	ITB Addendum
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Rebar Engineering Incorporated	(562) 946-2461	5629417740	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Rebar Engineering Incorporated	(562) 946-2461	kevin@rebareng.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Hardy & Harper Incorporated	(714) 444-1851	7144442801	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Hardy & Harper Incorporated	(714) 444-1851	thambright@hardyandharper.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Golden Sun Construction Incorporated	(949) 380-9797	9493B09707	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Golden Sun Construction Incorporated	(949) 380-9797	gscon@cox.net	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	John S. Meek Company	(310) 830-6323	3108352163	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	John S. Meek Company	(310) 830-6323	general@johnsmeek.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	The Mahaffey Companies	(310) 668-2030	3106682040	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	The Mahaffey Companies	(310) 668-2030	jjbarr@mahaffeycompanies.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Malcolm Drilling Company, Inc.	(626) 338-0035	6263387113	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Malcolm Drilling Company, Inc.	(626) 338-0035	kmiller@malcolmdrilling.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Shoring Engineers	(562) 941-9916	5629418098	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Shoring Engineers	(562) 941-9916	rene@shoringengineers.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Dynalectric/ KDC Systems	(714) 828-7000	71448423B9	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Dynalectric/ KDC Systems	(714) 828-7000	rshackleton@dyna-la.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	ValleyCrest Landscape Development, Inc.	(714) 546-7975	7145469524	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	ValleyCrest Landscape Development, Inc.	(714) 546-7975	brichardson@valleycrest.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	J F L Electric Inc	(323) 581-4400	3235814404	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	J F L Electric Inc	(323) 581-4400	jtorres@jflelectricinc.com	Sent	1	ITB Reminder

8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	G&C Equipment Corporation	(310) 515-6715	31D5155046	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	G&C Equipment Corporation	(310) 515-6715	John@gandccorp.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Asphalt Dike Construction Inc	(559) 651-7900	5596517905	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Asphalt Dike Construction Inc	(559) 651-7900	larry@apcodike.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Techno Coatings	(714) 635-1130	7146356357	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Techno Coatings	(714) 635-1130	nick@technocoatings.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Statewida Safety & Signs, Inc.	(858) 679-7292	B586797117	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Statewide Safety & Signs, Inc.	(858) 679-7292	davidn@statewidesafety.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Select Electric Inc.	(619) 460-6060	6194606069	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Select Electric Inc.	(619) 460-6060	brett@selectelectricinc.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Robertson's	(800) 834-7557	9512801434	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Robertson's	(800) 834-7557	beckie@rrmca.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Payco Specialties	(619) 422-9204	619427162D	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Orenge County Striping Service, Inc.	(714) 639-455D	7146396353	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Orange County Striping Service, Inc.	(714) 639-45SD	chuck@ocstriping.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Modern Alloys, Inc.	(714) 893-0551	7148959924	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Modern Alloys, Inc.	(714) 893-0551	teresa@modernalloys.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 789-02B2	7607891915	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 789-0282	gary@inlinerail.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	7604328146	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Drill Tech Drilling & Shoring, Inc.	(951) 277-97D0	9512779701	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	derek@drilltechdrilling.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	9S1926744D	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	rick@diversifiedlandscape.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Daley Corporation	(619) 390-390D	61939D3901	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Daley Corporation	(619) 390-390D	gkaland@daleycorp.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Condon-Johnson & Associates - SD	(858) 530-9165	8585309171	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Condon-Johnson & Associates - SD	(858) 530-9165	mmorrison@condon-johnson.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	9166459618	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	CMC Fontana Steel	(2D9) 951-962D	2099519624	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	CMC Fontana Steel	(2D9) 951-962D	frank.chacon@cmc.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Western Paving Contractors, Inc.	(626) 338-7889	6263383799	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Western Paving Contractors, Inc.	(626) 338-7B89	briamwilliams@westernpaving.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	RAP ENGINEERING, INC.	(760) 233-2980	7602332984	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	RAP ENGINEERING, INC.	(760) 233-2980	bsimonson@rapenginc.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	All American Asphalt	(951) 736-7600	9S17367646	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	All American Asphalt	(951) 736-7600	bschultz@allamericanasphalt.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Johnson, L., Construction, Inc.	(310) 965-1997	31096S03S6	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Johnson, L., Construction, Inc.	(31D) 965-1997	joe@ljcmasonry.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Anderson Drilling aka Hayward Baker	(909) 393-93D0	9093930036	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Anderson Drilling aka Hayward Baker	(909) 393-9300	cdanache@haywardbaker.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Pavement Coatings Co.	(714) 826-3D11	7148263129	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Pavement Coatings Co.	(714) 826-3D11	van@pavementcoatings.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Hayward Baker, Inc.	(909) 393-9300	8D59331338	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Hayward Baker, Inc.	(909) 393-9300	kbjerk@haywardbaker.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Superior Gunite	(818) 896-9199	8188966699	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Superior Gunite	(818) 896-9199	brian.popp@shotcrete.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	CMC Rebar	(909) 8D3-1504	9096213801	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	CMC Rebar	(909) 8D3-15D4	Greg.Hughett@cmc.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(858) 737-7629	8587377729	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(858) 737-7629	nicole.anderson@gerdau.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Holiday Rock	(909) 982-1553	9096529000	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Holiday Rock	(909) 982-15S3	jrogers@holidayrock.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Hanson Aggregates	(805) 534-81D0	8055431806	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Hanson Aggregates	(805) 534-8100	joel.cabreros@hanson.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Reminder

8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Flatiron Electric Group	(714) 228-9631	9095979151	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Flatiron Electric Group	(714) 228-9631	mdillard@flatironcorp.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	DCN Corporation	(619) 253-4247		Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Dirt Market	(408) 395-1490	4083951495	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	DCN Corporation	(619) 253-4247	7605987226	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Dirt Market	(4DB) 395-149D	sharris@tuckereng.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Cooper Engineering, Inc.	(951) 736-6135	9517360429	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Cooper Engineering, Inc.	(951) 736-6135	hod@cooperconcrete.net	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	CMV Electric	(909) 931-5700	9099315701	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	CMV Electric	(909) 931-5700	bo@cmvelectric.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Calmex Engineering, Inc.	(909) 546-1311	9098749463	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@aol.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Cal Stripe	(909) 884-7170	9098847106	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Cal Stripe	(909) 884-7170	sworks@calstripe.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	C. P. R. Trucking	(818) 837-8333	8188378322	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-1548	9516851862	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	C. P. R. Trucking	(818) 837-8333	ana@cprtrucking.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-1548	bids@bordenlogistics.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Big Valley Asphalt	(661) 587-5837	6613268562	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Big Valley Asphalt	(661) 587-5837	donnawatson52@yahoo.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(818) 477-2074	8188820509	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(818) 477-2074	advantagedg@yahoo.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	ACL Construction Company, Inc.	(909) 391-4477	9093914472	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	ACL Construction Company, Inc.	(909) 391-4477	jolayinka@aclrails.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Paragon Paint	(702) 501-9270	7025151512	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Case Pacific	(805) 237-8851	8052378854	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Paragon Paint	(702) 501-9270	paragonpaint.finish@gmail.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Case Pacific	(805) 237-8851	wgehrke@casepacific.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	L. Riley Trucking & Dispatch	(323) 353-9332	3105301740	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHDO.COM	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	5597322684	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Vanguard Construction	(925) 245-1300	9252451007	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Vanguard Construction	(925) 245-1300	kwood@vc-inc.net	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Chrisp Company	(909) 746-0356	9097460354	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Chrisp Company	(909) 746-0356	rwelsbrod@chrispco.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	CSI Electrical Contractors, Inc.	(562) 946-0700	5629460701	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	CSI Electrical Contractors, Inc.	(562) 946-0700	staff@csielectric.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Cook Concrete Products	(530) 243-2562	5302436881	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Pacific Coast Steel	(562) 677-8732	5626778701	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Pacific Coast Steel	(562) 677-8732	bill.williams@gerdau.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Cook Concrete Products	(530) 243-2562	vince@cookconcreteproducts.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Corrpro Companies, Inc.	(510) 614-8800	5106148811	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Corrpro Companies, Inc.	(510) 614-8800	mprosperi@corrpro.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	5625292225	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Sierra Landscape Development, Inc.	(626) 447-5260	6264477260	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	anouar.kartite@dsiamerica.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Sierra Landscape Development, Inc.	(626) 447-5260	kevin@sierralandscapedev.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Park West Landscape	(760) 317-2700	7603172701	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Quality Hydroseeding & Restoration	(760) 789-8040	7607895168	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Park West Landscape	(760) 317-2700	ptracy@parkwestinc.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Quality Hydroseeding & Restoration	(760) 789-8040	quality@hydroseed.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(858) 737-7700	8587377701	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Pavement Recycling	(951) 682-1091	9516821094	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(858) 737-7700	dave.coker@gerdau.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Pavement Recycling	(951) 682-1091	johnkaragas@pavementrecycling.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	High Light Electric, Inc.	(951) 352-9646	9513522497	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	High Light Electric, Inc.	(951) 352-9646	estimating@hleincusa.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Ortiz Asphalt	(909) 386-1200	9093861288	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Ortiz Asphalt	(909) 386-1200	ortizasphalt@aol.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Super Seal & Stripe	(805) 524-7345	8055247428	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Sterndahl Enterprises, Inc.	(818) 834-8199	8188348618	Sent	1	ITB Reminder

8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Sterndahl Enterprises, Inc.	(81B) B34-8199	denny@sterndahl.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Super Seal & Stripe	(BD5) 524-7345	sharon@supersealandstripe.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Sierra Landscape Company, Inc.	(760) 328-8900		Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Sierra Landscape Company, Inc.	(760) 328-B9D0	76032BB944	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	MSL Electric, Inc.	(714) 693-4B37		Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	MSL Electric, Inc.	(714) 693-4B37	bids@mslelectric.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	B C Traffic Specialists	(714) 974-1190	71497417S3	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Native Landscape, Inc.	(760) 735-B7D0	760735B72S	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	B C Traffic Specialists	(714) 974-1190	gary@bctraffic.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Native Landscape, Inc.	(760) 735-B700	nativelandscape@cox.net	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	LB Foster Company	(51D) 732-S400	5107230067	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	LB Foster Company	(51D) 732-5400	jariz@lbfosterco.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Custom Rock	(760) 602-920D		Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Custom Rock	(760) 602-920D	gbatt@customrock.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Marina Landscape, Inc.	(714) 939-660D	7149351199	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Marina Landscape, Inc.	(714) 939-6600	jgutierrez@marinaco.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Hanson Aggregates	(B5B) 715-5600	B5B71S5601	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Hanson Aggregates	(B5B) 715-5600	phil.harris@hanson.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Landscape Development, Inc.	(661) 295-1970	661294357B	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Landscape Development, Inc.	(661) 295-197D	tfriend@landscapedevelopment.com;tleo@landscapedevelopment.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Case Pacific	(925) 449-2590	9254496150	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Case Pacific	(925) 449-2590	charliebower@casepacific.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Harris Rebar, Inc.	(909) 397-71SS	909524D603	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Harris Rebar, Inc.	(909) 397-7155	tkeith@harrisrebar.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	C T & F Inc.	(562) 927-2339	5629274171	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	C T & F Inc.	(562) 927-2339	markg@ctandf.net	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	CNJ Enterprises, Inc.	(480) 483-09B9	4B0907121D	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	CNJ Enterprises, Inc.	(480) 4B3-09B9	cnj.contact@gmail.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	American Compliance Services, LLC	(7D7) 745-1137		Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	American Compliance Services, LLC	(7D7) 745-1137	7D774S4462	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	AKA Enviornmental	(323) 547-9605	3235B92430	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	AKA Enviornmental	(323) 547-9605	rey@akaenvironmental.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Sequoia Consultants	(714) 974-6316	7149746193	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Sequoia Consultants	(714) 974-6316	pri.desilva@sequoiaconsultants.com;frank.melo@sequoiaconsultants.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Ashbaugh Consulting, Inc.	(714) B95-37B2	7148953792	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Ashbaugh Consulting, Inc.	(714) B95-37B2	robert@ashbaughconsulting.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	CivilScapes Engineering	(949) 3D6-3793	9493136417	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	CivilScapes Engineering	(949) 306-3793	will@civilscapes.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Incompli	(800) 677-371B		Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Incompli	(800) 677-371B	brad@incompli.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Recycled Base Materials, Inc.	(81B) 767-B41B	B1B6127511	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Recycled Base Materials, Inc.	(81B) 767-B41B	mark@recycledbase.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Team West Contracting Corporation	(951) 34D-3426	9513403428	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Team West Contracting Corporation	(951) 34D-3426	amanda@twc-corp.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	LBIW, Inc.	(562) 432-5451	562435S929	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	LBIW, Inc.	(562) 432-5451	rwilkes@lbiw.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Tahlequah Steel	(562) 787-8470	5624941866	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Tahlequah Steel	(562) 7B7-B470	pauldware@yahoo.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Vulcan Materials Company	(626) 633-4226	6269694702	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	CGO Construction Company	(909) 930-55D1	9099305503	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	CGO Construction Company	(909) 930-55D1	cgoconst2@msn.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Vulcan Materials Company	(626) 633-4226	lunad@vmcmail.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Signet Testing Labs, Inc.	(714) 399-15D0	71477B42B2	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Vulcan Materials Company	(858) 530-9463	85B5309496	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Signet Testing Labs, Inc.	(714) 399-15D0	marthy.lowenthal@urs.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Vulcan Materials Company	(B58) 530-9463	wilsonjj@vmcmail.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	United Steel Placers	(909) B20-92B0		Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	TreeSmith Enterprises inc	(714) 996-6037	7149966057	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	United Steel Placers	(909) B20-92B0	9098209282	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	TreeSmith Enterprises inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Steiny & Company, Inc.	(626) 338-9923	62633B6B99	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	The J.V. Land Clearing Company, Inc.	(909) 592-2811	9095925179	Sent	1	ITB Reminder

8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyco.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	The J.V. Land Clearing Company, Inc.	(909) 592-2811	tyler@thejvce.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	South Coast Sweeping	(760) 535-6800		Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Pacific Restoration Group, Inc.	(951) 940-6069	9519406501	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Pacific Restoration Group, Inc.	(951) 940-6069	jrichards@prgconst.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Pacific Coast Markings	(760) 868-3400	7608683450	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Pacific Coast Markings	(760) 868-3400	jessica@pacificcoastmarkings.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Murphy Industrial Coatings, Inc.	(562) 427-7720	5624266751	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Murphy Industrial Coatings, Inc.	(562) 427-7720	mgodinez@murphy.ac	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Moor Electric, Inc.	(619) 250-0380	6199555381	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Moor Electric, Inc.	(619) 250-0380	info@moorelectric-sd.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Mark Langer Masonry & Landscape, Inc.	(760) 599-1159		Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Mark Langer Masonry & Landscape, Inc.	(760) 599-1159	mark.langer@yahoe.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	9093939363	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	9519437772	Sent	1	ITB Reminder
8/19/2013 14:36	REMINDER: Replace MBGR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Reminder
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Landscape Development, Inc.	(661) 295-1970	6612943578	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Case Pacific	(925) 449-2590	9254496150	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Case Pacific	(925) 449-2590	charliebower@casepacific.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Landscape Development, Inc.	(661) 295-1970	tfriend@landscapedevelepment.com;tleo@landscapedevelopment.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	C T & F Inc.	(562) 927-2339	5629274171	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Harris Rebar, Inc.	(909) 397-7155	9095240603	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	C T & F Inc.	(562) 927-2339	markg@ctandf.net	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Harris Rebar, Inc.	(909) 397-7155	tkeith@harrisrebar.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	G&C Equipment Corporation	(310) 515-8715	3105155046	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	J F L Electric Inc	(323) 581-4400	3235814404	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	G&C Equipment Corporation	(310) 515-6715	John@gandccorp.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	J F L Electric Inc	(323) 581-4400	jtorres@jflelectricinc.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Asphalt Dike Construction Inc	(559) 651-7900	5596517905	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Techno Coatings	(714) 635-1130	7146356357	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Asphalt Dike Construction Inc	(559) 651-7900	larry@apcodike.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Techno Coatings	(714) 635-1130	nick@technocoatings.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Statewide Safety & Signs, Inc.	(858) 679-7292	8586797117	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Statewide Safety & Signs, Inc.	(858) 679-7292	davidn@statewidesafety.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Payco Specialties	(619) 422-9204	619427162D	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Select Electric Inc.	(619) 460-6060	6194606069	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Robertson's	(800) 834-7557	9512801434	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Robertson's	(800) 834-7557	beckie@rrmca.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Select Electric Inc.	(619) 460-6060	brett@selectelectricinc.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Orange County Striping Service, Inc.	(714) 639-4550	7146396353	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Modern Alloys, Inc.	(714) 893-0551	7148959924	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Orange County Striping Service, Inc.	(714) 639-4550	chuck@ocstriping.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Modern Alloys, Inc.	(714) 893-0551	teresa@modernalloys.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	7604328146	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 789-0282	7607891915	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	9512779701	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	derek@drilltechdrilling.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	In-Line Custom Handrail & Metal Fab	(760) 789-0282	gary@inlinerail.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	9519267440	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Diversified Landscape Co.	(951) 926-7444	rick@diversifiedlandscape.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Daley Corporation	(619) 390-3900	6193903901	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Condon-Johnsen & Associates - SD	(858) 530-9165	8585309171	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Daley Corporation	(619) 390-3900	gkaland@daleycorp.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Condon-Johnsen & Associates - SD	(858) 530-9165	mmerrison@condon-johnsen.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	CMC Fontana Steel	(209) 951-9620	2099519624	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Western Paving Contractors, Inc.	(626) 338-7889	6263383799	Sent	1	ITB Addendum

8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	9166459618	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Western Paving Contractors, Inc.	(626) 338-7889	briamwilliams@westernpaving.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	CMC Fontana Steel	(209) 951-9620	frank.chacon@cmc.cem	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	RAP ENGINEERING, INC.	(760) 233-2980	7602332984	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	All American Asphalt	(951) 736-7600	9517367646	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	All American Asphalt	(951) 736-7600	bschultz@allamericanasphalt.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	RAP ENGINEERING, INC.	(760) 233-2980	bsimonson@rapenginc.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Johnson, L., Construction, Inc.	(310) 965-1997	3109650356	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Johnson, L., Construction, Inc.	(310) 965-1997	joe@ljcmasonry.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Anderson Drilling aka Hayward Baker	(909) 393-9300	9093930036	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Anderson Drilling aka Hayward Baker	(909) 393-9300	cdanache@haywardbaker.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	7142371549	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Pavement Coatings Co.	(714) 826-3011	714B263129	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Pavement Coatings Co.	(714) 826-3011	van@pavementcoatings.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Hayward Baker, Inc.	(909) 393-9300	8059331338	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Superior Gunite	(818) 896-9199	8188966699	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Superior Gunite	(818) 896-9199	brian.popp@shotcrete.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Hayward Baker, Inc.	(909) 393-9300	kbjerk@haywardbaker.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(858) 737-7629	B587377729	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	CMC Rebar	(909) 803-1504	9096213B01	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	CMC Rebar	(909) 803-1504	Greg.Hughett@cmc.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(858) 737-7629	nicole.andersen@gerdau.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Rebar Engineering Incorporated	(562) 946-2461	5629417740	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Rebar Engineering Incorporated	(562) 946-2461	kevin@rebareng.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Hardy & Harper Incorporated	(714) 444-1851	7144442B01	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Golden Sun Construction Incorporeted	(949) 380-9797	9493809707	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Golden Sun Construction Incorporated	(949) 380-9797	gscon@cox.net	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Hardy & Harper Incorporated	(714) 444-1851	thambright@hardyandharper.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	The Mahaffey Companies	(310) 668-2030	31066B2040	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	John S. Meek Company	(310) 830-6323	310B352163	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	John S. Meek Company	(310) 830-6323	general@johnsmeek.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	The Mahaffey Companies	(310) 668-2030	jjbarr@mahaffeycompanies.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Malcolm Drilling Company, Inc.	(626) 338-0035	62633B7113	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Malcolm Drilling Company, Inc.	(626) 338-0035	kmiller@malcolmdrilling.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Shoring Engineers	(562) 941-9916	5629418098	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Dynalectric/ KDC Systems	(714) 828-7000	7144842389	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Shoring Engineers	(562) 941-9916	rene@shoringengineers.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Dynalectric/ KDC Systems	(714) 828-7000	rshackleton@dyna-la.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	ValleyCrest Landscape Development, Inc.	(714) 546-7975	7145469524	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	ValleyCrest Landscape Development, Inc.	(714) 546-7975	brichardson@valleycrest.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	American Compliance Services, LLC	(7D7) 745-1137		Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	CNJ Enterprises, Inc.	(48D) 483-0989	480907121D	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	American Compliance Services, LLC	(7D7) 745-1137	7077454462	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	CNJ Enterprises, Inc.	(480) 483-0989	cnj.contact@gmail.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	AKA Enviornmental	(323) 547-9605	323589249D	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Ashbaugh Consulting, Inc.	(714) 895-3782	7148953792	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Sequoia Consultants	(714) 974-6316	7149746193	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Sequoia Consultants	(714) 974-6316	pri.desilva@sequoiaconsultants.com;frank.melo@sequoiaconsultants.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	AKA Enviornmental	(323) 547-9605	rey@akaenvironmental.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Ashbaugh Consulting, Inc.	(714) 895-3782	robert@ashbaughconsulting.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	CivilScapes Engineering	(949) 306-3793	9493136417	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	CivilScapes Engineering	(949) 306-3793	will@civilscapes.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Incompli	(8D0) 677-3718		Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Incompli	(800) 677-3718	brad@incompli.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Recycled Base Materials, Inc.	(818) 767-8418	8186127511	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Team West Contracting Corporation	(951) 34D-3426	9513403428	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Team West Contracting Corporation	(951) 34D-3426	amanda@twc-corp.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Recycled Base Materials, Inc.	(81B) 767-8418	mark@recycledbase.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	LBIW, Inc.	(562) 432-54S1	5624355929	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Tahlequah Steel	(562) 787-8470	5624941866	Sent	1	ITB Addendum

8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	CGO Construction Company	(909) 930-5501	9099305503	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Tahlequah Steel	(562) 787-8470	pauldware@yahoo.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	LBIW, Inc.	(562) 432-5451	rwilkes@lbiw.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Vulcan Materials Company	(626) 633-4226	6269694702	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Signet Testing Labs, Inc.	(714) 399-1500	71477B4282	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Vulcan Materials Company	(858) 530-9463	B585309496	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Vulcan Materials Company	(626) 633-4226	lunad@vmcmail.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Signet Testing Labs, Inc.	(714) 399-1500	marthy.lowenthal@urs.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Vulcan Materials Company	(858) 530-9463	wilsonjj@vmcmail.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	United Steel Placers	(909) 820-9280		Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	TreeSmith Enterprises inc	(714) 996-6037	7149966057	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	United Steel Placers	(909) 820-9280	9098209282	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	TreeSmith Enterprises inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	South Coast Sweeping	(760) 535-6800		Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Steiny & Company, Inc.	(626) 338-9923	6263386899	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	The J.V. Land Clearing Company, Inc.	(909) 592-2811	9095925179	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyco.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	The J.V. Land Clearing Company, Inc.	(909) 592-2811	tyler@thajvco.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Pacific Coast Markings	(760) 868-3400	7608683450	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Pacific Restoration Group, Inc.	(951) 940-6069	9519406501	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Pacific Coast Markings	(760) 868-3400	jessica@pacificcoastmarkings.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Pacific Restoration Group, Inc.	(951) 940-6069	jrichards@prgconst.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Murphy Industrial Coatings, Inc.	(562) 427-7720	5624266751	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Moor Electric, Inc.	(619) 250-0380	6199555381	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Moor Electric, Inc.	(619) 250-0380	info@ moorelectric-sd.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Murphy Industrial Coatings, Inc.	(562) 427-7720	mgodinez@murphy.ac	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Mark Langer Masonry & Landscape, Inc.	(760) 599-1159		Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	9093939363	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Mark Langer Masonry & Landscape, Inc.	(760) 599-1159	mark.langer@yahoo.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-7738	6269607739	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	9519437772	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Lincoln Pacific Builders	(626) 960-7738	jwong@lincoln-pacific.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Hanson Aggregates	(805) 534-8100	8055431806	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Holiday Rock	(909) 982-1553	9096529000	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Hanson Aggregates	(805) 534-8100	joel.cabreros@hanson.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Holiday Rock	(909) 982-1553	jrogers@hollidayrock.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Global Transloading	(562) 495-9600	5624959660	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Flatiron Electric Group	(714) 228-9631	9095979151	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Flatiron Electric Group	(714) 228-9631	mdillard@flatironcorp.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	DCN Corporation	(619) 253-4247		Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Dirt Market	(408) 395-1490	4083951495	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	DCN Corporation	(619) 253-4247	7605987226	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Dirt Market	(408) 395-1490	sharris@tuckereng.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	CMV Electric	(909) 931-5700	9099315701	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Cooper Engineering, Inc.	(951) 736-6135	9517360429	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	CMV Electric	(909) 931-5700	bo@cmvelectric.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Cooper Engineering, Inc.	(951) 736-6135	hod@cooperconcrete.net	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Calmex Engineering, Inc.	(909) 546-1311	9098749463	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@aol.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Cal Stripe	(909) 884-7170	9098847106	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Cal Stripe	(909) 884-7170	sworks@calstripe.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	C. P. R. Trucking	(818) 837-8333	8188378322	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	C. P. R. Trucking	(818) 837-8333	ana@cprtrucking.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Big Valley Asphalt	(661) 587-5837	6613268562	Sent	1	ITB Addendum
8/19/2013 17:17	Addendum 3: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-1548	9516851862	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Borden Trucking	(951) 685-1548	bids@bordenlogistics.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Big Valley Asphalt	(661) 587-5837	donnawatson52@yahoo.com	Sent	1	ITB Addendum

8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Case Pacific	(805) 237-8851	805237B854	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Advantage Demolition And Greding, Inc.	(818) 477-2074	B1B8820509	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	ACL Construction Company, Inc.	(909) 391-4477	9093914472	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Advantage Demolition And Grading, Inc.	(818) 477-2074	advantagedg@yahoo.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	ACL Construction Company, Inc.	(909) 391-4477	jolayinka@aclrails.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Case Pacific	(805) 237-8851	wgehrke@casepacific.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	L. Riley Trucking & Dispatch	(323) 353-9332	3105301740	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	5597322684	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Paregon Paint	(702) 501-9270	7025151512	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Paragon Paint	(702) 501-9270	paragonpaint.finish@gmail.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Pacific Coast Steel	(562) 677-8732	5626778701	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	CSI Electrical Contractors, Inc.	(562) 946-0700	5629460701	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Chrisp Company	(909) 746-0356	9097460354	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Vanguard Construction	(925) 245-1300	9252451007	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Pacific Coast Steel	(562) 677-8732	bill.williams@gerdau.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Vanguard Construction	(925) 245-1300	kwood@vc-inc.net	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Chrisp Company	(909) 746-0356	rweisbrod@chrispco.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	CSI Electrical Contractors, Inc.	(562) 946-0700	staff@csielectric.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Corrpro Companies, Inc.	(510) 614-8800	5106148811	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Cook Concrete Products	(530) 243-2562	5302436881	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	5625292225	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Sierra Landscape Development, Inc.	(626) 447-5260	6264477260	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	anouar.kartite@dsiamerica.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Sierra Landscape Development, Inc.	(626) 447-5260	kevin@sierralandscapedev.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Corrpro Companies, Inc.	(510) 614-8800	mprosperi@corrpro.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Cook Concrete Products	(530) 243-2562	vince@cookconcreteproducts.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Park West Landscape	(760) 317-2700	7603172701	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Quality Hydroseeding & Restoration	(760) 789-8040	7607895168	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Pavement Recycling	(951) 682-1091	9516821D94	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Pavement Recycling	(951) 682-1091	johnkaragas@pavementrecycling.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Park West Landscape	(760) 317-2700	ptracy@parkwestinc.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Quality Hydroseeding & Restoration	(760) 789-8040	quality@hydroseed.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(858) 737-7700	85873777D1	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	High Light Electric, Inc.	(951) 352-9646	9513522497	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Gerdau Reinforcing Steel	(858) 737-7700	dave.cokar@gerdau.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	High Light Electric, Inc.	(951) 352-9646	estimating@hleincusa.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Sterndahl Enterprises, Inc.	(818) 834-8199	8188348618	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Ortiz Asphalt	(909) 386-1200	9093861288	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Sterndahl Enterprises, Inc.	(818) 834-8199	denny@sterndahl.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Ortiz Asphalt	(909) 386-1200	ortizasphalt@aol.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Sierra Landscape Company, Inc.	(760) 328-8900		Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Sierra Landscape Company, Inc.	(760) 328-8900	760328B944	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Super Seal & Stripe	(805) 524-7345	8055247428	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Super Seal & Stripe	(805) 524-7345	sharon@supersealandstripe.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	MSL Electric, Inc.	(714) 693-4837		Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	B C Traffic Specialists	(714) 974-1190	7149741753	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	MSL Electric, Inc.	(714) 693-4837	bids@mslelectric.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	B C Traffic Specialists	(714) 974-1190	gary@bctraffic.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Native Landscape, Inc.	(760) 735-8700	7607358725	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Native Landscape, Inc.	(760) 735-8700	nativelandscape@cox.net	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Custom Rock	(760) 602-9200		Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	LB Foster Company	(510) 732-5400	51D7230067	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Custom Rock	(760) 602-9200	gbatt@customrock.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	LB Foster Company	(510) 732-5400	jariz@lbfosterco.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Marina Landscape, Inc.	(714) 939-6600	7149351199	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Hanson Aggregates	(858) 715-5600	8587155601	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Marina Landscape, Inc.	(714) 939-6600	jgutierrez@marinaco.com	Sent	1	ITB Addendum
8/19/2013 17:27	Addendum 3: Replace MBGR with Concrete Barrier	Hanson Aggregates	(858) 715-5600	phil.harris@hanson.com	Sent	1	ITB Addendum

Build the Best. ***Be the Best.***

FLATIRON

Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 916 9101 FAX
www.flatironcorp.com

August 30, 2013

Department of Transportation
Office Engineer – MSC 43
1727 30th Street
Sacramento, CA 95816-7005

SUBJECT: **Contract # 11-401404**
Replace MBGR with Concrete Barrier and upgrade Crash Cushions
Bid Date: August 29, 2013
Submission of DBE Good Faith Effort

In accordance with Special Provision Section 2-1.03 Disadvantaged Business Enterprise, Good Faith Efforts Submittal, please find enclosed our DBE Commitment Submittal and Good Faith Efforts Submittal as it pertains to the above reference project. Flatiron achieved 11.7% DBE participation on this bid.

If you need anything further, or have any questions concerning this documentation, please contact our office at (760) 916-9100.

Sincerely,

Troy J. Neuenswander
Vice President
Flatiron West, Inc.