

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

<b>CONTRACT NO:</b>	<b>11-406604</b>
<b>BID AMOUNT:</b>	<b>\$7,334,592.50</b>
<b>BID OPENING DATE:</b>	<b>7/31/2014</b>
<b>BIDDER'S NAME:</b>	<b>HAZARD CONSTRUCTION COMPANY</b>
<b>DBE GOAL FROM CONTRACT, %:</b>	<b>8%</b>
<b>OBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup>:</b>	<b>N/A</b>

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF UDBeS (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier)	DOLLAR AMOUNT DBE <sup>3</sup>
42-43	Place AC Dike		<b>AC Oike Co.</b> 2788 Venture Dr. Lincoln, CA 95648 916-652-0159 / DBE #219	\$4,248.00
15	SWPP Plan		<b>Terra West Inc.</b> 1061 Tierra del Rey, Ste 204 Chula Vista, CA 91910 619-591-1007 / DBE #36931	\$2,100.00
1,6-7,9,24-26,71-80	Striping Removals , Striping & Markers, Lead Compliance Plan		<b>Payco Specialties, Inc,</b> 120 North Second Ave Chula Vista, CA 91910 619-422-9204 / DBE #102	\$122,212.00
50,51	Supply RCP Pipe (Manufacturer)		<b>Precon Products</b> P.O. Box 940669 Simi Valley, CA 93094 805-527-0841 / DBE #651	\$70,382.20
82-88	Supply Traffic Signal Equipment (Regular Dealer) - 2nd Tier to Lekos Electric		<b>G&amp;C Equipment Corp., Inc.</b> 1875 West Redondo Beach Blvd Gardena, CA 90247 310-515-6715 / DBE #820	\$79,764.00
39	Supply & Transport PG64-10 Paving Grade Oil to HMA Supplier - 2nd Tier to Vulcan Materials		<b>LMS Transport</b> 3810 Wacker Dr. Mira Loma, CA 91752 951-616-3828 / DBE #38327	\$134,334.90

**IMPORTANT:** Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "List of Subcontractors" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See Section titled "Disadvantaged Business Enterprise," under Section 2 "Bidding" of the Special Provisions to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA. 95816-7005

<b>Total Claimed Participation</b>	<b>\$ See Next Page</b>
See Next Page	
Signature of Bidder	Jason Mordhorst, President
Date	(858) 587-3600 (Area Code) Tel. No.
Person to Contact	Jason A. Mordhorst (Please Type or Print)

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10B (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

**CONTRACT NO:** 11-406604

**BID AMOUNT:** \$7,334,592.50

**BID OPENING DATE:** 7/31/2014

**BIDDER'S NAME:** HAZARD CONSTRUCTION COMPANY

**DBE GOAL FROM CONTRACT, %:** 8%

**DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup>:** N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF UDBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier)	DOLLAR AMOUNT DBE <sup>3</sup>
64	Supply Alternative Crash Cushions		LED Services, Inc 420 Third Street, Ste 208 Oakland, CA 94607 510-817-4258 / DBE #39360	\$195,898.31

**IMPORTANT:** Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "List of Subcontractors" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See Section titled "Disadvantaged Business Enterprise," under Section 2 "Bidding" of the Special Provisions to determine the credit allowed for DBE firms.

Submit to:  
 MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA. 95816-7005

**Total Claimed Participation** \$ \$608,939.41  
 8.30%

Signature of Bidder Jason Mordhorst, President  
 Date 8/5/14 (858) 587-3600 (Area Code) Tel. No.

Jason A. Mordhorst  
 Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT SAN DIEGO CO. RT 76 11-406604**

**BIDS: 7/31/14**

**"PLACE ONLY"\* 720 LF ASPHALT DIKE TYPES "C,F" @ \$5.90 LF**

⇒ #4,248

**PRICE INCLUDES TACK AND ONE MOBILIZATION.  
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.  
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

CAL. LIC. # 407417 NEV. LIC. #24188

**2788 VENTURE DR. LINCOLN, CA. 95648**

**(916) 652-0159 FAX (916) 645-9618**

**WWW.ACDIKE.COM**

Listed

R.P.A

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Aug 01 15:58:34 PDT 2014

**Query Criteria**

Firm ID: 219

Firm Type: DBE

<b>Firm ID</b>	219
<b>Firm/DBA Name</b>	A C DIKE CO
<b>Address Line1</b>	2788 VENTURE DR.
<b>Address Line2</b>	
<b>City</b>	LINCOLN
<b>State</b>	CA
<b>Zip Code1</b>	95648
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	email@acdike.com
<b>Contact Name</b>	GEORGETTE MC CLAIN
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	645-7747
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	645-9618
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237990; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes**

C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;  
A General Engineering Contractor;

**Licenses**

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

[Back To Query Form](#)



Prop #: 14-107  
July 31, 2014

## BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **Caltrans**  
Contract: **11-406604**  
Location: **Route 5**  
Bid Date: **7/31/2014**

Item No.	Item Description	Qty	Unit	Unit Price	Extension
15	Storm Water Pollution Prevention Program (RL1)	1	LS	\$2,100.00	\$2,100.00
16	Storm Water Annual Report	2	EA	\$500.00	\$1,000.00
-	WPCM/QSP services (260 working days not including plant establishment period)	52	WEEK	\$360.00	\$18,720.00
-	Rain Event Inspections or Additional Site Visits		EA	\$360.00	\$360.00
-	Sampling and Analysis (if required)		DAY	\$700.00	\$700.00

**SWPPP Inclusions:**

- Preparation of SWPPP Risk Level 1 with 3 hard copies and electronic copy on disk.
- Additional SWPPP hard copies will be billed at \$100.00 each. Request for changes to SWPPP after initial acceptance by owner will be billed at the rate of \$85.00/hr with minimum 1 hr charge.

**WPCM/QSP Services Inclusions:**

- Weekly storm water site BMP inspections to be submitted within 24 hours of inspection.
- Coordination with onsite supervisor for any corrective actions identified during inspection.
- Recommend amendments to the SWPPP.
- Quarterly Non-Storm Water inspections.
- Informal overview of site specific SWPPP and Construction General Permit requirements with personnel involved in the supervision, installation and maintenance of BMPs.
- WPCM/QSP services are required for this project until plant establishment achieves 70% coverage

**Rain Event Inspections:**

- Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during extended rain events, and within 48 hours after a qualifying rain events (0.50" of rain or greater).
- Rain inspections may be combined with routine weekly inspections in certain cases.

**Storm Water Annual Report:**

- Contingent on contracting for QSP monitoring services.

**Sampling and Analysis (required in case of bmp breach, non-stormwater or non-visible pollutant discharge):**

- Sampling and analysis for pH, turbidity, total dissolved solids, chlorine, and temperature to be performed onsite. Analysis of samples for parameters other than the ones specified to be analyzed onsite will be sent a laboratory for results.

**Standard Exclusions:**

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.
- Laboratory costs associated with analysis of parameters not mentioned to be performed onsite.

Roberto Tessada, CPESC, QSD/QSP

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • CERTIFIED D.B.E. #CUCP 36931

*Listed  
R.P*

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Aug 01 16:07:10 PDT 2014

**Query Criteria**

Firm ID: 36931

Firm Type: DBE

<b>Firm ID</b>	36931
<b>Firm/DBA Name</b>	TERRA WEST, INC
<b>Address Line1</b>	1061 TIERRA DEL REY, STE 204
<b>Address Line2</b>	
<b>City</b>	CHULA VISTA
<b>State</b>	CA
<b>Zip Code1</b>	91910
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	1061 TIERRA DEL REY, STE 204
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	CHULA VISTA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	91910
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	roberto@terrawestinc.com
<b>Contact Name</b>	ROBERTO TESSADA
<b>Area Code</b>	( 619 )
<b>Phone Number</b>	591-1007
<b>Fax Area Code</b>	( 619 )
<b>Fax Phone Number</b>	568-3475
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	13; 19; 30; 37;
<b>Districts</b>	07; 11; 12;
<b>DBE NAICS</b>	541340; 541380; 541620;

**ACDBE NAICS**

**Work Codes** C2030 EROSION CONTROL; C8713 CONSULTANT, ENVIRONMENTAL; C8765 DRAFTING; C8852 SWPPP Planning; I8734 LABORATORY TESTING AND ANALYSIS;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

[Back To Query Form](#)



**Payco Specialties, Inc.**  
Highway - Airport - Parking Lot - Signage - Striping & Marking Removals

7-31

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

### BID PROPOSAL

FEDERAL-AID PROJECT #ACHSNHPG-P076(029)E

Project Description: ROUTE 76 / OCEANSIDE CALTRANS 11-406604				Bid Date: 7/31/2014	
Contract Time Limit:		W.D. Liquidated Damages:		per C.D. Addendums Noted:	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN (PORTION)	1.00	LS	\$ 800.00	\$ 800.00
6	TEMP PAVEMENT MARKING (PAINT)	1,290.00	SF	\$ 2.30	\$ 2,967.00
7	TEMP STRIPE (PAINT)	45,900.00	LF	\$ 0.28	\$ 12,852.00
9	TEMP PAVEMENT MARKER	1,720.00	EA	\$ 3.00	\$ 5,160.00
24	REMOVE PAINT STRIPE	310.00	LF	\$ 1.00	\$ 310.00
25	REMOVE THERMO STRIPE	52,100.00	LF	\$ 0.55	\$ 28,655.00
26	REMOVE THERMO MARKING	8,500.00	SF	\$ 1.70	\$ 14,450.00
71	PAINT STRIPE (1-COAT)	3,230.00	LF	\$ 0.20	\$ 646.00
72	4" THERMO STRIPE (WET VIZ)	20,000.00	LF	\$ 0.24	\$ 4,800.00
73	4" THERMO STRIPE (BKN 6-1 WET VIZ)	2,050.00	LF	\$ 1.00	\$ 2,050.00
74	4" THERMO STRIPE (BKN 36-12 WET VIZ)	18,300.00	LF	\$ 0.22	\$ 4,026.00
75	6" THERMO STRIPE (WET VIZ)	9,990.00	LF	\$ 0.30	\$ 2,997.00
76	4" THERMO STRIPE (BKN 8-4 WET VIZ)	750.00	LF	\$ 0.28	\$ 210.00
77	8" THERMO STRIPE (WET VIZ)	9,750.00	LF	\$ 0.84	\$ 8,190.00
78	THERMO X-WALK / PAVEMENT MARKING (WET VIZ)	8,790.00	SF	\$ 2.50	\$ 21,975.00
79	PAVEMENT MARKER (NON-REFL)	1,580.00	EA	\$ 1.20	\$ 1,896.00
80	PAVEMENT MARKER (RETROREFL)	1,320.00	EA	\$ 2.90	\$ 3,828.00
<b>NOTE!</b> DOES NOT INCLUDE PVMT MARKER REMOVAL FOR SPECIAL SURFACE TREATMENT - 7 LOCATIONS					
*** TEMP STRIPE (PAINT) AVAILABLE @ \$3,200.00 <b>X2</b>					
PER SHIFT UNDER YOUR TRAFFIC CONTROL					

115,812  
6,400  
122,212

- STIPULATIONS:** RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW
- \* Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
  - \* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
  - \* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
  - \* This Proposal is valid for 30 days after the bid date.
  - \* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
  - \* A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
  - \* Bond cost to be paid by Prime Contractor.
  - \* ANY, special / additional insurance will be charged a flat rate of \$400.00. Some specialized wording may not available. Please call.
  - \* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

**EXCLUSIONS:** PLANS - PERMITS - TRAFFIC CONTROL - SWEEPING - LD.'s - SIGNAGE - CONTROL POINTS - ENGINEERING

**INCLUSIONS:** Per B.I. 7/2/14

# of Working Days to Complete our Work: 16 # of Move-Ins Allowed: 2 Add'l Move-Ins: \$ 1,300.00

BID AMOUNT: \$ 115,812.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127  
Phone (619) 422-9204 / Fax (619) 427-1620

Listed  
P.P

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Aug 01 16:11:17 PDT 2014

**Query Criteria**

Firm ID: 102

Firm Type: DBE

<b>Firm ID</b>	102
<b>Firm/DBA Name</b>	PAYCO SPECIALTIES, INCORPORATED
<b>Address Line1</b>	120 NORTH SECOND AVE.
<b>Address Line2</b>	
<b>City</b>	CHULA VISTA
<b>State</b>	CA
<b>Zip Code1</b>	91910
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	rebecca@payco.biz
<b>Contact Name</b>	REBECCA LLEWELLYN
<b>Area Code</b>	( 619 )
<b>Phone Number</b>	422-9204
<b>Fax Area Code</b>	( 619 )
<b>Fax Phone Number</b>	427-1620
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	02; 13; 19; 30; 33; 37;
<b>Districts</b>	07; 08; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238990;

**ACDBE NAICS**

**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;  
 B General Building Contractor; C32 Parking and Highway Improvement Contractor;

**Licenses**

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

[Back To Query Form](#)



QUOTE



P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 7/30/2014 Quoted By: SHANNON QUOTE ID: 11907

CUSTOMER NAME: ALL INTERESTED BIDDERS JOB NUMBER: 10815
CONTACT: JOB TITLE: INSTALL BARRIER TURN POCKETS
LOCATION: OCEANSIDE 130 MILES

PHONE: TRACT:
FAX: CONTRACT #: 11-406604
Call or Pgr.: AGENCY: CALTRANS

Shipping Terms: FOB JOB SITE Price Valid Until: 9/28/2014
Payment Terms: NET 30 DAYS Est. lead time from receipt of plans: VERIFIED UPON ORDER

QUOTE DETAIL

Table with 5 columns: DESCRIPTION, QUANTITY, UNIT PRICE, UNIT, EXTENSION. Rows include 18" RCP 1350D TG, 24" RCP 1350D TG, and CUSTOMER TO OFF LOAD PIPE.

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT

TOTAL \$65,168.70
Tax (0%) 5,213.50
\$ 70,382.20

NOTES: ALL RCP IS TONGUE AND GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY BE ROUNDED TO MEET STANDARD LENGTHS...CUSTOMER TO UNLOAD. LEAD TIME IS APPROX 12-14 WEEKS FROM RECEIPT OF SIGNED ORDER. CONTACT KARI 805-315-7247

Sales tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000851

MBE CLEARING HOUSE # 911S0090

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE MATERIALS AND ABIDE BY PRE-CON'S TERMS AND CONDITIONS.

BY: \_\_\_\_\_

PHONE: (805) 527-0841

FAX: (805) 584-0769

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

## PRE-CON PRODUCTS TERMS AND CONDITIONS

1. **Purchase Price.** The Purchase Price specified on the face of this invoice is and shall be considered a lump sum price for the sale and/or installation of the Products based upon the aggregate prices of the items and material components of the Purchase Price including installation charges, if any, as have been separately stated.
2. **Payment.** Payment in full of the Purchase Price, including transportation costs, shall be due thirty (30) days after delivery. Interest at the rate of eighteen percent (18%) per annum shall accrue on the unpaid balance, and on any other charges or expenses payable by Buyer, from the due date until paid in full. Seller reserves the right to withhold cash all further deliveries if timely payment in full has not been received.
3. **Price Change.** The Purchase Price is binding on the Seller only for the period indicated, and prices are subject to change without notice. The possession of price sheets or catalogs by any person should not be construed as a binding offer to sell by Seller. Price changes made by Seller shall apply to all materials covered by this contract and delivered after said period, provided that delivery is not delayed due to any fault of the Seller.
4. **Delivery.** Seller will deliver the Products to the job site, and if requested in writing by Buyer, Seller shall install, attach and affix the Products to their final location using Seller's trucks, trailers and personnel. The unloading, placement and installation of the Products shall be the sole responsibility of Seller based upon the reasonable directions and requirements of Buyer, unless otherwise agreed in writing. Buyer shall provide and maintain suitable access roads to the delivery site and protect utilities and adjacent structures.
5. **Installation.** In the event Seller is required to install the Products pursuant to Buyer's request, Seller shall further furnish all tools, equipment, labor, materials, structures and accessories which may be required or necessary to properly install and affix to the job site all of the Products. Seller makes no representations or guarantees, nor assumes any responsibility regarding the proper location, alignment, depth size, bedding, supports, physical requirements, base, bedding, preparation or any other condition affecting the placement or installation of the Products specified by Buyer, which responsibilities are exclusively borne by Buyer. Seller assumes no responsibility for water infiltration into any Product placed into any excavation.
6. **Capacity.** Seller shall be deemed a construction contractor for all purposes if Seller is required to install and affix the Products according to the plans and specifications of Buyer. Buyer's payment of the Purchase Price shall not be reduced or subject to any offset, retention, back-charge or other claims by reason of any term or condition not contained herein.
7. **Title.** Seller shall retain title to all Products until the full Purchase Price has been paid and, if Seller is responsible for the installation of the Products, until the Products have been attached to, incorporated in or affixed to their final position by Seller.
8. **Sales Tax.** The Purchase Price of the Products is based upon the assumption that Seller shall install and affix the Products, provided that in the event Buyer does not elect or contract with Seller to install the Products, then Buyer shall be further liable and responsible for the payment of all sales or use tax computed on the gross Purchase Price of the Products.
9. **Warranties.** Seller only warrants that the Products shall conform to the specification thereof and shall be free from defects in labor and materials for a period of one (1) year from date of delivery. If the Product should be found to be defective then upon written notice and after the return of the Product at Buyer's expense to Seller's business premises, Seller shall replace the Product with a duplicate Product free from defect without charge, but without further expense to Seller. SELLER MAKES NO OTHER WARRANTIES OF ANY KIND WHATSOEVER, EXPRESS OR IMPLIED, AND SELLER HEREBY EXPRESSLY DISCLAIMS ALL OTHER IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR USE OR PURPOSE EXCEPT FOR THE REPLACEMENT OF ANY DEFECTIVE PRODUCTS AS SET FORTH ABOVE. SELLER SHALL NOT BE LIABLE OR RESPONSIBLE FOR ANY INCIDENTAL OR CONSEQUENTIAL DAMAGES, COSTS, EXPENSES OR LOSSES SUFFERED BY BUYER, INCLUDING ANY CLAIMED OR ALLEGED DELAY DAMAGES, RESULTING FROM OR CAUSED BY EFFECTIVE PRODUCTS SUPPLIED BY SELLER. Products sold by Seller, but not manufactured by it, are warranted only to the extent such Products are warranted to Seller by the supplier.
10. **Inspections.** Buyer shall inspect the Products for any broken, chipped or other visible defect or deficiency prior to unloading the same and seller shall have no liability for any such deficiencies unless Buyer provides written notice to Seller on the shipping/delivery document evidencing Buyer's receipt of the same. All other inspections of the Products shall be made by Buyer within five (5) days from Seller's delivery of the products to the job site, at Buyer's sole cost and expense, for correct size, symmetry, depth and quality consistent with allowable tolerances and variations consistent with usual trade practices. Unless written notice of rejection is timely received by Seller, it is conclusively deemed that the Products meet with the Buyer's purchase requirements and are completed in accordance with the description of the Products.
11. **Returns.** Products shall not be returned by the Buyer without prior written acceptance by the Seller. The amount of credit to be given, if any, shall be determined by the Seller after inspection of the Products upon return to Seller's business premises.
12. **Quantity.** When the Buyer requests a reduction in total quantity of the Products ordered of more than ten percent (10%) for any category of Product listed, Seller may at its option increase the unit price of the Products a reasonable amount to offset the reduction in quantity.
13. **Scheduling.** Seller's delivery of the Products is based on its present estimate of the time required to ship after receipt of Buyer's order. ACCEPTANCE BY BUYER OF ANY PRODUCTS WITHOUT WRITTEN OBJECTION SHALL CONSTITUTE A WAIVER BY BUYER OF ANY CLAIM FOR ACTUAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES ON ACCOUNT OF ANY DELAY IN DELIVERY OF SUCH PRODUCTS.
14. **Ordering Odd Lengths.** The Purchase Price is based upon furnishing not over two percent (2%) of total Products sold having standard four-foot lengths, unless otherwise agreed in writing on the reverse hereof. An additional charge will be made for any excess in such percentage. All pipe and Products will be billed at nominal lengths (4' or 8') and no allowance shall be chargeable for shortage due to bevelling.
15. **Default.** Upon any default by Buyer under this contract, Seller, at its option, may cancel the unfulfilled portion of this contract, and the full Purchase Price for all Products manufactured by Seller for Buyer under this contract, whether or not delivered to the job site, shall, at Seller's sole option, become immediately due and payable, the amount to be made by Buyer under this contract shall not bar Seller from exercising any other rights or remedies under the applicable lien laws against the property where the Products are placed or installed. In the event of default in payment, or any other breach, Seller may resume possession of the Products whenever they may be found, and may retain the same without notice to Buyer, applying the amount so received to the balance due. Seller may otherwise exercise all rights and remedies available to Seller in accordance with California law.
16. **Entire Contract.** This contract is subject to acceptance only on the terms and conditions stated in this offer. This contract shall not be subject to modification except by an agreement in writing signed by both parties. Any additional or different terms and conditions proposed by Buyer, either before or after this offer, are hereby rejected.
17. **Force Majeure.** The Seller shall not be liable for delays or other failure to perform because of any delays in manufacture or delivery due to unforeseeable causes beyond the control and without the fault or negligence of the Seller, including, but not restricted to, acts of God or of the public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, excessive traffic, major equipment or transportation failures, delays or defaults of third parties, freight embargoes, unusually severe weather or delays of subcontractors or suppliers due to any causes and non-availability or non-payment. All claims for delay in delivery of the Products shall be deemed waived unless presented in writing concurrently with acceptance of the Products. Delays in delivery, for whatever reason, shall not be cause of cancellation of this contract by Buyer. The parties hereto acknowledge that the amount of damages suffered or incurred by Buyer as a result of any delay in the delivery of Products which is caused by Seller's neglect or default shall be impossible of accurate measurement and that the parties hereby agree that Seller shall solely be liable to Buyer in such event in an amount equal to Fifty Dollars (\$50) per day of delay which amount shall constitute the sole and exclusive measurement of damages suffered by Buyer due to any such delay damages.
18. **Bid Jobs.** On bid jobs, this contract shall be binding on the parties only (a) for deliveries within sixty (60) days from the date on this contract and (b) if Buyer is awarded either from a general or subcontract embracing the use of the Products.
19. **Taxes Not Included.** The Purchase Price is exclusive of all state or local sales or use taxes and all other taxes of any governmental or public agency, applicable to this order unless specifically included.
20. **Indemnification.** Buyer expressly agrees to indemnify, defend and hold Seller harmless from and against all claims, demands, losses, expenses, costs, including reasonable attorney's fees, liabilities, suits or judgments of any kind or nature, arising out of, in connection with, or resulting from death or injury to persons and loss, damage or injury to property, caused or due directly or indirectly to the sale, delivery, installation, storage or use of the Products being provided to Buyer. Buyer further agrees to erect sufficient protective and warning devices at the time the Products are placed on the job site.
21. **No Assignment.** Buyer shall not assign this contract or any interest therein, without Seller's prior written consent.
22. **Risk of Loss.** Risk of damage or loss of the Products shall pass to the Buyer upon the transfer of title. Therefore, Buyer shall be responsible for compliance of all governmental regulations and ordinances with regard to storage or placement of the Products.
23. **Attorney Fees.** In the event of any litigation, action or proceeding is commenced in connection with this contract, the prevailing party therein shall be entitled to recover its reasonable attorney's fee and court costs.
24. **Storage.** In the event Buyer does not accept delivery of the Products in accordance with the delivery schedule agreed upon between the Seller and Buyer, Seller will store the undelivered Products on his business premises for a period of thirty (30) calendar days beyond the scheduled delivery date provided the Seller will charge Buyer an amount equal to one and one-half percent (1.5%) for each month, or any portion thereof, of the Purchase Price for the undelivered Products from the scheduled delivery date, payable monthly, and continuing until delivery of the Products or the termination of this contract whichever shall first occur. Seller shall have the right to cancel this contract, upon any default or non-payment, and recover the remaining balance of the full Purchase Price of any undelivered Products, plus interest thereon at the rate of one and one-half percent (1.5%) per month until paid in full. If Buyer shall not accept delivery, for any reason whatsoever, within ninety (90) days from the scheduled delivery date.
25. **Disclaimer of Plans.** Buyer hereby acknowledges that in the event the Seller has provided any layouts, schematics, drawings or other plans to Buyer in connection with the placement, location or installation of the Products, any such plans were prepared solely for the benefit of Seller and Seller hereby disclaims, and shall expressly not be liable or responsible for, any loss, damage, repairs or other injury suffered by Buyer, or claimed to be suffered or incurred by Buyer, with respect to or arising out of Buyer's use of such plans. Buyer shall solely be responsible for determining the numbers, lengths, configurations, layouts, installations, dimensions and all other design parameters affecting the installation of the Products provided by Seller.

Back To Query Form

**Search Returned 1 Records**

Fri Aug 01 16:13:21 PDT 2014

**Query Criteria**

Firm/DBA Name: Pre-con

Firm Type: DBE

<b>Firm ID</b>	651
<b>Firm/DBA Name</b>	PRE-CON PRODUCTS LTD.
<b>Address Line1</b>	240 LOS ANGELES AVENUE
<b>Address Line2</b>	
<b>City</b>	SIMI VALLEY
<b>State</b>	CA
<b>Zip Code1</b>	93065
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P O BOX 940669
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SIMI VALLEY
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93094
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	dzarraonandia@pre-conproducts.com
<b>Contact Name</b>	DAVID ZARRAONANDIA
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	527-0841
<b>Fax Area Code</b>	( 805 )
<b>Fax Phone Number</b>	306-2498
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 27; 30; 35; 36; 40; 42; 56;
<b>Districts</b>	05; 07; 08; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238990; 327310; 327331; 327390;

**ACDBE NAICS**

<b>Work Codes</b>	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
<b>Licenses</b>	A General Engineering Contractor; C08 Concrete Contractor; C42 Sanitation System Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

Back To Query Form



G & C Equipment Corp, Inc. (CA)

1875 West Redondo Beach Blvd  
 Ste 102  
 Gardena, CA 90247  
 Phone: (310) 515-6715  
 Fax: (310)515-5046

# Quote

Project	Date	Estimate #
	7/31/2014	QO-20047

<b>Name / Address</b>
Estimator

<b>Ship To</b>
Contract # 11-406604 San Diego, Ca.

P.O. No.	Terms	Valid Until	Rep	FOB
	Net 30	8/30/2014	JEB	

Item	Qty	U/M	Description	Item Description	Unit Price	Total
CS (T)	1	LS	Traffic Signal Equipment		123,000.00	123,000.00T
			Certifications: DVBE #5092 Exp. 11-30-2014 SBE #5092 CUCP DEB #820 SDB #WA0001-0015745			

<b>Subtotal</b>	\$123,000.00
<b>Sales Tax (8.0%)</b>	\$9,840.00
<b>Total</b>	\$132,840.00

Signature \_\_\_\_\_ X 60% Regular Dealer

\$ 79,764 -

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Aug 01 16:17:48 PDT 2014

**Query Criteria**

Firm ID: 820

Firm Type: DBE

<b>Firm ID</b>	820
<b>Firm/DBA Name</b>	G & C EQUIPMENT CORP.
<b>Address Line1</b>	1875 W. REDONDO BEACH BLVD. #207
<b>Address Line2</b>	
<b>City</b>	GARDENA
<b>State</b>	CA
<b>Zip Code1</b>	90247
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P. O. BOX 5419
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	GARDENA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	90249
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	gene@gandccorp.com
<b>Contact Name</b>	GENE HALE
<b>Area Code</b>	( 310 )
<b>Phone Number</b>	515-6715
<b>Fax Area Code</b>	( 310 )
<b>Fax Phone Number</b>	515-5046
<b>Agency Name</b>	LDS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	423320; 423510; 423610; 423720; 423730;

**ACDBE NAICS**

<b>Work Codes</b>	C0699 TOOLS Supplier; C9999 BROKER; D3620 ELECTRICAL INDUSTRIAL APPARATUS; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5080 MACHINERY, EQUIPMENT, & SUPPLIES;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

[Back To Query Form](#)



**LMS TRANSPORT  
CA # 434396**

**UDBE # 38327 | SBE# 177011**

**OFFICE: 951-616-3828**

**FAX: 951-685-1862**

**Email: [orders@lms-transport.com](mailto:orders@lms-transport.com) or  
[orders@la-grinding.com](mailto:orders@la-grinding.com)**

**3810 Wacker Dr. Mira Loma, CA 91752**



**UDBE # 40561 | SBE# 43392**

**COMPANY: Vulcan ATTN: Estimating**

**BID DATE: 7-31-14**

**PROJECT NAME: Caltrans #11-406604 - Hwy 76 Oceanside Median Barrier**

**Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to [orders@lms-transport.com](mailto:orders@lms-transport.com) or fax to **951-685-1862****

- **Item # Oil Supply Only:** (1) 350 Tons of PG 64-10 at **\$571.00 per Ton** (Indexed) Lunday-Thagard In South Gate
- **Item # Freight:** (1) 350 Tons of PG 64-10 **\$27.95 per Ton** to Carroll Canyon
- **Item Numbers:**
  - ***See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In parenthesis on page 2 states the amount of equipment we "own".***

**INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):**

1. **TERMS ARE NET 7. (no sales taxes or environmental fees included)**
2. **EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LAG STANDARD RATES (SEE PAGE 2).**
3. **ADDITIONAL SHIFTS TO BE CHARGED AT LAG STANDARD RATES (SEE PAGE 2).**
4. **PRICE GOOD THROUGH Q3 2014. QUOTE IS NULL & VOID AFTER 8-9-14.**
5. **BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.**
6. **ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.**

**EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):**

1. **QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.**
2. **SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.**
3. **HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.**
4. **TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.**
5. **IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.**
6. **PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.**
7. **STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.**

**Customer Name | Signature | Date: \_\_\_\_\_**

**LMS & LMN Name | Signature | Date: \_\_\_\_\_**

**Standard Rental Rates for 2013 – LMN INCORPORATED "A COLD MILLING CO." & LMS TRANSPORT**

**Jason Mordhorst**

---

**From:**  
**Sent:** Thursday, July 31, 2014 2:58 PM  
**To:** Jason Mordhorst  
**Subject:** 11-406604 DBE Calculation

As requested, following is our calculation utilized for DBE value.

DBE		337.56	QTY liquid tons
	\$	571.00	liquid DBE price
	\$	192,746.76	100% LIQUID PURCHASE VALUE
Supply	\$ 124,699.90	\$ 115,648.06	60% LIQUID PURCHASE VALUE
		9,251.84	TAX AT 0%
		337.56	qty liquid tons
	\$	27.95	transport only
Transport	\$ 9,435	\$ 9,435	transport only purchase value (100% USED)
	\$ 134,334.90	\$ 202,182	100% liquid & 100% transport purchase value
		\$ 125,083	60% liquid & 100% transport purchase value

**DBE COST & VALUE (60% LIQUID ASPHALT PURCHASE & 100% TRANSPORT)**

\$  
\$ 125,083 DBE VALUE BASED ON 8700 TON

DBE UTILIZED: LMS  
TRANSPORT  
3810 Wacker Dr. Mira Loma, CA  
91752  
UDBE # 38327 | SBE# 177011

Back To Query Form

**Search Returned 1 Records**

Fri Aug 01 16:19:26 PDT 2014

**Query Criteria**

Firm ID: 38327

Firm Type: DBE

<b>Firm ID</b>	38327
<b>Firm/DBA Name</b>	LMS TRANSPORT
<b>Address Line1</b>	3810 WACKER DRIVE
<b>Address Line2</b>	
<b>City</b>	MIRA LOMA
<b>State</b>	CA
<b>Zip Code1</b>	91752
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	afs@lms-transport.com
<b>Contact Name</b>	ANTHONY STEEN
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	616-3828
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	685-1862
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 36; 37; 42; 43; 56;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	484110; 484220; 488310; 493110;

**ACDBE NAICS**

<b>Work Codes</b>	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL;
<b>Licenses</b>	
<b>Trucks</b>	FOR HIRE - 5;
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

LED Services, Inc

420 Third Street, Suite 208  
 Oakland, CA 94607  
 DBE Certification #39360  
 Ph) 510-817-4258 Fax) 415-723-7101

# Estimate

Date	Estimate #
7/30/2014	29

Name / Address
<b>Hazard Construction</b> <b>6465 Marindustry Place</b> <b>San Diego, CA 92121</b>

Project
11-406604
Ship To
CalTrans 11-406604 Jobsite:

Qty	Description	Rate	Total
	Good morning Mark, Thank you for contacting LED Services in connection with CalTrans Project 11-406604. Our bid is shown below.		
13	SCI100GM Smart Cushion w/ concrete anchors, epoxy, and reflective panel and type 60 transition panel.	23,098.09	* 300,275.17T
<i>Not used</i> → 28	<del>Absorb 350 (9), TL-3 (62 mph)</del>	<del>7,128.34</del>	<del>198,593.52T</del>
	Outbound shipping	2,200.00	+ 2,200.00
	Sales Tax	8.00%	<del>30,989.50</del>
			+ \$24,022.91
			<u>326,497.18</u>
			60% Regular Dealer
			⇒ 195,898.31

<b>Total</b>	<b><del>542,058.19</del></b>
--------------	------------------------------

Signature \_\_\_\_\_ Date \_\_\_\_\_

Back To Query Form

**Search Returned 1 Records**

Fri Aug 01 16:33:09 PDT 2014

**Query Criteria**

Firm ID: 39360

Firm Type: DBE

<b>Firm ID</b>	39360
<b>Firm/DBA Name</b>	LED SERVICES INC.
<b>Address Line1</b>	420 THIRD STREET, SUITE 208
<b>Address Line2</b>	
<b>City</b>	OAKLAND, CA
<b>State</b>	CA
<b>Zip Code1</b>	94607
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	info@ledservicesinc.com
<b>Contact Name</b>	JOHN LOPEZ
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	788-4024
<b>Fax Area Code</b>	( 415 )
<b>Fax Phone Number</b>	723-7101
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	01; 07; 21; 28; 34; 38; 41; 48;
<b>Districts</b>	03; 04;
<b>DBE NAICS</b>	423310; 423320; 423390;

**ACDBE NAICS**

**Work Codes** C0683 GUARD RAILINGS & BARRIERS SUPPLIER; F5030 LUMBER AND CONSTRUCTION MATERIAL;  
F5210 LUMBER & OTHER BUILDING MATERIALS;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

[Back To Query Form](#)





4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
AGC Good Faith Advertising Report (Trade & Focus)	07/21/14 & 07/28/14
Compliance news Daily Focus Journal	07/17/14 thru Bid Date 07/31/14
Compliance news Daily Focus Journal	07/17/14 thru Bid Date 07/31/14
Caltrans website	07/17/14 thru Bid Date 07/31/14
Daily Construction Reporter	07/17/14 thru Bid Date 07/31/14
The Green Sheet	07/17/14 thru Bid Date 07/31/14
Daily Construction Serv (Reed Pub)	07/17/14 thru Bid Date 07/31/14
Bid Clerk	07/17/14 thru Bid Date 07/31/14

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Office Engineer - Caltrans	07/17/14	Internet	placed ad requesting quotes
Unified Certification Program	07/17/14	Internet	faxed to DBE firms - recd quotes
See attached fax confirmation for list of Agencies	07/17/14	Agency Outreach List	faxed and emailed request for assistance

6. Efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Plans are available for review in our office. Copies of requested pages are provided upon request. CD is provided upon request.

No requests for plans & specs made for this project. (See Exhibit A for Invitation to Bid)

7. Efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases of leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.

(See Exhibit A for invitation to Bid)

8. Include any additional data to support a demonstration of good faith efforts:

If a company is having trouble with the Caltrans website, I walk them through the process until they are familiar with how to find, copy and/or download plans and specs and how to use the Opt-In area and the General seeking help area. If internet access or printing are limited we offer viewing in our office or a CD with plans and specs sent at no charge. No requests were made.

Hazard Construction has earned awards by Caltrans in 2005, 2009 and 2011 for Utilization of Small Business and DVBE companies.

Hazard encourages all potential Subcontractor and Vendors to offer lower tier companies to assist in meeting goals on all projects.

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**CALTRANS CONTRACT NO. 11-406604 BID JULY 31, 2014****GOOD FAITH EFFORT DOCUMENTATION, ATTACHMENT TO ITEM 1**

ITEM	DESCRIPTION	TOTAL PRICE	BIDDER NORMALLY PERFORM Y/N	BROKEN DOWN TO FACILITATE PARTICIPATION Y/N	AMOUNT	PERCENT OF CONTRACT
1	LEAD COMPLIANCE PLAN	2,000	N	N	2,000	0.027%
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	7,500	Y	N		
3	TIME-RELATED OVERHEAD (WDAY)	390,000	Y	N		
4	CONSTRUCTION AREA SIGNS	21,000	N	N	21,000	0.286%
5	TRAFFIC CONTROL SYSTEM	225,000	Y	Y	225,000	3.068%
6	TEMPORARY PAVEMENT MARKING (PAINT)	2,903	N	N	2,903	0.040%
7	TEMPORARY TRAFFIC STRIPE (PAINT)	11,475	N	N	11,475	0.156%
8	TRAFFIC PLASTIC DRUM	5,200	Y	N		
9	TEMPORARY PAVEMENT MARKER	5,160	N	N	5,160	0.070%
10	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	20,000	Y	N		
11	TEMPORARY RAILING (TYPE K)	337,000	Y	N		
12	TEMPORARY CRASH CUSHION MODULE	19,500	Y	N		
13	ALTERNATIVE TEMPORARY CRASH CUSHION	112,000	Y	N		
14	JOB SITE MANAGEMENT	40,000	Y	N		
15	PREPARE STORM WATER POLLUTION PREVENTION PLAN	2,000	N	N	2,000	0.027%
16	STORM WATER ANNUAL REPORT	4,000	Y	N		
17	TEMPORARY DRAINAGE INLET PROTECTION	8,400	Y	Y	8,400	0.115%
18	TEMPORARY CONSTRUCTION ENTRANCE	35,000	Y	N		
19	STREET SWEEPING	10,000	Y	N		
20	TEMPORARY CONCRETE WASHOUT	25,000	Y	N		
21	TREATED WOOD WASTE	3,475	N	N	3,475	0.047%
22	ABANDON CULVERT (LF)	1,200	Y	Y	1,200	0.016%
23	REMOVE GUARDRAIL	5,100	N	N	5,100	0.070%
24	REMOVE PAINTED TRAFFIC STRIPE	310	N	N	310	0.004%
25	REMOVE THERMOPLASTIC TRAFFIC STRIPE	28,655	N	N	28,655	0.391%
26	REMOVE THERMOPLASTIC PAVEMENT MARKING	14,450	N	N	14,450	0.197%
27	REMOVE ROADSIDE SIGN	2,100	N	N	2,100	0.029%
28	REMOVE ASPHALT CONCRETE DIKE	3,650	Y	Y	3,650	0.050%
29	REMOVE INLET	8,000	Y	Y	8,000	0.109%
30	REMOVE CONCRETE (CY)	114,100	Y	Y	114,100	1.556%
31	REMOVE CONCRETE BARRIER	1,025	Y	Y	1,025	0.014%
32	CAP INLET	2,000	Y	Y	2,000	0.027%
33	DUST PALLIATIVE	30,000	Y	N		
34	ROADWAY EXCAVATION	450,800	Y	Y	450,800	6.146%
35	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	17,500	N	N	17,500	0.239%
36	CLASS 2 AGGREGATE BASE (CY)	528,000	Y	Y	528,000	7.199%
37	ASPHALTIC EMULSION (FOG SEAL COAT)	3,500	Y	N		
38	HIGH FRICTION SURFACE TREATMENT	1,282,500	N	N	1,282,500	17.486%

**CALTRANS CONTRACT NO. 11-406604 BID JULY 31, 2014****GOOD FAITH EFFORT DOCUMENTATION, ATTACHMENT TO ITEM 1**

ITEM	DESCRIPTION	TOTAL PRICE	BIDDER NORMALLY PERFORM Y/N	BROKEN DOWN TO FACILITATE PARTICI- PATION Y/N	AMOUNT	PERCENT OF CONTRACT
39	HOT MIX ASPHALT (TYPE A)	647,250	Y	Y	135,000	1.841%
40	MINOR HOT MIX ASPHALT	2,025	Y	N		
41	SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTA	14,500	N	N	14,500	0.198%
42	PLACE HOT MIX ASPHALT DIKE (TYPE C)	1,980	N	N	1,980	0.027%
43	PLACE HOT MIX ASPHALT DIKE (TYPE F)	2,340	N	N	2,340	0.032%
44	TACK COAT	9,000	Y	N		
45	STRUCTURAL CONCRETE (JUNCTION STRUCTURE)	24,000	Y	Y	24,000	0.327%
46	MINOR CONCRETE (MINOR STRUCTURE)	173,800	Y	Y	173,800	2.370%
47	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNF	4,480	N	N	4,480	0.061%
48	METAL (BARRIER MOUNTED SIGN)	3,700	N	N	3,700	0.050%
49	INSTALL SIGN PANEL FLUSH TO BARRIER	1,440	N	N	1,440	0.020%
50	18" REINFORCED CONCRETE PIPE	119,850	Y	Y	119,850	1.634%
51	24" REINFORCED CONCRETE PIPE	162,000	Y	Y	162,000	2.209%
52	8" CORRUGATED STEEL PIPE DOWNDRAIN	6,750	Y	Y	6,750	0.092%
53	GRADED LINE DRAIN	15,640	Y	Y	15,640	0.213%
54	CONCRETE (CONCRETE APRON)	11,200	Y	Y	11,200	0.153%
55	MISCELLANEOUS IRON AND STEEL	15,464	Y	Y	15,464	0.211%
56	CONCRETE BARRIER MARKER	1,400	N	N	1,400	0.019%
57	GUARD RAILING DELINEATOR	572	N	N	572	0.008%
58	MIDWEST GUARDRAIL SYSTEM	17,000	N	N	17,000	0.232%
59	VEGETATION CONTROL (MINOR CONCRETE)	106,400	Y	Y	106,400	1.451%
60	TRANSITION RAILING (TYPE WB-31)	32,000	N	N	32,000	0.436%
61	END ANCHOR ASSEMBLY (TYPE SFT)	1,400	N	N	1,400	0.019%
62	ALTERNATIVE IN-LINE TERMINAL SYSTEM	10,800	N	N	10,800	0.147%
63	ALTERNATIVE FLARED TERMINAL SYSTEM	9,200	N	N	9,200	0.125%
64	ALTERNATIVE CRASH CUSHION	416,000	Y	Y	195,000	2.659%
65	CONCRETE BARRIER (TYPE 60S)	340,060	N	N	340,060	4.636%
66	CONCRETE BARRIER (TYPE 60SC)	145,280	N	N	145,280	1.981%
67	CONCRETE BARRIER (TYPE 60S) (COLORED CONCRETE)	307,260	N	N	307,260	4.189%
68	CONCRETE BARRIER (TYPE 60SA) (MOD) (COLORED CO	10,140	N	N	10,140	0.138%
69	CONCRETE BARRIER (TYPE 60SC) (COLORED CONCRETE	46,150	N	N	46,150	0.629%
70	CONCRETE BARRIER (TYPE 60S) (MOD) (COLORED CON	9,800	N	N	9,800	0.134%
71	PAINT TRAFFIC STRIPE (1-COAT)	646	N	N	646	0.009%
72	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET	4,000	N	N	4,000	0.055%
73	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET	2,050	N	N	2,050	0.028%
74	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET	3,660	N	N	3,660	0.050%
75	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET	2,997	N	N	2,997	0.041%
76	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET	225	N	N	225	0.003%

**CALTRANS CONTRACT NO. 11-406604 BID JULY 31, 2014****GOOD FAITH EFFORT DOCUMENTATION, ATTACHMENT TO ITEM 1**

ITEM	DESCRIPTION	TOTAL PRICE	BIDDER NORMALLY PERFORM Y/N	BROKEN DOWN TO FACILITATE PARTICI- PATION Y/N	AMOUNT	PERCENT OF CONTRACT
77	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET	7,800	N	N	7,800	0.106%
78	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKI	21,975	N	N	21,975	0.300%
79	PAVEMENT MARKER (NON-REFLECTIVE)	1,896	N	N	1,896	0.026%
80	PAVEMENT MARKER (RETROREFLECTIVE)	3,960	N	N	3,960	0.054%
81	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTE	500	N	N	500	0.007%
82	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	17,000	N	N	17,000	0.232%
83	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	17,000	N	N	17,000	0.232%
84	MODIFY SIGNAL AND LIGHTING (LOCATION 3)	54,500	N	N	54,500	0.743%
85	MODIFY SIGNAL AND LIGHTING (LOCATION 4)	17,000	N	N	17,000	0.232%
86	MODIFY SIGNAL AND LIGHTING (LOCATION 5)	17,000	N	N	17,000	0.232%
87	MODIFY SIGNAL AND LIGHTING (LOCATION 6)	57,000	N	N	57,000	0.777%
88	MODIFY SIGNAL AND LIGHTING (LOCATION 7)	7,000	N	N	7,000	0.095%
89	MOBILIZATION	650,000	N	N		
		7,334,593			4,901,618	66.829%



# Exhibit A

Invitation to Bid, Fax,  
Email & Phone Logs



Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Drive  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A

## INVITATION TO BID

**DATE:** July 15, 2014  
**TO:** Subcontractors and Suppliers  
**OWNER:** Caltrans **PROJECT NO:** 11-406604  
**PROJECT:** RTE 76 Median Barrier & Turn Pockets **DBE Goal of 8%**  
**LOCATION:** Oceanside, CA  
**BID DATE:** July 31, 2014 **BID TIME:** 2:00 PM  
**CONTACT:** Jason Mordhorst [jmordhorst@hazardcon.com](mailto:jmordhorst@hazardcon.com)  
Mark Thunder [mthunder@hazardcon.com](mailto:mthunder@hazardcon.com)

**NOTES:** A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

**\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\***

**SUBTRADES:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

---

**PLEASE FAX THIS INVITATION BACK TO JASON MORDHORST AT (858) 453-6034**

**COMPANY:** \_\_\_\_\_ **CONTACT:** \_\_\_\_\_

**Phone No.:** \_\_\_\_\_ **Fax No.:** \_\_\_\_\_

[ ] YES, WE WILL BID THIS PROJECT [ ] NO, WE WILL NOT BID THIS PROJECT

**Note: This list is not updated when addenda are issued. For informational purposes only.**

Contract Number 11-406604

Date Adv.: 07/07/2014

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	260
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
6	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	1,290
7	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	45,900
8	120199	TRAFFIC PLASTIC DRUM	EA	130
9	120300	TEMPORARY PAVEMENT MARKER	EA	1,720
10	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	2
11	129000	TEMPORARY RAILING (TYPE K)	LF	33,700
12	129100	TEMPORARY CRASH CUSHION MODULE	EA	130
13	027644	ALTERNATIVE TEMPORARY CRASH CUSHION	EA	28
14	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
15	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
16	130330	STORM WATER ANNUAL REPORT	EA	2
17	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	56
18	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	14
19	130730	STREET SWEEPING	LS	LUMP SUM
20	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
21	141120	TREATED WOOD WASTE	LB	13,900
22	150204	ABANDON CULVERT (LF)	LF	120
23	150661	REMOVE GUARDRAIL	LF	1,020
24	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	310
25	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	52,100
26	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	8,500
27	150742	REMOVE ROADSIDE SIGN	EA	21
28	150771	REMOVE ASPHALT CONCRETE DIKE	LF	730
29	150820	REMOVE INLET	EA	8
30	153121	REMOVE CONCRETE (CY)	CY	3,260

31	153221	REMOVE CONCRETE BARRIER	LF	41
32	155003	CAP INLET	EA	2
33	180106	DUST PALLIATIVE	LS	LUMP SUM
34	190101	ROADWAY EXCAVATION	CY	19,600
35	210250	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	SQFT	175,000
36	260203	CLASS 2 AGGREGATE BASE (CY)	CY	17,600
37	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	7
38	027645	HIGH FRICTION SURFACE TREATMENT	SQYD	47,500
39	390132	HOT MIX ASPHALT (TYPE A)	TON	8,630
40	390136	MINOR HOT MIX ASPHALT	TON	15
41	394053	SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	STA	580
42	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	330
43	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	390
44	397005	TACK COAT	TON	18
45 (F)	027646	STRUCTURAL CONCRETE (JUNCTION STRUCTURE)	CY	20
46 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	79
47	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	320
48	562002	METAL (BARRIER MOUNTED SIGN)	LB	1,480
49	027647	INSTALL SIGN PANEL FLUSH TO BARRIER	EA	12
50	650014	18" REINFORCED CONCRETE PIPE	LF	1,410
51	650018	24" REINFORCED CONCRETE PIPE	LF	1,350
52	690104	8" CORRUGATED STEEL PIPE DOWNDRAIN	LF	90
53	703233	GRATED LINE DRAIN	LF	92
54	721431	CONCRETE (CONCRETE APRON)	CY	28
55 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	15,464
56	027648	CONCRETE BARRIER MARKER	EA	350
57	820118	GUARD RAILING DELINEATOR	EA	26
58	832005	MIDWEST GUARDRAIL SYSTEM	LF	850
59	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	3,040
60	839543	TRANSITION RAILING (TYPE WB-31)	EA	10
61	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	2
62	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	4
63	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	4

64	027649	ALTERNATIVE CRASH CUSHION	EA	13
65	839710	CONCRETE BARRIER (TYPE 60S)	LF	6,940
66	839712	CONCRETE BARRIER (TYPE 60SC)	LF	2,270
67	027650	CONCRETE BARRIER (TYPE 60S) (COLORED CONCRETE)	LF	5,690
68	027651	CONCRETE BARRIER (TYPE 60SA) (MOD) (COLORED CONCRETE)	LF	130
69	027652	CONCRETE BARRIER (TYPE 60SC) (COLORED CONCRETE)	LF	710
70	027653	CONCRETE BARRIER (TYPE 60S) (MOD) (COLORED CONCRETE)	LF	140
71	840655	PAINT TRAFFIC STRIPE (1-COAT)	LF	3,230
72	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	20,000
73	846002	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1)	LF	2,050
74	846005	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	LF	18,300
75	846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	9,990
76	846008	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8-4)	LF	750
77	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	9,750
78	846012	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	8,790
79	850101	PAVEMENT MARKER (NON- REFLECTIVE)	EA	1,580
80	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1,320
81	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
82	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM
83	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM
84	861499	MODIFY SIGNAL AND LIGHTING (LOCATION 3)	LS	LUMP SUM
85	861500	MODIFY SIGNAL AND LIGHTING (LOCATION 4)	LS	LUMP SUM
86	861505	MODIFY SIGNAL AND LIGHTING (LOCATION 5)	LS	LUMP SUM
87	027654		LS	LUMP SUM

		MODIFY SIGNAL AND LIGHTING (LOCATION 6)		
88	027655	MODIFY SIGNAL AND LIGHTING (LOCATION 7)	LS	LUMP SUM
89	999990	MOBILIZATION	LS	LUMP SUM

## Good Faith Call List

Job: 11-406604 - RTE 76 MEDIAN BARRIERS

Bid Date: 07/31/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
<b>Trade: 00001 Trade Description: A C DIKE</b>								
A.C. DIKE COMPANY	DAVE	dave@acdike.com	(916) 652-0159	(916) 645-9618	Pending, Jul-17 15:04	DBE; SBE; UDBE; WBE	Yes	Jul 23 2014 7:54AM - YES BIDDING, JOEL
<b>Trade: 00002 Trade Description: A C PAVE</b>								
COMMAND PERFORMANCE CONSTRUCTORS	PRISCILLA HERNANDEZ	grengineering@hotmail.com	(562) 997-9410	(562) 997-9411	Success, Jul-17 15:28	DBE; MBE	No	Jul 23 2014 8:23AM - NOT BIDDING,
DEANA'S EQUIPMENT RENTAL	DEANA	jagchic@aol.com	(805) 732-7575	(661) 948-5588	Success, Jul-17 15:28	DBE; UDBE	No	Jul 23 2014 8:54AM - NOT BIDDING, DEANA
DREAMBUILDER	ESTIMATING	dreambuilder.construction@gmail.c	(714) 646-3697	(714) 646-3698	Success, Jul-17 15:28	DBE; SBE; UDBE	Unknown	Jul 28 2014 1:43PM - PHONE DISCONNECTED, Jul 22 2014 4:22PM - Phone Disconnected
<b>Trade: 00007 Trade Description: Asbestos Removal Certification</b>								
UGE & ECS INC	NANCY ESPIE-UNDER	nancy@ugeecs.com	(213) 625-1016	(310) 862-6879	Success, Jul-18 08:27	DBE; MBE; WBE	Unknown	Jul 28 2014 2:41PM - LEFT MESSAGE, Jul 23 2014 1:25PM - LEFT MESSAGE
<b>Trade: 00010 Trade Description: BUILD</b>								
SOUZA CONSTRUCTION INC	MANUEL SOUZA	msouza61@aol.com	(559) 747-7100	(559) 747-7101	Success, Jul-17 15:28	DBE; MBE; SBE	No	Jul 23 2014 1:19PM - NOT BIDDING, MELISSA
<b>Trade: 00012 Trade Description: CONSTRUCTION CLEAN UP</b>								
DE LA FUENTE CONSTRUCTION	JORGE DIAZ DE LA FUENTE	admin@delafuenteconstruction.cor	(619) 512-5505	(619) 878-2980	Success, Jul-17 15:28	DBE; ELBE	Unknown	Jul 28 2014 1:42PM - LEFT MESSAGE, Jul 23 2014 8:53AM - LEFT MESSAGE
<b>Trade: 00013 Trade Description: CLEARING</b>								
EDISON CONSTRUCTION INC.	CATHY RAMEY	eci@lightspeed.net	(661) 366-6311 3		Pending, Jul-17 15:28	DBE; UDBE	Unknown	Jul 28 2014 1:45PM - LEFT MESSAGE
HOFER CORPORATION	SCOTT HOFER	hofercorp@yahoo.com	(619) 661-6053	(619) 661-6054	Success, Jul-17 15:28	DBE	No	Jul 28 2014 1:52PM - NOT BIDDING ANYTHING IN SAN DIEGO, GILBERT
AMLAND CORP	KEVIN BAO PHAN	kevinphan@amlandcorp.com	(408) 287-7767	(408) 298-4344	Success, Jul-17 15:28	DBE; UDBE	Unknown	Jul 28 2014 11:53AM - PHONE HAS BEEN DISCONNECTED, Jul 22 2014 4:20PM - PHONE HAS BEEN DISCONNECTED

## Good Faith Call List

Job: 11-406604 - RTE 76 MEDIAN BARRIERS

Bid Date: 07/31/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
<b>Trade: 00013 Trade Description: CLEARING</b>								
PETIL CONSTRUCTION & ENGINEERING, INC.	ESTRELLA	INFO@PETIL-PCCE.COM	(619) 600-2110	(619) 482-1493	Success, Jul-18 08:27	DBE; MBE; SLBE; UDBE	Unknown	Jul 28 2014 2:28PM - LEFT MESSAGE, Jul 23 2014 11:38AM - LEFT MESSAGE
McCULLOUGH CONSTRUCTION INC.	MACKY MCCULLOUGH	mackymccullough@mculloughcons	(707) 825-1014	(707) 825-1769	Success, Jul-17 15:28	DBE; MBE; UDBE	No	Jul 28 2014 2:22PM - NOT BIDDING, Jul 23 2014 11:22AM - LEFT MESSAGE
ROSE CONSTRUCTION	?		(951) 549-1727	(951) 340-2428	Success, Jul-18 08:27	DBE	Unknown	Jul 28 2014 2:36PM - LEFT MESSAGE, Jul 23 2014 11:46AM - LEFT MESSAGE
SHARMA CONTRACTORS, INC.	JEANINE WISE	jwise@sharmacontractors.com	(805) 532-1141	(805) 532-1790	Success, Jul-17 15:28	DBE; MBE	No	Jul 28 2014 2:38PM - NOT BIDDING ANY CALTRANS, DON, Jul 23 2014 11:54AM - LEFT MESSAGE
BERT W SALAS, INC.	BOB SALAZ	bertsalas@sbcglobal.net	(619) 562-7711	(619) 449-4799	Pending, Jul-17 15:28	DBE; MBE; SBE	Yes	Jul 23 2014 8:14AM - YES BIDDING, BOB
PROFESSIONAL CONCRETE SAWING INC	DAVID SCOTT	davidscott@gvni.com	(209) 357-2228	(209) 357-2229	Pending, Jul-18 08:27	DBE; UDBE	Unknown	Jul 28 2014 2:30PM - PHONE DISCONNECTED, Jul 22 2014 4:25PM - 9/12/13 - PHONE DISCONNECTED
BC SCHMIDT CONSTRUCTION, INC.	CARRIE SCHMIDT	bcschmidt@frontiernet.net	(530) 473-5423	(530) 473-2749	Success, Jul-17 15:28	DBE; SBE; UDBE	Unknown	Jul 28 2014 1:13PM - LEFT MESSAGE, Jul 23 2014 8:13AM - LEFT MESSAGE ON ANSWERING MECHINE
GLOBAL ROAD SEALING	DAN	trila.grsi@yahoo.com	(714) 893-0845	(714) 893-0945	Success, Jul-17 15:28	DBE; MBE; UDBE	No	Jul 23 2014 10:39AM - NOT BIDDING, TRI
R.E. SERRANO INC.	RICKY	ricky@reserrano.com	(925) 957-8184 2	(925) 957-8121	Success, Jul-17 15:28	DBE	Unknown	Jul 28 2014 2:34PM - LEFT MESSAGE, Jul 23 2014 11:45AM - LEFT MESSAGE FOR MATT
CAP CONSTRUCTION	PATRICIA THORNBURG	capconst@yahoo.com	(619) 691-8572	(619) 207-0875	Pending, Jul-17 15:28	DBE; SLBE; UDBE	Unknown	Jul 28 2014 1:33PM - LEFT MESSAGE, Jul 23 2014 8:17AM - LEFT MESSAGE
OLYMPIC ENGINEERING CONSTRUCTION	GUSTAVO ESPINOZA	olympicgus@yahoo.com	(619) 764-8190	(619) 461-0385	Pending, Jul-17 15:28	DBE; ELBE	No	Jul 28 2014 2:25PM - NOT BIDDING, GUS, Jul 23 2014 11:36AM - LEFT MESSAGE

## Good Faith Call List

Job: 11-406604 - RTE 76 MEDIAN BARRIERS

Bid Date: 07/31/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
<b>Trade: 00013 Trade Description: CLEARING</b>								
ABSL CONSTRUCTION	LUIS ALLENDE	daryl@abslconstruction.com	(510) 727-0900 2	(510) 727-0910	Success, Jul-17 15:28	DBE; MBE; SBE	Unknown	Jul 28 2014 11:52AM - LEFT MESSAGE, Jul 23 2014 7:55AM - LEFT MESSAGE
Ramco General Engineering Contr.	ESTIMATING	ramco@socal.rr.com	(818) 272-4221	(661) 268-7353	Success, Jul-17 15:28	DBE	Unknown	Jul 28 2014 2:34PM - LEFT MESSAGE, Jul 23 2014 11:45AM - LEFT MESSAGE
ASAP GENERAL ENGINEERING	ANSELMO YBARRA	asapgeneng@aol.com	(951) 943-1692	(951) 943-1692	Pending, Jul-17 15:28	DBE; SBE	Yes	Jul 28 2014 11:53AM - LEFT MESSAGE, Jul 23 2014 8:05AM - LEFT MESSAGE
EAGLE ENGINEERING & CONSTRUCTION	CURT BROOKS	clbrooks@sbcglobal.net	(650) 367-8000	(650) 367-8282	Success, Jul-17 15:28	DBE; MBE; UDBE	Unknown	Jul 28 2014 1:44PM - LEFT MESSAGE, Jul 23 2014 10:05AM - LEFT MESSAGE
COOKS AND SON INC	ESTIMATING	cooks_son@mail.com	(805) 934-2705	(805) 937-5473	Success, Jul-17 15:28	DBE	No	Jul 22 2014 4:12PM - NOT BIDDING PER RETURNED INVITE
<b>Trade: 00014 Trade Description: CONCRETE</b>								
Morello Concrete Construction, Inc.	ESTIMATING	cindymorello@yahoo.com	(619) 596-5400	(619) 596-3269	Success, Jul-17 15:28	DBE	No	Jul 23 2014 11:35AM - NOT BIDDING
BAY LINE CUTTING AND CORING	?	jclayline@sbcglobal.net	(510) 420-8992	(510) 420-8982	Pending, Jul-17 15:28	DBE; MBE	Unknown	Jul 28 2014 1:13PM - LEFT MESSAGE, Jul 23 2014 8:10AM - LEFT MESSAGE
CD MONTGOMERY INC	CARLEY	cmontgomery@cdmiconstruction.c	(562) 826-2983	(562) 296-5125	Pending, Jul-17 15:28	DBE; UDBE	No	Jul 22 2014 4:21PM - 5/29/13 - NOT BIDDING ANY MORE JOBS. WANTS TO BE REMOVED, CARLEY
MOJAM INC	MAURICE SCOTT	mojam@roadrunner.com	(661) 526-7121	(661) 794-2505	Success, Jul-17 15:28	DBE	Unknown	Jul 28 2014 2:23PM - LEFT MESSAGE, Jul 23 2014 11:35AM - LEFT MESSAGE
CONSTRUCT ALLIANCE INC	PEDRO CAMALICH	constructalliancepc@gmail.com	(714) 878-5255	(714) 256-9123	Pending, Jul-17 15:28	DBE	No	Jul 23 2014 8:31AM - NOT BIDDING, PETE
CT CONCRETE CUTTING INC.	CHRISTOPER TOMPKINS	ctandco@verizon.net	(951) 698-7745	(951) 698-0795	Pending, Jul-17 15:28	DBE	No	Jul 28 2014 1:42PM - NOT BIDDING PER-RETUREND INVITE, Jul 23 2014 8:41AM - PLEASE E-MAIL BID REQUEST. NO FAXES. DANA-CT@VERIZON.NET. E-MAILED INVITE

## Good Faith Call List

Job: 11-406604 - RTE 76 MEDIAN BARRIERS

Bid Date: 07/31/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
<b>Trade: 00014 Trade Description: CONCRETE</b>								
MASCORRO CONCRETE CONSTRUCTION INC	TONY	gina@mascorroconcrete.com	(760) 343-1243	(760) 343-2623	Success, Jul-17 15:28	DBE; SBE	Unknown	Jul 28 2014 2:20PM - LEFT MESSAGE, Jul 23 2014 11:21AM - LEFT MESSAGE
CONTECH CONCRETE TECHNIQUES INC	RICK	contechconcrete@netzero.net	(559) 251-8818	(559) 251-8821	Success, Jul-17 15:28	DBE; MBE	Unknown	Jul 28 2014 1:38PM - LEFT MESSAGE, Jul 23 2014 8:31AM - LEFT MESSAGE
CALI CONCRETE	GUSTAVO VALDERAMMA	gusto@caliconcrete.com	(661) 398-8143	(661) 398-1382	Success, Jul-17 15:28	DBE	Unknown	Jul 28 2014 1:32PM - LEFT MESSAGE, Jul 23 2014 8:15AM - LEFT MESSAGE
J FRANCIS COMPANY	DIANA	diana@jfranciscompany.com	(951) 776-9100	(951) 776-9174	Success, Jul-17 15:28	DBE; SBE; UDBE; WBE	No	Jul 23 2014 10:47AM - LEFT MESSAGE
BANAGA CONSTRUCTION, INC.	ESTIMATING	frank@kiteclimbers.com	(619) 922-8570	(619) 737-9199	Success, Jul-17 15:28	DBE	No	Jul 23 2014 8:09AM - NOT BIDDING
V A P CONSTRUCTION INC.	ARVIND PRASAD	vapconstructioninc@gmail.com	(714) 253-3270	(714) 253-3391	Success, Jul-17 15:28	DBE; MBE; SBE; UDBE; WBE	Unknown	Jul 28 2014 2:41PM - LEFT MESSAGE, Jul 23 2014 1:27PM - LEFT MESSAGE
GOLDEN SUN CONSTRUCTION, INC.	MAK	gscon@cox.net	(949) 380-9797	(949) 380-9707	Pending, Jul-17 15:28	DBE; UDBE	No	Jul 23 2014 11:16AM - NOT BIDDING PER RETURNED INVITE, Jul 22 2014 4:23PM - Wants all bid invites emailed - not faxed - doesn't do much PCC flatwork, but does barriers, conc walls, minor concrete, conc. structures
MLS CONSTRUCTION	STANLEY TO	stomis-office@yahoo.com	(415) 752-7521	(415) 752-7537	Pending, Jul-17 15:28	DBE; UDBE	Unknown	Jul 28 2014 2:22PM - LEFT MESSAGE, Jul 23 2014 11:35AM - LEFT MESSAGE
PRE-CON PRODUCTS LTD	DAVID ZARRAONANC	dzarraonandia@pre-conproducts.c	(805) 527-0841	(805) 584-0769	Success, Jul-17 15:28	DBE	Unknown	Jul 28 2014 2:30PM - LEFT MESSAGE, Jul 23 2014 11:41AM - LEFT MESSAGE
CREST EQUIPMENT, INC	WENDI BELIO	belio@sbcglobal.net	(619) 444-5061	(619) 447-6540	Pending, Jul-17 15:28	DBE; ELBE; SBE; SLBE; UDBE	No	Jul 23 2014 8:32AM - NOT BIDDING, WENDI



## Good Faith Call List

Job: 11-406604 - RTE 76 MEDIAN BARRIERS

Bid Date: 07/31/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
<b>Trade: 00014 Trade Description: CONCRETE</b>								
PK CONSTRUCTION	ZHAN PAUL KING	zkkingpk81@gmail.com	(626) 773-6963		Pending, Jul-17 15:28	DBE	Unknown	Jul 28 2014 2:29PM - LEFT MESSAGE, Jul 23 2014 11:38AM - LEFT MESSAGE
RD CONSTRUCTION	RUBEN DIAZ	rdconst69@netzero.com	(951) 279-5020	(951) 279-5020	Pending, Jul-17 15:28	DBE; MBE; SBE	Unknown	Jul 28 2014 2:35PM - LEFT MESSAGE, Jul 23 2014 11:46AM - LEFT MESSAGE
GOLDEN ARROW ENGINEERING, INC.	KIRBY HAYS	khays@goldenarrowengineering.cc	(909) 620-4859	(951) 686-2473	Pending, Jul-17 15:28	DBE	Unknown	Jul 28 2014 1:49PM - NOT BIDDING ANYTHING IN SAN DIEGO, GILBERT, Jul 22 2014 4:23PM - NOT BIDDING ANYTHING IN SAN DIEGO, GILBERT
<b>Trade: 00015 Trade Description: Construction Zone Traffic Control Contractor</b>								
AUSTIN ENTERPRISES (CALIF GRINDING)	PATTI AUSTIN	paustin@austin-enterprise.com	(661) 589-1001	(661) 589-9509	Success, Jul-17 15:28	DBE; SBE; UDBE	No	Jul 28 2014 11:55AM - NOT BIDDING, DEBBIE, Jul 23 2014 8:07AM - NOT SURE YET, CALL BACK ON THE 28TH
FORCE TRAFFIC CONTROL	ALAN	forcetraffic@earthlink.net	(559) 594-1062	(559) 594-1056	Success, Jul-17 15:28	DBE; UDBE; WBE	Unknown	Jul 28 2014 1:46PM - LEFT MESSAGE, Jul 23 2014 10:16AM - LEFT MESSAGE
Cecilia's Safety Service, Inc.	CECILIA OSTLUND	cecilias@pacbell.net	(858) 793-4465	(858) 793-4495	Success, Jul-17 15:28	DBE; SBE; UDBE; WBE	Yes	Jul 23 2014 8:20AM - YES BIDDING, CHRISTAL
ACME SAFETY & SUPPLY CORP	RICHARD ANDERSON		(619) 299-5100	(619) 542-0763	Success, Jul-18 08:27	DBE; SBE; SLBE; UDBE; WBE	Yes	Jul 23 2014 8:00AM - YES BIDDING, RICHARD
A CONE ZONE, INC.	TRACY	info@aconezone.com	(951) 734-9535	(951) 734-2887	Success, Jul-17 15:28	DBE; UDBE	No	Jul 23 2014 7:51AM - NOT BIDDING, ASLEY
KAYLEN TRAFFIC CONTROL	KAREN	KAREN@IMAGINATIONMETALS.	(559) 299-2899		Pending, Jul-17 15:28	DBE; UDBE	No	Jul 22 2014 4:24PM - Located Fresno. Can only be competitive in areas near there.
KRC SAFETY CO, INC	GARY CASTRO	garyc@krcsafety.com	(559) 732-0393	(559) 802-1749	Success, Jul-17 15:04	DBE; DVBE; SBE; UDBE	Yes	Jul 23 2014 11:17AM - YES BIDDING, GARY

## Good Faith Call List

Job: 11-406604 - RTE 76 MEDIAN BARRIERS

Bid Date: 07/31/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
<b>Trade: 00015 Trade Description: Construction Zone Traffic Control Contractor</b>								
EAST BAY SIGN aka BORDEN DECAL	QUAN	christina@bordendecal.com	(415) 431-8882 4	(415) 431-9053	Success, Jul-17 15:28	DBE; UDBE	Unknown	Jul 28 2014 1:44PM - LEFT MESSAGE, Jul 23 2014 10:03AM - LEFT MESSAGE
CMC TRAFFIC CONTROL SPECIALIST	SUE		(415) 206-1700	(415) 206-1711	Success, Jul-17 15:28	DBE; UDBE	Unknown	Jul 28 2014 1:35PM - LEFT MESSAGE, Jul 23 2014 8:22AM - LEFT MESSAGE
ALERT-O-LITE, INC.	KATY	debbieh@alertolite.com	(559) 486-4570	(559) 486-1789	Success, Jul-17 15:28	DBE; SBE; UDBE	No	Jul 23 2014 8:03AM - NOT BIDDING, KATY
<b>Trade: 00022 Trade Description: ELECTRIC</b>								
HIGH LIGHT ELECTRIC	ERWIN MENDOZA		(951) 352-9646	(951) 352-2498	Success, Jul-18 08:27	DBE; MBE	No	Jul 23 2014 10:42AM - NOT BIDDING, SERBIN
VT Electric, Inc.	TONY TRAN		(909) 985-1755	(909) 985-8186	Success, Jul-17 15:28	DBE; MBE; UDBE	No	Jul 28 2014 2:43PM - NOT BIDDING, BETTY, Jul 23 2014 1:29PM - NOT SURE YET CALL BACK THE 28TH, ADREA
CMV ELECTRIC INC	CARRIE	cmvelectric@adelthia.net	(909) 931-5700	(909) 296-4391	Success, Jul-17 15:28	DBE; MBE; UDBE	Unknown	Jul 28 2014 1:35PM - LEFT MESSAGE, Jul 23 2014 8:22AM - LEFT MESSAGE
FORE ENGINEERING CONSTRUCTION	CARLOS JAVUERK	foreeng@earthlink.net	(714) 258-1100	(714) 258-1158	Pending, Jul-17 15:28	DBE; MBE	Unknown	Jul 28 2014 1:47PM - LEFT MESSAGE, Jul 23 2014 10:17AM - LEFT MESSAGE
LIGHT DUTY ELECTRIC	ESTIMATING	lightdutyelectric@yahoo.com	(760) 214-2730		Pending, Jul-17 15:28	DBE	Unknown	Jul 28 2014 2:02PM - Located Fresno. Can only be competitive in areas near there., Jul 23 2014 11:17AM - LEFT MESSAGE
TUCKER TECHNOLOGY INC	BILL	conchita@tuckertech.com	(510) 836-0422	(510) 836-2625	Pending, Jul-17 15:28	DBE; UDBE	No	Jul 23 2014 1:25PM - building low voltage systems - telephone, etc
METCO	CHRISTOPHE MARTINEZ	c.martinez@metco-usa.com	(415) 455-9922	(415) 455-9960	Pending, Jul-17 15:28	DBE; SBE	Unknown	Jul 28 2014 2:22PM - LEFT MESSAGE, Jul 23 2014 11:34AM - LEFT MESSAGE
LOS ANGELES SIGNAL CONSTRUCTION, INC.	CHRIS MORALES	chris72549@aol.com	(909) 599-2201	(909) 599-0376	Success, Jul-17 15:28	DBE; MBE	Unknown	Jul 28 2014 2:20PM - LEFT MESSAGE, Jul 23 2014 11:21AM - LEFT MESSAGE
CAROB VALLEY ELECTRIC, INC. ?		echavez@carobvalley.com	(562) 907-2105	(562) 907-2106	Pending, Jul-17 15:28	DBE; MBE; SBE	No	Jul 22 2014 4:20PM - ONLY BIDS DIRECTLY TO UTILITY COMPANIES.



## Good Faith Call List

Job: 11-406604 - RTE 76 MEDIAN BARRIERS

Bid Date: 07/31/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
<b>Trade: 00022 Trade Description: ELECTRIC</b>								
T.O. ELECTRIC	?	tonyortiz@t-oelectric.com	(760) 353-4913	(760) 353-4913	Success, Jul-17 15:28	DBE; MBE	Unknown	Jul 28 2014 2:40PM - LEFT MESSAGE, Jul 23 2014 1:21PM - LEFT MESSAGE
CALIFORNIA PROFESSIONAL ELECT ENGRG	DENISE	van@cpengineeringinc.com	(626) 810-1338	(626) 810-1322	Success, Jul-17 15:28	DBE; SBE; UDBE	Unknown	Jul 28 2014 1:32PM - LEFT MESSAGE, Jul 23 2014 8:15AM - LEFT MESSAGE
E E ELECTRIC INC	HENRY ESCAJEDA	eeelectric@earthlink.net	(909) 829-7818	(909) 829-0118	Success, Jul-17 15:28	DBE	Unknown	Jul 28 2014 1:43PM - LEFT MESSAGE
CASTRO ELECTRIC	?	castroelectric@cox.net	(619) 561-6122	(619) 561-6124	Success, Jul-17 15:28	DBE	Unknown	Jul 28 2014 1:34PM - LEFT MESSAGE, Jul 23 2014 8:19AM - LEFT MESSAGE
VERDUZCO ELECTRIC, INC.	CARLOS VERDUZCO	verduzcoelectric@aol.com	(310) 886-3068	(310) 886-3958	Pending, Jul-17 15:28	DBE	No	Jul 23 2014 1:27PM - NOT BIDDING, CARLOS
TRAFFIC LOOPS CRACKFILLING INC.	LEE NGUYEN	trafficloops@sbcglobal.net	(714) 520-4026	(714) 520-4027	Success, Jul-17 15:28	DBE; SBE; UDBE	Yes	Jul 23 2014 1:24PM - YES BIDDING, MARY
WIRENET COMMUNICATONS INC	ROBERT ARREOLA	barreola@wirenetcomm.com	(909) 986-3290	(909) 986-6490	Success, Jul-17 15:28	DBE; MBE; SBE	Unknown	Jul 28 2014 2:43PM - LEFT MESSAGE, Jul 23 2014 1:30PM - LEFT MESSAGE
BASS ELECTRIC	Jeff Sousa	jsousa@basselectric.net	(415) 295-1608	(415) 856-0381	Pending, Jul-17 15:28	DBE; UDBE	Unknown	Jul 28 2014 1:13PM - Phone Disconnected, Jul 22 2014 4:20PM - Phone Disconnected
LINCOLN PACIFIC BUILDERS INC.	JOHN L. WONG	lchan@lincoln-pacific.com	(626) 960-7738	(626) 960-7739	Pending, Jul-18 08:27	DBE; UDBE	Unknown	
AC-DC ELECTRIC	OLGA		(562) 926-5737	(562) 926-4311	Success, Jul-17 15:28	DBE; UDBE	No	Jul 23 2014 7:56AM - NOT BIDDING, OLGA
ROBERTS ELECTRICAL CONTRACTOR, INC.	LAMONTE ROBERTS	lroberts@robertselectrical.net	(858) 518-8655	(858) 552-0015	Pending, Jul-17 15:28	DBE; ELBE; MBE; SBE; UDBE	Unknown	Jul 28 2014 2:35PM - LEFT MESSAGE, Jul 23 2014 11:46AM - LEFT MESSAGE
SANTA CLARITA VALLEY ELECTRIC INC	?	scvelectric@sbcglobal.net	(661) 775-3946	(661) 775-1535	Success, Jul-17 15:28	DBE; SBE	Unknown	Jul 28 2014 2:37PM - LEFT MESSAGE, Jul 23 2014 11:51AM - LEFT MESSAGE
CINDY BALES ENGINEERING, INC.	JOHN BALES	airbears@balesengineering.com	(909) 585-1557	(909) 752-7090	Success, Jul-17 15:28	DBE; UDBE	Unknown	Jul 28 2014 1:35PM - LEFT MESSAGE, Jul 23 2014 8:21AM - LEFT MESSAGE
SAN DIEGO BAY AREA ELECTRIC	BEV PHILLIPS	bev@bayareaelectric.com	(858) 748-2060 100	(858) 748-6012	Success, Jul-17 15:28	DBE; MBE; UDBE	Unknown	Jul 28 2014 2:37PM - LEFT MESSAGE, Jul 23 2014 11:50AM - LEFT MESSAGE



## Good Faith Call List

Job: 11-406604 - RTE 76 MEDIAN BARRIERS

Bid Date: 07/31/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
<b>Trade: 00024 Trade Description: Electrical Signs</b>								
HERCA TELECOMM SERVICES, INC.	HECTOR CASTELLON	hector.castellon@hercatelecomm.c	(951) 940-5941	(951) 940-5456	Pending, Jul-17 15:28	DBE	No	Jul 28 2014 1:51PM - NOT BIDDING, VIRGINIA, Jul 23 2014 10:40AM - LEFT MESSAGE
<b>Trade: 00028 Trade Description: EROSION</b>								
LA FIRMA INC.	Vince Bravo	estimating@theswppfirm.com	(805) 748-8576	(805) 929-0501	Success, Jul-17 15:28	DBE; UDBE	Yes	Jul 23 2014 11:17AM - YES BIDDING, VINCE
S KWOK ENGINEERS, INC.	SENG KWOK	seng@skwokengineers.com	(510) 220-9017	(888) 733-1360	Success, Jul-17 15:28	DBE; UDBE	Unknown	Jul 28 2014 2:36PM - LEFT MESSAGE, Jul 23 2014 11:49AM - LEFT MESSAGE
TERRA WEST, INC	ROBERTO TESSADA	roberto@terrawestinc.com	(619) 591-1007	(619) 568-3475	Success, Jul-18 08:27	DBE; SBE; SLBE	Unknown	Jul 28 2014 2:40PM - LEFT MESSAGE, Jul 23 2014 1:22PM - LEFT MESSAGE
HYDROSPROUT INC	SUZANNE BRENDIS	info@hydrosprout.com	(760) 432-8233	(760) 432-8146	Success, Jul-18 08:27	DBE; MBE; SBE; WBE	Yes	Jul 23 2014 10:44AM - YES BIDDING, SCOTT
<b>Trade: 00029 Trade Description: Excavation work and paving</b>								
ROBERT'S BACKHOE SERVICE, INC.	ROBERT	rbsil997@yahoo.com	(909) 678-0813	(909) 678-5957	Pending, Jul-17 15:28	DBE	Unknown	Jul 28 2014 2:34PM - PHONE STILL BUSY, Jul 23 2014 11:46AM - Busy signal every time I call
ORTIZ ASPHALT PAVING INC	JEFFREY	bruceortiz@aol.com	(909) 386-1200 302	(909) 386-1288	Pending, Jul-17 15:28	DBE; SBE	No	Jul 22 2014 4:25PM - WRONG PHONE NUMBER (AUTO REPAIR SHOP)
E M OIL TRANSPORT INC	CHRISTINA RODRIGUEZ	emoiltransport@comcast.net	(323) 722-9088	(323) 722-5459	Pending, Jul-17 15:28	DBE; SBE	Unknown	Jul 28 2014 1:44PM - LEFT MESSAGE, Jul 23 2014 10:02AM - LEFT MESSAGE
<b>Trade: 00030 Trade Description: Fencing</b>								
HURRICANE & POWAY FENCE	LAURANN VOLK	LAURANN@USA.NET	(760) 789-4142	(760) 788-1537	Success, Jul-18 08:27	DBE; ELBE; SBE; UDBE; WBE	Unknown	Jul 28 2014 1:54PM - LEFT HESSAGE, Jul 23 2014 10:43AM - NOT SURE YET CALL BACK 7/28.
ACE FENCE COMPANY	MICHAEL ABINILLA	mpa@acefencecompany.com	(626) 333-0727	(626) 333-7843	Success, Jul-17 15:28	DBE; UDBE	Yes	Jul 22 2014 4:11PM - YES BIDDING PER RETURNED INVITE

## Good Faith Call List

Job: 11-406604 - RTE 76 MEDIAN BARRIERS

Bid Date: 07/31/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
<b>Trade: 00030 Trade Description: Fencing</b>								
IN-LINE FENCE AND RAILING CO,INC	JASON	jason@inlinerail.com	(760) 789-0282	(760) 789-1915	Success, Jul-17 15:28	DBE; SBE; SLBE; UDBE	Yes	Jul 23 2014 10:47AM - YES BIDDING, JASON
QUALITY ERECTORS & CONSTRUCTION, INC.	?		(707) 746-4198	(707) 751-3962	Success, Jul-17 15:28	DBE	Unknown	Jul 28 2014 2:31PM - PHONE IS DISCONNECTED, Jul 23 2014 11:42AM - Phone Disconnected
<b>Trade: 00034 Trade Description: General Engineering</b>								
A-1 ORNAMENTAL IRON WORKS ESTIMATING		a1orniron@sbcglobal.net	(559) 251-1447	(559) 251-4169	Success, Jul-17 15:28	DBE	Unknown	Jul 28 2014 11:51AM - LEFT MESSAGE, Jul 23 2014 7:54AM - LEFT MESSAGE
<b>Trade: 00036 Trade Description: GRADER</b>								
D-LINE CONSTRUCTORS, INC.	ESTIMATING	tony@dlineconstructors.com	(510) 251-6400	(510) 251-6401	Success, Jul-17 15:28	DBE	Unknown	Jul 28 2014 1:42PM - LEFT MESSAGE, Jul 23 2014 8:56AM - LEFT MESSAGE
DOMINGUEZ GENERAL ENGINEERING, INC.	ADOLFO DOMINGUEZ	dominguezgeneral@aol.com	(626) 442-7444	(626) 442-7277	Success, Jul-17 15:28	DBE	Unknown	Jul 28 2014 1:43PM - LEFT MESSAGE, Jul 23 2014 8:57AM - LEFT MESSAGE
<b>Trade: 00044 Trade Description: LANDSCAPE</b>								
SAM'S EQUIPMENT & SUPPLIES	JODI	samsequipment@comcast.net	(559) 252-0354	(559) 251-1119	Success, Jul-18 08:27	DBE; UDBE	Yes	Jul 28 2014 11:58AM - YES BIDDING PER RETURNED INVITE., Jul 23 2014 11:50AM - NOT BIDDING, JODI
<b>Trade: 00046 Trade Description: LEAD PLAN</b>								
ADANTA, INC.	ESTIMATING		(707) 709-8894	(707) 736-8368	Success, Jul-18 08:27	DBE	Unknown	Jul 28 2014 11:52AM - LEFT MESSAGE, Jul 23 2014 8:00AM - LEFT MESSAGE
<b>Trade: 00048 Trade Description: Low Voltage Communications and Wiring Systems</b>								
JM FIBER OPTICS INC	JETTA ROSE	jrose@jmfiberoptics.com	(909) 628-3445	(909) 628-1990	Success, Jul-17 15:28	DBE; SBE; UDBE	Maybe	Jul 23 2014 10:51AM - NOT BIDDING, MARLENE

### Good Faith Call List

Job: 11-406604 - RTE 76 MEDIAN BARRIERS

Bid Date: 07/31/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
<b>Trade: 00049 Trade Description: MAB</b>								
LOGANS MARKETING	ELLIS LOGAN	lmgk1@pacbell.net	(619) 233-3766	(619) 233-3768	Success, Jul-17 15:04	DBE; DVBE; SBE; UDBE	Unknown	Jul 28 2014 2:20PM - LEFT MESSAGE, Jul 23 2014 11:20AM - CALL BACK ON BID DATE.
<b>Trade: 00051 Trade Description: MASON</b>								
DOMINGUEZ CONSTRUCTION COMPANY, INC.	?	rsl@dominquezconstr.com	(626) 962-5000	(626) 962-5055	Success, Jul-17 15:28	DBE; MBE	Unknown	Jul 28 2014 1:43PM - LEFT MESSAGE, Jul 23 2014 8:57AM - LEFT MESSAGE
<b>Trade: 00070 Trade Description: PAINT</b>								
ANDERSON PAINT STORE LLC	Estimator	info@andersonpaintstore.com	(248) 667-8059		Pending, Jul-17 15:04	DBE; SBE; UDBE	Unknown	Jul 28 2014 11:53AM - LEFT MESSAGE, Jul 23 2014 8:04AM - LEFT MESSAGE
<b>Trade: 00073 Trade Description: Parking and Highway</b>								
STATEWIDE STRIPES, INC.	BRENT BARTON	brent@statewidestripes.com	(858) 560-6887	(858) 560-0158	Pending, Jul-17 15:28	DBE; MBE; SBE; SLBE	No	Jul 23 2014 1:21PM - NOT BIDDING, KERIA
PAYCO SPECIALTIES INC	BILL TAYLOR	bill@payco.biz	(619) 422-9204	(619) 427-1620	Success, Jul-17 15:28	DBE; MBE; SBE; SLBE; UDBE; WBE	Yes	Jul 23 2014 11:38AM - YES BIDDING, BILL
<b>Trade: 00076 Trade Description: PCCFLT</b>								
PORTILLO CONCRETE	MARIO PORTILLO	mtmr@cox.net	(619) 466-4639	(619) 466-4685	Success, Jul-17 15:28	DBE	No	Jul 23 2014 11:40AM - NOT BIDDING
ARCHULETA CONCRETE	TOMMY	archuleta8@aol.com	(760) 345-8722	(760) 345-8223	Success, Jul-17 15:28	DBE; MBE	No	Jul 23 2014 8:05AM - NOT BIDDING, RICHARD
<b>Trade: 00083 Trade Description: PIPELINE</b>								
MCC EQUIPMENT RENTALS, INC	JENNIFER PERKINS	accounting@mccpipeline.com	(909) 795-9300	(909) 795-7308	Success, Jul-17 15:28	DBE	Unknown	Jul 28 2014 2:21PM - LEFT MESSAGE, Jul 23 2014 11:22AM - LEFT MESSAGE
<b>Trade: 00084 Trade Description: PLANE</b>								
LMN CONCRETE & GRINDING	ANTHONY STEEN	AFS@LA-GRINDING.COM	(951) 750-2736	(951) 734-6243	Success, Jul-17 15:28	DBE	Unknown	Jul 28 2014 2:19PM - LEFT MESSAGE, Jul 23 2014 11:20AM - LEFT MESSAGE



## Good Faith Call List

Job: 11-406604 - RTE 76 MEDIAN BARRIERS

Bid Date: 07/31/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
<b>Trade: 00084 Trade Description: PLANE</b>								
LINDY'S COLD PLANING	CINDY TRUMP	wegrindasphalt@aol.com	(562) 697-2286	(562) 697-2039	Success, Jul-17 15:28	DBE; SBE; UDBE	Yes	Jul 23 2014 11:20AM - YES BIDDING, MINDY
<b>Trade: 00085 Trade Description: QC</b>								
SEQUOIA CONSULTANTS			(714) 974-6316	(714) 974-6193	Success, Jul-18 08:27	DBE; SBE	Yes	Jul 23 2014 11:54AM - YES BIDDING, JOEL
<b>Trade: 00086 Trade Description: REBAR</b>								
Empire Steel	SAROEUNG POCH	saru@empiresteelinc.com	(909) 509-5926	(909) 509-5927	Success, Jul-17 15:28	DBE; SBE; UDBE	Unknown	Jul 28 2014 1:46PM - PHONE IS BUSY, Jul 23 2014 10:08AM - LEFT MESSAGE
INTEGRITY REBAR PLACERS	Ken Negrete	dolly@integrityrebarplacers.com	(951) 696-6843	(951) 943-7772	Success, Jul-17 15:04	DBE; SBE	Yes	Jul 22 2014 4:13PM - YES BIDDING PER RETURNED INVITE
<b>Trade: 00108 Trade Description: Sign Installation</b>								
DIMURE CORP.	ESTIMATING	DM3MLM@ME.COM	(619) 647-3996		Pending, Jul-17 15:28	DBE; DVBE; SBE	Unknown	Jul 28 2014 1:42PM - LEFT MESSAGE, Jul 23 2014 8:54AM - LEFT MESSAGE
<b>Trade: 00109 Trade Description: SIGNAL</b>								
SOUTHWEST CONTRACTING AND ELECTRIC INC	DANIEL ANCONA	danielancona@yahoo.com	(858) 752-9197		Pending, Jul-17 15:28	DBE	Unknown	Jul 28 2014 2:39PM - LEFT MESSAGE, Jul 23 2014 11:55AM - LEFT MESSAGE
INDUSTRIAL ELECTRICAL SERVICE	DAVID VILLALVAZO	davidvillalvzo@sbcglobal.net	(818) 395-6658	(818) 508-6031	Pending, Jul-17 15:28	DBE	Unknown	Jul 28 2014 1:55PM - LEFT MESSAGE, Jul 23 2014 10:45AM - LEFT MESSAGE
BLUE CABLE INC.	HELINDA NAZARI	helinda@bluecable.com	(818) 559-5454	(818) 861-7259	Pending, Jul-17 15:28	DBE	Unknown	Jul 28 2014 1:14PM - LEFT MESSAGE
G&G ELECTRIC, INC	GILBERTO CHAVEZ	chvz_glbtr@yahoo.com	(951) 572-0196	(951) 689-2694	Success, Jul-17 15:28	DBE	Unknown	Jul 22 2014 4:23PM - NOT BIDDING ANYTHING IN SAN DIEGO, GILBERT
<b>Trade: 00110 Trade Description: SIGNCON</b>								
UNITED TRAFFIC SERVICES & SUPPLY	KATIE	dora@unitedtraffic.net	(626) 961-5736	(626) 961-4746	Success, Jul-18 08:27	DBE; MBE; UDBE	No	Jul 23 2014 1:26PM - NOT BIDDING, JESSICA
ALBERT WILSON & ASSOCIATES	CHIDI ONUMONU	chidi@albertwilsontra@com	(909) 483-4876	(909) 989-1576	Pending, Jul-17 15:28	DBE	Unknown	Jul 28 2014 11:52AM - LEFT MESSAGE, Jul 23 2014 8:01AM - LEFT MESSAGE



## Good Faith Call List

Job: 11-406604 - RTE 76 MEDIAN BARRIERS

Bid Date: 07/31/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
<b>Trade: 00114 Trade Description: Steel, Structural</b>								
NUNO IRON & MFG, INC.	ESTIMATING	jr@nunoiron.com	(831) 386-0513	(831) 386-9976	Success, Jul-17 15:28	DBE	No	Jul 23 2014 11:36AM - NOT BIDDING
KERN COUNTY CUSTOM CONCRETE	JERRY FUENTEZ		(661) 872-4602	(661) 325-5590	Failed, Jul-17 15:28	DBE	Unknown	Jul 22 2014 4:24PM - Phone Disconnected
<b>Trade: 00116 Trade Description: STRIPE</b>								
SUPER SEAL & STRIPE	FRED	fsm1006@yahoo.com	(805) 524-7345	(805) 524-7428	Success, Jul-17 15:28	DBE; SBE; UDBE; WBE	No	Jul 23 2014 11:49AM - Can't bid San Diego County - its the wrong Union 4/25/13 - LEFT MESSAGE
<b>Trade: 00119 Trade Description: SWPPP</b>								
JL STORMWATER CONSULTANTS, INC.	JANE LEDFORD	jane@jlstormwater.com	(619) 922-6511	(619) 579-5063	Pending, Jul-18 08:27	DBE; SBE; UDBE	Yes	Jul 23 2014 10:48AM - LEFT MESSAGE
TRANSTEC CONSULTING AKA ROBERT PENNY	TIM	rpe-dvbe@mindspring.com			Pending, Jul-18 08:27	DBE; UDBE	No	Jul 23 2014 1:24PM - Can't bid Caltrans anymore due to compliance issues per Tim Mehta
TULLY CONSULTING GROUP	ROBIN TULLY	robin@tullygroup.com	(707) 693-1926	(707) 471-0318	Success, Jul-18 08:27	DBE; SBE; UDBE; WBE	Unknown	Jul 28 2014 2:40PM - LEFT MESSAGE, Jul 23 2014 1:25PM - LEFT MESSAGE
JAMES TRANSPORTATION GROUP	JOHN JAMES II	jcjames@jamestrans.com	(916) 608-4900	(916) 608-4990	Success, Jul-18 08:27	DBE; SBE; UDBE	Yes	Jul 23 2014 10:48AM - LEFT MESSAGE
<b>Trade: 00121 Trade Description: TRAFCONTROL</b>								
So. Cal Traffic, Inc.	CECILIA	cecilia@socaltraffic.net	(858) 720-0179	(858) 793-4495	Success, Jul-17 15:28	DBE	Yes	Jul 23 2014 11:55AM - YES BIDDING, CHRISTAL
ARENUM CORPORATION	ESTIMATING	ricardo.iraheta@gmail.com	(310) 901-4759		Pending, Jul-17 15:28	DBE	No	Jul 22 2014 4:20PM - DO NOT CALL, NO LONGER IN BUSINESS
SYSTEMS TECHNOLOGIES	WILLIAM FALCONER	bf@rglobal.net	(661) 269-1700	(661) 269-1700	Pending, Jul-17 15:28	DBE	Unknown	Jul 28 2014 2:39PM - PHONE IS DISCONNECTED, Jul 23 2014 11:49AM - Phone Disconnected
INDUSTRIAL BATTERY SERVICES	ELIZABETH RECORDER	ibsrecorder@aol.com	(510) 222-7719	(510) 412-5988	Success, Jul-17 15:28	DBE	Unknown	Jul 28 2014 1:55PM - LEFT MESSAGE, Jul 23 2014 10:44AM - LEFT N=MESSAGE

## Good Faith Call List

Job: 11-406604 - RTE 76 MEDIAN BARRIERS

Bid Date: 07/31/2014 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
<b>Trade: 00121 Trade Description: TRAFCONTROL</b>								
FULL TRAFFIC MAINTENANCE, ? INC.			(949) 459-1245	(949) 459-1245	Failed, Jul-18 08:27	DBE	Unknown	Jul 28 2014 1:48PM - LEFT MESSAGE, Jul 23 2014 10:37AM - LEFT MESSAGE
MATZENAUER ELECTRIC, INC.	DIANA TOWNE	diana@matzenauer.com	(619) 390-4570	(619) 390-4559	Success, Jul-17 15:28	DBE; UDBE	Unknown	Jul 28 2014 2:21PM - LEFT MESSAGE FOR DIANA, Jul 23 2014 11:22AM - LEFT MESSAGE FOR DIANA
FIBER INTEGRATED, INC aka MORIKAWA ASSOC	ESTIMATING	mark@morikawa-scada.com	(310) 822-6946	(310) 822-0306	Pending, Jul-17 15:28	DBE; UDBE	Unknown	Jul 28 2014 1:46PM - PHONE DISCONNECTED, Jul 22 2014 4:22PM - Phone Disconnected
<b>Trade: 00122 Trade Description: TRUCKER</b>								
PRUITT TRUCKING INC.	LAWRENCE		(626) 644-1236	(626) 398-5551	Success, Jul-17 15:04	DBE; SBE; UDBE	Unknown	Jul 28 2014 2:31PM - LEFT MESSAGE, Jul 23 2014 11:42AM - LEFT MESSAGE
<b>Trade: 00124 Trade Description: UTILDRY</b>								
PACIFICA CONTRACTING, INC.	DAVE SPERBER	dsperbe1@san.rr.com	(858) 483-9988	(858) 270-2696	Pending, Jul-17 15:28	DBE; UDBE; WBE	No	Jul 22 2014 4:25PM - 9/04/13 - ONLY BIDS WORK IN THE COUNTY OF S.D.
<b>Trade: 00136 Trade Description: SPECIALTY ITEMS</b>								
COVARRUBIAS BROTHERS CONSTRUCTION	ABEL COVARRUBIA:		(949) 337-5893	(949) 600-4975	Failed, Jul-17 15:28	DBE	No	Jul 22 2014 4:21PM - SANITATION
<b>Trade: 237310 Trade Description: Highway, Street, &amp; Bridge Construction</b>								
BLACK IPO	WENDELL STEMLEY	Wrstemley@aol.com	(619) 527-1668		Pending, Jul-17 15:28	DBE; SLBE	Unknown	Jul 28 2014 1:13PM - LEFT MESSAGE, Jul 23 2014 8:14AM - LEFT MESSAGE



COPY

Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Drive  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A

INVITATION TO BID

DATE: July 15, 2014  
TO: Subcontractors and Suppliers  
OWNER: Caltrans PROJECT NO: 11-406604  
PROJECT: RTE 76 Median Barrier & Turn Pockets DBE Goal of 8%  
LOCATION: Oceanside, CA  
BID DATE: July 31, 2014 BID TIME: 2:00 PM  
CONTACT: Jason Mordhorst [jmordhorst@hazardcon.com](mailto:jmordhorst@hazardcon.com)  
Mark Thunder [mthunder@hazardcon.com](mailto:mthunder@hazardcon.com)

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

**SUBTRADES:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO \_\_\_\_\_ AT (858) 453-6034

COMPANY: Acc West Coast CONTACT: Andrew

Phone No.: 707-746-8028 <sup>422</sup> ~~422~~ Fax No.: 707-742-0593

YES, WE WILL BID THIS PROJECT       NO, WE WILL NOT BID THIS PROJECT



COPY

Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Drive  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A

INVITATION TO BID

DATE: July 16, 2014  
TO: Subcontractors and Suppliers  
OWNER: Caltrans PROJECT NO: 11-406604  
PROJECT: RTE 76 Median Barrier & Turn Pockets DBE Goal of 8%  
LOCATION: Oceanside, CA  
BID DATE: July 31, 2014 BID TIME: 2:00 PM  
CONTACT: Jason Mordhorst [jmordhorst@hazardcon.com](mailto:jmordhorst@hazardcon.com)  
Mark Thunder [mthunder@hazardcon.com](mailto:mthunder@hazardcon.com)

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

**SUBTRADES:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO \_\_\_\_\_ AT (858) 453-6034  
COMPANY: ACE FENCE COMPANY CONTACT: MICHAEL ADAMILLER  
Phone No.: 626-333-0929 Fax No.: 626-333-7843

YES, WE WILL BID THIS PROJECT [ ] NO, WE WILL NOT BID THIS PROJECT



RECEIVED  
SAN DIEGO

JUL 18 2014

COPY

Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Drive  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A

INVITATION TO BID

DATE: July 15, 2014  
TO: Subcontractors and Suppliers  
OWNER: Caltrans PROJECT NO: 11-406604  
PROJECT: RTE 76 Median Barrier & Turn Pockets DBE Goal of 8%  
LOCATION: Oceanside, CA  
BID DATE: July 31, 2014 BID TIME: 2:00 PM  
CONTACT: Jason Mordhorst jmordhorst@hazardcon.com  
Mark Thunder mthunder@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

**SUBTRADES:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO JASON / MARK AT (858) 453-6034

COMPANY: ALCORN FENCE CONTACT: GORDON PETTIS

Phone No.: 619-397-6500 Fax No.: 619-397-6506

YES, WE WILL BID THIS PROJECT [ ] NO, WE WILL NOT BID THIS PROJECT



**COPY**

Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Drive  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A

**INVITATION TO BID**

**DATE:** July 15, 2014  
**TO:** Subcontractors and Suppliers  
**OWNER:** Caltrans **PROJECT NO:** 11-406604  
**PROJECT:** RTE 76 Median Barrier & Turn Pockets **DBE Goal of 8%**  
**LOCATION:** Oceanside, CA  
**BID DATE:** July 31, 2014 **BID TIME:** 2:00 PM  
**CONTACT:** Jason Mordhorst [jmordhorst@hazardcon.com](mailto:jmordhorst@hazardcon.com)  
Mark Thunder [mthunder@hazardcon.com](mailto:mthunder@hazardcon.com)

**NOTES:** A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

**\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\***

**SUBTRADES:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.


**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

**PLEASE FAX THIS INVITATION BACK TO** \_\_\_\_\_ **AT (858) 453-6034**  
**COMPANY:** D.C. Hubbs Const. **CONTACT:** \_\_\_\_\_  
**Phone No.:** \_\_\_\_\_ **Fax No.:** \_\_\_\_\_

[ ] YES, WE WILL BID THIS PROJECT  NO, WE WILL NOT BID THIS PROJECT



COPY

No. 1837 P. 1  
Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Drive  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A

INVITATION TO BID

DATE: July 15, 2014  
TO: Subcontractors and Suppliers  
OWNER: Caltrans PROJECT NO: 11-406604  
PROJECT: RTE 76 Median Barrier & Turn Pockets DBE Goal of 8%  
LOCATION: Oceanside, CA  
BID DATE: July 31, 2014 BID TIME: 2:00 PM  
CONTACT: Jason Mordhorst jmordhorst@hazardcon.com  
Mark Thunder mthunder@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

**SUBTRADES:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO \_\_\_\_\_ AT (858) 453-6034

COMPANY: Flatiron Electric Group CONTACT: Mark Dillard

Phone No.: 714-228-9631 Fax No.: 909-597-9151

YES, WE WILL BID THIS PROJECT [ ] NO, WE WILL NOT BID THIS PROJECT

*Fax*



COPY

Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Drive  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A

INVITATION TO BID

DATE: July 15, 2014  
TO: Subcontractors and Suppliers  
OWNER: Caltrans PROJECT NO: 11-406604  
PROJECT: RTE 76 Median Barrier & Turn Pockets DBE Goal of 8%  
LOCATION: Oceanside, CA  
BID DATE: July 31, 2014 BID TIME: 2:00 PM  
CONTACT: Jason Mordhorst jmordhorst@hazardcon.com  
Mark Thunder mthunder@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

**SUBTRADES:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

PLEASE FAX THIS INVITATION BACK TO \_\_\_\_\_ AT (858) 453-6034  
COMPANY: Cooks and Son Inc. CONTACT: Tracy Manner  
Phone No.: 905-934-2705 Fax No.: 905-934-2723

[ ] YES, WE WILL BID THIS PROJECT [ ] NO, WE WILL NOT BID THIS PROJECT



COPY

Phone (858) 587-3600  
 Fax (858) 453-6034  
 6465 Marindustry Drive  
 San Diego, CA 92121  
 hazardconstruction.com  
 License No. 750542A

**INVITATION TO BID**

**DATE:** July 15, 2014  
**TO:** Subcontractors and Suppliers  
**OWNER:** Caltrans **PROJECT NO:** 11-406604  
**PROJECT:** RTE 76 Median Barrier & Turn Pockets **DBE Goal of 8%**  
**LOCATION:** Oceanside, CA  
**BID DATE:** July 31, 2014 **BID TIME:** 2:00 PM  
**CONTACT:** Jason Mordhorst [jmordhorst@hazardcon.com](mailto:jmordhorst@hazardcon.com)  
 Mark Thunder [mthunder@hazardcon.com](mailto:mthunder@hazardcon.com)

**NOTES:** A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

**\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\***

**SUBTRADES:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified ~~SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE~~ businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

**PLEASE FAX THIS INVITATION BACK TO \_\_\_\_\_ AT (858) 453-6034**

**COMPANY:** Green Washout Services **CONTACT:** Justin Tellam

**Phone No.:** 949-438-2300 x 102 **Fax No.:** 949-438-2301

YES, WE WILL BID THIS PROJECT  NO, WE WILL NOT BID THIS PROJECT



COPY

Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Drive  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A

INVITATION TO BID

DATE: July 15, 2014  
TO: Subcontractors and Suppliers  
OWNER: Caltrans PROJECT NO: 11-406604  
PROJECT: RTE 76 Median Barrier & Turn Pockets DBE Goal of 8%  
LOCATION: Oceanside, CA  
BID DATE: July 31, 2014 BID TIME: 2:00 PM  
CONTACT: Jason Mordhorst jmordhorst@hazardcon.com  
Mark Thunder mthunder@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

**SUBTRADES:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReg.pdf>.

PLEASE FAX THIS INVITATION BACK TO JASON AT (858) 453-6034

COMPANY: INTEGRITY ROAD PROCESS CONTACT: DAVE X810

Phone No.: 951-606-0843 Fax No.: 951-943-7772

YES, WE WILL BID THIS PROJECT  NO, WE WILL NOT BID THIS PROJECT



COPY

Phone (858) 587-3600  
Fax (858) 453-6034  
6465 MarIndustry Drive  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A

INVITATION TO BID

DATE: July 15, 2014  
TO: Subcontractors and Suppliers  
OWNER: Caltrans PROJECT NO: 11-406804  
PROJECT: RTE 78 Median Barrier & Turn Pockets DBE Goal of 8%  
LOCATION: Oceanside, CA  
BID DATE: July 31, 2014 BID TIME: 2:00 PM  
CONTACT: Jason Mordhorst [jmordhorst@hazardcon.com](mailto:jmordhorst@hazardcon.com)  
Mark Thunder [mthunder@hazardcon.com](mailto:mthunder@hazardcon.com)

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

**SUBTRADES:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

PLEASE FAX THIS INVITATION BACK TO JASON / MARK AT (858) 453-6034

COMPANY: HUNSAKER SAFETY & SIGN CONTACT: MATT MILLER

Phone No.: (559) 994-2590

Fax No.: (559) 453-3281

YES, WE WILL BID THIS PROJECT

NO, WE WILL NOT BID THIS PROJECT



COPY

Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Drive  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A

INVITATION TO BID

DATE: July 15, 2014  
TO: Subcontractors and Suppliers  
OWNER: Caltrans PROJECT NO: 11-406604  
PROJECT: RTE 76 Median Barrier & Turn Pockets DBE Goal of 8%  
LOCATION: Oceanside, CA  
BID DATE: July 31, 2014 BID TIME: 2:00 PM  
CONTACT: Jason Mordhorst [jmordhorst@hazardcon.com](mailto:jmordhorst@hazardcon.com)  
Mark Thunder [mthunder@hazardcon.com](mailto:mthunder@hazardcon.com)

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

**SUBTRADES:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.


For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO \_\_\_\_\_ AT (858) 453-6034

COMPANY: KIP INCORPORATED CONTACT: \_\_\_\_\_

Phone No.: \_\_\_\_\_ Fax No.: \_\_\_\_\_



NO, WE WILL NOT BID THIS PROJECT



COPY

Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Drive  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A

INVITATION TO BID

DATE: July 15, 2014  
TO: Subcontractors and Suppliers  
OWNER: Caltrans PROJECT NO: 11-406604  
PROJECT: RTE 76 Median Barrier & Turn Pockets DBE Goal of 8%  
LOCATION: Oceanside, CA  
BID DATE: July 31, 2014 BID TIME: 2:00 PM  
CONTACT: Jason Mordhorst jmordhorst@hazardcon.com  
Mark Thunder mthunder@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

**SUBTRADES:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO Jason AT (858) 453-6034  
COMPANY: SC VALLEY CONTACT: SCOTT  
Phone No.: \_\_\_\_\_ Fax No.: \_\_\_\_\_

[ ] YES, WE WILL BID THIS PROJECT [ ] NO, WE WILL NOT BID THIS PROJECT



COPY

Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Drive  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A

INVITATION TO BID

DATE: July 15, 2014  
TO: Subcontractors and Suppliers  
OWNER: Caltrans PROJECT NO: 11-406604  
PROJECT: RTE 76 Median Barrier & Turn Pockets DBE Goal of 8%  
LOCATION: Oceanside, CA  
BID DATE: July 31, 2014 BID TIME: 2:00 PM  
CONTACT: Jason Mordhorst [jmordhorst@hazardcon.com](mailto:jmordhorst@hazardcon.com)  
Mark Thunder [mthunder@hazardcon.com](mailto:mthunder@hazardcon.com)

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

**SUBTRADES:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

PLEASE FAX THIS INVITATION BACK TO \_\_\_\_\_ AT (858) 453-6034

COMPANY: \_\_\_\_\_ CONTACT: \_\_\_\_\_

Phone No.: \_\_\_\_\_ Fax No.: \_\_\_\_\_

YES, WE WILL BID THIS PROJECT [ ] NO, WE WILL NOT BID THIS PROJECT

Sam's Equipment & Supplies  
LeeRay Robertson  
559-252-0354 Office  
559-408-4128 Cell  
l.r.samsequipment@comcast.net



COPY

Phone (858) 587-3600  
 Fax (858) 453-6034  
 6465 Marindustry Drive  
 San Diego, CA 92121  
 hazardconstruction.com  
 License No. 750542A

INVITATION TO BID

DATE: July 15, 2014  
 TO: Subcontractors and Suppliers  
 OWNER: Caltrans PROJECT NO: 11-406604  
 PROJECT: RTE 76 Median Barrier & Turn Pockets DBE Goal of 8%  
 LOCATION: Oceanside, CA  
 BID DATE: July 31, 2014 BID TIME: 2:00 PM  
 CONTACT: Jason Mordhorst [jmordhorst@hazardcon.com](mailto:jmordhorst@hazardcon.com)  
 Mark Thunder [mthunder@hazardcon.com](mailto:mthunder@hazardcon.com)

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

**SUBTRADES:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified ~~SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses.~~ If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO \_\_\_\_\_ AT (858) 453-6034

COMPANY: Solid Structures, Inc CONTACT: Jeff Hicks

Phone No.: 619-464-5210 Fax No.: 619-464-5212

YES, WE WILL BID THIS PROJECT [ ] NO, WE WILL NOT BID THIS PROJECT



COPY

Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Drive  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A

INVITATION TO BID

DATE: July 15, 2014  
TO: Subcontractors and Suppliers  
OWNER: Caltrans PROJECT NO: 11-406604  
PROJECT: RTE 76 Median Barrier & Turn Pockets DBE Goal of 8%  
LOCATION: Oceanside, CA  
BID DATE: July 31, 2014 BID TIME: 2:00 PM  
CONTACT: Jason Mordhorst jmordhorst@hazardcon.com  
Mark Thunder mthunder@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

**SUBTRADES:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO \_\_\_\_\_ AT (858) 453-6034

COMPANY: STEINY + COMPANY CONTACT: ADRI SPIFFIN  
Phone No.: (619) 448-7800 Fax No.: (619) 448-7986

YES, WE WILL BID THIS PROJECT  NO, WE WILL NOT BID THIS PROJECT

## Barbara Kissinger

---

**From:** Dana Arrington <dana-ct@verizon.net>  
**Sent:** Wednesday, July 23, 2014 9:06 AM  
**To:** Barbara Kissinger  
**Subject:** RE: BID INVITE

*GOLDEN SUN CONSTRUCTION*

We will not be bidding this project.

Thank you.

-----Original Message-----

**From:** Barbara Kissinger [<mailto:BKissinger@hazardconstruction.com>]  
**Sent:** Wednesday, July 23, 2014 8:41 AM  
**To:** [dana-ct@verizon.net](mailto:dana-ct@verizon.net)  
**Subject:** BID INVITE

BID INVITE For Caltrans 11-406604

PLEASE SEND BACK INVITATION CHECKINH YES OR NO.

Thank you,  
Barbara Kissinger  
Hazard Construction Company  
858-587-3600 Ext. 185  
858-200-3619 Fax  
P.O. Box 229000  
San Diego, CA 92192  
[bkissinger@hazardcon.com](mailto:bkissinger@hazardcon.com)



# Exhibit B

## Quote Analysis and Quotes

**CALTRANS CONTRACT 11-406604**

**EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.10C**

BID ITEM NO.	DESCRIPTION	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
42-43	PLACE ONLY AC DIKE (TYPE C & F)	A. C. DIKE CO. 2788 VENTURA DR. LINCOLN, CA 95648 PH 916-652-0159	DBE		\$ 4,248.00		DBE CHOSEN, No other DBE Quotes Received
4	CONSTRUCTION AREA SIGNS	STATEWIDE TRAFFIC SAFETY & SIGNS 13755 BLASDELL PLACE POWAY, CA 92064 PH 858-679-7292	NON-DBE		\$ 20,820.00		
			DBE	MANERI TRAFFIC CONTROL 47423 RAINBOW CANYON TEMECULA, CA 92592 PH 951-695-5104	\$ 25,900.00	\$ 5,080.00	24.3 % above low bidder
			DBE	ACME SAFETY & SUPPLY CORP 1616 WEST AVE. NATIONAL CITY, CA 91950 PH 619-299-5100	\$ 43,625.00	\$ 17,725.00	109.5 % above low bidder
			DBE	FULL TRAFFIC MAINTENANCE INC 217 LEWIS COURT CORONA, CA 92882 PH 951-314-9100	\$ 49,476.00	\$ 28,656.00	139 % over low bidder
27,47-49	ROADSIDE SIGNS	STATEWIDE TRAFFIC SAFETY & SIGNS 13755 BLASDELL PLACE POWAY, CA 92064 PH 858-679-7292	NON-DBE		\$ 27,734.00		
			DBE	MANERI TRAFFIC CONTROL 47423 RAINBOW CANYON TEMECULA, CA 92592 PH 951-695-5104	\$ 7,783.90		Incomplete scope quoted for Roadside Signs. Missed Bid item 48 which is vital to scope of work.
5	TRAFFIC CONTROL SYSTEM	Hazard Construction Company self perform	NON-DBE		\$ 215,338.06		
			DBE	CECILIA'S SAFETY SERVICES 1358 LA MIRADA DRIVE SAN MARCOS, CA 92078 PH 858-793-4465	\$ 227,600.00	\$ 12,261.94	5.7 % above self perform. Only bid price for traffic control per day

**CALTRANS CONTRACT 11-406604**

**EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.10C**

BID ITEM NO.	DESCRIPTION	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
			DBE	MANERI TRAFFIC CONTROL 47423 RAINBOW CANYON TEMECULA, CA 92592 PH 951-695-5104	\$ 240,400.00	\$ 25,061.94	11.6 % above low bidder. Only bid price for traffic control per day
			DBE	FULL TRAFFIC MAINTENANCE INC 217 LEWIS COURT CORONA, CA 92882 PH 951-314-9100	\$ 249,128.00	\$ 33,789.94	15.7 % above low bidder. Only bid price for traffic control per day
21,23,57-64	REMOVE MGBR, MIDWEST GUARDRAIL	FERREIRA CONSTRUCTION CO. 15188 VISTA DEL RIO AVE. CHINO, CA 91710 PH 909-606-5900	NON-DBE		\$ 79,179.00		
			DBE	ACE FENCE COMPANY 727 NO. GLENDORA AVE LA PUENTE, CA 91744 PH 626-333-0727	\$ 102,050.00	\$ 22,871.00	28.9% above low bidder
1,6,7,9,24-26,71-80	STRIPING, INCL LEAD PLAN, MARKERS	PAYCO SPECIALTIES, INC. 120 N. SECOND AVE CHULA VISTA, CA 91910-1127 PH 619-422-9204	DBE		\$ 122,212.00		DBE CHOSEN
35	EROSION CONTROL (BONDED FIBER MATRIX)	HYDROSPROUT 460 CORPORATE DR. ESCONDIDO, CA 92029 PH 760-432-8233	NON-DBE		\$ 15,960.00		
			DBE	QUALITY HYDROSEEDING & RESTORATION 2013 ORANGE AVE RAMONA, CA 92065 PH 760-789-8040	\$ 22,904.00	\$ 6,944.00	5.7% above low bidder
			DBE	DIVERSIFIED LANDSCAPE CO. 21730 BUNDY CANYON ROAD WILDOMAR, CA 92595 PH 951-245-1686	\$ 26,250.00	\$ 10,290.00	64.5% above low bidder
81-88	ELECTRICAL	LEKOS ELECTRIC 1370 PIONEER WAY EL CAJON, CA 92020 PH 619-447-7661	NON-DBE		\$ 187,090.00		

**CALTRANS CONTRACT 11-406604**

**EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.10C**

BID ITEM NO.	DESCRIPTION	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
			DBE	VT ELECTRIC 10825 VERNON AVE. ONTARIO, CA 91762 PH909-985-1755	\$ 217,419.00	\$ 30,329.00	16.2 % above low bidder
			DBE	CALIFORNIA PROFESSIONAL ENGINEERING 929 OTTERBEIN AVE. LA PUENTE, CA 91748 PH626-810-1338	\$ 270,650.00	\$ 53,231.00	24.5 % above low bidder
30 & 31	CONCRETE DEMOLITION	Hazard Construction Company self perform	NON-DBE		\$ 119,845.00		
			DBE	EDISON CONSTRUCTION INC. P.O. BOX 578 BONSALL, CA 92003 PH 760-732-0829	\$ 304,760.56	\$ 184,915.56	154.3% over self perform option
34	ROADWAY EXCAVATION	Hazard Construction Company self perform	NON-DBE		\$ 407,467.00		
			DBE	EDISON CONSTRUCTION INC. P.O. BOX 578 BONSALL, CA 92003 PH 760-732-0829	\$ 477,752.89	\$ 70,285.89	17.3% over self perform option
36	CLASS 2 AGGREGATE BASE SUPPLY	ESCONDIDO SAND & GRAVEL	NON-DBE		\$ 410,093.74		
			DBE	EDISON CONSTRUCTION INC. P.O. BOX 578 BONSALL, CA 92003 PH 760-732-0829	\$ 429,440.00	\$ 19,346.26	4.1% above low bidder self perform option

**CALTRANS CONTRACT 11-406604**

**EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.10C**

BID ITEM NO.	DESCRIPTION	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
			DBE	RISE ABOVE TRUCKING 7056 ARCHIBALD AVE CORONA, CA 92880 PH 909-272-0320	\$ 579,995.20	\$ 169,901.46	41.4% above low bidder self perform option
1	PREPARE LEAD COMPLIANCE PLAN	DNA INDUSTRIAL HYGIENE 111 N. SEPULVEDA BLVD. MANHATTAN BEACH, CA 90266 PH 800-644-1924	DBE		\$ 600.00		STANDING QUOTE
			DBE	APPIAN UDBE SWPPP 5780 OLINDA RD EL SOBRANTE, CA 94803 PH 510-854-9402	\$ 2,200.00	\$ 1,600.00	266.7% above the low bidder
			DBE	ADANTA INC. 828 SCHOOL STREET NAPA, CA 94559 PH 707-709-8894	\$ 1,275.00	\$ 675.00	112.5% above the low bidder
14	PREPARE WATER POLLUTION CONTROL PROGRAM	TERRA WEST INC. 1061 TIERRA DEL REY, STE 204 CHULA VISTA, CA 91910 PH 619-591-1007	DBE		\$ 2,100.00		
			DBE	LA FIRMA INC. 715 RIDGE ROAD NIPOMO, CA 93444 PH 805-748-8576	\$ 1,300.00	\$ (800.00)	Opted for local DBE with a track record over non-local DBE without
62	Hot Mix Asphalt, Quality Control	SOUTHERN CALIFORNIA SOIL & TESTING, INC. 6280 RIVERDALE STREET SAN DIEGO, CA 92120 PH 877-215-4321	NON-DBE		\$ 13,200.00		
			DBE	SEQUOIA CONSULTANTS 351 W. GROVE AVE ORANGE, CA 92865 PH 714-974-6316	\$ 19,065.00	\$ 5,865.00	44.4% above the low bidder
			DBE	MTGL 6295 FERRIS SQUARE SAN DIEGO, CA 92121 PH 858-537-3999	INCOMPLETE	#VALUE!	INCOMPLETE BID

**CALTRANS CONTRACT 11-406604**

**EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.10C**

BID ITEM NO.	DESCRIPTION	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
91, 92, 93, 94, 95, 98,	STORM DRAIN PIPING MATERIALS	PRECON PRODUCTS P.O. BOX 940669 SIMI VALLEY, CA 93094 805-527-0841	DBE		\$ 70,382.20		
			DBE	WESTERN TRAFFIC SUPPLY 3942 VALLEY AVE PLEASANTON, CA 94566 PH 925-249-1854	\$ 77,875.02	\$ 7,492.82	10.6% over low bidder
			DBE	TRIUMPH GEO-SYNTHETICS, INC 1235 N. GROVE ST. ANAHEIM, CA 92806 888-775-7545	N/A		DID NOT BID CORRECT PIPE FOR PROJECT
62	HOT MIX ASPHALT, FURNISH & DELIVER OIL	LMS TRANSPORT 3810 WACKER DRIVE MIRA LOMA, CA 91752 PH 951-616-3828 second tier to Vulcan Materials, supplier of hot mix asphalt	DBE		\$ 134,334.90		No other DBE quotes
135-144	SIGNAL AND LIGHTING MATERIAL	G & C EQUIPMENT CORP, INC. 1875 WEST REDONDO BEACH BLVD., #102 GARDENA, CA 90247 PH 424-233-1814. second tier to Lekos Electric, Inc. subcontractor	DBE		\$ 123,000.00		No other DBE quotes
122	CRASH CUSHION MATERIAL	LED SERVICES, INC 420 THIRD STREET, SUITE 208 OAKLAND, CA 94607 PH 510-817-4258	DBE		\$ 326,497.18		
13	TEMP CRASH CUSHION MATERIAL	Hazard Construction Company self perform	NON-DBE		\$ 105,329.00		
			DBE	LED SERVICES, INC 420 THIRD STREET, SUITE 208 OAKLAND, CA 94607 PH 510-817-4258	\$ 217,761.00	\$ 112,432.00	106.7 % above low bidder

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT SAN DIEGO CO. RT 76 11-406604**

**BIDS: 7/31/14**

**"PLACE ONLY"\* 720 LF ASPHALT DIKE TYPES "C,F" @ \$5.90 LF**

⇒ #4,246

**PRICE INCLUDES TACK AND ONE MOBILIZATION.  
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.  
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

CAL. LIC. # 407417 NEV. LIC. #24188

**2788 VENTURE DR. LINCOLN, CA. 95648**

**(916) 652-0159 FAX (916) 645-9618**

**WWW.ACDIKE.COM**

Listed  
R.P.A

**Proposal/Quote****Statewide - Poway**

License # 975518

13755 Blaisdell Place

Poway, CA 92064

Ph (858) 679-7292

Fax (858) 679-7117

BID DATE: 07/31/14

**CONTRACT INFO**

11-406604

11-SD-76-R4.2/R7.6

PROPOSAL: 104396

**ESTIMATOR**

Chris Jones

**CLIENT: EST**  
ATTN ESTIMATING DEPARTMENT

**PROJECT:**  
11-406604  
11-SD-76-R4.2/R7.6

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

**Proposal General Notes:**

ITEMS #4 (STATIONARY), 8, & 12 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.

ITEM #4 (PORTABLE) IS FURNISHED AND DELIVERED TO CONTRACTOR DESIGNATED ONSITE YARD. CONTRACTOR TO INSTALL, MAINTAIN, & REMOVE. TO BE PICKED UP FROM SAME LOCATION. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEM #8 CANNOT GO WITHOUT 12.  
ITEMS #27 & 47 THRU 49 MUST GO TOGETHER.

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

004	<b>CONSTRUCTION AREA SIGNS</b>	100 LS	208.200/LS	20,820.00
	<b>INCLUSIONS:</b>			
	(2) TYPE II FUNDING SIGNS AND CAS QUANTITIES PER PLAN SHEETS CS-1 & SCQ-1. ALSO 9 EACH SC9, 4 EACH M4-8A, 2 EACH SPECIAL 1, 9 EACH SPECIAL 2, 8 EACH SPECIAL 3, 44 EACH M4-9C, & 4 EACH R4-11 ON PORTABLES FOR TH SHEETS.			
005	<b>TRAFFIC CONTROL SYSTEM</b> (SEE PAGE 3 FOR RATES)			
008	<b>TRAFFIC PLASTIC DRUM</b>	130 EA	30.000/EA	3,900.00
010	<b>PORTABLE CHANGEABLE MESSAGE SIGN</b> (SEE PAGE 3 FOR RATES)			
012	<b>TEMPORARY CRASH CUSHION MODULE</b>	130 EA	165.000/EA	21,450.00
013	<b>ALTERNATIVE TEMPORARY CRASH CUSHION</b> (SEE PAGE 3 FOR RATES)			
017	<b>TEMPORARY DRAINAGE INLET PROTECTION</b>	56 EA	24.750/EA	1,386.00
	<b>SPECIFICATIONS:</b>			
	8" PRE-CUT FILTREXX SILTSOXX (120 LF PER PALLET / 12 EACH 10' PIECES / 56 PIECES TOTAL). FREIGHT IS \$125.00 TO JOBSITE. UNLOADING TO BE DONE BY CONTRACTOR. INCLUDES TAX.			
	<b>EXCLUSIONS:</b>			
	INSTALLATION & SHIPPING.			

Listed  
R.P

**Proposal/Quote**

11-406604

**Page 2**

11-SD-76-R4.2/R7.6

104396

07/28/14

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
027	<b>REMOVE ROADSIDE SIGN</b>	21 EA	75.000/EA	1,575.00
	<b>SPECIFICATIONS:</b> ROADSIDE SIGNS ARE REMOVED AND DISASSEMBLED. TREATED WOOD WASTE IS DELIVERED TO CONTRACTOR DESIGNATED ONSITE YARD. CONTRACTOR TO TAKE POSSESSION AND RESPONSIBILITY FOR DISPOSING OF TREATED WOOD WASTE.			
047	<b>FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)</b>	320 SF	13.500/SF	4,320.00
	<b>INCLUSIONS:</b> TAX & SHIPPING F.O.B. POWAY, CA.			
048	<b>METAL (BARRIER MOUNTED SIGN)</b>	1480 EA	14.000/EA	20,720.00
	<b>SPECIFICATIONS:</b> ANCHOR BOLTS WILL BE SUPPLIED TO CONTRACTOR AND INSTALLED BY OTHERS.			
049	<b>INSTALL SIGN PANEL FLUSH TO BARRIER</b>	12 EA	100.000/EA	1,200.00
057	<b>GUARD RAILING DELINEATOR</b>	26 EA	15.000/EA	390.00
062	<b>ALTERNATIVE IN-LINE TERMINAL SYSTEM</b>	4 EA	3456.000/EA	13,824.00
	<b>INCLUSIONS:</b> COMPLETE 31" X-TENSION SYSTEM, TAX, & SHIPPING F.O.B. POWAY, CA.			
	<b>EXCLUSIONS:</b> ASSEMBLY AND/OR INSTALATION.			
063	<b>ALTERNATIVE FLARED TERMINAL SYSTEM</b>	4 EA	3456.000/EA	13,824.00
	<b>INCLUSIONS:</b> COMPLETE 31" X-TENSION SYSTEM, TAX, & SHIPPING F.O.B. POWAY, CA.			
	<b>EXCLUSIONS:</b> ASSEMBLY AND/OR INSTALATION.			
064	<b>ALTERNATIVE CRASH CUSHION</b>	13 EA	27990.00/EA	363,870.00
	<b>SPECIFICATIONS:</b> THE TAU-IIR IS A CALTRANS APPROVED REUSABLE/SELF-RESTORING SYSTEM EQUAL TO THE SYSTEMS LISTED IN THE SPECIAL PROVISIONS. CALTRANS APPROVAL FOR SUBSTITUTION REQUIRED.			
	<b>INCLUSIONS:</b> TAU IIR SYSTEM MODEL 30TR100F8C, (1) TRANSITION ASSEMBLY, TAX, & SHIPPING F.O.B. JOBSITE. STSSI WILL ASSIST WITH SYSTEM ASSEMBLY IN YARD.			
	<b>EXCLUSIONS:</b> INSTALLATION, CONCRETE PAD, OR BARRIER.			
			<b>TOTAL BID:</b>	<b>\$467,279.00</b>

Signed: \_\_\_\_\_

Dated: \_\_\_\_\_

Title: \_\_\_\_\_



## Proposal/Quote

Page 3

Statewide Traffic Safety & Signs  
 License # 975518  
 13755 Blaisdell Place  
 Poway, CA 92064  
 Ph (858) 679-7292  
 Fax (858) 679-7117

Bid Date: 7/31/2014  
 Contract Info:  
 11-406604  
 11-SD-76-R4.2/R7.6  
 Proposal : 104396  
 Estimator : Chris Jones

TO: Estimating Dept.

PHONE: \_\_\_\_\_

FAX/EMAIL: \_\_\_\_\_

SIGNED: \_\_\_\_\_

DATE: \_\_\_\_\_

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.  
 FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED  
 ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.  
 APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES	DAY OR NIGHT
1 Lane, 1 Direction, 1 Mile, 1 T.C. Truck, 2 T.C. Techs	*\$1,350.00/8hr
Complete Highway Closure, 1 Direction, 1 T.C. Truck, 2 T.C. Techs	*\$1,500.00/8hr
Additional Lanes and/or Miles	*\$50.00/each
Additional Tech	*\$575.00/8hr
Additional TC Truck (No Equipment)	*\$250.00/shift

Overtime is \$95.00/8 - 12hr/man; Doubletime \$115.00/over 12 hr/man

SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7

\* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'

Time begins upon arrival at job site. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

### NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

**IMPACT ATTENUATOR VEHICLE RENTAL RATES;** - 20 miles included per day - No Driver  
 \$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pickup each.  
 (Surcharge \$0.75 per mile, portal to portal) (Based on Availability)

### **CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES**

\$150.00/day, \$400.00/1 week, \$1,000.00/4 weeks; \$75.00 delivery & \$75.00 pickup each.

NO delivery or pick up charge if STSSI performs traffic control .

"DAY" rate is applied if STSSI tech maintains PCMS boards

### **ABSORB-350 TL-3 / 9 ELEMENT RENTAL RATES**

\$85.00/day, \$320.00/1 week, \$800.00/4 weeks; \$75.00 delivery & \$75.00 pickup each from yard.

Delivery / removal with installation (EMPTY) - \$150.00 each; (FULL) - \$350.00 each

Relocation - \$350.00 each



## Proposal/PROVISIONS

Page 4

Statewide Traffic Safety & Signs  
 License # 975518  
 13755 Blaisdell Place  
 Poway, CA 92064  
 Ph (858) 679-7292  
 Fax (858) 679-7117

Bid Date: 7/31/2014  
 Contract Info:  
 11-406604  
 11-SD-76-R4.2/R7.6  
 Proposal : 104396  
 Estimator : Chris Jones

A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.

Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed

Construction area signs include one mobilization per stage, additional mobilizations \$1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products - Comp/OP Agg and a 10/93 Additional Insured Endorsement.

If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (I.e. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.

Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins \$1,500.00 each. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each.

Sign installation does not include coring or breaking

All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.

No retention is to be held on Traffic Control and Equipment Rental.

Arcata	Bakersfield	Fairfield	Fresno	Garden Grove	Nipomo	Poway	Redding	Sacramento	San Jose
707-825-6927	661-834-5324	707-864-9952	559-291-8500	714-468-1919	805-929-5070	858-679-7292	530-222-8023	916-452-4855	408-993-9770

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**UNION SIGNATORY**



**SIGN AND TRAFFIC QUOTE**

**PROJECT: 11-406604**  
**BID DATE: 07/31/14**

**TO: PLANHOLDER**  
**ATTN: ESTIMATOR**

TO ESTIMATOR:

**CONSTRUCTION AREA SIGNS:** (ITEM #4)

ITEM #4 \$25,900.00 **WITH USING MTC FOR ITEM #5**

(INCLUDES TWO TYPE II FUNDING SIGNS, STAGE SIGNS, AND TRAFFIC HANDLING SIGNS)

**CONSTRUCTION AREA SIGNS:** (ITEM #4)

ITEM #4 \$29,684.00 **WITHOUT USING MTC FOR ITEM #5**

(INCLUDES TWO TYPE II FUNDING SIGNS, STAGE SIGNS, AND TRAFFIC HANDLING SIGNS)

**ADDITIONAL ITEMS:**

- ITEM #8- \$64.00    ITEM #10- \$690.00 (EACH. PER MONTH)    ITEM #12- \$169.00
- ITEM #13- \$7,450.00 (TRAFFIX SLED TL3 – SEE ATTACHED LETTER)
- ITEM #27- \$95.00    ITEM #47- \$13.85    ITEM #120.00

**TRAFFIC CONTROL:** (ITEM #5)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT, 350 CONES, 4 ARROWBOARDS  
 (1-8 HOURS) - \$1,425.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT  
 HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

*Johnny Maneri*

*80 days @ 10 hrs/day x \$3,005 =  
 => \$240,400 ~*

**NOTE:** CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF THE CONTRACT REQUIRES A BOND, MANERI TRAFFIC CONTROL'S BOND RATE IS 3%.

**MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.**

**47423 RAINBOW CANYON  
 TEMECULA, CA 92592**

**OFFICE: 951-695-5104  
 FAX: 951-695-5105**

*T.P*

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**UNION SIGNATORY**




---

<b>Firm ID</b>	38078
<b>Firm/DBA Name</b>	MANERI TRAFFIC CONTROL
<b>Address Line1</b>	47423 RAINBOW CANYON
<b>Address Line2</b>	
<b>City</b>	TEMECULA
<b>State</b>	CA
<b>Zip Code1</b>	92028
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	mariamaneri@yahoo.com
<b>Contact Name</b>	MARIA MANERI
<b>Area Code</b>	(951)
<b>Phone Number</b>	695-5104
<b>Fax Area Code</b>	(951)
<b>Fax Phone Number</b>	695-5105
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	561990;

**ACDBE NAICS**

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**UNION SIGNATORY**



STATE OF CALIFORNIA—BUSINESS, TRANSPORTATION AND TRADING AGENCY

EDMUND G. BROWN Jr., Governor

**DEPARTMENT OF TRANSPORTATION**  
 DIVISION OF TRAFFIC OPERATIONS  
 P.O. BOX 942873, MS-36  
 SACRAMENTO, CA 94273-0001  
 PHONE: (916) 654-5176  
 FAX: (916) 653-3053  
 TTY: 711  
 www.dot.ca.gov



*Flex your power!  
Be energy efficient!*

September 27, 2013

Mr. Eric Jones  
 Western Regional Sales Manager  
 Traffix Devices, Inc.  
 160 Avenida La Pata  
 San Clemente, CA 92673

Dear Mr. Jones:

The Sentry Longitudinal Energy Dissipater End Treatment (SLED) is approved for use on California State highways at Test Levels (TL) – 2 and – 3. This approval was recommended by the California Department of Transportation’s (Caltrans) Highway Safety Features New Products Committee (HSFNPC), based on information you provided indicating the devices complied with the requirements of the National Cooperative Highway Research Program Report 350. The Federal Highway Administration accepted the SLED at TL-3 on February 9, 2011 (HSST/CC-114), and at TL-2 on June 24, 2011 (HSST/CC-117).

The SLED is a 42-inch high water-filled crash cushion, comprised of a steel Containment Impact Sled at the nose, water-filled modules, one empty module and an adjustable steel transition at the back for attaching to portable concrete barriers (PCB). The TL-3 model has three water-filled modules and is approximately 26 feet long. The TL-2 model has two water-filled modules and is approximately 18.6 feet long.

Conditions for use of the SLED are shielding the ends of PCB that are from 32 to 36 inches tall. The TL-2 and TL-3 models are to be used only where there is minimal potential for high-speed, high-angle impacts by vehicles.

Caltrans will post design drawings for the SLED TL-2 and TL-3 models on the Authorized Materials List, and it will be an alternative to other approved equal crash cushions designed to shield PCB. If you have any questions, please contact Randy Hiatt, Chair, HSFNPC at (916) 654-2465.

Sincerely,

DEAN SAMUELSON  
 Acting Chief, Office of Traffic Engineering

C: Randy Hiatt, Chair, HSFNPC

*“Caltrans improves mobility across California”*

# **ACME SAFETY & SUPPLY CORP.**

1616 WEST AVE., NATIONAL CITY, CA 91950

P (619)299-5100 F (619)542-0763

WWW.ACME SAFETY SUPPLY.COM

SBE\*HUBZONE\*WBE\*UDBE\*DBE

QUOTE

July 31, 2014

Attn: Bob Schang

Email: [bschan@hazardconstruction.com](mailto:bschan@hazardconstruction.com)

Phone:

Re: 76 Job

11-406604

## CONSTRUCTION AREA SIGNS

<u>(2) C40</u>	<u>108X42</u>	<u>(2) 4X6 POST</u>
<u>(17) W20-1</u>	<u>48X48</u>	<u>(1) 4X6 POST</u>
<u>(17) G20-2</u>	<u>36X18</u>	<u>(1) 4X4 POST</u>
<u>(2) SC6-4 MOD</u>	<u>48X60</u>	<u>PORTABLE</u>

## CONSTRUCTION AREA SIGNS

<u>(11) C30 BIKE</u>	<u>36X36</u>	<u>SIGN 2 (1) 4X4 POST</u>
<u>(8) W11-1/W16-1</u>	<u>30X30/18X24</u>	<u>SIGN 3 (1) 4X4 POST</u>
<u>(20) C30A</u>	<u>36X36</u>	<u>SIGN 4 (1) 4X4 POST</u>

## CONSTRUCTION AREA DETOUR PORTABLE SIGNS

<u>(9) SC9</u>	<u>36X36</u>	<u>SIGN 5</u>	<u>BARRICADE</u>
<u>(2) M4-8A</u>	<u>24X18</u>	<u>SIGN 6</u>	<u>BARRICADE</u>
<u>(2) SPCC-1</u>	<u>72X72</u>	<u>SIGN 7</u>	<u>TYPE III</u>
<u>(7) SPCC-2</u>	<u>48X48</u>	<u>SIGN 8</u>	<u>TYPE III</u>
<u>(4) SPCC-3</u>	<u>48X48</u>	<u>SIGN 9</u>	<u>TYPE III</u>
<u>(26) M4-9C</u>	<u>30X24</u>	<u>SIGN 10</u>	<u>BARRICADE</u>
<u>(2) R4-11</u>	<u>30X30</u>	<u>SIGN 11</u>	<u>BARRICADE</u>
<u>(2) R11/R11A</u>	<u>36X24/ 36X24</u>		<u>TYPE III</u>

## **CONFIDENTIAL STATEMENT**

THIS INFORMATION IS INTENDED ONLY FOR THE REVIEW OF THE INDIVIDUAL OR ENTITY NAMED ABOVE.

**DROP OFF AT YARD**

**LUMP SUM \$43,625**

**260 WORKING DAYS**

Thank you for the opportunity to bid this job.

Richard Anderson  
Sales

**CONFIDENTIAL STATEMENT**

THIS INFORMATION IS INTENDED ONLY FOR THE REVIEW OF THE INDIVIDUAL OR ENTITY  
NAMED ABOVE.

	#2	#3	#4	#1	#12	#5	#6	#10	#11	5PCL #7	SPCL #8	SPCL #9
	W11-1		R11(CA)									
PAGE #	C30CA bike	W16-1	C30A(CA)	R6-1	R11A(CA)	SC9(CA)	M4_8a	M4-9c	R4-11			
STAGE 1												
SC-3	1	1	1									
SC-4	1	1	1									
SC-5	1	1	1									
SC-6	3	2	2									
SC-7	1	1	1									
SC-8	1											
SC-9	2	2	2									
TH-1						9	1			2		
TH-2							2	19	2		3	4
TH-3							2	25	2		7	4
TH-4							2	19	2		5	2
TH-5							1	17	1			3
TH-6							2	8	2		1	1
	10	8	8			9	10	88	9	2	16	14
STAGE 2												
2A SC-10			1	1	1							
SC-11												
SC-12			1									
SC-13			2	2	2							
SC-14												
SC-15			2	2	2							
SC-16												
SC-17			1	1	1							
2B SC-18			1									
SC-19												
SC-20			2	2	2							
SC-21												
SC-22			2	2	2							
SC-23	1											
Grand totals	11	8	20	10	10	9	10	88	9	2	16	14

Acme to Supply:

- 1) 9 2 26 2 2 7 4
- 2) All Construction Area Signs shown on page CS-1 (sheet 100/217) installed
- 3) Install all signs shown on sheets SC-3 thru SC-9 (Stage 1)
- 3) At the end on Stage 1 remove all signs shown on sheets SC-3 thru SC-9 and TH-1 thru TH-6
- 4) At the end of Stage 1 install all signs #1, #4, and #12 in sheets SC-10 thru SC-17 (this is stage 2A)
- 5) At the end of stage 2A remove all signs in stage 2A and install signs #1, #2, #4, and #12 on sheets 5C-18 thru 5C-23. Not signs #1, and #12 are to be install in Type II barricades.
- 6) All sign #'s 1,5, 6, 8, 9,10 ,11 ,and 12 are to be mounted on Type II barricades. Sign #7 is to be mounted on Type III barricades
- 7) Signs #5, 6, 7, 8, 9,10 & 11 are supply only, Hazard to install

1

**LOWEST PRICES IN TRAFFIC CONTROL**

*6 pages*



**WE ARE  
DBE**

**FULL TRAFFIC MAINTENANCE, INC.**

**TRAFFIC CONTROL**

**SERVICE / PRODUCTS / RENTALS**

**BEST SERVICE**

**LOWEST PRICES**

**WITH NO HIDDEN COSTS**

State License #780910 DBE/MBE CCA-10186

**CONTACT: TOMMY PUETT**

**951-314-9100**

**[tpuett@sbcglobal.net](mailto:tpuett@sbcglobal.net)**

**11-406604**

**PROPOSAL:**

**FROM:**

**TOMMY PUETT**

**DATE:**

**07/30/2014**

**FULL TRAFFIC MAINTENANCE INC. IS CERTIFIED (DBE / MBE / SB)**

**SEE QUOTE FOR ALL CERTIFICATION NUMBERS. WE ARE LABOR UNION**

*Good Luck!*



Proposal / Quote  
 Tommy Puett  
 Full Traffic  
 Maintenance Inc.  
 License # 780910  
 PH 951-314-9100  
 Fx 951-520-9980  
 DBE / SBE / MBE

DATE 07/30/2014  
 CALTRANS 11-406604  
 ESTIMATOR / SALES  
 TOM PUETT JR.

<u>ITEM #</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>PRICE</u>	<u>AMOUNT</u>
4	CONSTRUCTION AREA SIGNS PRICE INCLUDES PROJECT FUNDING SIGNS, AND SIGN INSTALLS SKIDS AND PORTABLE TYPE III BARRICADES -SIGNS INCLUDED AS FOLLOWS CS-1, TH-1,2,3,4,5,6, SCQ-1	LS		\$49,476.00
5	TRAFFIC CONTROL SYSTEM LUMP SUM Option 1 One lane, one direction, two man crew, one location 8 hr shift Please review page 3 of our quote for all pricing details and options			\$1,434.00
8	TRAFFIC PLASTIC DRUM	130	\$75	\$10,530
10	PORTABLE CHANGEABLE MESSAGE SIGN PRICE FOR 2 RENTALS PER MONTH PLEASE REFERTO RENTAL PAGE FOR DELIVERY AND AVAILABILITY	2	915 MONTH	\$1,830
12	TEMPERARY CRASH CUSHION CUSHIONS ONLY	130	191.5	\$26,886

80 Days @ \$10 hrs/Day x 3,114<sup>10</sup> = \$249,120

3



**FULL TRAFFIC MAINTENANCE, INC.**

**WE ARE**

**DBE / MBE / SBE**

State License #780910 DBE/MBE CCA-10186

**CONTACT: TOMMY PUETT**

**951-314-9100**

[tpuett@sbcglobal.net](mailto:tpuett@sbcglobal.net)

**SUB-CONTRACTOR QUOTATION**

**ON ALL JOBS 80 MILES OR UNDER FROM FTMI**

Item Description Amount

Option 1	One lane, one direction, two man crew, one location-----	\$1434.00
Option 10	Ramp Closure, 1-4 ramps-----	\$1434.00
Option 11	Shoulder closures -----	\$1434.00
Option 9	City street lane closure / detour-----	\$1434.00
Option 4	For each additional lane add-----	\$111.00
Option 5	For each additional mile add-----	\$111.00
Option 6	On ramp closure with lane closure 1-3 ramps add -----	\$111.00
Option 3	Any additional closure (i.e. flip flops, opposite direction) with same crew-----	\$717.00
Option V	Attenuator crash truck with driver 8 hours shift-----	\$1090.00
Option V	One man crew with truck and equipment-----	\$1040.00
Option 1a	Two man flagging for 8 hour shift -----	\$1434.00
Option 13	Pilot car occurrence, 3 people 8hour shift -----	\$2390.00
Option 1b	Half day price lane closure 2 man crew under 4 hours-----	\$1032.00

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

**Additional provisions:**

- A. Shift prices are for eight (8) hours, overtime will be billed at \$98.35 per person-hour.
  - B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work.
  - C. F.T.M. is signatory with the Laborers union and certified with the State.
  - D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
  - E. No retention for traffic control.
  - F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
  - G. Prime Contractor is responsible to obtain all permits required from Cities involved.
  - H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
  - I. Additional 3 ½ percent increases added every year on June 30th. This proposal will become part of any contract.
  - J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
  - K. If equipment is rented for set up only, contractor is responsible for closure until FTM picks up closure.
  - L. No work will be performed until this proposal is signed and faxed/mailed to our Corona office.
- Thank you for the opportunity,

\_\_\_\_\_  
Signature of Acceptance  
TOMMY PUETT

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**FULL TRAFFIC MAINTENANCE, INC.**

29 BRISA FRESCA  
R. SANTA MARGARITA, CA 92688

Owner: **SAMUEL SALGADO**

Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code


- \* 561990 All Other Support Services

**Licenses**

A General Engineering Contractor

**CERTIFYING AGENCY:**  
CITY OF LOS ANGELES  
1149 SOUTH BROADWAY STREET  
LOS ANGELES, CA 90015 0000  
(213) 847-1922

UCP Firm Number : 35742



CUCP OFFICER

July 18, 2008

5

**FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED**

**CONTACT : TOMMY PUETT**

**951-314-9100**

**tpuett@sbcglobal.net**

217 Lewis Court, Corona CA 92882

Fax (951)520-9980

DBE Certified # 35742

**LIGHT TOWER RENTAL**

\$75.00 per day - \$235.00 week - \$645.00 per month

\$55.00 Delivery and pick up charge per unit

**SOLAR ARROW BOARD RENTAL**

\$30.00 day - \$130.00 week - \$400.00 month

\$55.00 Delivery and pick up charge per unit

**Changeable Message Sign Rental**

\$85.00 day - \$340.00 week - \$915.00 month

\$55.00 delivery and pick up charge per unit

**IMPACT ATTENUATOR VEHICAL RENTAL**

\$265.00 day - \$985.00 week-\$2890.00 month

\$100.00 Delivery and pick up charge per truck

( mileage fee of \$.40 per mile –portal to portal )

**ALL RENTALS ARE SUBJECT TO AVAILABILITY**

SUBMITTED BY TOMMY PUETT DATE: \_\_\_\_\_

Company: \_\_\_\_\_ Accepted by: \_\_\_\_\_

**FULL TRAFFIC  
MAINTENANCE  
INC.**

**License Number** 780910 **Extract Date** 2/13/2014

**Business Information**  
FULL TRAFFIC MAINTENANCE INC  
Business Phone Number: (951) 520-9990

217 LEWIS COURT  
CORONA, CA 92882

**Entity** Corporation

**Issue Date** 06/27/2000

**Expire Date** 06/30/2014

**License Status** ACTIVE

This license is current and active. All information below should be reviewed.

**CLASS DESCRIPTION**

**Classifications** A GENERAL ENGINEERING CONTRACTOR

C31 CONSTRUCTION ZONE TRAFFIC CONTROL

**CONTRACTOR'S BOND**

This license filed a Contractor's Bond with  
AMERICAN CONTRACTORS INDEMNITY COMPANY.

**Bond Number:** 100002104

**Bond Amount:** \$12,500

**Effective Date:** 01/01/2007

**Bonding** Contractor's Bond History

**BOND OF QUALIFYING INDIVIDUAL**

1. The Responsible Managing Officer (RMO) SALGADO SAMUEL JESUS certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is not required.

**Effective Date:** 08/04/2005

**WORKERS' COMPENSATION**

This license has workers compensation insurance with  
CALIFORNIA INSURANCE COMPANY

**Workers' Compensation** **Policy Number:** 468685740101

**Effective Date:** 04/01/2013

**Expire Date:** 04/01/2014



PEDDING'S SAFETY SERVICE  
\* TRAFFIC CONTROL \*

Estimating Department

1358 La Mirada Drive  
San Marcos, CA 92078  
858-793-4465  
Fax 858-793-4495  
License#787634

**QUOTATION**

Quote Date	Quote ID
7/30/2014	14-40484

Valid Through: 12/31/2014

**Job Location:**

Caltrans#11-406604 - Oceanide 76 freeway  
San Diego County  
Quote Created By: Daniel Steffens

Item Description	Price	UOM	Qty/Day	Days	Total Qty.	Total
Item#5: Traffic Control Systems: Up to 8 Hrs. (2 Persons) **Rate is for all closures listed**	\$1,200.00	Per Day/PM	1	1	1	\$1,200.00
Item#5: Attenuator Truck w/Operator: Up to 8 Hrs.	\$875.00	Per Day/PM	1	1	1	\$875.00
Item#10: Changeable Portable Message Board (ST/MB2 -1548) **PURCHASE *	\$15,700.00	Per Each	2	1	2	\$31,400.00
Item#10: Freight, per board	\$500.00	Per Each	2	1	2	\$1,000.00
Item#10: CMS Board Rental **ALTERNATE - See Rates Below	\$125.00	Per Day	2	1	2	\$250.00

Note: The \* indicates taxable items.

SALES TAX (8%) \$2,512.00

DBE Certified (Caltrans) #25584  
SBE Certified (Caltrans) #59198

80 shifts of 10 hrs / Shift x \$2,845 = \$227,600-

Item#5: Traffic Control Systems

Our rate shown above is for all closures listed in "Closure Charts F1 & F2 & G1"

\*\*We're quoting 1 Crew (2 Persons). Traffic Control may require multiple crews.

\*\*Additional Traffic Control Technician: Up to 8 Hours \$600.00 per day/night \*\*Includes Traffic Control Truck and all Equipment. Excludes: CMS Board (s).

Please Note: 1 Hour Minimum for Set-Up & 1 Hour For Removal of closures.

\*\*Excludes: California Highway Patrol; if needed - Contractor Responsible

Item#5: Attenuator Truck with Operator Up to 8 Hours \$875.00 per day/night

\*\*Attenuator Truck available.

Item#10: Portable Changeable Message Boards (Purchase) \*\*2 Total Boards

Changeable Portable Message Signs \*\*Per Board (2 Total)  
\*\*Solar Tech Silent Messenger II - CMS Boards (Model#MB2-1548) @ \$15,700.00 each  
Includes: Solar Panels - 3 Total (255 Watt Solar Array)  
\*\*Add Freight to jobsite @ \$500.00 per board  
\*\*Sales Tax Rate at 8% - Sales tax subject to change.

Solar Tech manufacturing boards to come standard with 5 Year Free (60 Months) Data Service with GPS and 5 years (60 Months) bumper to bumper service.

ALTERNATE: CMS Board Rental

Item#10: Changeable Portable Message Signs (2)  
Daily: \$125.00 each per day  
Weekly: \$275.00 each per week  
Monthly: \$950.00 each per month \*\*Discounted to \$750.00 per month, per board: if performing traffic control

Delivery Charge: \$75.00 per board \*\*No Charge if performing traffic control

Pick-up Charge: \$75.00 per board \*\*No Charge if performing traffic control

Included: Our daily traffic control rate includes 2 Traffic Control Technicians, all equipment, 1 Arrowboard and 1 Traffic Control Truck

Excluded: Changeable Portable Message Board(s)

Add'l Terms: Time starts on site. No portal to portal charges.

**Quote For: Estimating Department - Quote ID: 14-40484 (cont.)**

**Add'l Terms:** Traffic Control Systems: We are including all equipment for all closures listed for this job except for the CMS Boards. Additional traffic control trucks with traffic control technicians will be added to the closure at the Up to 8 Hour Rate listed above.

An executed Subcontract or Purchase Order must be on file with this office prior to start of work.

Should this quote be accepted by the prime contractor, prime contractor to attach this quote to their subcontract or purchase order relating to this project.

Rental quoted is per day, per week and/or per month. Rental starts on delivery and ends on pick-up.

No Retention on Contract

Minimum Rates for Caltrans Contracts: Traffic Control Systems is a Four (4) Hour Minimum Charge at 60% of rates. Full rate charged after Four (4) Hours. 40% of closure rate will be charged with less than Eight (8) Hours notice of cancelation. Cancelation must be in written form only, via fax or email; no exceptions will be made to our policy.

Rate listed is for Day/Night Work (Caltrans Scheduled Closures) Add: Saturday \$300.00 per day/night, per crew. Add: Sunday \$400.00 per day/night; per crew to rate listed above. Per Crew is 2 Persons. 1/2 Rate Applies to 1 Person.

Overtime Rate: After 8 Hours, \$95.00 per hour, per person

Double Time Rate: After 12 Hours \$110.00 per hour, per person

Terms: Net 30 Days

Created By:

Daniel Steffens

Daniel Steffens

Cecilia's Safety Service Inc.

7/31/14  
Date

Accepted By:

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Print Name

\_\_\_\_\_  
Title

\_\_\_\_\_  
Company

Visit Our Website at [www.ceciliassafetyservice.com](http://www.ceciliassafetyservice.com)



SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS  
License #985190

BID DATE: 7/31/14  
BID TIME: 2:00 P.M.

PROJECT NAME: Caltrans 11-406604  
LOCATION: in San Diego County In Oceanside on Route 76

BOND RATE: 1%

ADDENDUMS NOTED: 1

ITEM #	DESCRIPTION	QUANTITY	UM	UNIT PRICE	TOTAL
21	Treated Wood Waste	13900	LB	\$ 0.24	\$ 3,336.00
23	Remove Guardrail	1020	LF	\$ 4.70	\$ 4,794.00
57	Guard Railing Delineator	26	EA	\$ 21.50	\$ 559.00
58	Midwest Guardrail System	850	LF	\$ 20.32	\$ 17,272.00
60	Transition Railing (Type WB-31)	10	EA	\$ 3,184.00	\$ 31,840.00
61	End Anchor Assembly (Type SFT)	2	EA	\$ 687.00	\$ 1,374.00
62	Alternative In-Line Terminal System	4	EA	\$ 2,695.00	\$ 10,780.00
63	Alternative Flared Terminal System	4	EA	\$ 2,306.00	\$ 9,224.00
64	Alternative Crash Cushion	13	EA	\$ 32,246.00	\$ 419,198.00
<b>TOTAL BID:</b>				\$	<b>498,377.00</b>

- opt out

- NOTE: Contract or Letter of Intent required within 60 days of bid in order to hold pricing.
- NOTE: Exclude concrete anchor block for item 60.
- NOTE: Concrete pad and anchors are excluded for item 64.
- NOTE: If we cannot use our Guardrail post driver, the pricing above is void.
- NOTE: General to supply laydown yard for Ferreira.

EXCLUSIONS: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, GROUNDING, CONCRETE SLABS OR POTHOLEING.

Thank You,  
  
Tom Lyons

Estimator / Project Manager

Ferreira Coastal Construction  
15188 Vista Del Rio Ave.  
Chino, CA 91710

Phone (909) 606-5900 Ext. 25  
Fax (909) 606-7711  
E-mail [ilyons@ferreiraconstruction.com](mailto:ilyons@ferreiraconstruction.com)

Listed  
R.P



# ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

**CERTIFIED AS DBE/UBBE/SBEMBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid**  
**"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"**  
**"We Are An Equal Opportunity Employer"**

## FAX QUOTE

TO :	General Contractors	ATTN :	Estimator
FAX # :		DATE :	7/30/14
FROM :	Michael Abarilla	PAGES :	1
PROJECT :	CADOT Install Barrier, Turn Pockets, Guardrail and End Treatments (Contract No. 11-406604) From Rancho Del Oro Drive to 0.2 Mile West of Melrose Drive, In Oceanside, In San Diego Co., CA		
BID DATE :	7/31/14 2:00 P.M.		
SPECS :	per 2010 CALTRANS Plans & Specs	ADDENDUM:	1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
21	TREATED WOOD WASTE (PARTIAL)	LB	12,800	\$ 0.30	\$ 3,840.00
23	REMOVE GUARDRAIL	LF	1,020	\$ 12.00	\$ 12,240.00
57	GUARD RAILING DELINEATOR	EA	26	\$ 45.00	\$ 1,170.00
58	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	850	\$ 30.00	\$ 25,500.00
60	TRANSITION RAILING (TYPE WB-31)	EA	10	\$ 3,500.00	\$ 35,000.00
61	END ANCHOR ASSEMBLY (TYPE SFT)	EA	2	\$ 785.00	\$ 1,570.00
62	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	4	\$ 3,200.00	\$ 12,800.00
63	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	4	\$ 2,400.00	\$ 9,600.00
64	ALTERNATIVE CRASH CUSHION	EA	13	\$ 38,000.00	\$ 494,000.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 595,720.00</b>

Qty over

- \* ITEM # 60 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- \* ITEM # 64 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** STAINING/PAINTING; CONCRETE BARRIER, SLAB, C/DH PILING, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF CONC. BARRIER, SLAB, VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # C-13 # 801674, EXP. 12-31-2016 - UNION**  
**SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**



# Payco Specialties, Inc.

Highway - Airport - Parking Lot - Signage - Striping & Marking Removals

7-31

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

## BID PROPOSAL

FEDERAL-AID PROJECT #ACHSNHPG-P076(029)E

Project Description:				Bid Date:	
ROUTE 76 / OCEANSIDE CALTRANS 11-408604				7/31/2014	
Contract Time Limit:		W.D. Liquidated Damages:		per C.D. Addendums Noted:	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN (PORTION)	1.00	LS	\$ 800.00	\$ 800.00
6	TEMP PAVMENT MARKING (PAINT)	1,290.00	SF	\$ 2.30	\$ 2,967.00
7	TEMP STRIPE (PAINT)	45,900.00	LF	\$ 0.28	\$ 12,852.00
9	TEMP PAVMENT MARKER	1,720.00	EA	\$ 3.00	\$ 5,160.00
24	REMOVE PAINT STRIPE	310.00	LF	\$ 1.00	\$ 310.00
25	REMOVE THERMO STRIPE	52,100.00	LF	\$ 0.55	\$ 28,855.00
26	REMOVE THERMO MARKING	8,500.00	SF	\$ 1.70	\$ 14,450.00
71	PAINT STRIPE (1-COAT)	3,230.00	LF	\$ 0.20	\$ 646.00
72	4" THERMO STRIPE (WET VIZ)	20,000.00	LF	\$ 0.24	\$ 4,800.00
73	4" THERMO STRIPE (BKN 6-1 WET VIZ)	2,050.00	LF	\$ 1.00	\$ 2,050.00
74	4" THERMO STRIPE (BKN 8-12 WET VIZ)	18,300.00	LF	\$ 0.22	\$ 4,026.00
75	6" THERMO STRIPE (WET VIZ)	9,990.00	LF	\$ 0.30	\$ 2,997.00
76	4" THERMO STRIPE (BKN 8-4 WET VIZ)	750.00	LF	\$ 0.28	\$ 210.00
77	8" THERMO STRIPE (WET VIZ)	9,750.00	LF	\$ 0.84	\$ 8,190.00
78	THERMO X-WALK / PAVMENT MARKING (WET VIZ)	8,790.00	SF	\$ 2.50	\$ 21,975.00
79	PAVEMENT MARKER (NON-REFL)	1,580.00	EA	\$ 1.20	\$ 1,896.00
80	PAVEMENT MARKER (RETROREFL)	1,320.00	EA	\$ 2.90	\$ 3,828.00
NOTE!	DOES NOT INCLUDE PVMT MARKER REMOVAL FOR SPECIAL SURFACE TREATMENT - 7 LOCATIONS				
***	TEMP STRIPE (PAINT) AVAILABLE @ \$3,200.00 PER SHIFT UNDER YDUR TRAFFIC CONTROL				

- STIPULATIONS:** RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW
- \* Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
  - \* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
  - \* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
  - \* This Proposal is valid for 30 days after the bid date.
  - \* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
  - \* A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
  - \* Bond cost to be paid by Prime Contractor.
  - \* ANY, special / additional insurance will be charged a flat rate of \$400.00. Some specialized wording may not available. Please call.
  - \* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

**EXCLUSIONS:** PLANS - PERMITS - TRAFFIC CONTROL - SWEEPING - L.D.'s - SIGNAGE - CONTROL POINTS - ENGINEERING

**INCLUSIONS:** Per Bill 7/2/14

# of Working Days to Complete our Work: 126 # of Move-In's Allowed: 2 Add'l Move-In's: \$ 1,300.00

BID AMOUNT: \$ 115,812.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127  
Phone (619) 422-9204 / Fax (619) 427-1620

Listed  
R.P



July 31, 2014

QUOTE #: MW73114722  
INCLUDES ADDENDUM 1

Caltrans # 11-406604-Rte 76  
San Diego County, Ca

ITEM	Description	Unit	Est. Quantity	Unit Price	Item Total
35	Erosion Control (Bonded Fiber Matrix)	SF	175,000	\$0.0912	\$15,960.00

CalTrans Certified SWBE, SMBE CT-08771, Union local 1184, C27-582303

**TERMS AND CONDITIONS:**

Estimate is based on prevailing wage, includes tax and one uninterrupted move-on. Each additional unscheduled move-on will be charged \$400.00. All material is guaranteed to be as specified above and all work performed will be in a workmanlike manner. Client is to provide legal access to on-site water through a 2 1/2" metered hydrant or equal connection. Arrival upon a site with no water source is subject to a move-on charge and rescheduling. This proposal is based upon full access of the job site with trucks and equipment being able to reach all areas with a maximum of 300 ft of hose.

**EXCLUSIONS:**

• Night Work • Traffic Control • Grading • Debris Removal • Soil/Site Preparation • Weeding/Weed Infestation • Watering • Reseeding  
HYDROSPROUT, INC. will not be responsible for poor or failed irrigation, acts of nature and maintenance of hydroseeding and therefore cannot guarantee germination or growth. Items not specified in this bid are neither implied or included and does not include an addendum unless otherwise stated.

**INSURANCE:**

Payment/Performance bond not included unless secured by an additional cost @ 2.5%. Insurance requirement exceeding \$1 Million for Liability and WC is not included. Hydroseeding only, "completed operations" excluded. Reductions or additions of 25% of estimated quantity subject to unit price change. Stand-by and delay time charged at T&M rates. In the event of litigation relating to the subject matter of this agreement, the non-prevailing party shall reimburse the prevailing party for all reasonable attorney fees and costs resulting therefrom. HYDROSPROUT, INC. will accept a signed and dated sub-contract or purchase order provided that all of the terms and conditions as outlined herein are included. Based upon acceptance of this proposal HYDROSPROUT, INC. will purchase materials specifically for this project, as such the costs for any materials will be billed (including any taxes, mark-up or handling charge) whether or not the project is installed or rescheduled. All retention is due 30 days after acceptance of HYDROSPROUT'S portion of work by owner/agency. This bid is void if not accepted within 90 days.

Thank you.  
Mark Webster  
HYDROSPROUT, Inc.  
mark@hydrosprout.com  
www.hydrosprout.com  
480 Corporate Drive, Suite A  
Escondido, CA 92029  
760-432-8233, 760-432-8146 fax

Written Approval Required for work to commence.

Print \_\_\_\_\_ Date \_\_\_\_\_  
Signature \_\_\_\_\_

Listed  
R.P



State Lic. C-27 #473694  
WBE #CT-005618

**HYDROSEEDING & RESTORATION**



**TELEFAX BID: Caltrans 11-406604**

**BID DATE: July 31, 2014**

**FIRM BIDDING: QUALITY HYDROSEEDING & RESTORATION Ron Poundstone**  
2013 ORANGE AVENUE Cell (760) 443-4509  
RAMONA, CA 92065 (760) 789-8040 FAX (760) 789-5168

**QUALIFICATIONS: C-27 LICENSE NO. 473694 EXPIRES 5/2015**  
**Qualified UDBE/DBE Subcontractor**  
**CERTIFIED DBE-UCP Firm Number : 5616 - EXPIRES 8/2015**  
**Local 12-Operators UNION**

**BID ITEMS:**

ITEM	ITEM CODE	ITEM	UNIT OF MEASURE	ESTIMATE QUANTITY	UNIT PRICE	ITEM TOTAL
32.	210250	<b>Erosion Control (Bonded Fiber Matrix)</b>	SQFT	175,000	\$0.104	\$18,200.00

**INCLUDES: Item 62. BFM Fiber at 3,500lbs/Acre....Seed: Per Specification...Hydroseeding Only**

- INCLUSIONS:**
- (1) TAX, DELIVERY & INSTALLATION
  - (2) ONE MOVE-IN INCLUDED...ADDITIONAL \$400.00.....

- EXCLUSIONS:**
- (1) PREWATERING OF SOIL
  - (2) ANY GRADING
  - (3) ANY SOILS PREPARATION
  - (4) ANY WEED ERADICATION
  - (5) ANY DEBRIS REMOVAL
  - (6) Owner to supply Fire Hydrant or Water Truck....
  - (7) NO MAINTENANCE
  - (8) Insurance Requirements exceeding \$2 Million for Liability

R.P.A

# Diversified Landscape Co.

21730 Bundy Canyon Road  
Wildomar, CA 92595

Phone: 951-245-1686  
Fax: 800-783-4197

**DBE 8022 SBE 12567 Union Contractor Lic. 576183**

<b>To:</b> Hazard Construction Co.	<b>Contact:</b> Don Gladden
<b>Address:</b> 6465 Mar Industry Pl. San Diego, CA 92121	<b>Phone:</b> (858) 587-3600 <b>Fax:</b> (858) 453-6034
<b>Project Name:</b> 11-406604	<b>Bid Number:</b> 2520
<b>Project Location:</b> Oceanside	<b>Bid Date:</b> 7/31/2014
<b>Addendum #:</b> 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
35	Erosion Control (Bonded Fiber Matrix)	175,000.00	SF	\$0.15	\$26,250.00

**Total Bid Price: \$26,250.00**

**Notes:**

- We are a Disadvantaged Business Enterprise (DBE 8022) for NAICS Codes 237110, 237310.
- No Bond.
- Night work is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Traffic control is excluded.
- Weed or debris removal is excluded.
- 7 working day(s) required and includes 1 move-in(s) for erosion control. Additional move-ins=\$500 each.
- Standby time will be charged at the rate of \$150 per hour.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.

**Payment Terms:**

Payment to be within 30 days of billing.

<p><b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p><b>Buyer:</b> _____</p> <p><b>Signature:</b> _____</p> <p><b>Date of Acceptance:</b> _____</p>	<p><b>CONFIRMED:</b> <b>Diversified Landscape Co.</b></p> <p><b>Authorized Signature:</b> _____</p> <p><b>Estimator:</b> Juan Martinez 951-245-1686 <a href="mailto:juanm@diversifiedlandscape.com">juanm@diversifiedlandscape.com</a></p>
---	--



G & C Equipment Corp, Inc. (CA)

1875 West Redondo Beach Blvd  
 Ste 102  
 Gardena, CA 90247  
 Phone: (310) 515-6715  
 Fax: (310)515-5046

# Quote

Project	Date	Estimate #
	7/31/2014	QO-20047

<b>Name / Address</b>
Estimator

<b>Ship To</b>
Contract # 11-406604 San Diego, Ca.

P.O. No.	Terms	Valid Until	Rep	FOB
	Net 30	8/30/2014	JEB	

Item	Qty	U/M	Description	Item Description	Unit Price	Total
CS (T)	1	LS	Traffic Signal Equipment  Certifications: DVBE #5092 Exp. 11-30-2014 SBE #5092 CUCP DEB #820 SDB #WA0001-0015745		123,000.00	123,000.00T

<b>Subtotal</b>	\$123,000.00
<b>Sales Tax (8.0%)</b>	\$9,840.00
<b>Total</b>	\$132,840.00

Signature \_\_\_\_\_ X 60% Regular Dealer

\$ 79,764 -



Page 1 of 2

**Proposal for:  
11-406604, Oceanside**



Bid Date: 7/31/2014  
Time: 2:00PM

From  
VT Electric, Inc.  
10825 Vernon Avenue , Ontario, CA 91762  
LN: 763236 Type: C-10

Quote Number: 7247  
San Diego County, Caltrans

Phone: (909) 985-1755 Fax: (909) 985-8186

IBEW/NECA Union Member  
UCP #30828

UDBE/DBE Certified,

Item	Description	Quantity	Unit	Unit Price	Total Price
81	Maintaining Existing TMS Elements During Construction	1.00	LS	516.0000	516.00
82	Modify Signal & Lighing (Location 1)	1.00	LS	21,116.0000	21,116.00
83	Modify Signal & Lighing (Location 2)	1.00	LS	20,389.0000	20,389.00
84	Modify Signal & Lighing (Location 3)	1.00	LS	68,253.0000	68,253.00
85	Modify Signal & Lighing (Location 4)	1.00	LS	18,881.0000	18,881.00
86	Modify Signalat & Lighing (Location 5)	1.00	LS	20,658.0000	20,658.00
87	Modify Signal & Lighing (Location 6)	1.00	LS	48,766.0000	48,766.00
88	Modify Signal & Lighing (Location 7)	1.00	LS	18,840.0000	18,840.00
				Total:	<u>217,419.00</u>

Attachment Enclosed

Estimator: Jon Matsunaga  
For Job: 11-406604, Oceanside

**VT Electric, Inc.**  
**Job Conditions - Attachment 'A'**

11-406604, Oceanside

INCLUDED IN THIS ESTIMATE ARE THE FOLLOWING ITEM(S):

- \* ADDENDUM(S) NOTED - #1
- \* INSURANCE WITH THE FOLLOWING LIMITS: \$1M FOR (GENERAL LIABILITY INSURANCE PER OCCURRENCE, AUTOMOBILE LIABILITY, UMBRELLA LIABILITY EACH OCCURRENCE, UMBRELLA LIABILITY AGGREGATE, WORKERS COMPENSATION AND EMPLOYER'S LIABILITY); \$2M FOR (GENERAL LIABILITY AGGREGATE & GENERAL LIABILITY PRODUCTS)

EXCLUDED FROM THIS ESTIMATE ARE THE FOLLOWING ITEM(S) :

- \* PERMITS, FEES & BONDS INCLUDING ELECTRICAL UTILITY PERMITS, FEES, CHARGES, COSTS, ETC.
- \* SURVEY & STAKING
- \* STREET SWEEPING
- \* TEMPORARY RAILING/BARRIERS
- \* EROSION CONTROL - SWPPP
- \* TEMPORARY CONSTRUCTION POWER, LIGHTING & HOOK-UPS
- \* SPOILS OFF HAUL & DISPOSAL (16 C.Y.)
- \* TRAFFIC CONTROL
- \* INSURANCE IN EXCESS OF OUR STATED AMOUNTS AS NOTED ON THIS BID PROPOSAL
- \* RESTORATION OF LANDSCAPE AREAS
- \* POLE SHOP INSPECTION COSTS (ADD \$5,500.00)
- \* SAWCUT, REMOVE, DISPOSE & REPLACE SIDEWALK - 6'X8' (3 EA.)
- \* SAWCUT, REMOVE, DISPOSE & REPLACE ASPHALT - 4'X4' (11 EA.)
- \* REMOVE & DISPOSE OF POLE FOUNDATIONS (3 EA.)

# California Professional Engineering, Inc.

PHONE: (626) 810-1338  
 FAX: (626) 810-1322  
 Email: van@cpengineeringinc.com

929 Otterbein Avenue Unit E  
 La Puente, CA 91748  
 License # 793907, A & C-10; 8A Certified  
 Certified DBE/UDBE/SBE Caltrans 031277  
 Bid Sync SDBE #1171220  
 Expiration: July 1, 2015

**ESTIMATE No. 14-778**

**PROJECT NAME: CALTRANS 11-406604**

PROJECT No:

CITY, STATE:

BID DATE: 7/31/2014

BID TIME: 2PM

*We hereby submit specifications, estimates, and propose to furnish the labor, material and equipment necessary to complete the following items of work:*

81	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	2,000.00	2,000.00
82	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	1	21,100.00	21,100.00
83	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	1	21,100.00	21,100.00
84	MODIFY SIGNAL AND LIGHTING (LOCATION 3)	LS	1	93,650.00	93,650.00
85	MODIFY SIGNAL AND LIGHTING (LOCATION 4)	LS	1	21,100.00	21,100.00
86	MODIFY SIGNAL AND LIGHTING (LOCATION 5)	LS	1	21,100.00	21,100.00
87	MODIFY SIGNAL AND LIGHTING (LOCATION 6)	LS	1	69,500.00	69,500.00
88	MODIFY SIGNAL AND LIGHTING (LOCATION 7)	LS	1	21,100.00	21,100.00

Union Contractor

**TOTAL** \$270,650.00

1. Loop Stub-Out Must Exist If Not Called Out To Replace Per Plans.
2. Quoted Based On One Move-In Only Unless Otherwise Noted.
3. Extra Move-In \$1,500.00.
4. 2-Weeks Notification Required For Any Loop Work.
5. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours.

SIGNATURE \_\_\_\_\_

**Note:** Excludes bond premium, all permits, signage, lane closures, water, sidewalk concrete, regulatory signs, hauling dirt, debris, & concrete foundation away, handicap ramps, repaving street, repaving potholes, striping, cold mix, and any inspection fees.

**Terms:** Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter



# EDISON CONSTRUCTION, INC

Ca Lic #822678 Caltrans UDBE #39646

SBA 8(a) Certified Az Lic #130623

P.O Box 578 Bonsall, CA 92003

Office:760-732-0829 ♦ Fax:760-732-0824

Hazard Construction  
6466 Marindustry Place  
San Diego, CA 92121

July 31, 2014

REF: Caltrans 78  
Project # 11-406604  
ATTN: Mark Thunder  
Tel: 858-687-3600  
Fax: 858-453-6034  
Email: mthunder@hazardcon.com

Estimator: Jeff Downs  
Email: jeffrdowns@yahoo.com  
Tel: 760-732-0829

**Pricing based on:**

1. Drawings: Caltrans 03/18/14
2. Specifications: Caltrans
3. Soils Report: No
4. Prevailing Wage: Yes - Demolition & Excavation, No - Trucking

We would like to thank you for the opportunity to submit our bid and your consideration.

**IMPROVEMENT ITEMS:**

Description:	Quantity	UOM	Unit Price	Extension
<b>Mobilization</b>	1	LS	\$30,114.00	\$30,114.00
<b>Demolition:</b> Break and remove PCC Concrete including Raised Islands, Concrete Aprons, and Concrete Barriers. Break and remove AC section between saw-cut and Raised Islands totaling approximately 25,000lf @ 1' wide. Provide water truck for dust suppression during our demolition work.	3,756	CY	\$77.14	\$289,703.56
<b>Excavation:</b> Excavate and load in place subgrade material and haul off-site from Raised Island demolition and Center Median areas. Cut rough grade @ +/- .2' in preparation for finish grading by others. Provide water truck for dust suppression during our excavation work.	19,644	CY	\$24.32	\$477,752.89
<b>Class II Base:</b> Provide Class II Base material for sub-grade work delivered with truck and trailer. Utilize PCC Curb, Barrier Wall, and AC demolition from job.	32,000	TN	\$13.42	\$429,440.00

**TOTAL BID**

**\$ 1,227,010.44**

**Inclusions:**

Labor, equipment, trucking, materials, dump fees, Rough Grade.

**Exclusions:**

Saw cutting, Fine/Finished grade.

NOTE: This proposal may be withdrawn by us if not accepted within 30 days

---

**ACCEPTANCE OF PROPOSAL**

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Terms and Conditions/Specifications page will become part of any agreement or contract.

Payment will be made as outlined in our specifications.

Accepted by \_\_\_\_\_ Signature \_\_\_\_\_

Date \_\_\_\_\_ Signature \_\_\_\_\_

**WE EXCLUDE THE FOLLOWING:**

1. Asphalt, curb, wall, concrete repairs.
2. Soils testing/engineering, surveying and layout.
3. Permits, bonds, retention, liquidated damages, and fees.
4. Street sweeping.
5. Fence installation temp./permanent.
6. Compaction.
7. De-watering or special subgrade stabilization methods.
8. Excavation/handling of rock.
9. Handle/export of footing, underground utility, brow ditch, grubbing/clearing, etc.
10. Handling/disposal of hazardous materials.
11. Interim erosion control/erosion control repairs.
12. Stockpiling beyond 100ft of our work area.
13. Rock excavation: Blasting, breaking, handling or ripping of materials that are not diggable with our excavator upon first right of removal.
14. Selective/Additional work required due to unforeseen soil conditions.
15. Damage to utilities, walls, buildings, etc. from site excavation/grading.
16. Special handling or drying out of material.
17. Irrigation/landscape repairs or installation.
18. Mis-marked/unmarked utilities.
19. Any work other than listed above.

**SPECIFICATIONS:**

1. Erosion control to be handled on a time and material basis upon request.
2. We will require three (3) sets of plans before start of project.
3. Owner/builder to provide water meter/water to site within 1500ft of our work area.
4. Proposal is based on reaching a mutually agreeable schedule and contract.
5. Proposal subject to review of final plans and field measurements.
6. Proposal to be made part of any agreement or contract.
7. Price is for normal weekday work hours M-F 6am-5pm @ 8 hours per-day total.
8. Overtime, weekends, extra move-ins, and delays caused by others will require additional compensation.
9. Additional move-ins will be charged at a rate of \$10,000.00 each.
10. Edison Construction, Inc. reserves the right to withdraw this proposal at any time; otherwise it will remain open for thirty (30) days.
11. Progress billings will be submitted showing the percentage of completion through the end of each month. Ninety percent (90%) of that amount less any previous payment is due in Edison Construction, Inc.'s Bonsall office within 30 days of our invoice date. No retention held.
12. Payments not made when due shall bear interest ECI annum. or the maximum legal rate, whichever is less.
13. Any disputes relating to the Agreement between Customer and ECI shall be submitted to the American Arbitration Association whose decision shall be binding on both parties. The prevailing party shall be awarded applicable attorney fees and reasonable costs.
14. Minimum Load Import: Unit/Per-ton prices based on delivery of a full load @24 tons. Deliveries less than a full load shall be charged at a minimum load fee based on ECI's prevailing rates.
15. Material quantities, specifications, and orders have been determined by the customer and Customer assumes full responsibility. ECI shall not be responsible for quantity estimates and shall be held harmless.
16. Title of material transfers to Customer at time of load-out.
17. Standby Time: Unloading trucks in excess of 20 minutes per-Truck & Trailer load and 10 minutes per-Truck load will be charged at the rate of \$1.82 per-minute per-truck. Unload time starts at the time of arrival on the job.
18. Dir/Demo load time in excess of 15 minutes per-Truck or Truck & Trailer will be charged Standby Time at the rate of \$1.82 per-minute per-truck.
19. Loading: Contractor is responsible for their truck loading efforts. Any damage caused to trucks/trailers by improper loading (i.e. overweight trucks, hitting trucks/trailers with loading equipment, etc.) are the responsibility of the contractor.
20. Price quoted per-ton, per-load, and per-cubic yard. Orders greater than 100 tons require 2 hour notice for cancellation.
21. Minimum orders of 50 tons required.
22. ECI is not responsible for delays caused by the Customer, other trades, weather, etc.
23. Customer shall be responsible for any damage to trucks and trailers including towing fees and repairs occurring during delivery and work while



Asphalt & Concrete Recycling

07/30/14

Quote # B14-220

Hazard Construction  
Attention:

Mark

FAX: mthunder@hazardconstruction.com

Job Location: Caltrans Oceanside

Product Name	Quantity Tons	Material Price	Truck Price	Price Inc. Tax	Truck Type	Plant Origin	Expiration Date
Recycled Class II Base Material	32,000	\$ 8.00	\$ 3.65	\$ 12.29	Bottoms	Oceanside	10/01/15
Recycled Class II Base Material	32,000	\$ 8.00	\$ 4.46	\$ 13.10	Boosters	Oceanside	10/01/15
		\$ -	\$ -	\$ -			
		\$ -	\$ -	\$ -			
		\$ -	\$ -	\$ -			
		\$ -	\$ -	\$ -			

**ALL MATERIALS AND TRUCKING ARE SUBJECT TO AVAILABILITY**

**All balances must be paid within 45 days of the invoice date**

Environmental fee of \$2.50 plus tax will be charged per load.

**Purchase Order & Production Schedule required!** This proposal is subject to acceptance by the buyer within 30 days of the quotation date, after which time it will be of no force or effect except at the option of the seller.

**PROPOSAL ACCEPTANCE:**

The undersigned has reviewed and accepted the above-proposed quotation and all terms and conditions listed herein including the payment terms.

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Print Name

\_\_\_\_\_  
Title

If you have any questions, please do not hesitate to contact us at (760) 432-4690

Regards,

Kaso Perrault

\*In order for the transportation charges on the delivery of aggregate materials to be a non-taxable item for sales tax purposes, we agree that title aggregate and asphalt materials purchased by the undersigned from Escondido Asphalt, Escondido Sand and Gravel and Inland Valley Materials ("Companies"), passes to the customer at the time of loading into trucks at any of the plants. This agreement will be effective whether the transportation is by independent carrier, the undersigned's trucks, or by trucks owned by the "Companies".



# **RISE ABOVE TRUCKING**

Office (951)272-0320 Fax (909)597-8423

7056 Archibald Ave Ste 102-380

Corona, Ca 92880

Luisa@RiseAboveTrucking.com

## **Haul Only Quote**

***Certified : DBE, UDBE,SBE, WOSB,EDWOSB,MOB,MBE,WBE***

Customer: Hazard Construction Company

Job: 11-406604

Quote # : 517

Quote Requested By: Jason Mordhorst

Phone Number:

Fax Number 858-453-6034

Quoted By: Maddie DeMelo

Date: 7-31-14

Delivery Address: Oceanside, Ca

### Truck Pricing Hourly

BD	End Dump	T&T, Super 10's, Strong Arm,
----	----------	---------------------------------

\$120

Material : \$17.80 Ton class II base

10% increase July 1, 2015 and 10% increase Jan. 1, 2016

All prices are per ton.

All material and trucking are subject to availability.

Prices good through: 9-1-14

Haul rates subject to change without notice.

21 day advance notice required, prior to shipment.

Material may be limited daily.

\*\*\* PRICES BASED AT \$4.25 PER GALLON/ FUEL \*\*\*

[www.riseabovetrucking.com](http://www.riseabovetrucking.com)

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**RISE ABOVE TRUCKING, INC.**

7056 ARCHIBALD AVE., STE 102-380  
CORONA, CA 92880

Owner: LUISA LUIS

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 484220 Specialized Freight (except Used Goods) Trucking, Local

Work Category Code(s)

C9774 TRUCKER

Licenses

**CERTIFYING AGENCY:**


DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number: 37897

  
UCP OFFICER

January 9, 2012

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT- assisted contracts based on the requirements of 49 CFR Parts 21 and 26.



**APPIAN UDBE SWPPP**

Storm Water Pollution Prevention Plans  
Water Pollution Control Programs  
Lead Compliance Plans

**Certified DBE (UDBE, WBE & MBE):**

BART - No. 38334 - exp: 04-20-2015

*Business License Number 024765*

5780 Olinda Road  
El Sobrante, CA 94803

Phone: (510) 854-9402  
Fax: (510) 256-0103

Friday, July 25, 2014

**ATTN: Estimator**

RE: Contract : **Caltrans – 11-406604**

***Install Barrier, Turn Pockets, Guardrail And End Treatments.***

Bid Date: **July 30, 2014**

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	\$2,200.00

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek', written in a cursive style.

Thomas Koprek  
Estimator  
(510) 854-9402

*Adanta, Inc.*

828 School Street  
Napa, California 94559  
Tel. (707) 709-8894  
Fax (707) 736-8368



A d a n t a

Native American woman-owned  
California DOT-Certified DBE  
DBE Certificate #37357

July 24, 2014

Attn: Estimator                      **DBE Quote -**

**Subject: Caltrans Contract 11-406604**

*PROPOSAL FOR:*  
**Item, LEAD COMPLIANCE PLAN**

***BID ITEM***  
**\$1,275.00**

Dear Estimator:

Adanta is pleased to present this bid to provide environmental services for the above referenced project. The Lead Compliance Plan will be prepared in accordance with Caltrans' Notice to Bidders and Special Provisions for this project. The LCP will address these concerns to protect workers and ensure proper handling of lead-containing materials, and will contain the elements listed in Title 8, California Code of Regulations, Section 1532.1(e)(2)(B). The LCP will be prepared, signed and stamped by an Industrial Hygienist certified in Comprehensive Practice by the American Board of Industrial Hygiene. Quotes for air monitoring and lead awareness training upon request. If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

A handwritten signature in black ink that reads "Kimberly Patz". The signature is written in a cursive, flowing style.

Kimberly Patz, President

([kimberlypatz@adanta-inc.com](mailto:kimberlypatz@adanta-inc.com))



Prop #: 14-107  
July 31, 2014

## BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **Caltrans**  
Contract: **11-406604**  
Location: **Route 5**  
Bid Date: **7/31/2014**

Item No.	Item Description	Qty	Unit	Unit Price	Extension
15	Storm Water Pollution Prevention Program (RL1)	1	LS	\$2,100.00	\$2,100.00
16	Storm Water Annual Report	2	EA	\$500.00	\$1,000.00
-	WPCM/QSP services (260 working days not including plant establishment period)	52	WEEK	\$360.00	\$18,720.00
-	Rain Event Inspections or Additional Site Visits		EA	\$360.00	\$360.00
-	Sampling and Analysis (if required)		DAY	\$700.00	\$700.00

**SWPPP inclusions:**

- Preparation of SWPPP Risk Level 1 with 3 hard copies and electronic copy on disk.
- Additional SWPPP hard copies will be billed at \$100.00 each. Request for changes to SWPPP after initial acceptance by owner will be billed at the rate of \$85.00/hr with minimum 1 hr charge.

**WPCM/QSP Services Inclusions:**

- Weekly storm water site BMP inspections to be submitted within 24 hours of inspection.
- Coordination with onsite supervisor for any corrective actions identified during inspection.
- Recommend amendments to the SWPPP.
- Quarterly Non-Storm Water inspections.
- Informal overview of site specific SWPPP and Construction General Permit requirements with personnel involved in the supervision, installation and maintenance of BMPs.
- WPCM/QSP services are required for this project until plant establishment achieves 70% coverage

**Rain Event Inspections:**

- Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during extended rain events, and within 48 hours after a qualifying rain events (0.50" of rain or greater).
- Rain inspections may be combined with routine weekly inspections in certain cases.

**Storm Water Annual Report:**

- Contingent on contracting for QSP monitoring services.

**Sampling and Analysis (required in case of bmp breach, non-stormwater or non-visible pollutant discharge):**

- Sampling and analysis for pH, turbidity, total dissolved solids, chlorine, and temperature to be performed onsite. Analysis of samples for parameters other than the ones specified to be analyzed onsite will be sent a laboratory for results.

**Standard Exclusions:**

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.
- Laboratory costs associated with analysis of parameters not mentioned to be performed onsite.

Roberto Tessada, CPESC, QSD/QSP

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • CERTIFIED D.B.E. #CUCP 36931

*Listed  
R.P*

La Firma Inc.

DBE 39322

715 Ridge Road  
Nipomo, CA .93444  
Phone: 805-748-8576  
Fax: 805-929-0501  
E-Mail:  
estimating@theswpppfirm.com  
Web: [www.theswpppfirm.com](http://www.theswpppfirm.com)

July 30, 2014

Project: 11-406604

Install Barrier, Turn Pockets, Guardrail And End Treatments.

11-SD-76-R4.2/R7.6

We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (1) addenda.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
15	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	\$1,300.00	\$1,300.00
16	130330	Strom Water Annual Report	EA	2	\$500.00	\$1,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

CPESC QSD/P #305



**SOUTHERN CALIFORNIA  
SOIL & TESTING, INC.**  
SBE | SLBE | DVBE | SDVOSB

San Diego  
619.280.4321

Indio  
760.775.5963

Beaumont  
910.381.7188

Toll Free  
877.215.4321

6280 Riverdale Street  
San Diego, CA 92120

83-740 Citrus Avenue, Suite G  
Indio, CA 92201-3438

514 N. California Avenue, Suite 5  
Beaumont, CA 92223

[www.scsst.com](http://www.scsst.com)

July 30, 2014

**SCS&T Proposal No. 14-0605**

**Mr. Johnathon Mallon  
Hazard Construction  
6465 Marindustry Drive  
San Diego, California 92121**

Subject: BUDGET ESTIMATE FOR  
ASPHALT CONCRETE TESTING SERVICES  
11-406604 SR76  
OCEANSIDE, CALIFORNIA

References: 1. *"Project Plans for Construction on State Highway in San Diego County in Oceanside from Rancho Del Oro Drive to 0.2 Mile West of Melrose Drive"* Prepared by Caltrans; approval date May 19, 2014.  
2. *"Notice to Bidders and Special Provisions"* Prepared by Caltrans; dated July 7, 2014.

Dear Mr. Mallon:

In accordance with your request, Southern California Soil and Testing, Inc. (SCS&T) is pleased to submit this budget estimate for professional services at the subject project located in Oceanside, California at Route 76. SCS&T has reviewed the above-referenced document and addressed the requirements for quality control testing in the attached scope of services. SCS&T understands that approximately 8,630 tons of Type A HMA will be placed over 6 days with day shift work.

### **SCOPE OF WORK**

SCS&T's proposed scope of services will consist of:

- Participation in a pre-paving meeting
- Preparation of a quality control plan
- Sampling of compaction cores
- Performance of laboratory work that meets the project specifications for quality control

## COST INFORMATION

Our budget estimate for services is based on our review of the referenced document, and experience on similar projects. We propose to provide our services on a cost per day basis. Table 1 presents the estimated costs.

Table 1

Task	Rate/Unit	Number of Units	Estimated Cost
Paving Observation and Laboratory Testing	\$2,200	6 Days	\$13,200
			<b>\$13,200</b>

### Notes:

- (1) Recognizing that our services are directly dependent upon the performance of others, we will invoice for services rendered at the specified unit rates for the quantities shown on budget estimate. It should be recognized that unforeseen conditions, unfavorable weather and other unanticipated conditions may affect the actual duration of the work. This budget estimate does not include fees for hazardous material testing or disposal. Services in addition to those described in this budget estimate may be requested by or on behalf of the client and will be invoiced on a time and materials basis at the unit rates outlined in this document.
- (2) The unit costs shown are based upon work taking place between the hours of 0600 and 1700; Monday through Friday, excluding nationally recognized holidays. Work performed on a Saturday or more than 10 hours on a given day will be invoiced at 1.5 times the standard rate. Work performed on Sunday or nationally recognized holidays will be invoiced at 2 times the standard rate. All unscheduled cancellations will be invoiced a minimum of 2 hours. All other terms and conditions shall be per our standard Schedule of Fees.

## DEFINITION OF RESPONSIBILITY

The presence of our field representative will be for the purpose of observing the construction and reporting its general compliance with the approved plans and the applicable building codes. Our work does not include the supervision or direction of the contractor's work, its employees or agents. The contractor is responsible for their services, and neither the presence of our field personnel nor the observation and testing by this firm should excuse the contractor in any way for defects in his work. It should further be understood that we are not responsible for site safety. During the course of a subsurface investigation, heavy equipment may disrupt the site.



## LIMITS OF LIABILITY

Consultant's liability for damages due to professional negligence will be limited to an amount not to exceed \$50,000, or our fees, whichever is greater. Client further agrees to notify any person or entity who may perform work or provide services in connection with any design, report, or study prepared by Consultant of such limitation of professional liability, and to require, as a condition precedent to their performing any work or providing any services on the project, their written agreement that this limitation of Consultant's liability to all persons or entities arising out of or related to its services under this Agreement shall not exceed the above-stated limits.

Should you have any questions regarding this budget estimate or if we may be of further service, please contact our office at 619.280.4321.

Respectfully Submitted,  
**Southern California Soil & Testing, Inc.**



Garrett Fountain, GE  
Principal Engineer

GBF:cll

Attachments: 2014 Schedule of Fees

(1) Addressee via e-mail JMallon@hazardconstruction.com





**SOUTHERN CALIFORNIA  
SOIL & TESTING, INC.**  
SBE | SLBE | DVBE | SDVOSB

San Diego  
619.280.4321

6280 Riverdale Street  
San Diego, CA 92120

Indio  
760.775.5983

83-740 Citrus Avenue, Suite G  
Indio, CA 92201-3438

Beaumont  
910.381.7188

514 N. California Avenue, Suite 5  
Beaumont, CA 92223

Toll Free  
877.215.4321

www.scst.com

**SCS&T Prevailing Wage Fee Schedule 2014**

**PROFESSIONAL SERVICES**

**Engineer/Geologist**

Principal Engineer/Geologist .....	\$174
Senior Engineer/Geologist .....	146
Staff Engineer/Geologist .....	121
Concrete Mix Design Review .....	174
Deposition and Trial Testimony (4-Hour Minimum, with any time over 4 hours billed as 8 hours) .....	365

**Technician**

Soils/Materials/QA-QC Supervisor .....	\$120
Soils Technician .....	93
Materials Technician (ACI) .....	93
QA/QC Technician (Third Party) .....	93
Floor Flatness (Dip Stick) Technician .....	208
Coring - Asphalt, Concrete, Masonry and Gunite .....	182

**Certified Deputy Inspection**

Certified Materials Special Inspector .....	\$109
Certified Building Inspector .....	109
NDT Technician (UT, MT, DT, VT) .....	109
Batch Plant Inspector .....	77
OSPHD Inspector A, B .....	112
OSPHD Inspector C .....	110
AWS Certified Welding Inspector (Field Welding, Shop Welding, High-Strength Bolting) .....	110

**Miscellaneous**

Overtime and Saturday Rate .....	1.5 x Regular Hourly Rate
Sunday and Nationally Recognized Holiday Rate (including the day after Thanksgiving) .....	2 x Regular Hourly Rate
Minimum Professional Fee .....	\$520/Project
Minimum Field Services Fee .....	\$415/Project
Rush Surcharge .....	normal rate plus 50%

**TRAVEL**

Personnel .....	Regular Hourly Rate
Per Diem (variable, depending on location) .....	\$90-170/day
Delivery .....	\$66
Sample Pick up (San Diego, Riverside and San Bernardino Counties) .....	\$66

**EQUIPMENT AND MATERIALS**

Nuclear Gauge .....	Included in Technician Rate
Floor-Level Survey (Zip Level) .....	\$62/day
Rebound Hammer (ASTM C805) .....	\$11/hour
Generator .....	\$52/day
Equipment/Materials .....	Cost + 20%
Pachometer .....	\$11/hour
Hydraulic Jack .....	\$11/hour
Torque Wrench .....	\$11/hour
Concrete Vapor Emission Kits (ASTM F1869) .....	\$36/kit
Monarch B25 Spray Nozzle .....	\$26/day
Multi-Nozzle Water Spray Rack ASTM Certified .....	\$210/day
Test Chamber and Water Spray Rack (ASTM E331) .....	\$2,185/day

## LABORATORY TESTS

### *Soil and Aggregate*

Maximum Density, 4-inch mold (ASTM D1557) .....	\$200
Maximum Density, 6-inch mold (ASTM D1557) .....	220
Rock Correction for Maximum Densities .....	26
Plasticity Index (ASTM D4318).....	127
Hydrometer Analysis (ASTM D422) .....	110
Collapse Potential (ASTM D5333) .....	110
Expansion Index (ASTM D4829).....	177
Sieve Analysis (ASTM D422) .....	83
Direct Shear, Normal Speed (ASTM D3080).....	208
Direct Shear, Slow Speed (ASTM D3080).....	332
Resistance Value, R-Value (Cal 301, ASTM D2844).....	276
California Bearing Ratio with Max Density C (ASTM D1883).....	618
Sand Equivalent (Cal 217, ASTM D2419) .....	88
Corrosivity (inc. pH, resistivity, soluble chloride, sulfates).....	187
Sieve Analysis, Coarse (ASTM C136).....	59
Sieve Analysis, Fine (ASTM C136).....	74
Specific Gravity, Coarse (ASTM C127) .....	69
Specific Gravity, Fine (ASTM C127) .....	69
Durability Index (Cal 227) .....	224

### *Asphalt Concrete*

Hveem – Maximum Bulk Specific Gravity (Cal 308) per plug .....	\$133
Hveem and Stabilometer (Cal 308/366) per plug .....	175
Rice – Maximum Theoretical Specific Gravity (ASTM D2041).....	266
Bulk Specific Gravity, Cores (ASTM D1188) .....	58
Sieve Analysis Extracted Aggregate (ASTM D5444) .....	89

### *Asphalt Concrete (concrete)*

Percent Bitumen (ASTM D6307) .....	\$183
Marshall Density (ASTM D6926) per plug.....	133
Marshall Density, Stability and Flow (ASTM D6927) per plug ...	175

### *Masonry*

Compressive Strength, Block 8"x 8"x16" (ASTM C140) .....	\$52
Compressive Strength, Prisms 8"x16"x8" or smaller .....	110
Compressive Strength, Prisms Larger than 8"x16"x8" .....	149
Compressive Strength, Grout 3"x3"x6" (ASTM C1019).....	27
Compressive Strength, Mortar 2"x4" (ASTM C780).....	27
Compressive Strength, Mortar 2"x2" (ASTM C109).....	29
Linear Shrinkage, Block (ASTM C426) .....	252

### *Concrete*

Compressive Strength, Cylinders (ASTM C39) .....	\$27
Compressive Strength, Core (ASTM C42).....	59
Compressive Strength, Shotcrete Panel, 3 cores (ASTM C1140) ..	290
Splitting Tensile Strength, 6"x12" Cylinder (ASTM C496) .....	74
Flexural Strength, 6"x6"x24" Beam (ASTM C78).....	74
Length Change, Mortar or Concrete (ASTM C157) .....	371

### *Metals*

Tensile Strength, #3 - #8 Reinforcing Steel (ASTM A615/A706) ..	\$74
Tensile Strength, #9 - #11 (ASTM E8) .....	90
Bend Test, #3 - #11 Reinforcing Steel (ASTM E8).....	45

*Additional laboratory testing prices available upon request.*

## TERMS AND CONDITIONS

All field services will be charged from portal to portal with the following minimum charges:

- A one-hour minimum charge will be applied to materials sampling and sample pickups.
- A two-hour show-up charge will be applied to any service canceled after 4:00 PM the previous day.
- A four-hour minimum charge will be applied to all field services.
- An eight-hour charge will be applied to all field services requiring between four and eight hours of work.
- Work in excess of eight hours up to twelve hours in a single day, will be charged in 30-minute increments at 1.5 times the standard rate.
- Work in excess of twelve hours in a day will be charged in one-hour increments at 2.0 times the standard rate.
- The Director of Industrial Relations (DIR) may dictate periodic increases to the prevailing wage during the duration of this project/contract. SCS&T will increase our hourly rate on the effective date determined by the DIR, by a factor of 1.8 times the hourly increase.
- A two and one-half percent (2.5%) fee will be charged for project administrative tasks.
- Certified payroll can be provided if requested. A one-hour administrative charge will be invoiced per pay period.

Work performed by field or laboratory personnel outside of normal business hours (6:30 AM – 5:00 PM) will be charged a premium on a case-by-case basis.

Reimbursables: SCS&T reserves the right to charge for services outside of the contract in the form of reimbursables. These items include, but are not limited to the following consumables: magnetic particle powder, ultrasonic copulvent, concrete cylinder cans, etc. The following are also included: mileage, travel time, equipment rental, administrative time utilized for photocopying, distribution lists, express mailing, archive searches, etc.

Subcontracted services that are included on the Fee Schedule will be charged at those rates. Subcontracted services not included in our Fee Schedule will be charged at cost plus 20 percent. Per Diem charges will be applied to projects outside a 50-mile radius of our office. Mileage will be charged at the rate of 60 cents per mile for distances over 50 miles from the location of dispatch.

Invoices for all services completed or in progress will be submitted bi-monthly. These invoices are due in full upon presentation to the client. Invoices outstanding over 30 days will be considered past due. A finance charge will be computed at the rate of 1.5 percent per month, which is an annual rate of 18 percent and charged on all past due accounts. If legal action is brought on delinquent accounts, the prevailing party shall be entitled to recover its reasonable attorney's fees and other costs of collection.

Our professional engineering, geology, and inspection services are performed in accordance with the current standards of practice in the industry. No other warranty or representation, express or implied, is made or intended.

Should any services provided by SCS&T for this project become subject to state or federal prevailing wage requirements, SCS&T will be compensated for those services at prevailing wage rates, from the date these requirements become effective through completion of the project.

*Celebrating more than 50 Years in Southern California*

**SEQUOIA  
Consultants**

Testing Labs, Inspectors and Engineers

**BID FAX**

To:	Don Gladden / Estimating Department	From:	Frank Melo
Company:	Hazard Construction	No. of Pages:	2 (Including Cover Sheet)
Fax No.:	858-453-6034	Date:	07/31/2014
Phone No.:		Re:	Bid for QC Services & Material Testing - Caltrans 11-406604

---

Dear Estimator,

Attached is our bid to provide you with Materials Testing, Inspection, and related Quality Control Services for the subject project.

We are currently providing similar services to Caltrans projects all over California. Our facilities and testing staff are accredited by Caltrans. We have the capabilities and equipment to provide all services for this project in-house. Services for this project will be carried out by local staff.

We are a Caltrans and State Certified SBE / DBE (#35308) and are Signatory to Operating Engineers.

We have delineated the entire QC Testing and Inspection Scope into individual services. Services should be evaluated and selected based on your in-house capabilities and the capabilities of materials suppliers.

Should you have any questions, or need a more accurate bid based on your estimated construction schedule or anticipated placement quantities, I hope you will not hesitate to contact me.

Best Regards,

*Frank Melo*

Frank Melo  
Project Engineer  
fmelo@sequoiacon.com  
Cell: 909-763-6181

# SEQUOIA Consultants

## Cost Estimate QC Services for HMA Paving

Contract No.: 11-406604  
 Bid Date: July 31, 2014  
 Bid Item No.'s: 39: HMA-A: 8,630 tons (Superpave Method)

QC Plan and Support					
1	Preparation of HMA Quality Control Plan	1	Each	\$ 950	\$ 950
2	Pre-Production QC support (meetings, submittals, etc.)	4	Hour	\$ 120	\$ 480
HMA-A-SP Field Services					
4	Production Start-Up Testing / CTM 375 Coring (HMA Portion)	1	Each	\$ 1,235	\$ 1,435
5	Placement Inspection - 1 Compaction Tester and 1 Coring Tech.	6	Shift	\$ 1,960	\$ 11,760
6	Field Laboratory Testing (per 750 tons or fraction thereof)	12	Test	\$ 370	\$ 4,440
Total (Field Services)					\$ 19,065

HMA-A-SP Mix Design Services (Superpave Method of Design)					
7	Development of Job Mix Formula (per aggregate size)	1	Each	\$ 9,500	\$ 9,500
8	Verification of Job Mix Formula (Hot Drop) (per aggregate size)	1	Each	\$ 3,600	\$ 3,600
HMA-A-SP - Plant Services					
9	Production Start-Up Evaluation (Aggregate Portion)	1	Each	\$ 1,175	\$ 1,175
10	Production Inspection - 1 Plant Tester	6	Shift	\$ 880	\$ 5,280
11	Plant Laboratory Testing (per 750 tons or fraction thereof)	12	Test	\$ 920	\$ 11,040
Total (Plant Services)					\$ 30,595

### Remarks:

- 1 Estimate is based on 8 hour Straight-Time shifts..
- 2 Over time will be charged at \$132/hour. Double time will be charged at \$176/hour.
- 3 Estimate is based on an average placement of 1,500 tons per shift for HMA- A.
- 4 Union Tester rates quoted are valid through June 30, 2016, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.



# Geotechnical Engineering Construction Inspection Materials Testing Environmental

Central Dispatch  
(888) 844-5060

P-14-606.R  
July 28, 2014

Branch Office  
San Diego / Imperial  
Counties

Hazard Construction  
Jason Mordhorst

6295 Ferris Square  
Suite C  
San Diego, Ca 92121

Tel: 858 537-3999  
Fax: 858 537-3990

## PROPOSAL FOR "AS NEEDED" SOIL & MATERIALS INSPECTIONS Route 76 Median Barrier & Turn Pockets 11-406604

MTGL proposes our 4 hour service call *which includes* the Nuclear Density Gauge, Daily Report, and Associated Laboratory Testing. MTGL's proposes an all-inclusive fee for each visit with an hourly rate of \$ 88.00 for each additional hour. An additional 3% discount will be extended on our proposed hourly rates if your schedule requires full time service.

### Office Locations

- Orange / LA County
- Indio
- Los Angeles / Ventura County
- Riverside / San Bernardino

_____ Days	Soil, Asphalt, Concrete Technician - 4 –hour call	\$ 390.00	\$ _____
_____ Hours	Soil, Asphalt, Concrete Technician –Additional Hours	\$ 88.00	\$ _____
	Quality Control Plan	Lump Sum	\$ <u>850.00</u>
		Total	\$ _____

Request for services not listed will be invoiced based on the basis of charges in this attached schedule of fees.

All inclusive rate including the laboratory testing does not include:

- R-Values CTM 301, Coring, Binder CTM 382, Hamburg Wheel AASHTO 324 or Gyratory Compactor AASHTO 312.

Included tests have been listed in bold for your use in the proposal review.

### Certifying Agencies

State of California  
D.S.A  
OSHPD  
American Assoc. of  
State Highways  
Cal Trans  
CCRL  
Cement & Concrete  
Reference Laboratory

We look forward to working with you again on projects.

Sincerely,  
MTGL, Inc.

Steven Koch  
Senior Vice President

CLIENT: \_\_\_\_\_

BY: \_\_\_\_\_

TITLE: \_\_\_\_\_

DATE: \_\_\_\_\_

Los Angeles  
LA County  
LA City  
MTA

Orange County  
Orange County  
Environmental  
Management Agency

San Diego  
San Diego City  
San Diego County  
SD Water Authority

Inland Empire  
City of Riverside  
County of Riverside



**Corporate Office:** 2992 E. La Palma Ave., Suite A, Anaheim, CA 92806  
**Orange County** Tel: (714) 632-2999 Fax: (714) 632-2974

**Branch Offices:**

**San Diego /** 6295 Ferris Square Suite C, San Diego, CA 92121  
**Imperial** Tel: (858) 537-3999 Fax: (858) 537-3990

**Inland Empire** 14667 Meridian Pkwy., Bldg. 2A, Riverside, CA 92518  
Tel: (951) 653-4999 Fax: (951) 653-4666

**Indio** 44-917 Golf Cart Parkway, Suite 1, Indio, CA 92201  
Tel: (760) 342-4677 Fax: (760) 342-4525

## **PREVAILING WAGE**

## **SCHEDULE OF FEES**

### **EFFECTIVE JULY 1, 2014**

**MTGL, Inc. is a woman-owned, minority-business-enterprise. Our facilities have been structured and professionally staffed to provide our clients with comprehensive services in the field of Construction Inspection and Testing, Geotechnical Engineering, Engineering Geology, and Environmental Services.**

#### **GEOTECHNICAL ENGINEERING**

Planning and feasibility studies, preliminary and final design, grading and foundation plan reviews, observation, testing, verification and engineering consultation during construction.

#### **CONSTRUCTION INSPECTION**

Field inspection by registered deputy inspectors.

#### **ROOFING INSPECTION**

Field inspection by qualified technicians.

#### **ENGINEERING INVESTIGATIONS**

Evaluation of existing and damaged structures.

#### **PAVEMENT MANAGEMENT**

Design, failure investigations, remedial measures.

#### **CONSTRUCTION ENGINEERING**

Materials, specifications, quality assurance, expert testimony.

#### **PHYSICAL TESTING**

Construction materials, structural systems.

#### **NON-DESTRUCTIVE EXAMINATION**

Ultrasonic, magnetic particle, dye penetrant.

#### **RESEARCH**

Product and process development, reliability testing.

#### **ENVIRONMENTAL / INDUSTRIAL HYGIENE**

Asbestos & lead-paint based consultation, project design, monitoring & management, remediation planning environmental site

assessments, thermographic imaging, indoor air quality testing, mold screening & consultation, water intrusion & investigation.

## CONSTRUCTION SERVICES

### PROFESSIONAL SERVICES

Principal Engineer / Geologist.....	\$ 150.00 Per Hour
Registered Civil Engineer / Geologist.....	\$ 120.00 Per Hour
Staff Engineer / Geologist.....	\$ 90.00 Per Hour
Inspection / Laboratory Supervisor.....	\$ 90.00 Per Hour
Project Manager.....	\$ 60.00 Per Hour
Draftsperson.....	\$ 70.00 Per Hour
Word Processing.....	\$ 50.00 Per Hour
Review of files for processing affidavits and certifications required by various Governmental Agencies.....	\$ 90.00 Per Hour
Legal Consultation, Expert Witness and Court Appearances (Minimum 4 Hours).....	\$ 250.00 Per Hour

### ENVIRONMENTAL SERVICES

Certified Asbestos Consultant.....	\$ 85.00 Per Hour
Certified Asbestos Inspector.....	\$ 65.00 Per Hour
Certified Asbestos Project Manager.....	\$ 75.00 Per Hour
Certified Asbestos Project Designer.....	\$ 75.00 Per Hour
Certified Site Surveillance Technician.....	\$ 65.00 Per Hour
On-Site 582 Certified Microscopist.....	\$ 65.00 Per Hour
Certified Lead Inspector / Assessor.....	\$ 65.00 Per Hour
Certified Lead Project Monitor.....	\$ 65.00 Per Hour
Certified Industrial Hygienist.....	\$ 180.00 Per Hour
Environmental Site Assessment (Phase I).....	\$ 95.00 Per Hour
Environmental Site Assessment (Phase II).....	\$ 95.00 Per Hour
Industrial Hygienist.....	\$ 100.00 Per Hour

(Prices based on 2 Hour Minimum & Test Samples Additional)

### PROJECT SERVICES

Pile Driving / Deep Foundation Inspection.....	\$ 90.00 Per Hour
Special Inspection.....	\$ 80.00 Per Hour
Multi-Certified Inspector.....	\$ 84.00 Per Hour
Roofing Technician.....	\$ 80.00 Per Hour
Batch Plant (Concrete or Asphalt).....	\$ 80.00 Per Hour
Technician - Laboratory and Field.....	See Quote
Soils/Asphalt Technician.....	See Quote
Ultrasonic, Dye Penetrant, or Magnetic Particle, Fabrication Inspection.....	\$ 84.00 Per Hour
Pull-Out Test on Embedded Bolts/ Anchors and Dowels.....	\$ 80.00 Per Hour
Out of State Fabrication Inspection.....	\$ 86.00 Per Hour
Concrete, Masonry, Asphalt Coring or Sawing.....	\$ 130.00 Per Hour
Floor Flatness / Levelness (Inc. Equipment).....	\$ 500.00 Per Day
Emissivity.....	\$ 85.00 Per Hour
Ground Rod Test.....	\$ 85.00 Per Hour

### EQUIPMENT

Pick-Up and Delivery (Monday - Friday).....	No Charge
Pick-Up and Delivery -Weekends.....	\$ 75.00 Per Trip
Skidmore-Wilhelm Bolt Cell.....	\$ 40.00 Per Day
Torque Wrench.....	\$ 15.00 Per Day
Air Meter.....	\$ 20.00 Per Day
Pachometer.....	\$ 50.00 Per Day
Schmidt Hammer.....	\$ 30.00 Per Day
Ultrasonic Equipment.....	\$ 40.00 Per Day
Magnetic Particle Equipment.....	\$ 50.00 Per Day
Dye Penetrant Equipment.....	\$ 30.00 Per Day
Jacking Assembly.....	\$ 25.00 Per Day
Nuclear Density Gauge.....	Included in Quote
Coring Equipment.....	\$ 50.00 Per Day
Emissivity Test Kit.....	\$ 40.00 Each
Ground Rod Equipment.....	\$ 40.00 Per Day

### TESTING MACHINES

Testing Machine with Operator in Laboratory	
0 - 60,000 Pound Machine (Universal).....	\$ 125.00 Per Hour
800,000 Pound Machine (Universal).....	\$ 200.00 Per Hour

## CONCRETE

### STRENGTH CHARACTERISTICS

A.S.T.M.		
C39	Concrete Cylinders (6" x 12")	Included in Quote
C495	Lightweight Fill Concrete (3" x 6") ..	\$ 20.00 Each
C39	Concrete or Gunite Cores, 6" Maximum Diameter, Including Trim	Included in Quote
C496	Splitting Tensile.....	\$ 50.00 Each
C78	6" x 6" Beams, Modulus of Rupture.....	\$ 50.00 Each
	Handling Charge, Cylinders Not Broken/Hold.....	\$ 10.00 Each
	Handling Charge, Beams Not Broken/Hold.....	\$ 40.00 Each
C469	Modulus of Elasticity.....	\$ 75.00 Each

### MIX DESIGN

A.S.T.M.		
C192	Laboratory Trial Batch with Slump, and 6 Cylinders/Prisms Unit Weight, Air, (Sampling Extra).....	\$ 350.00 Each
	Mix Design, Determination of Proportions.....	\$ 150.00 Each
	Review of Existing Mix Design.....	No Charge

### MISCELLANEOUS TESTING

C567	Unit Weight of Hardened Light Weight Concrete.....	\$ 40.00 Each
C684	Rapid Cure Concrete Cylinders (Boil Method).....	\$ 30.00 Each
C157	Drying Shrinkage (3 Bars - Four Readings, up to 90 Days).....	\$ 200.00 Set
C495	Lightweight Fill Concrete Density....	\$ 30.00 Each

## MASONRY

### STRENGTH CHARACTERISTICS

C780	Mortar Cylinders (2" x 4") w/ mold..	\$ 18.00 Each
C109	Mortar Cubes (2" x 2") w/ mold.....	\$ 18.00 Each
C39	Grout Prisms (3" x 6") w/ mold.....	\$ 18.00 Each
	Handling Charge, Mortar or Prisms Not Broken/Hold.....	\$ 10.00 Each
C140	Block Compression ≤ 8" x 8" x 16".....	\$ 35.00 Each
C140	Block Compression > 8" x 8" x 16".....	\$ 45.00 Each
E447	Grouted Masonry Prism Compression Test ≤ 8" x 8" x 16"...	\$ 100.00 Each
E447	Grouted Masonry Prism Compression Test > 8" x 8" x 16"...	Quotation
	Handling Charge, Grouted Prisms Not Broken/Hold.....	\$ 75.00 Each
<b>BLOCK</b>		
A.S.T.M.		
C140	Moisture Content and Absorption.....	\$ 45.00 Each
C140	Measurements.....	\$ 25.00 Each
C67	Masonry Efflorescence.....	\$ 45.00 Each
C426	Linear Shrinkage (CMA Method).....	\$ 95.00 Each
	Rapid Linear Shrinkage (British Modified Method).....	\$ 75.00 Each
C952	Bond Strength.....	\$ 50.00 Each
C39	Masonry Core - Compression.....	\$ 35.00 Each
	Masonry Core - Shear.....	\$ 65.00 Each

**BRICK**

A.S.T.M.			
C67	Compression.....	\$	35.00 Each
C67	Modulus of Rupture .....	\$	35.00 Each
C67	Absorption, Soak .....	\$	25.00 Each
C67	Absorption, Boil .....	\$	25.00 Each
C67	Absorption, Saturation Coefficient.....	\$	35.00 Each
C67	Initial Rate of Absorption .....	\$	35.00 Each
C67	Efflorescence .....	\$	45.00 Each
C67	Efflorescence with Mortar .....	\$	55.00 Each

**STEEL****REINFORCEMENT**

A.S.T.M.			
A615	No. 11 Bar and Smaller .....	\$	35.00 Each
	No. 14, No. 18 .....		Quotation
A615	Bend Test No. 11 Bar and Smaller.....	\$	30.00 Each
	Processing Mill Certificates (Per Size and Heat) .....	\$	20.00 Each

**STRUCTURAL STEEL**

A.S.T.M.			
A370	Tensile Strength		
	Up to 100,000 lbs .....	\$	45.00 Each
	100,000 to 200,000 lbs .....	\$	55.00 Each
	Bend Test .....	\$	35.00 Each
	Pipe Flattening Test.....	\$	30.00 Each
	Bolt Tensile Test .....	\$	35.00 Each
	Bolt Proof Test .....	\$	25.00 Each
	Nut Proof Test .....	\$	20.00 Each
	Nelson Stud Tensile Test.....	\$	35.00 Each
	Machining and Preparation of Samples.....	\$	35.00 Each
	Brinell & Rockwell Hardness Test .....	\$	35.00 Each
	Processing Mill Certificates (Per Size and Heat) .....	\$	25.00 Each
	Chemical Analysis.....	\$	75.00 Each

**PRESTRESS**

A.S.T.M.			
A416	Prestress Cable, 7 Wire (Yield / Tensile).....	\$	150.00 Each
A416	Prestress Wire (Yield / Tensile).....	\$	140.00 Each
	Sample Preparation.....	\$	45.00 Per Hour

**WELD PROCEDURE AND WELDER QUALIFICATIONS**

Welder Certification (AWS).....	\$	75.00 Per Hour
---------------------------------	----	----------------

**STRUCTURAL STEEL COUPON**

Weld Tensile Test.....	\$	40.00 Each
Weld Bend Test .....	\$	30.00 Each
Weld-Macro Etch .....	\$	50.00 Each
Machining and Preparation of Samples.....	\$	35.00 Each

**FIREPROOFING**

UBC 7-6	Unit Weight.....	\$	35.00 Each
ASTM-736	Adhesion/Cohesion.....	\$	15.00 Each

**ROOFING**

UBC 15-5	Unit Weight.....	\$	55.00 Each
	Tile (Breaking Strength/ Absorption).....	\$	60.00 Each
	Mineral Shake - Flexural .....	\$	35.00 Each
	Mineral Shake - Absorption.....	\$	25.00 Each

**SOIL AND AGGREGATE****CLASSIFICATION**

A.S.T.M.			
C136	Sieve Analysis (> #4 Sieve) .....		Included in Quote
C136	Sieve Analysis (<#4 Sieve) .....		Included in Quote
D422	Sieve Analysis (< #4 Sieve, Washed).....		Included in Quote
D1140	#200 Wash .....		Included in Quote
D422	Sieve Analysis - Combined .....		Included in Quote
D422	Hydrometer with Sieve Analysis .....		Included in Quote
D4318	Liquid and Plastic Limit.....		Included in Quote
D2419			
CAL TM 217	Sand Equivalent (Set of Three) .....		Included in Quote
CAL TM 217	Cleaness Value.....		Included in Quote

**PHYSICAL CHARACTERISTICS**

A.S.T.M.			
C127	Specific Gravity and Absorption (> #4 Sieve) .....		Included in Quote
C128/D854	Specific Gravity and Absorption (< #4 Sieve) .....		Included in Quote
C127	Specific Gravity (> #4 Sieve) .....		Included in Quote
C128/D854	Specific Gravity (< #4 Sieve) .....		Included in Quote
D2216	Moisture Content.....		Included in Quote
D3080	Direct Shear Quick Undisturbed .....	\$	100.00 Each
	Direct Shear Slow Undisturbed .....		Quotation
D3080	Direct Shear Quick Remolded.....	\$	160.00 Each
	Direct Shear Slow Remolded .....		Quotation
D2166	Unconfined Compression.....	\$	60.00 Each
D2435	Consolidation - Time Rate .....	\$	275.00 Each
D2435	Consolidation - Without Time Rate.....	\$	175.00 Each
UBC 18-2	Expansion Index.....		Included in Quote
D2434	Permeability - Undisturbed .....	\$	270.00 Each
D2434	Permeability - Remolded.....	\$	425.00 Each

**SUBGRADE SUPPORT QUALITY**

A.S.T.M.			
D1883	Bearing Ratio w/o M. D. Curve - Per Point .....	\$	80.00 Each
D2844			
CAL TM 301	R-Value (3 Points) .....	\$	225.00 Each

Lime, Cement or Bituminous Treatment available upon request.

**DENSITY CHARACTERISTICS**

A.S.T.M.			
D2937	Moisture / Density (Ring) .....		Included in Quote
D1557-A,B	Maximum Density.....		Included in Quote
D1557-C	Maximum Density.....		Included in Quote
D698-A,B	Maximum Density.....		Included in Quote
D698-C	Maximum Density.....		Included in Quote
	Check Point (Maximum Density).....		Included in Quote
C29	Unit Weight - Loose .....		Included in Quote
C29	Unit Weight - Rodded .....		Included in Quote
CAL TM 216	Maximum Density.....		Included in Quote

**CHEMICAL PROPERTIES**

CAL TMs			
532/643	Resistivity .....		Included in Quote
532/643	pH .....		Included in Quote
CAL TM 417	Sulphate .....		Included in Quote
CAL TM 422	Chloride .....		Included in Quote
	Corrosivity Series .....		Included in Quote
	Chemical Analysis .....		Included in Quote

## AGGREGATE PROPERTIES

### A.S.T.M.

C131	LA Abrasion.....	Included in Quote
C535	LA Abrasion.....	Included in Quote
C88	Soundness.....	Included in Quote
C40	Organic Impurities.....	Included in Quote
C142	Clay Lumps / Friable Particles.....	Included in Quote
C235	Soft Particles.....	Included in Quote
C123	Coal & Lignite.....	Included in Quote
CRD 119	Percent Elongation / Flats.....	Included in Quote
CAL TM 205	Percent Crushed.....	Included in Quote
CAL TM 229	Durability.....	Included in Quote

## ASPHALT CONCRETE

### GENERAL TESTING

#### A.S.T.M.

D2172	Bitumen Content.....	Included in Quote
D136, C117	Gradation of Extracted Sample.....	Included in Quote
D1188	Unit Weight - Molded Specimen or Cores.....	\$ 50.00 Each
D2041	Theoretical Maximum Density.....	Included in Quote
D1561,		
CAL TM 3D4	Compacted Maximum Density - HVEEM.....	Included in Quote
D1559	Compacted Maximum Density - MARSHALL.....	Included in Quote
D1664	Stripping.....	Included in Quote

### MIX DESIGN / CONTROL

#### A.S.T.M.

D1560		
CAL TM 336	Mix Design - HVEEM including Aggregate Tests - Per Design.....	\$1,000.00 Each
D1159	Mix Design - MARSHALL including Aggregate Tests - Per Design.....	\$1,200.00 Each
D1560		
CAL TM 336	Field Mix - HVEEM - Stability Per Point.....	\$ 150.00 Each
D1559	Field Mix - MARSHALL-Stability Per Point.....	\$ 160.00 Each

## BASIS OF CHARGES

1. A two hour minimum show-up charge will be incurred for all scheduled field services not canceled before 4:00 p.m. of the preceding day. A minimum four hour charge will be invoiced for field services with each hour invoiced at the applicable rate.
2. An overtime premium of time and one-half will be charged for any personnel services in excess of eight hours per day, up to and including twelve hours per day, and Saturday. Double time will be charged for over twelve hours in any one day, Sunday and Holidays. Holidays are New Years Day, Memorial Day, July 4<sup>th</sup>, Labor Day, Veteran's Day, Thanksgiving Day and the Friday after Thanksgiving Day, and Christmas Day. High priority laboratory testing at the Client's request which requires unscheduled overtime is subject to a 50% increase from the standard rates.
3. Swing (2<sup>nd</sup>) and graveyard (3<sup>rd</sup>) shift will be charged at regular rates plus 15% and 20% respectively.

Prices are based on current prevailing wage rates through July 1, 2015 at which time the hourly rates will increase \$ 2.00 Per Hour to compensate for mandatory increases as set forth by DIR.

**DEPARTMENT OF TRANSPORTATION**District 11 - Materials Engineering  
7177 Opportunity Rd  
San Diego, CA 92111**CALTRANS QUALIFIED LABORATORY INSPECTION REPORT**

Form TL-0113 (Southern IA, 01-06)

Expiration date: January 13, 2015Inspection by: Fred KelsoIA No.: 101Phone: 858-467-4067File: Materials Category 500Laboratory: MTGLAddress: 6295 Ferris Square, Suite CCity: San DiegoState: CAZip: 92121Lab Manager: John Hutallae-mail: jhutalla@mtgline.comPhone #: 858-537-3999Fax #: 858-537-3990

A certified Independent Assurance (IA) Sampler and Tester visited this laboratory on January 13, 2014. Only equipment to be used on Caltrans construction projects and/or local construction projects on the National Highway System projects was checked for qualification.

At the time of Caltrans Qualification, this laboratory had all necessary equipment to perform the tests methods indicated below. Testing personnel shall be Caltrans Qualified and possess a current Caltrans Certificate of Proficiency Form TL-0111 prior to performing any sampling or testing.

CT105	CT204	CT213	CT231	CT308	CT371	CT521	CT543	LP-4
CT106	CT205	CT216	CT234	CT309	CT375	CT523	CT556	
CT125	CT206	CT217	CT235	CT366	CT382	CT533	CT557	
CT201	CT207	CT226	CT301	CT367	CT504	CT539	LP-2	
CT202	CT211	CT229	CT304	CT370	CT518	CT540	LP-3	

A visual check was performed and documents provided as necessary for the following items:

- Facility Safety Manual
- Laboratory Procedures Manual
- Laboratory Quality Control Manual
- Proper Test Equipment
- Copies of current applicable test procedures
- Calibration and Service Documentation
- Calibration/Service stickers affixed to test equipment

**Laboratory Qualification is valid for one year**

On January 13, 2014 this laboratory was qualified by:

Fred Kelso  
District 11, Independent Assurance



**Metro**

Los Angeles County  
Metropolitan Transportation Authority

One Gateway Plaza  
Los Angeles, CA 90012-2952

213.922.2000 Tel  
metro.net

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM**



October 16, 2012

**CUCP #33843  
Metro File # 1199**

Marianne Sierra  
**MTGL Inc.**  
2992 E. La Palma Ave. Suite A  
Anaheim, CA 92806

**RE: Disadvantaged Business Enterprise Certification**

Dear Ms. Sierra:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

<u>NAICS (2007)</u>	<u>Description</u>	<u>Size Standard</u>
541380	Testing Laboratories	\$14 million
541820	Environmental Consulting Services	\$14 million

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP website at [www.californiaucp.org](http://www.californiaucp.org). Any additions and revisions must be submitted to Metro for review and approval.

In order to assure continuing DBE status, you must submit annually a No Change Declaration form (which will be sent to you) with supporting documentation. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until or unless it is removed by our agency.

Also, should any changes occur that could affect your certification status prior to receipt of the DBE Declaration, such as changes in your firm's name, business/mailling address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

Congratulations, and thank you for your interest in the DBE program. I wish you every business success and should you have any questions, please contact us at [213-922-2600](tel:213-922-2600). For information on Metro contracting opportunities, please visit our website at [www.metro.net](http://www.metro.net).

Sincerely,

Shirley Wong  
Certification Representative  
Diversity & Economic Opportunity Department



**Metro**

Los Angeles County  
Metropolitan Transportation Authority

One Gateway Plaza  
Los Angeles, CA 90012-2952

213.922.2000 Tel  
metro.net

October 16, 2012

**Metro File # 1199**

Marianne Sierra  
**MTGL Inc.**  
2992 E. La Palma Ave. Suite A  
Anaheim, CA 92806

**Re: Small Business Enterprise Certification**

Dear Ms. Sierra:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Small Business Enterprise (SBE) as required under the Metro SBE Program. Your firm will be listed in the Metro SBE database of certified SBEs under the following specific areas of expertise:

<u>NAICS (2007)</u>	<u>Description</u>	<u>Size Standard</u>
541380	Testing Laboratories	\$14 million
541620	Environmental Consulting Services	\$14 million

Your SBE certification is good for five years from the date of this letter and applies only for the above NAICS 2007 codes. Requests for additional or revised NAICS 2007 codes must be made in writing to Metro. After the five-year certification period, your entire file will be reviewed in order to ascertain continued SBE certification status. You will be notified of the pending SBE status review and any documentation updates necessary prior to the expiration date.

Should any changes occur that could affect your certification status, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. SBE certification is subject to review at any time.

Metro reserves the right to withdraw this certification if at any time it is determined that certification was knowingly obtained by false, misleading, or incorrect information. Metro also reserves the right to request additional information and/or conduct on-site visits at any time during the certification period. The firm thereby consents to the examination of its books, records, and documents by the Metro.

Congratulations, and thank you for your interest in Metro's SBE Program. I wish you every business success and should you have any questions, please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,

Shirley Wong  
Certification Representative  
Diversity & Economic Opportunity Department



QUOTE



P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 7/30/2014 Quoted By: SHANNON QUOTE ID: 11907

CUSTOMER NAME: ALL INTERESTED BIDDERS  
CONTACT:

JOB NUMBER: 10818  
JOB TITLE: INSTALL BARRIER TURN POCKETS  
LOCATION: OCEANSIDE 130 MILES

PHONE:  
FAX:  
Cell or Pgr.:

TRACT:  
CONTRACT #: 11-406604  
AGENCY: CALTRANS

Shipping Terms: FOB JOB SITE  
Payment Terms: NET 30 DAYS

Price Valid Until: 9/28/2014  
Est. lead time from receipt of plans: VERIFIED UPON ORDE

QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
18" RCP 1350D TG	1410	\$18.97	FT.	\$26,747.70
24" RCP 1350D TG	1350	\$28.46	FT.	\$38,421.00
CUSTOMER TO OFF LOAD PIPE	0	\$0.00	FT.	\$0.00
CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT			TOTAL	\$65,168.70

NOTES: ALL RCP IS TONGUE AND GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY BE ROUNDED TO MEET STANDARD LENGHTS..\*\*CUSTOMER TO UNLOAD. LEAD TIME IS APPROX 12-14 WEEKS FROM RECEIPT OF SIGNED ORDER. CONTAACT KARI 805-315-7247\*\*\*

Saics tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651

MBE CLEARING HOUSE # 91150090

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE MATERIALS AND ABIDE BY PRE-CON'S TERMS AND CONDITIONS.

BY: \_\_\_\_\_

PHONE: (805) 527-0841

FAX: (805) 584-0769

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

## PRE-CON PRODUCTS TERMS AND CONDITIONS

1. **Purchase Price.** The Purchase Price specified on the face of this invoice is and shall be considered a lump sum price for the sale and/or installation of the Products based upon the aggregate prices of the time and material components of the Purchase Price including installation charges, if any, as herein more specifically stated.
2. **Payment.** Payment in full of the Purchase Price, including transportation costs, shall be due thirty (30) days after delivery. Interest at the rate of eighteen percent (18%) per annum shall accrue on the unpaid balance, and on any other charges or expenses payable by Buyer, from the due date until paid in full. Seller reserves the right to forthwith cease all further deliveries if timely payment in full has not been received.
3. **Price Changes.** The Purchase Price is binding on the Seller only for the period indicated, and prices are subject to change without notice. The possession of price sheets or catalogs by any person should not be construed as a binding offer to sell by Seller. Price changes made by Seller shall apply to all materials covered by this contract and delivered after said period, provided that delivery is not delayed due to any fault of the Seller.
4. **Delivery.** Seller will deliver the Products to the job site, and if requested in writing by Buyer, Seller shall install, attach and affix the Products to their final location using Seller's trucks, trailers and personnel. The unloading, placement and installation of the Products shall be the sole responsibility of Seller based upon the reasonable directions and requirements of Buyer, unless otherwise agreed in writing. Buyer shall provide and maintain suitable access roads to the delivery site and protect utilities and adjacent structures.
5. **Installation.** In the event Seller is required to install the Products pursuant to Buyer's request, Seller shall further furnish all tools, equipment, labor, materials, structures and accessories which may be required or necessary to properly install and affix to the job site all of the Products. Seller makes no representations or warranties, nor assumes any responsibility regarding the proper location, alignment, depth, slope, bedding, supports, physical requirements, base, location, composition or any other condition affecting the placement or installation of the Products specified by Buyer, which responsibility is an exclusively borne by Buyer. Seller shall have no responsibility for water infiltration into any Products placed into any excavation.
6. **Capacity.** Seller shall be deemed a construction contractor for all purposes if Seller is required to install and affix the Products according to the plans and specifications of Buyer. Buyer's payment of the Purchase Price shall not be reduced or subject to any offset, retention, back-charge or other claims by reason of any term or condition not contained herein.
7. **Title.** Seller shall retain title to all Products until the full Purchase Price has been paid and, if Seller is responsible for the installation of the Products, until the Products have been attached to, incorporated in and affixed to their final position by Seller.
8. **Seller's Use.** The Purchase Price of the Products is based upon the assumption that Seller shall install and affix the Products, provided that in the event Buyer does not elect or contract with Seller to install the Products, then Buyer shall be further liable and responsible for the payment of all sales or use tax computed on the gross Purchase Price of the Products.
9. **Warranties.** Seller only warrants that the Products shall conform to the specification thereof and shall be free from defects in labor and materials for a period of one (1) year from date of delivery. If the Products should be found to be defective then upon written notice and after the return of the Product at Buyer's expense to Seller's business premises, Seller shall replace the Product with a duplicate Product free from defect without charge, but without further expense to Seller. SELLER MAKES NO OTHER WARRANTIES OF ANY KIND WHATSOEVER, EXPRESS OR IMPLIED, AND SELLER HEREBY EXPRESSLY DISCLAIMS ALL OTHER IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR USE OR PURPOSE, EXCEPT FOR THE REPLACEMENT OF ANY DEFECTIVE PRODUCTS AS SET FORTH ABOVE. SELLER SHALL NOT BE LIABLE OR RESPONSIBLE FOR ANY INCIDENTAL OR CONSEQUENTIAL DAMAGES, COSTS, EXPENSES OR LOSSES SUFFERED BY BUYER, INCLUDING ANY CLAIMED OR ALLEGED DELAY DAMAGES, RESULTING FROM OR CAUSED BY DEFECTIVE PRODUCTS SUPPLIED BY SELLER. Products sold by Seller, but not manufactured by it, are warranted only to the extent such Products are warranted to Seller by its supplier.
10. **Inspection.** Buyer shall inspect the Products for any broken, shipped or other visible defect or deficiency prior to unloading the same and seller shall have no liability for any such deficiencies unless Buyer provides written notice to Seller on the shipping/delivery document evidencing Buyer's receipt of the same. All other inspections of the Products shall be made by Buyer within five (5) days from Seller's delivery of the products to the job site, at Buyer's sole cost and expense. An exact size, symmetry, depth and quality consistent with allowed tolerances and variations consistent with usual trade practices. Unless written notice of rejection is timely received by Seller, it is conclusively deemed that the Products meet with the Buyer's purchase requirements and are complete in accordance with the description of the Products.
11. **Returns.** Products shall not be returned by the Buyer without prior written acceptance by the Seller. The amount of credit to be given, if any, shall be determined by the Seller after inspection of the Products upon return to Seller's business premises.
12. **Quantity.** When the Buyer requests a reduction in total quantity of the Products ordered of more than ten percent (10%) for any category of Products listed, Seller may at its option increase the unit price of the Products a reasonable amount to offset the reduction in quantity.
13. **Scheduling.** Seller's delivery of the Products is based on its present estimate of the time required to ship after receipt of Buyer's order. ACCEPTANCE BY BUYER OF ANY PRODUCTS WITHOUT WRITTEN OBJECTION SHALL CONSTITUTE A WAIVER BY BUYER OF ANY CLAIM FOR ACTUAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES OR ACCOUNT OF ANY DELAY IN DELIVERY OF SUCH PRODUCTS.
14. **Ordering Odd Lengths.** The Purchase Price is based upon furnishing not over two percent (2%) of total Products and having standard four-foot lengths, unless otherwise agreed in writing on the reverse hereof. An additional charge will be made for any orders in such quantities. All pipe and Products will be billed at nominal lengths (4' or 8') and no allowances shall be chargeable for shorage due to bevelling.
15. **Default.** Upon any default by Buyer under this contract, Seller, at its option, may cancel the unfulfilled portion of this contract, and the full Purchase Price for all Products manufactured by Seller for Buyer under this contract, whether or not delivered to the job site, shall, at Seller's sole option, become immediately due and payable, the amount by Seller of any of its rights under this contract shall not be Seller from exercising any other rights or remedies under the applicable law laws against the property where the Products are placed or installed. In the event of default in payment, or any other breach, Seller may retake possession of the Products wherever they may be found, and may resell the same without notice to Buyer, applying the amount so received to the balance due. Seller may otherwise defend all rights and remedies available to Seller in accordance with California law.
16. **Site Contract.** This contract is subject to acceptance only on the terms and conditions stated in this offer. This contract shall not be subject to modification except by an agreement in writing signed by both parties. Any additional or different terms and conditions proposed by Buyer, either before or after this offer, are hereby rejected.
17. **Force Majeure.** The Seller shall not be liable for delays or other failure to perform because of any delays in manufacture or delivery due to unforeseeable causes beyond the control and without the fault or negligence of the Seller, including, but not restricted to, acts of God or of the public enemy, acts of the Government in either its sovereign or contractual capacity, fire, floods, epidemics, quarantine restrictions, strikes, embargo, major equipment or transportation failures, delays or omissions of third parties, freight embargoes, unusually severe weather or delay of subcontractors or suppliers due to any causes and non availability of materials. All claims for delay in delivery of the Products shall be deemed waived unless presented in writing concurrently with acceptance of the Products. Delays in delivery, for whatever reason, shall not be cause of cancellation of this contract by Buyer. The parties hereby acknowledge that the amount of damages suffered or incurred by Buyer as a result of any delay in the delivery of Products which is caused by Seller's neglect or default shall be incapable of accurate measurement and that the parties hereby agree that Seller shall solely be liable to Buyer in such event in an amount equal to Fifty Dollars (\$50) per day of delay which amount shall constitute the sole and exclusive measurement of damages suffered by Buyer due to any such delay damages.
18. **Bid Jobs.** On bid jobs, this contract shall be binding on the parties only (a) for delivery within sixty (60) days from the date on this contract and (b) if Buyer is awarded either from a general or subcontract embracing the use of the Products.
19. **Taxes Not Included.** The Purchase Price is exclusive of all state or local sales or use taxes and all other taxes of any governmental or public agency, applicable to this order unless specifically included.
20. **Indemnification.** Buyer expressly agrees to indemnify, defend and hold Seller harmless from and against all claims, demands, losses, expenses, costs, including reasonable attorney's fees, liabilities, suits or judgments of any kind or nature, arising out of, in connection with, or resulting from death or injury to persons and loss, damage or injury to property, caused or directly or indirectly by the sale, delivery, installation, storage or use of the Products being provided to Buyer. Buyer further agrees to erect sufficient protective and warning devices at the time the Products are placed on the job site.
21. **No Assignment.** Buyer shall not assign this contract or any interest therein, without Seller's prior written consent.
22. **Risk of Loss.** Risk of damage or loss of the Products shall pass to the Buyer upon the transfer of title. Therefore, Buyer shall be responsible for compliance of all governmental regulations and ordinances with regard to storage or placement of the Products.
23. **Attorney Fees.** In the event of any litigation, action or proceeding commenced in connection with this contract, the prevailing party therein shall be entitled to recover its reasonable attorney's fee and court costs.
24. **Storage.** In the event Buyer does not accept delivery of the Products in accordance with the delivery schedule agreed upon between the Seller and Buyer, Seller will store the undelivered Products on his business premises for a period of thirty (30) calendar days beyond the scheduled delivery date provided that Seller will charge Buyer an amount equal to one and one-half percent (1.5%) for each month, or any portion thereof, of the Purchase Price for the undelivered Products from the scheduled delivery date, payable monthly, and continuing until delivery of the Products or the termination of this contract whichever shall first occur. Seller shall have the right to cancel this contract, upon any default or nonpayment, and recover the remaining balance of the full Purchase Price of any undelivered Products, plus interest thereon at the rate of one and one-half percent (1.5%) per month until paid in full, if Buyer shall not accept delivery, for any reason whatsoever, within ninety (90) days from the scheduled delivery date.
25. **Disclosure of Plans.** Buyer hereby acknowledges that in the event the Seller has provided any layout, schematics, drawings or other plans to Buyer in connection with the placement, location or installation of the Products, any such plans were prepared solely for the benefit of Seller and Seller hereby disclaims, and shall expressly not be liable or responsible for, any loss, damage, expense or other injury suffered by Buyer, or claimed to be suffered or incurred by Buyer, with respect to or arising out of Buyer's use of such plans. Buyer shall solely be responsible for determining the numbers, heights, configurations, layout installations, dimensions and all other design parameters affecting the installation of the Products provided by Seller.



To: Estimating	bid date 07/31/14	SUBMITTED: 07/31/14	BY: ED IBANEZ
<b>CERTIFIED DBE/SBE</b> CUCP Firm ID No. 40681 CA DGS ID No.: 35779 Contractor's License #974188, C-31, C-32 FEIN: 45-5320385 SF Vendor No.: 77629		From: Western Traffic Supply, Inc. 3942 Valley Ave., Suite M Pleasanton, CA 94566 Phone: (925) 249-1854 Fax: (925) 249-1863 www.westerntraffic.com	

JOB: CDOT 11-406604 OCEANSIDE	DELIVER TO: JOBSITE
OTHER INFO: 8% DBE; 260 WD; EE \$8.5 M	FUEL SURCHARGE WILL BE ADDED

ITEM	QTY	UNITS	SIZE	TYPE	DESCRIPTION	UNIT PRICE	EXTENDED PRICE	
17	56	EA		3A	DRAINAGE INLET PROTECTION 840 GRAVEL BAGS UNFILLED	\$ 50.24	\$ 2,813.66	
18	4	ROLLS			FABRIC FOR CONSTRUCTION ENTRANCE	\$ 642.36	\$ 2,569.44	
20		ASREQ			CONCRETE WASHOUT	\$ 296.80	\$ -	
		ASREQ			EXTRA BAG	\$ 166.00	\$ -	
50	1410	LF	18"	RCP	1350D T/G	\$ 21.20	\$ 29,892.00	
51	1350	LF	24"	RCP	1350D T/G	\$ 31.27	\$ 42,214.50	
					ALL STRAIGHT PIPE NO SHORTS			
52	90	LF	8"	CSP	16GA DOWNDRAIN	\$ 9.01	\$ 810.90	
	4	EA	8"	CSP	BANDS WITH GASKETS	\$ 28.62	\$ 114.48	
	1	EA		CSP	FREIGHT	\$ 530.00	\$ 530.00	
<b>ALL ITEMS TO BE SUPPLIED, INSTALLED BY OTHERS</b>							<b>SALES TAX MUST BE ADDED</b>	<b>\$ 78,944.98</b>

PRICES QUOTED DO NOT INCLUDE APPLICABLE SALES TAXES. WESTERN IS NOT A GUARANTEED LIST OF MATERIALS. MATERIALS WILL BE INVOICED AT UNIT PRICES FOR ACTUAL MATERIALS RECEIVED. PRICES ARE F.O.B. DESTINATION BY FULL TRUCK & TRAILER. LOADS TO EXCEED 10,000 LBS. SUBJECT TO ORDER NUMBER ONLY. ORDER BY MAILING, IS ORDERED UNLESS STATED. ALL QUANTITIES & TRUCK LOADS IN THIS BIDDING ARE AN ADDITIONAL CHARGE FOR DELIVERY. CONTRACTOR RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS.

ASK FOR: ED IBANEZ ACCEPTED BY: \_\_\_\_\_

PRICES ARE FIRM FOR 30 DAYS FOR DELIVERY BY: AGREEMENT

Terms are 30 Days Net

\*\*\* Prices may increase if not shipped in 60 days of Purchase Order\*\*\*

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Jul 31 09:20:22 PDT 2014

**Query Criteria**

Firm ID: 40681

Firm Type: DBE

<b>Firm ID</b>	40681
<b>Firm/DBA Name</b>	WESTERN TRAFFIC SUPPLY, INC.
<b>Address Line1</b>	3942 VALLEY AVENUE, UNIT M
<b>Address Line2</b>	
<b>City</b>	PLEASANTON
<b>State</b>	CA
<b>Zip Code1</b>	94568
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	eibanez@westerntraffic.com
<b>Contact Name</b>	EDWARD IBANEZ
<b>Area Code</b>	( 925 )
<b>Phone Number</b>	249-1854
<b>Fax Area Code</b>	( 925 )
<b>Fax Phone Number</b>	249-1853
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	01; 07; 38; 41; 43;
<b>Districts</b>	04;
<b>DBE NAICS</b>	532412; 532490; 541611; 541618; 551110; 561990;

**ACDBE NAICS**

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8609 TRAFFIC COUNT STATION; C8850 Traffic Management / Operations;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)



**TRIUMPH GEO-SYNTHETICS, INC.**

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

**QUOTATION**

Quote Number

**72940**

PLEASE REFERENCE THIS QUOTE #

**\*\* FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR \*\***

To: **Don Gladden**

Hazard Construction Company  
6465 Marindustry Place  
San Diego, CA 92121  
x127

Bid/Project Date: Thursday, 07/31/2014  
Project Name: ROUTE 76 RANCHO DEL ORO TO MELROSE DRIVE  
Project Location: OCEANSIDE, CA  
Project Zip:  
Bid/Project #: 11-406604

Fax: 858-453-6034

Email: dgladden@hazardcon.com

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL MATT NOBLE AT (888) 775-7545 OR EMAIL MATT@TRIUMPHGEO.COM

Est Qty	Units	Item #	Description	Price	Units	
3,500	SY	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$1,002	SY	\$3,506.96
				\$500.995	roll	
1			Freight to job site.	\$340.000		\$340.00
1,420	LF	18" HDPE Solid	18"x20" Dual Wall HWY HDPE Solid WT Pipe Bid As Alternate to Bid Item # 50 due to extreme lead times for RCP. Must be submitted and approved and approved by owner and engineer prior to purchase.	\$9.790	LF	\$13,901.80
1,360	LF	24" HDPE Solid	24"x20" Dual Wall HWY HDPE Solid WT Pipe Bid As Alternate to Bid Item # 51 due to extreme lead times for RCP. Must be submitted and approved and approved by owner and engineer prior to purchase.	\$16.160	LF	\$21,977.60
1			Freight allowed to job site. Add fuel surcharge. Contractor is responsible for offloading materials.	\$249.080		\$249.08
100	LF	8" CSP 16ga	8"x20" Galvanized Corrugated Steel Pipe 16ga (.064") Downrain Bid Item # 52	\$7.510	LF	\$751.00
4	EA	8" CSP Band Coupler	8" Galvanized Corrugated Steel Pipe Bias Band Coupler Bid Item # 52A	\$7.600	EA	\$30.40
4	EA	Neoprene Gasket	8" Neoprene Gasket Bid Item # 52B	\$4.030	EA	\$16.12
9	EA	8" Anchor Assembly	8" Anchor Assembly Bid Item # 52C Note: CSP downrain does not include elbows. Can be provided at additional cost.	\$120.750	EA	\$1,086.75
1			Estimated Freight to Jobsite. Contractor is responsible for offloading materials.	\$200.000		\$200.00

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

**Sales Tax NOT INCLUDED in prices.**

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Quote Number  
**72940**

**TRIUMPH GEO-SYNTHETICS, INC.**  
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 11-406604

Page 2

Est. Qty	Units	Item #	Description	Price	Units	
30	EA	ACO TD100 Grated Line Drain	ACO TD100 Grated Line Drain-Variou Sloping Channels 39.37(1m) Bid Item #53	\$101.950	EA Ea	\$3,058.50
2	EA	ACO TD100 System	ACO TD0303 Grated Line Drain-Neutral Channels 19.69*(.5m) Bid Item # 53A	\$66.900	EA Ea	\$133.80
6	EA	ACO Closing/ 4" inlet/ outlet cap	ACO TD100 4" Inlet/Outlet Cap Bid Item # 53B	\$10.210	EA Ea	\$61.26
6	EA	ACO TD100 System	ACO DS030 Polymer Concrete Duct with Ductile Iron Covers Bid Item # 53C	\$281.500	EA Ea	\$1,689.00
1			Estimated Freight to Jobsite. Contractor is responsible for offloading materials.	\$850.000		\$850.00

**WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date.** Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

**Sales Tax NOT INCLUDED in prices.**

**RETURNS:** Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

**FUEL SURCHARGES** may apply due to volatile market conditions differing from time of quote.

**TERMS:** Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.



**LMS TRANSPORT  
CA # 434396**

**UDBE # 38327 | SBE# 177011**

**OFFICE: 951-616-3828**

**FAX: 951-685-1862**

**Email: [orders@lms-transport.com](mailto:orders@lms-transport.com) or  
[orders@la-grinding.com](mailto:orders@la-grinding.com)**

**3810 Wacker Dr. Mira Loma, CA 91752**



**UDBE # 40561 | SBE# 43392**

**COMPANY: Vulcan ATTN: Estimating**

**BID DATE: 7-31-14**

**PROJECT NAME: Caltrans #11-406604 - Hwy 76 Oceanside Median Barrier**

**Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to [orders@lms-transport.com](mailto:orders@lms-transport.com) or fax to [951-685-1862](tel:951-685-1862)**

- **Item # Oil Supply Only:** (1) 350 Tons of PG 64-10 at \$571.00 per Ton (Indexed) Lunday-Thagard in South Gate
- **Item # Freight:** (1) 350 Tons of PG 64-10 \$27.95 per Ton to Carroll Canyon
- **Item Numbers:**
  - **See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2.** You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In parenthesis on page 2 states the amount of equipment we "own".

**INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):**

1. **TERMS ARE NET 7. (no sales taxes or environmental fees included)**
2. **EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LAG STANDARD RATES (SEE PAGE 2).**
3. **ADDITIONAL SHIFTS TO BE CHARGED AT LAG STANDARD RATES (SEE PAGE 2).**
4. **PRICE GOOD THROUGH Q3 2014. QUOTE IS NULL & VOID AFTER 8-9-14.**
5. **BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.**
6. **ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.**

**EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):**

1. **QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.**
2. **SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.**
3. **HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.**
4. **TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.**
5. **IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.**
6. **PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.**
7. **STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.**

**Customer Name | Signature | Date: \_\_\_\_\_**

**LMS & LMN Name | Signature | Date: \_\_\_\_\_**

**Standard Rental Rates for 2013 – LMN INCORPORATED "A COLD MILLING CO." & LMS TRANSPORT**

**LED Services, Inc**

420 Third Street, Suite 208  
 Oakland, CA 94607  
 DBE Certification #39360  
 Ph) 510-817-4258 Fax) 415-723-7101

# Estimate

Date	Estimate #
7/30/2014	29

Name / Address
<b>Hazard Construction</b> <b>6465 Marindustry Place</b> <b>San Diego, CA 92121</b>

Project
11-406604
Ship To CalTrans 11-406604 Jobsite:

Qty	Description	Rate	Total
	Good morning Mark,  Thank you for contacting LED Services in connection with CalTrans Project 11-406604. Our bid is shown below.		
13	SCI100GM Smart Cushion w/ concrete anchors, epoxy, and reflective panel and type 60 transition panel.	23,098.09	300,275.17T
28	Absorb 350 (9), TL-3 (62 mph)	7,128.34	199,593.52T
	Outbound shipping	2,200.00	2,200.00
	Sales Tax	8.00%	39,989.50

<b>Total</b>	<b>\$542,058.19</b>
--------------	---------------------

Signature \_\_\_\_\_ Date \_\_\_\_\_







## AMERICAN STEEL PLACERS, INC

Reinforcing Southern California

603 S. Arrowhead Ave., San Bernardino, CA 92406

(909) 884-6031 \* (909) 884-6032 Fax

License No. 568513 Exp. 9/30/2014

**CERTIFIED**

SBE, MBE, UDBE, CUCP#33825

DATE: 07/31/14	PAGE 1 OF 3
PROJECT: Res 73 - Desnaldo	
JOB SCOPE: FURNISH & INSTALL REINFORCING STEEL	CONTRACT # 11-408804

### SECTION I - TERMS AND CONDITIONS

- Terms of Sale/Payment Terms:** Subject to on-going credit approval. Net 30 days from date of invoice. Interest will be charged on all past due balances per the monthly rate offered by law. Legal fees and costs will be paid as awarded in the prevailing party in the event of legal dispute. Seller reserves the right to stop Work or demand security as required. Buyer agrees to pay Seller in accordance with the payment policy as specifically identified in this proposal. "Work" is hereby defined as the performance of all work as listed above and included in any accepted Agreement, plus any changes, substitutions or omissions of work, damages, completion and cost charged for the cause or benefit of Buyer or others. Seller shall be paid in full for all work performed prior any retention held in state for 30 days after completion of Seller's scope of work.
- Acceptance:** PRICES of individual items are subject to negotiation. Buyer elects not to accept this complete proposal as presented. If sale is requested to proceed with the work under the execution of mutually agreed Contract, or if the work is completed prior thereto, the Terms and Conditions herein shall govern per the said Agreement. No assignment of this proposal shall be made without our prior written consent. We reserve the right to suspend portions of our Work. In the event that working days exceed those stated in job specifications at time of bidding, Seller reserves the right to re-evaluate the cost to fulfill an increase in labor and material.
- Schedule:** Seller's price is based upon detailing, fabrication and placing on a normal 8 day Monday to Friday 40-Hour work week, daylight hours unless explicitly stated on the contract. Performance will be based on bid documents as provided for terms and industry standards (RSI) Schedule and schedule changes to be mutually agreed. Buyer to provide Seller 148 hours notice of cancellation or schedule deliveries and 3 working days notice for modifications or unanticipated deliveries. Buyer agrees to provide adequate notice for work on required at the jobsite and sufficient work for at least one full shift. Detailing submittals will be reviewed in a manner appropriate to the construction schedule. Working schedules to be made by mutual agreement of the Contractor and Subcontractor to conform to Contractor's master schedule. In event a conflict arises and provided by Subcontractor, it is agreed that the Subcontractor shall be provided ready to check with them in all respects, in accordance with OSHA and State safety regulations.
- Back Charges/Shipping Discrepancies:** No Charges for labor or materials furnished by the Buyer shall be allowed as credit unless authorized in writing by Seller within 141 days of last occurrence. After 141 days, all charges will be assumed to be wanted.
- Safety:** Buyer will provide all access to Seller, general jobsite conditions conforming to OSHA standards and local governing authorities, including but not limited to, adequate protection to ensure the safety of those working thereon. Furnishing and installation of proper safety caps or other OSHA compliant temporary hazard protection as required. Protection of projector from underground and other utilities. Safe access, signage and other required warnings, flagging, barriers, barricades, general site and task lighting as required. Shoring, fall-protection and edge protection, approved scaffolding and shoring in place as required, benches, rails, snow and ice removal, at least one truck access, safe access to vehicle of storage and work, etc. as required.
- Insurance:** General Liability Insurance will be provided solely for work performed by Seller & their's engaged parties. Seller is not providing insurance for any liabilities that exceed \$5,000,000 per incident or Seller's responsibility under policies. Additional Insured Endorsements may time liabilities is those assumed under the Agreement and exclude Professional, Liability, COU, Subcontractor, Professional Liability, Professional Liability and other coverage are excluded or not applicable to this scope. A broad coverage manufacturer policy is provided in lieu of IAD descriptions and forms. Additional coverage or amounts requirements for other forms remain and mutually agree the subject of availability and any additional costs. Non-issued amounts will be accepted as provided or any related account subordinator requirements waived. Seller provides: Customers risk insurance and return receipt requested within 141 days of date of insurance. Compensation not provided for any time sub-contractors are subject to availability.


### SECTION II - CONDITIONS OF SALE EXCLUDED:

- Pay if paid or "Pay when paid" conditions precedent for all properly completed work including those scope of work, materials, accessories that of acquisition of work, damages, completion and costs incurred for the benefit of Buyer or others ("Work"); Retention exceeding the time withheld by Owner, Retention on IAD forms and Work Completion.
  - Indemnification, claim and defense liabilities, responsibilities or damages involving any property, vehicle or equipment of owner by Seller's active equipment or willful misconduct.
  - Risk, liabilities and responsibilities arising from existing conditions and preceding work exceeding visual inspection, building, but not limited to, field measurements, surveys, layout, formwork and materials supplied by others. Costs arising from differing conditions and/or requirements from plans or drawings or later than provided for per form use.
  - Design, engineering and related Professionals: Liabilities and responsibilities: Costs and damages due to varying conditions and requirements.
  - Waiving any rights or dispute or claims; Liabilities or claims against Owner for undisclosed portions of our Work.
- B. Forms and information requirements not mutually agreed. Unconditional forms of release in advance of receipt of funds; Releases that fail to comply pending changes, unpaid balances and retention as applicable; Releases for claims unrelated to payments for work performed; Non-conforming forms of waivers and releases with States that provide strictly release language.

7. Reports waters and other forms and contract of obligation related to bulk supplies to use inventory accounts on software for its
8. Water lines exceeding Seller's scope of responsibilities or one (1) year. Guarantee of work performed by others, any form of warranties expressed or implied or insurability of things for purposes intended
9. Risks and responsibilities for equipment and/or employees of Buyer or others providing services, or training equipment used in connection with, but not within, Seller's scope of work.
10. Liquidated and delay damages exceeding actual damages incurred, nor scope of responsibility and/or a proportionate amount of cost paid for those damages. Property Damages, removal work and/or replacement of work of others to the extent fully necessary by others or Force Majeure.
11. Intellectual property and material and/or damage in the event of importation or seizure.
12. General Liability credits for any wrap up insurance programs
13. How work is done, work time, and scope in addition to and/or in conflict with, a mutually agreed contract and SELLER'S SCOPE of work and materials bills as described herein
14. Reports, summaries and other requirements not applicable to our trade, reasonably required mutually agreed; Release of proprietary or other confidential information and records governed by the U.S. Securities and Exchange Commission rules for publicly traded company
15. Any portion of fines or penalties imposed by the extent of ownership seller, if it is assessed, surcharged or assessed portion of it is assumed by Buyer.
16. Environmental commitments in (1) reports with Subcontractor's not signatory; compliance with any additional or conflicting terms, conditions or rules of pay, etc between Seller's subcontractor and others affiliated with the Project.
17. Qualifications
18. Site Security

#### SECTION III - STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER

1. Apparent properly marked equipment for hoisting or opening of materials or man, including hoisting for unloading trucks, setting cages or assemblies. Approx 10 hrs. Mock Ups. For full to build 40) Days. Provide level, door to floor build area for white structural assembly
2. Provide handling for unloading and bulking of approved mats.
3. Clear access roads & lanes for unloading of materials to within 50 feet of point of installation and reasonably safe dry-down areas.
4. Clean up of excavations, tearing, bonding, permits or Liquidating Damages.
5. Trenches, slabs, shoring, water stops, smooth concrete and/or dome basins, precast or epoxy coated concrete finished floor, steel ribs and plating of steel ribs.
6. Cleaning cutting, straightening, location or rework of existing reinforcing steel, reinforcing exceeding from pier, or precast
7. Cutting, drilling of holes, grinding, field bending or dry-packing of reinforcing steel.
8. Burring, cutting or drilling of structural steel/masonry concrete and to place reinforcing steel.
9. Protection and/or clearing of others work, casing, working, greasing or wrapping of reinforcing steel or smooth concrete.
10. Rigor safety code or devices to covering other ends
11. All welding and rebar welded to structural/masonry/metal
12. Hacking, chipping, sawing and/or pulling of welded wire fabric.
13. Form, level, and grade at elevation shown on drawings.
14. All dead man, cables, and/or engineering of system for guying of tower, if required
15. Cleaning the wire clipping tags and other spalls from work areas, end of structure and concrete crew clean up, excepts as mutually agreed.
16. Lines, tracks, steel racks, terminals, scaffolding, safety rails, work platforms & ramps, canopy facilities and phone lines to shoring water.
17. Removal of staples on the other device used to hold plating wire to forms.
18. Reinforcing for Anchor Bolts (and the Anchor Plates) for Shotcrete, Precast, Closure Pours, Precast Connections and Forming Items.
19. Sand Patch Charts
20. Test Bars and test coupons (except those specifically called out in specs)
21. Adequate power and lighting when necessary.
22. Cost of rebar or replacing reinforcing steel damaged or lost due to load actions of buyer, or other subcontractor or other acts of God
23. Blocks, inspection holes, wheel space for clearance in welded steel, cast-in-place concrete or precast approach mats.
24. Tie wire connections and steel plating steel for G.C.P. materials
25. Design Engineering, Engineering stamping of drawings, Field measurements and As-Built drawings
26. Site work, Masonry Rebar, Mock ups MSE Walls, Electrical Duct Bank, Equipment Pads, Pipe Enclosure and other Supports. (Unless specifically stated as included)
27. Supply and installation for reinforcing steel landings and stairs.
28. Layout of TDW, TOF, EDW, expansion/contractor joints, concrete doorways, blockouts and/or openings of any kind and Masonry Details.
29. Systems for Webcam, Fire Watchman, Safety Manager, QC Net, Traffic Control or Chain Security.
30. Ties reinforcing for castings, connections and inserts are open holes around or through openings.
31. Parking area under east of parking for field crews and provide area for jobsite office including utility hookups.
32. Double handings check, including rock to be removed material from an unnecessarily located area.
33. Unloading, hoisting and/or scaling of G.C.P. materials (including the use of chain links).
34. Cost Control, Storm Water Management and/or other environmental programs
35. Third party involving protecting fees or commitment of third party involving services.
36. Excludes Cost of Build - Build Rate Approx 2%



# Integrity Rebar Placers

1345 Nandina Ave  
Perris, CA 92571  
Contractors License # 533729  
DBE Cert # 34785  
Phone: 951-696-6843 Fax: 951-943-7772

---

FACSIMILE TRANSMITTAL SHEET

---

TO: ESTIMATING DEPT	FROM: ESTIMATING DEPT
COMPANY: HAZARD CONSTRUCTION	DATE: 07/31/14
FAX NUMBER: 858-453-6034	TOTAL NO. OF PAGES INCLUDING COVER: 67
PHONE NUMBER: 858-587-3600	SENDER'S REFERENCE NUMBER: 951-696-6843
REF: #11-406604	YOUR REFERENCE NUMBER:

---

NOTES/COMMENTS:

SCOPE AND PRICE LETTER FOR:

**In Oceanside From Rancho Del Oro Dr. to West of Melrose Dr.**  
**Project# 11-406604**  
**City of Oceanside, County of San Diego**

**CAL-TRANS DBE CERT# 34785**  
**CAL-TRANS SMALL BUSINESS CERT OSDS REF. # 53302**

IF YOU HAVE ANY QUESTIONS REGARDING THIS FAX PLEASE CALL  
Phone 951-696-6843, Fax 951-943-7772

---



# INTEGRITY REBAR PLACERS

1345 Nandina Ave. Perris, CA 92571  
 Phone 951-696-6843 Fax 951-943-7772  
 Contractors License # 533729 DBE Cert CUCP # 34785

ESTIMATE #

BID/OFFER FORM

BID DATE: 7/31/14

BID TIME: 2 PM

TO:

ATTN: ESTIMATING

PROJECT NAME: ROUTE -76  
 PROJECT LOCATION: OVEAN SIDE 11-406604, CA

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices**. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

## SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
65	CONC. BARRIER (TYPE 60 S)	6,940 LF	8.5145	\$59,090.91
66	CONC. BARRIER (TYPE 60 SC)	2,270 LF	20.4047	\$46,318.59
67	CONC. BARRIER (TYPE 60 S COLORED)	5,690 LF	16.8076	\$95,634.96
68	CONC. BARRIER (TYPE 60 SA MOD)	130 LF	16.2000	\$2,106.00
69	CONC. BARRIER (TYPE 60 SC COLORED)	710 LF	13.7690	\$9,776.00
70	CONC. BARRIER (TYPE 60 S MOD COLORED)	140 LF	13.7143	\$1,920.00
			<b>TOTAL</b>	<b>\$214,846.46</b>
	<b>OPTIONAL ADD FOR STIRUPS AT 3'-0 O.C.</b>			
65	CONC. BARRIER (TYPE 60 S)	6,940 LF	2.8242	\$19,600.00
66	CONC. BARRIER (TYPE 60 SC)	2,270 LF	2.6767	\$6,076.00
67	CONC. BARRIER (TYPE 60 S COLORED)	5,690 LF	2.6183	\$14,897.96
68	CONC. BARRIER (TYPE 60 SA MOD)	130 LF	3.7692	\$490.00
69	CONC. BARRIER (TYPE 60 SC COLORED)	710 LF	3.0366	\$2,156.00
70	CONC. BARRIER (TYPE 60 S MOD COLORED)	140 LF	3.5000	\$490.00
				<b>\$43,709.96</b>

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special

mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.

- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after \_\_\_\_\_.

### **HOISTING/LOWERING:**

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide all hoisting for unloading of trucks at point of installation.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add \$\_\_\_\_\_. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

### **SPECIAL NOTES:**

1. Night work is excluded except by additive quote.
2. Tied laps at point of installation for slip form.

### **PLANS AND SPECIFICATIONS:**

Specifications: Cal Tran's standard plans and specs. Dated 2010

Plans/Drawings: Bid Set

Addenda: #

Architect/Engineer: Caltrans

### **SCOPE OF WORK EXCLUSIONS**

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.

12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**
16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
17. All electrical bonding, grounding material (i.e. welding for cathodic protection).
18. All welding.
19. Breakout dowels and/or installation of same.
20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)
21. Masonry Steel, other than deformed rebar.
22. Reinforcing for precast concrete items.
23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
26. Field bending of rebar other than by additive quote.
27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).
29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
30. Diaphragm dowels or bolts required for precast members.
31. Protection of exposed steel for future construction.

#### **GENERAL CONDITIONS**


1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify integrity Rebar Placers for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:
  - A. Grades and Lines.

- B. Templates.
  - C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
  - D. Full access to all working areas for material, equipment and manpower.
  - E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
  - F. Adequate lighting as required, sanitary facilities, trash bins, etc.
  - G. As required, adequate electrical power and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
- Integrity Rebar Placers carries the following insurance coverage's.  
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.  
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
15. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.

16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
24. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
25. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
26. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.
28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc...). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.
29. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.
31. Contractor shall furnish, at no cost to Integrity Rebar Placers hoisting/lowering of employees and materials to points of installation, wherever required.
32. Contractor shall furnish layout of dowels, which extend into masonry.

Accepted this 31 day of July, 2014

**Ken R. Negrete, dba Integrity Rebar Placers**

By: 

Its: President  
Title

**Contractor:**

by: \_\_\_\_\_

Its: \_\_\_\_\_  
Title

# Sam's Equipment & Supplies

P.O. Box 7797  
 Fresno, California 93747-7797  
 Phone (559) 252-0354  
 Fax (559) 251-1119  
 S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation: 2014445

Date Submitted: JULY 31, 2014

To:  
 Attn: ESTIMATING DEPARTMENT

Project: 11-406604  
 OCEANSIDE

Phone:  
 Fax:

Bid Date: JULY 31, 2014

Item	Quantity	Description	Unit	Total
17	56 EA	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES: 135 EA GRAVEL BAGS (UNFILLED)	\$49.50	\$2,772.00
18	4 RL	FABRIC FOR TEMPORARY CONSTRUCTION ENTRANCE ROLL SIZE: 15' X 300'	\$632.50	\$2,530.00
21	AS REQUIRED EA	TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42"X42"X43"	\$302.50	
	AS REQUIRED EA	EXTRA READY MIX WASHOUT BAGS	\$104.50	

TAX IS NOT CALCULATED IN THIS QUOTE  
 QUOTE IS FOR SUPPLY ONLY  
 THE ABOVE QUANTITY IS ESTIMATED ONLY.  
 UNLOADING IS BY OTHERS  
 INSTALLATION IS BY OTHERS  
 ADDITIONAL FREIGHT CHARGES WILL APPLY ON  
 PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS

QUOTE PRICES GOOD TILL 08-31-14

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 08/31/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approximate-unit price prevails. See attached terms and conditions.

Accepted by:

Company \_\_\_\_\_ Date \_\_\_\_\_

By \_\_\_\_\_

Purchase Order No. \_\_\_\_\_

# Sam's Equipment & Supplies

P.O. Box 7797  
 Fresno, California 93747-7797  
 Phone (559) 252-0354  
 Fax (559) 251-1119  
 S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation: 2014446

Date Submitted: JULY 31, 2014

To:  
 Attn: ESTIMATING DEPARTMENT

Project: 11-406604  
 OCEANSIDE

Phone:  
 Fax:

Bid Date: JULY 31, 2014

Item	Quantity	Description	Unit	Total
		ORANGE OR WHITE (NO TAPE) CHANNELIZERS BLACK BASE		\$7.69
		3" X 12' REFLECTIVE TAPE		\$5.19
		GLUE PAD		\$2.94
		(Purchase only) TOTAL		\$2.57
				\$18.39
	2	PORTABLE MESSAGE BOARD {Purchase Only!!}	\$16,390.25	\$32,780.50
	28	EA CRASH CUSHION (UNFILLED) "CALL OFFICE FOR UP TO DATE PRICING AND SPECS" (Purchase Only!!)	\$231.00	\$6,468.00
AS REQUIRED	EA	DELINEATORS 42" ORANGE GRABBER TUBES W/WHITE REFLECTIVE BANDS	\$9.75	
AS REQUIRED	EA	12# HEX RUBBER BASE	\$8.75	
		(Purchase only) TOTAL COST/DELINEATER	\$18.50	
AS REQUIRED	EA	ARROWBOARD (SOLAR POWDERD 30 WATT 25 LIGHT) {Purchase Only!!!}	\$4,567.07	
AS REQUIRED	RA	10 # REFELCTIVE 28" CONE, ORANGE (Purchase only)	\$17.69	
AS REQUIRED	LF	PAVEMENT TAPE (CONST GRADE) 4" X 300'	\$69.23	
AS REQUIRED	EA	PAVEMENT MARKERS	\$0.78	
AS REQUIRED	EA	CLASS THREE VESTS Sm, Med, LG, X-LG, 2-Xlg, 3-XLG	\$16.05	
AS REQUIRED	EA	36"X36" TRAFFIC SIGNS	\$103.95	
AS REQUIRED	EA	LIL BUSTER TRAFFIC SIGN HOLDERS	\$133.47	
AS REQUIRED	EA	KITE FLAG SIGNS	\$90.88	
AS REQUIRED	EA	CROSSBRACE WITH CLAMP	\$16.09	
AS REQUIRED	EA	VINYL ORANGE FLAGS	\$3.04	
AS REQUIRED	EA	36"X36" TRAFFIC SIGNS	99.00	
AS REQUIRED	EA	36" X 18" TRAFFIC SIGNS	49.50	
AS REQUIRED	EA	30"X30" TRAFFIC SIGNS	68.75	

AS REQUIRED	EA	TYPE I BARRICADES	22.66
AS REQUIRED	EA	TYPE II BARICADES	27.85
AS REQUIRED	EA	TYPE III BARRICADES	84.53

(Purchase Only)

TAX IS NOT CALCULATED IN THIS QUOTE  
 QUOTE IS FOR SUPPLY ONLY  
 THE ABOVE QUANTITY IS ESTIMATED ONLY.  
 UNLOADING IS BY OTHERS  
 INSTALLATION IS BY OTHERS  
 ADDITIONAL FREIGHT CHARGES WILL APPLY ON  
 PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS

QUOTE PRICES GOOD TILL 08-31-14

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax,  
 prior sales and change without notice. Prices quoted expire 08/31/2014. All agreements  
 are contingent upon strikes, accidents and other conditions beyond our control.  
 Quantities are approximate-unit price prevails.  
 See attached terms and conditions.

Accepted by:

Company \_\_\_\_\_ Date \_\_\_\_\_

By \_\_\_\_\_

Purchase Order No. \_\_\_\_\_



**FLASH TRAFFIC INC.  
CERTIFIED DBE-WBE  
#39950**

**PO Box 801360  
Santa Clarita, CA 91380-1360  
Office# 661-262-6003  
Estimating 661-733-2053  
Fax 661-262-6099  
Nataliejoy86@hotmail.com  
State contractor license: 963168**

Attention: Estimator

7-16-14

Dear Estimator

Thank you for the opportunity to bid on the Caltrans project 11-406604 . That bids 7-31-14. After looking at the plans and specials the following is a bid for item 10. PCMS

Item 10 PCMS boards 2 boards

Monthly PCMS price is **\$800.00** per month each board  
100.00 delivery per board  
100.00 Pick up per board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE

Sincerely,  
Rick Vasquez  
Flash Traffic, Inc.  
661-733-2053



# Exhibit C

Proof of Advertising

**PROOF OF PUBLICATION**

**(2015.5 C.C.P.)**

**STATE OF CALIFORNIA**

**County of San Diego**

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

July 21

In the year of 2014

\*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Dated at: San Diego California, this 21st day of July, 2014

*Lisa Lovelace*

LISA LOVELACE  
Editor

Jessica Kovack

JESSICA KOVACK  
Publisher

# \* Proof of Publication

**July 21st**  
**In the year of 2014**

Requesting bids - **ALL TRADES** Especially From Certified  
**DBE** for the following **SUBTRADES**:

Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, CC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete

**Project: Route 76 Barrier Rail & Turn Pockets**

**Owner: Caltrans**

**Project # 11-406604**

**Location: Oceanside**

**BID DATE: July 31, 2014 at 2:00 PM**

**Hazard Construction Company**

Contact: Jason Mordhorst

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

**E-Mail: [jmordhorst@hazardcon.com](mailto:jmordhorst@hazardcon.com)**

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified

SLBE, ELBE, DBE, UDBE, DVBE, NBE, WBE and OBE businesses.

If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount.  
Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

**AGC's GOOD FAITH ADVERTISING REPORT**

**PROOF OF PUBLICATION**

**(2015.5 C.C.P.)**

**STATE OF CALIFORNIA**

**County of San Diego**

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

July 28

In the year of 2014

\*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Dated at: San Diego California, this 28th day of July, 2014

*Lisa Lovelace*

LISA LOVELACE  
Editor

Jessica Kovack

JESSICA KOVACK  
Publisher

# \* Proof of Publication

**July 28th**  
**In the year of 2014**

Requesting bids - **ALL TRADES** Especially From Certified  
**DBE** for the following **SUBTRADES**:

Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, GC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete

**Project: Route 76 Barrier Rail & Turn Pockets**

**Owner: Caltrans**

**Project # 11-406604**

**Location: Oceanside**

**BID DATE: July 31, 2014 at 2:00 PM**

**Hazard Construction Company**

Contact: Jason Mordhorst

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

**E-Mail: [jmordhorst@hazardcon.com](mailto:jmordhorst@hazardcon.com)**

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified **SBDB, ELDB, DBE, UDBE, DVBE, ODB, MBE, WBE and OBE** businesses.

If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

**AGC's GOOD FAITH ADVERTISING REPORT**

**Compliance News Monthly Trade Journal**  
Publication Affidavit-Declaration of Publication -- State of California

Hazard Construction Company is seeking certified and qualified DBE subs and/or suppliers to provide Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete. for RTE 76 Median Barrier & Tum Pockets in Oceanside, CA

REQUESTING BIDS FROM QUALIFIED / CERTIFIED DBE / SBE / DVBE/ SDVOSB Subcontractors / Material and or Equipment Suppliers.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room, or visit the agency's website.

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/project\\_output.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php)

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will Compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Contact: Jason Mordhorst  
6465 Marindustry Drive  
San Diego, CA, 92121  
Phone: (858) 587-3600  
Fax: (858) 453-6034  
Email: [jmordhorst@hazardcon.com](mailto:jmordhorst@hazardcon.com)

Bid Due on: 07/31/2014 at 02:00 PM  
Solicitation Number: 11-406604

The Hazard Construction Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancenes.com/classified\\_monthly](http://www.compliancenes.com/classified_monthly)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Jul 17 13:53:41 -0700 2014

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

# Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Hazard Construction Company is seeking certified and qualified DBE subs and/or suppliers to provide Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete. for RTE 76 Median Barrier & Turn Pockets in Oceanside, CA

REQUESTING BIDS FROM QUALIFIED / CERTIFIED DBE / SBE / DVBE/ SDVOSB Subcontractors / Material and or Equipment Suppliers.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room, or visit the agency's website.

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/project\\_output.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php)

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will Compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Contact: Jason Mordhorst  
6465 Marindustry Drive  
San Diego, CA, 92121  
Phone: (858) 587-3600  
Fax: (858) 453-6034  
Email: [jmordhorst@hazardcon.com](mailto:jmordhorst@hazardcon.com)

Bid Due on: 07/31/2014 at 02:00 PM  
Solicitation Number: 11-406604

The Hazard Construction Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancenes.com/classified\\_daily](http://www.compliancenes.com/classified_daily)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Jul 17 13:53:41 -0700 2014

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542 A/B

July 17, 2014

**LIST OF BIDDER'S - (FREE BIDDERS LIST AD)  
FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149**

to: DAILY CONSTRUCTION REPORTER	Attn: Jessica	Fax (858) 874-8569
to: THE GREEN SHEET (F.W. Dodge)	Attn: Joy	Fax (858) 699-3878
to: DAILY CONSTRUCTION SERV (Reed Pub)	Attn: PLAN ROOM	Fax: (800) 642-2437
	(bidders list)email to: Addbidder@reedbusiness.com	
to: BID CLERK	Attn: Diane	Fax: (312) 276-7197
	drosencrans@bidclerk.com	

ADVERTISING DATES: ASAP Listing to run: UNTIL BID DATE

.....

**TO: Subcontractors and Suppliers**

**OWNER: Caltrans** PROJECT NO: 11-406604

**PROJECT: RTE 76 Median Barrier & Turn Pockets** DBE Goal of 8%

**LOCATION: Oceanside, CA**

**BID DATE: July 31, 2014** BID TIME: 2:00 PM

**CONTACT: Jason Mordhorat [jmordhorat@hazardcon.com](mailto:jmordhorat@hazardcon.com)**  
**Mark Thunder [mthunder@hazardcon.com](mailto:mthunder@hazardcon.com)**

**NOTES:** A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our office or you can visit the agency's website: <http://www.sandag.org/contracts/>

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

**SUBTRADES:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**Group Send Report**

Page : 001  
Date & Time: 07-17-14 01:43pm  
Line 1 :  
Line 2 :  
Machine ID : Hazard Construction

Job number : 669  
Date : 07-17 01:38pm  
Number of pages : 002  
Start time : 07-17 01:38pm  
End time : 07-17 01:43pm  
Successfui nbrs.

Fax numbers

☎13122757197  
☎18006422437  
☎18886993875  
☎8748569

Unsuccessfui nbrs.

Pages sent



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

July 17, 2014

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

TO: Subcontractors and Suppliers

OWNER: Caltrans PROJECT NO: 11-406604

PROJECT: RTE 76 Median Barrier & Turn Pockets DBE Goal of 8%

LOCATION: Oceanside, CA

BID DATE: July 31, 2014 BID TIME: 2:00 PM

CONTACT: Jason Mordhorst jmordhorst@hazardcon.com
Mark Thunder mthunder@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our office or you can visit the agency's website: http://www.sandag.org/contracts/

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

SUBTRADES: Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

[Home](#) → [Contract Awards and Services](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-406604. 3 results found.

---

**Contractor:** Granite Construction Company **Contact:** Mike Boer

**Address:** 440 S. Melrose Dr. Ste. 200 Vista, CA 92081

**Phone:** 760-732-0910 **Fax:** 760-758-1501 **Email:** [nelly.menjivar@gcinc.com](mailto:nelly.menjivar@gcinc.com)

**Services needed:** SUB-BIDS REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED:DBE SUBCONTRACTORS AND SUPPLIERS FOR: Aggregates, Asphalt Concrete, Concrete-Ready Mix, Liquid AC, Pipe-Concrete, Precast Conc Inlets, Reinforcing Steel, Traffic Control, AC Dike, Concrete Barrier, Electrical-Roadway, Erosion Control, Excavation, Fence/Guardrail, Grind-Cold Plane, Pavement Marking, Paving-Asphalt, Polyester Concrete, Reinforcing Steel, Rumble Strip, Sawcut, Signs-Area, Signs-Roadside, Storm Pipe Structures, Sweeping, Underground Utilities, SWPPP, Tack, Fog, Prime, Traffic Control, Trucking-DoubleDoubles, Trucking-Supers, Trucking-Flatbeds, Earth Moving Equipment, Owner Operators, Water Truck Rental. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Requirements:** Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds will be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are also available for viewing at our office located at 440 S. Melrose Dr., Ste. 200, Vista, CA 92081 And FTP Site (Please call Nelly at 760-732-0911 for access). Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Phone: 760-732-0910 / Fax: 760-758-1501

**Date posted:** 07/08/2014

---

**Contractor:** Flatiron West, Inc. **Contact:** Jannette Carter

**Address:** 1770 La Costa Meadows Drive, San Marcos, CA 92078

**Phone:** 760-916-9100 **Fax:** 760-471-4860 **Email:** [SDBids@flatironcorp.com](mailto:SDBids@flatironcorp.com)

**Services needed:** DBE Goal 8%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Concrete Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, Guardrail, MBGR, Minor Concrete, Misc. Iron & Steel, Overhead Signs, Pipe Supply, RCP Pipe, Roadside Signs, Striping.

**Requirements:** Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

**Date posted:** 07/08/2014

---

**Contractor:** Hazard Construction Company **Contact:** Jason Mordhorst

**Address:** 6465 Marindustry Dr. San Diego, CA 92121

**Phone:** 858-587-3600 **Fax:** 858-453-6034 **Email:** [jmordhorst@hazardcon.com](mailto:jmordhorst@hazardcon.com)

**Services needed:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**Requirements:** IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers? Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

**Date posted:** 07/17/2014

## Sandy Kostyrka

---

**From:** Jason Mordhorst  
**Sent:** Thursday, July 17, 2014 2:21 PM  
**To:** Sandy Kostyrka  
**Subject:** Fwd: [SDCOC] RTE 76 Median Barriers & Turn Pockets

Jason A. Mordhorst  
Hazard Construction  
Sent from my iPhone

Begin forwarded message:

**From:** SDCOC <[skozyk@itegritygroup.com](mailto:skozyk@itegritygroup.com)>  
**Date:** July 17, 2014 at 2:19:46 PM PDT  
**To:** Jason Mordhorst <[JMordhorst@hazardconstruction.com](mailto:JMordhorst@hazardconstruction.com)>  
**Subject:** [SDCOC] RTE 76 Median Barriers & Turn Pockets

Thank you for your submission. Your request for subcontractors has been received and will be posted once reviewed by the site administrator. This process generally takes 1-2 business days. No further action is required on your part unless you are contacted by the administrator.

Warm regards,  
SDCOC



One on One Counseling



Contract Opportunities



Training and Workshops



Home About Application Training & Programs Bids Resources News Sponsor Us

## Directory of Bids



### New! Free Online Classes

Self paced on-demand classes available now. [-click here-](#)

[← Back to Directory](#)

### RTE 76 Median Barriers & Turn Pockets

**Category:** [Construction](#), [Requests for Subs/Suppliers](#)

**Project Agency Owner:** Caltrans

**Name of Prime Contractor:** Hazard Construction Company

**Opportunity Description:** A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website.

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

**SUBTRADES:** Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

**Bid Due Date:**

07/31/14

**Time Bid is Due:** 2:00 PM

**Contact Name:** Jason Mordhorst

**Contact Address:** 6465 Marindustry Dr., San Diego, CA 92121


**Contact Phone Number:** 858-587-3600 x112

**Contact Fax:** 858-453-6034

**Contact Email:** [jmordhorst@hazardcon.com](mailto:jmordhorst@hazardcon.com)

**Website Address:** [Hazard Construction Company](#)

### SDCOC Sponsors



### Featured Events

**SDCOC: Doing Business with U.S. General Services Administration (GSA)**

-August 14, 2014

**SDCOC: How to Tell Your Story to the Government**

-August 20, 2014

Agencies Contacted

# Exhibit D



**Sandy Kostyrka**

---

**From:** Cherie Christensen  
**Sent:** Thursday, July 17, 2014 2:04 PM  
**To:** Sandy Kostyrka  
**Subject:** FW: Request for Assistance - RTE 76 Median Barrier & Turn Pockets

---

**From:** Cherie Christensen  
**Sent:** Thursday, July 17, 2014 2:03 PM  
**To:** 'Asian Business Assoc., San Diego'; 'Black Contractors Assoc. Inc.'; 'Central SD Black Chamber of Commerce'; 'Chicano Federation of San Diego County'; 'Disabled Businesspersons'; 'Indian Human Resource Center'; 'NAACP San Diego'; 'National Assoc. of Women'; 'San Diego Urban League'; 'SD County Hispanic Chamber of Commerce'; 'Women Construction Owners'  
**Subject:** Request for Assistance - RTE 76 Median Barrier & Turn Pockets

**REQUEST FOR ASSISTANCE**

**DATE: July 15, 2014**

**TO: Subcontractors and Suppliers**

**OWNER: Caltrans**

**PROJECT NO: 11-406604**

**PROJECT: RTE 76 Median Barrier & Turn Pockets**

**DBE Goal of 8%**

**LOCATION: Oceanside, CA**

**BID DATE: July 31, 2014**

**BID TIME: 2:00 PM**

**CONTACT: Jason Mordhorst  
Mark Thunder**

**[jmordhorst@hazardcon.com](mailto:jmordhorst@hazardcon.com)  
[mthunder@hazardcon.com](mailto:mthunder@hazardcon.com)**

RE: Request for assistance in obtaining qualified and certified DBE Subcontractors and vendors

Dear Sir/Ma'am:

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE subcontractors, a material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

**SUBTRADES: Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, Traffic Control, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Remove AC Dike, Demo, Sawcutting, Temp Striping, Permanent Striping & Markers, High Friction Surface Treatment, AC Dike, Storm Drain System, Minor Concrete Structures, PCC Flatwork, Vegetation Control, PCC Demo, Slip Form PCC Barrier Rail, Modify Traffic Signals, K-Rail, QC Services for HMA, Inertial Profiling, Class 2 Base, Hot Mix Asphalt, Concrete.**

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELB DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please forward any information you may have to (858) 587-3600 ext 149 or [cchristensen@hazardcon.com](mailto:cchristensen@hazardcon.com).

Thank you for your assistance.  
Cherie Christensen  
Estimating Admin. Assistant

## **Sandy Kostyrka**

---

**From:** Cherie Christensen  
**Sent:** Thursday, July 17, 2014 2:04 PM  
**To:** Sandy Kostyrka  
**Subject:** FW: Request for Assistance - RTE 76 Median Barrier & Turn Pockets

---

**From:** Microsoft Exchange  
**Sent:** Thursday, July 17, 2014 2:03 PM  
**To:** Cherie Christensen  
**Subject:** Relayed: Request for Assistance - RTE 76 Median Barrier & Turn Pockets

**Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:**

Asian Business Assoc., San Diego

Black Contractors Assoc. Inc.

Central SD Black Chamber of Commerce

Chicano Federation of San Diego County

Disabled Businesspersons

Indian Human Resource Center

NAACP San Diego

National Assoc. of Women

San Diego Urban League

SD County Hispanic Chamber of Commerce

Women Construction Owners

**Subject: Request for Assistance - RTE 76 Median Barrier & Turn Pockets**

---

Sent by Microsoft Exchange Server 2007

[Home](#) → [Contract Awards and Services](#) → [Opt-in Records](#)

# Opt-in Records

## Search Results: Opt-in's on 11-406604

17 Opt-in records found.

11-406604	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431
	Phone: 775-331-1411   Fax Number: 775-331-1572
	Disadvantaged status:
	Services offered: rumble strips
11-406604	AC Dike Co.
	2788 Venture Dr. Lincoln, CA 95648
	Phone: 916-645-7747   Fax Number: 916-645-9618
	Disadvantaged status: DBE
	Services offered: Place asphalt dike.
11-406604	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292   Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety & Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, and Poway.
11-406604	Pruitt Trucking Inc.
	214 W. Poppyfields Drive Altadena, CA 91001
	Phone: (626) 398-4500   Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment,

	many services (A-Z) and accommodate various needs. Have trucks that will travel.
11-406604	<p><b>KRC SAFETY CO., INC</b></p> <p>7821 W Sunnyview Ave. Visalia, Ca. 93291</p> <p>Phone: 559-732-0393 Fax Number: 559-732-2684</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.</p>
11-406604	<p><b>Pacific Environmental Health and Safety</b></p> <p>2192 Martin, Suite 245 2192 Martin, Suite 245</p> <p>Phone: Irvine, CA 92612 Fax Number: (800) 530-9774</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Pacific EH&amp;S Services, Inc. provides services in the areas of industrial hygiene, safety, environmental air monitoring, Storm Water Pollution Prevention Plans, SWPPP, WPCM, Caltrans Water Pollution Control Manager services, QSD consulting, QSP inspections, asbestos and lead compliance plans.</p>
11-406604	<p><b>American Civil Constructors West Coast, Inc.</b></p> <p>3701 Mallard Drive Benicia CA 94510</p> <p>Phone: 707-746-8028 x443 Fax Number: 707-747-0593</p> <p>Disadvantaged status:</p> <p>Services offered: ACC will be providing sub quotes for the High Friction Surface Treatment work. Please contact us if you would like to receive a quote.</p>
11-406604	<p><b>LOGANS MARKETING</b></p> <p>121 BROADWAY SAN DIEGO , CA 92101</p> <p>Phone: 619-233-3766 Fax Number: 619-233-3768</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: ASPHALT , READYMIX , AGGREGATES , BRICK &amp; BLOCK , IRRIGATION SUPPLIES , PIPE ,.</p>
11-406604	<p><b>Pushpa Services</b></p> <p>4924 Argyle Way Buena Park, CA 90621</p>

	<table border="1"> <tr> <td>Phone: 714-553-9552</td> <td>Fax Number: 714-494-8440</td> </tr> <tr> <td colspan="2"> <p>Disadvantaged status:</p> <p>Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients &amp; Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State) and relevant processes and procedures including OMB Guidelines. Pushpa Services has worked with various project teams to develop detailed construction schedules and measure progress using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. <b>SERVICES OFFERED:</b> Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera Enterprise, MS Project, MS Excel</p> </td> </tr> </table>	Phone: 714-553-9552	Fax Number: 714-494-8440	<p>Disadvantaged status:</p> <p>Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients &amp; Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State) and relevant processes and procedures including OMB Guidelines. Pushpa Services has worked with various project teams to develop detailed construction schedules and measure progress using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. <b>SERVICES OFFERED:</b> Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera Enterprise, MS Project, MS Excel</p>							
Phone: 714-553-9552	Fax Number: 714-494-8440										
<p>Disadvantaged status:</p> <p>Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients &amp; Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State) and relevant processes and procedures including OMB Guidelines. Pushpa Services has worked with various project teams to develop detailed construction schedules and measure progress using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. <b>SERVICES OFFERED:</b> Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera Enterprise, MS Project, MS Excel</p>											
	<table border="1"> <tr> <td colspan="2">Anderson Paint Store LLC - DBE <a href="http://www.andersonpaintstore.com">www.andersonpaintstore.com</a></td> </tr> <tr> <td colspan="2">18429 West 8 Mile RD Detroit, Michigan 48219</td> </tr> <tr> <td>Phone: 248 667 8059</td> <td>Fax Number: andersonpsllc@aol.com</td> </tr> <tr> <td colspan="2">Disadvantaged status: DBE SBE</td> </tr> <tr> <td>11-406604</td> <td> <p>Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal) You can bill for paint supplies that have in storage or on site APS, LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA, District of Columbia Import/Export Canada</p> </td> </tr> </table>	Anderson Paint Store LLC - DBE <a href="http://www.andersonpaintstore.com">www.andersonpaintstore.com</a>		18429 West 8 Mile RD Detroit, Michigan 48219		Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com	Disadvantaged status: DBE SBE		11-406604	<p>Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal) You can bill for paint supplies that have in storage or on site APS, LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA, District of Columbia Import/Export Canada</p>
Anderson Paint Store LLC - DBE <a href="http://www.andersonpaintstore.com">www.andersonpaintstore.com</a>											
18429 West 8 Mile RD Detroit, Michigan 48219											
Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com										
Disadvantaged status: DBE SBE											
11-406604	<p>Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal) You can bill for paint supplies that have in storage or on site APS, LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA, District of Columbia Import/Export Canada</p>										
	<table border="1"> <tr> <td colspan="2">CONSTRUCTION SCIENCE</td> </tr> <tr> <td colspan="2">5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765</td> </tr> <tr> <td>Phone: (916) 779-4145</td> <td>Fax Number:</td> </tr> <tr> <td colspan="2">Disadvantaged status: SBE</td> </tr> <tr> <td>11-406604</td> <td> <p>Services offered: [1] Primavera P6 software sales and training [2] CPM baseline schedule development, [3] schedule updates, and [4] time extension requests in accordance with the Special Provisions. We have 30 years of scheduling experience and a successful track record negotiating additional compensation with Caltrans. Oracle Gold Partner. Learn more at <a href="http://www.constructionscience.com">www.constructionscience.com</a> or <a href="http://www.primaverascheduling.com">www.primaverascheduling.com</a></p> </td> </tr> </table>	CONSTRUCTION SCIENCE		5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765		Phone: (916) 779-4145	Fax Number:	Disadvantaged status: SBE		11-406604	<p>Services offered: [1] Primavera P6 software sales and training [2] CPM baseline schedule development, [3] schedule updates, and [4] time extension requests in accordance with the Special Provisions. We have 30 years of scheduling experience and a successful track record negotiating additional compensation with Caltrans. Oracle Gold Partner. Learn more at <a href="http://www.constructionscience.com">www.constructionscience.com</a> or <a href="http://www.primaverascheduling.com">www.primaverascheduling.com</a></p>
CONSTRUCTION SCIENCE											
5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765											
Phone: (916) 779-4145	Fax Number:										
Disadvantaged status: SBE											
11-406604	<p>Services offered: [1] Primavera P6 software sales and training [2] CPM baseline schedule development, [3] schedule updates, and [4] time extension requests in accordance with the Special Provisions. We have 30 years of scheduling experience and a successful track record negotiating additional compensation with Caltrans. Oracle Gold Partner. Learn more at <a href="http://www.constructionscience.com">www.constructionscience.com</a> or <a href="http://www.primaverascheduling.com">www.primaverascheduling.com</a></p>										
11-406604	Integrity Rebar Placers										

	1345 Nandina Avenue Perris, CA 92571 Phone: 951.696.6843 Fax Number: 951.943.7772 Disadvantaged status: DBE Services offered: Rebar
11-406604	Creative Planning Solutions - CPM SCHEDULING AND TRAINING 1177 Branham Lane #278 San Jose, CA 95118 Phone: (408)202-3244 Fax Number: Disadvantaged status: DBE SBE Services offered: CPS is a certified DBE/WBE/SBE in the State of California. We provide quality baseline development, monthly schedule updates, time impact analysis development, dispute resolution assistance and claims assistance for all levels of Caltrans projects throughout CA. Expertise in using Oracle P6 Software and Caltrans required software training. With over 18 years of experience in the industry, CPS would gladly provide you a prompt and competitive quote. Call us today!
11-406604	Green Washout Services 32422 Alipaz Street Ste A-6 San Juan Capistrano Phone: 9494382300 Fax Number: 9494382301 Disadvantaged status: SBE Services offered: Concrete washout services.
11-406604	Flatiron Electric Group 7911-A Pine Ave. Chino, Ca. 91708 Phone: (714) 228-9631 Fax Number: (909) 597-9151 Disadvantaged status: Services offered:
11-406604	Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104 Fax Number: (951) 695-5105 Disadvantaged status: DBE SBE Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pems, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
11-406604	Central California EHS, LLC 5296 N Vernal Ave Fresno, CA, 93722

Phone: 559-623-2418	Fax Number:
Disadvantaged status:	
Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 e-mail: Michael@cencalehs.com Website: cencalehs.com	

Back To Query Form

**Search Returned 116 Records**

Thu Jul 17 14:43:39 PDT 2014

**Query Criteria**

District: 08 11 12

Naics Category: 23 Construction

Work Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C0625 SAND & GRAVEL SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1801 DUST PALLIATIVE C2021 HYDROSEEDING C2030 EROSION CONTROL C2602 AGGREGATE BASE C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5105 MINOR CONCRETE STRUCTURE C5620 ROADSIDE SIGN C6200 ALTERNATIVE PIPE CULVERT C6500 REINFORCED CONCRETE PIPE C6900 DOWNDRAIN C7301 CONCRETE CURB & SIDEWALK - MISC C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL

Firm Type: DBE

<b>Firm ID</b>	5270
<b>Firm/DBA Name</b>	A B S L CONSTRUCTION
<b>Address Line1</b>	29393 PACIFIC ST
<b>Address Line2</b>	
<b>City</b>	HAYWARD
<b>State</b>	CA
<b>Zip Code1</b>	94544
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	luis@abslconstruction.com
<b>Contact Name</b>	LUIS M. ALLENDE
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	727-0900
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	727-0910
<b>Agency Name</b>	DEPARTMENT OF TRANSPDRATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238910;

**ACDBE NAICS**

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

**Work Codes**

**Licenses**

A General Engineering Contractor; B General Building Contractor;

**Trucks**

**Gender**

M  
HISPANIC

<b>Ethnicity</b>	
<b>Firm Type</b>	DBE
<b>Firm ID</b>	219
<b>Firm/DBA Name</b>	A C DIKE CO
<b>Address Line1</b>	2788 VENTURE DR.
<b>Address Line2</b>	
<b>City</b>	LINCOLN
<b>State</b>	CA
<b>Zip Code1</b>	95648
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E Mail</b>	email@acdike.com
<b>Contact Name</b>	GEORGETTE MC CLAIN
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	645-7747
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	645-9618
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237990; 238110; 238120; 238910;

**ACDBE NAICS**

<b>Work Codes</b>	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

<b>Firm ID</b>	36878
<b>Firm/DBA Name</b>	A CONE ZONE, INC
<b>Address Line1</b>	160 N. JOY STREET
<b>Address Line2</b>	
<b>City</b>	CORONA
<b>State</b>	CA
<b>Zip Code1</b>	92879
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	160 N. JOY STREET
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	CORONA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92879
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E Mail</b>	elaine@aconezone.com
<b>Contact Name</b>	ELAINE NORLAND
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	734-9535
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	734-2887
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	19; 30; 33; 36;
<b>Districts</b>	07; 08; 12;
<b>DBE NAICS</b>	238990; 561990;

**ACDBE NAICS**

**Work Codes** C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;  
**Licenses** C31 Construction Zone Traffic Control Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 32142  
**Firm/DBA Name** A-1 ORNAMENTAL IRON WORKS, INC.  
**Address Line1** 4637 E. WHITE AVENUE  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93702  
**Zip Code2**  
**Mailing Address Line1** 4637 E. WHITE AVENUE  
**Mailing Address Line2**  
**Mailing City** FRESNO  
**Mailing State** CA  
**Mailing Zip Code1** 93702  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** a1omiron@sbcglobal.net  
**Contact Name** ALFREDO ARREGUIN  
**Area Code** ( 559 )  
**Phone Number** 251-1447  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 251-4169  
**Agency Name** CITY OF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238190; 332323;

**ACDBE NAICS**

**Work Codes** C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;  
**Licenses** C23 Ornamental Metal Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 31317  
**Firm/DBA Name** AC-DC ELECTRIC  
**Address Line1** 13326 YUCATAN PLACE  
**Address Line2**  
**City** CERRITOS  
**State** CA  
**Zip Code1** 90703  
**Zip Code2** 8643  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail**  
**Contact Name** OSCAR L. HIGA  
**Area Code** ( 562 )  
**Phone Number** 926-5737  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 926-4311  
**Agency Name** CITY OF LOS ANGELES

**Counties** 19; 30; 33; 36; 37; 42; 56;  
**Districts** 05; 07; 08; 11; 12;  
**DBE NAICS** 238210;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES;  
 E4930 COMBINATION UTILITY SERVICES;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 34153  
**Firm/DBA Name** ACE FENCE COMPANY  
**Address Line1** 727 N. GLENDORA AVENUE  
**Address Line2**  
**City** LA PUENTE  
**State** CA  
**Zip Code1** 91744  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** mpa@acefencecompany.com  
**Contact Name** MICHAEL ABANILLA  
**Area Code** ( 626 )  
**Phone Number** 333-0727  
**Fax Area Code** ( 626 )  
**Fax Phone Number** 333-7843  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 19; 30; 33; 36; 37; 56;  
**Districts** 07; 08; 11; 12;  
**DBE NAICS** 237310; 237990; 238990;

**ACDBE NAICS**

**Work Codes** C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL  
 BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 40292  
**Firm/DBA Name** ALBERT WILSON & ASSOCIATES  
**Address Line1** 7866 HENBANE STREET  
**Address Line2**  
**City** RANCHO CUCAMONGA  
**State** CA  
**Zip Code1** 91739  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** chidi@albertwilsontra.com  
 CHIDI ONUMDNU

**Contact Name**  
**Area Code** ( 909 )  
**Phone Number** 483-4876  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 989-1576  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 13; 14; 15; 19; 30; 33; 36; 37; 42; 56;  
**Districts** 05; 06; 07; 08; 09; 11; 12;  
**DBE NAICS** 237310; 541330;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C6703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;

**Licenses** A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; EC Civil Engineer; ET Traffic Engineer;

**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 16345  
**Firm/DBA Name** ALERT-O-LITE, INC  
**Address Line1** 2379 S G STREET  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93721  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 12224  
**Mailing Address Line2**  
**Mailing City** FRESNO  
**Mailing State** CA  
**Mailing Zip Code1** 93777  
**Mailing Zip Code2** 2224  
**Certification Type** DBE  
**EMAIL** debbieh@alertolite.com  
**Contact Name** DEBBIE HUNSAKER  
**Area Code** ( 559 )  
**Phone Number** 453-2474  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 453-3250  
**Agency Name** CITY OF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238990; 423830; 423990; 532412;

**ACDBE NAICS**

**Work Codes** C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;

**Licenses** C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 24042  
**Firm/DBA Name** AMLAND CORP  
**Address Line1** 3168 KNIGHTS BRIDGE RD  
**Address Line2**  
**City** SAN JOSE  
**State** CA  
**Zip Code** 95132

**Zip Code1**  
**Zip Code2**  
**Mailing Address Line1** 1401 FELIPE AVE  
**Mailing Address Line2**  
**Mailing City** SAN JOSE  
**Mailing State** CA  
**Mailing Zip Code1** 95122  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** kevinphan@amlandcorp.com  
**Contact Name** KEVIN BAO PHAN  
**Area Code** ( 408 )  
**Phone Number** 929-3949  
**Fax Area Code** ( 408 )  
**Fax Phone Number** 298-4344  
**Agency Name** SANTA CLARA VALLEY TRANSPORTATIDN AUTHORITY (VTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 237130; 237210; 237310; 238210;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 ERDSION  
 CDNTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC  
 STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING  
 CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;

**Licenses** A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27  
 Landscaping Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 27172  
**Firm/DBA Name** ARCHULETA CONCRETE CONSTRUCTION COMPANY  
**Address Line1** 79607 COUNTRY CLUB DRIVE, SUITE 1  
**Address Line2**  
**City** BERMUDA DUNES  
**State** CA  
**Zip Code1** 92203  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** archuleta8@aol.com  
**Contact Name** TOMMY R. JR ARCHULETA  
**Area Code** ( 760 )  
**Phone Number** 345-8722  
**Fax Area Code** ( 760 )  
**Fax Phone Number** 345-8223  
**Agency Name** DEPARTMENT OF TRANSPORTATIDN  
**Counties** 33; 36;  
**Districts** 08;  
**DBE NAICS** 238990;

**ACDBE NAICS**

**Work Codes** C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C7112 REINFORCED CONCRETE SEWER  
 PIPE; C7250 SACKED CDNCRETE; C7301 CONCRETE CURB & SIDEWALK - MISC;

**Licenses** A General Engineering Contractor; C08 Concrete Contractor;

**Trucks**  
**Gender** M

<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE
<hr/>	
<b>Firm ID</b>	38051
<b>Firm/DBA Name</b>	ARENEM CORPORATION
<b>Address Line1</b>	15320 S. WILTON PLACE
<b>Address Line2</b>	
<b>City</b>	GARDENA
<b>State</b>	CA
<b>Zip Code1</b>	90249
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	RICARDO.IRAHETA@GMAIL.COM
<b>Contact Name</b>	RICARDO IRAHETA
<b>Area Code</b>	( 310 )
<b>Phone Number</b>	901-4759
<b>Fax Area Code</b>	( )
<b>Fax Phone Number</b>	
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	19; 30; 33; 36; 56;
<b>Districts</b>	07; 08; 12;
<b>DBE NAICS</b>	238990; 541340; 541350; 541511; 541512; 541519; 541611; 541618;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NDN ENGINEERING; C8705 DESIGN; C8765 DRAFTING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING;

**Licenses** C31 Construction Zone Traffic Control Contractor;

**Trucks**

**Gender** M

**Ethnicity** HISPANIC

**Firm Type** DBE

<b>Firm ID</b>	37209
<b>Firm/DBA Name</b>	ASAP GENERAL ENGINEERING
<b>Address Line1</b>	1747 BENEDETTO POINT
<b>Address Line2</b>	
<b>City</b>	PERRIS
<b>State</b>	CA
<b>Zip Code1</b>	92571
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	asapgeneng@aol.com
<b>Contact Name</b>	ANSELMO YBARRA
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	229-5952
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	943-1692
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	15; 19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	05; 06; 07; 08; 11; 12;
<b>DBE NAICS</b>	237310;

**ACDBE NAICS**

**Work Codes** C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; A General Engineering Contractor;

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 13602  
**Firm/DBA Name** AUSTIN ENTERPRISE  
**Address Line1** 13421 SNOW ROAD  
**Address Line2**  
**City** BAKERSFIELD  
**State** CA  
**Zip Code1** 93314  
**Zip Code2**  
**Mailing Address Line1** PO BOX 81926  
**Mailing Address Line2**  
**Mailing City** BAKERSFIELD  
**Mailing State** CA  
**Mailing Zip Code1** 93380  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EEmail** paustin@austin-enterprise.com  
**Contact Name** PATTI AUSTIN  
**Area Code** ( 661 )  
**Phone Number** 589-1001  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 589-9509  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238110; 532412;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL; A General Engineering Contractor; D06 Concrete Related Services;

**Licenses**  
**Trucks**  
**Gender** F  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 41022  
**Firm/DBA Name** BANAGA CONSTRUCTION, INC  
**Address Line1** 1264 STAGECOACH TRAIL LOOP  
**Address Line2**  
**City** CHULA VISTA  
**State** CA  
**Zip Code1** 91915  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 210814  
**Mailing Address Line2**  
**Mailing City** CHULA VISTA  
**Mailing State** CA  
**Mailing Zip Code1** 91921  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EEmail** frank@kiteclimbers.com  
**Contact Name** FRANK BANAGA  
**Area Code** ( 619 )  
**Phone Number** 922-8570

**Phone Number**  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 737-9199  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 19; 37; 45; 53;  
**Districts** 02; 07; 11;  
**DBE NAICS** 237310; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3930 PAVEMENT REINFORCING FABRIC;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 33211  
**Firm/DBA Name** BASS ELECTRIC  
**Address Line1** 390 SWFT AVE., STE. 12  
**Address Line2**  
**City** SOUTH SAN FRANCISCO  
**State** CA  
**Zip Code1** 94080  
**Zip Code2**

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**

**Certification Type** DBE  
**EMail**

**Contact Name** JEFFREY YEE  
**Area Code** ( 415 )  
**Phone Number** 295-1600  
**Fax Area Code** ( 650 )  
**Fax Phone Number** 869-3509  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237990; 238210;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** A General Engineering Contractor; C10 Electrical Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 21117  
**Firm/DBA Name** BAY LINE CUTTING & CORING, INC.  
**Address Line1** 1635 4TH STREET  
**Address Line2**  
**City** BERKELEY  
**State** CA  
**Zip Code1** 94710  
**Zip Code2**

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**

**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** jcbayline@sbcglobal.net  
**Contact Name** JUAN ARREGUIN  
**Area Code** ( 510 )  
**Phone Number** 527-1000  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 527-0500  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes** C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5150 CORE CONCRETE - REPAIR BRIDGE DECK;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 33659  
**Firm/DBA Name** BC SCHMIDT CONSTRUCTION, INC.  
**Address Line1** P.O. BOX 1557  
**Address Line2**  
**City** WILLIAMS  
**State** CA  
**Zip Code1** 95987  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** carrie@hangarbuilders.com  
**Contact Name** CARRIE SCHMIDT  
**Area Code** ( 530 )  
**Phone Number** 473-5423  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 473-2749  
**Agency Name** YOLO COUNTY TRANSPORTATION DISTRICT  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 236220; 238110; 332321; 444190; 488119;

**ACDBE NAICS**

**Work Codes** C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;  
**Licenses** B General Building Contractor; C08 Concrete Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 77

**Firm/DBA Name** BERT W SALAS, INC.  
**Address Line1** 10769 WOODSIDE AVENUE, SUITE 201  
**Address Line2**  
**City** SANTEE  
**State** CA  
**Zip Code1** 92071  
**Zip Code2** 3175  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** bsalaz@bertsalas.com  
**Contact Name** BOB E. SALAZ  
**Area Code** ( 619 )  
**Phone Number** 562-7711  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 258-3515  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238120; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETE-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;

**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 32135  
**Firm/DBA Name** BLACK IPO  
**Address Line1** 6125 IMPERIAL AVENUE  
**Address Line2**  
**City** SAN DIEGO  
**State** CA  
**Zip Code1** 92114  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** wrstemley@aol.com  
**Contact Name** WENDELL STEMLEY  
**Area Code** ( 619 )  
**Phone Number** 804-1376  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 527-6396  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 37;  
**Districts** 11;  
**DBE NAICS** 238110;

**ACDBE NAICS**

**Work Codes** C0651 CONCRETE & CEMENT SUPPLIER; C5100 CONCRETE STRUCTURE;

**Licenses**

**Trucks**

**Gender** M

**Ethnicity** BLACK

**Firm Type** DBE

**Firm ID** 41963

**Firm/DBA Name** BLUE CABLE INC

**Address Line1** 7306 COLDWATER CANYON AVE #B

**Address Line2**

**City** NORTH HOLLYWOOD

**State** CA

**Zip Code1** 91605

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** helinda@bluecable.com

**Contact Name** HELINDA NAZARI

**Area Code** ( 818 )

**Phone Number** 559-5454

**Fax Area Code** ( 818 )

**Fax Phone Number** 861-7259

**Agency Name** DEPARTMENT OF TRANSPORTATION

**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

**DBE NAICS** 238210;

**ACDBE NAICS**

**Work Codes** C8602 SIGNAL & LIGHTING; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL;

**Licenses** C9859 Commercial Electrical; B General Building Contractor; C10 Electrical Contractor;

**Trucks**

**Gender** M

**Ethnicity** HISPANIC

**Firm Type** DBE

**Firm ID** 39287

**Firm/DBA Name** CALI CONCRETE

**Address Line1** 117 MUGSY AVENUE

**Address Line2**

**City** BAKERSFIELD

**State** CA

**Zip Code1** 93307

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** gusto@caliconcrete.com

**Contact Name** GUSTAVO VALDERAMMA

**Area Code** ( 661 )

**Phone Number** 398-8143

**Fax Area Code** ( 661 )

**Fax Phone Number** 398-1382

**Agency Name** CITY OF FRESNO  
**Counties** 10; 14; 15; 16; 20; 24; 33; 34; 36; 38; 39; 40; 42; 43; 54; 56;  
**Districts** 03; 04; 05; 06; 07; 08; 09; 10;  
**DBE NAICS** 237310; 237990; 238110; 238190;

**ACDBE NAICS**

**Work Codes** C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;  
**Licenses** B General Building Contractor; C08 Concrete Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 31277  
**Firm/DBA Name** CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING  
**Address Line1** 929 OTTERBEIN AVENUE, UNIT E  
**Address Line2**  
**City** LA PUENTE  
**State** CA  
**Zip Code1** 91748  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** van@cpengineeringinc.com  
**Contact Name** VAN TAN NGUYEN  
**Area Code** ( 626 )  
**Phone Number** 810-1338  
**Fax Area Code** ( 626 )  
**Fax Phone Number** 810-1322  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 10; 15; 19; 30; 33; 36; 37;  
**Districts** 06; 07; 08; 11; 12;  
**DBE NAICS** 237310; 238210;

**ACDBE NAICS**

**Work Codes** C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;  
**Licenses** A General Engineering Contractor; C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 39953  
**Firm/DBA Name** CAP CONSTRUCTION  
**Address Line1** 12570 SLAUGHTERHOUSE CANYON ROAD  
**Address Line2**  
**City** LAKESIDE  
**State** CA  
**Zip Code1** 92040  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 8726  
**Mailing Address Line2**  
**Mailing City** CHULA VISTA  
**Mailing State** CA  
**Mailing Zip Code1** 91912  
**Mailing Zip Code2**  
**Certification Type** DBE  
 pattielaine@cox.net

**E-Mail**

**Contact Name** PATRICIA THORNBURG  
**Area Code** ( 619 )  
**Phone Number** 619-8572  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 207-0875  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 37;  
**Districts** 11;  
**DBE NAICS** 237110; 237310; 238110; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7218 AIR-BLOWN MORTAR (SLOPE PAVING); C7301 CONCRETE CURB & SIDEWALK - MISC; C8770 CONSTRUCTION MANAGEMENT; C9829 RETAINER WALLS; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; C08 Concrete Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 35073  
**Firm/DBA Name** CAROB VALLEY ELECTRIC, INC.  
**Address Line1** 8531 WELLSFORD PLACE, SUITE C  
**Address Line2**  
**City** SANTA FE SPRINGS  
**State** CA  
**Zip Code1** 90670  
**Zip Code2** 2277  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** echavez@carobvalley.com  
**Contact Name** EDWARD CHAVEZ  
**Area Code** ( 562 )  
**Phone Number** 407-2105  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 407-2106  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 221122; 238210;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 34347  
**Firm/DBA Name** CASTRO ELECTRIC  
**Address Line1** 11616 LAKESIDE AVENUE  
**Address Line2**  
**City** LAKESIDE  
**State** CA  
**Zip Code1** 92040

**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** castroelectric@cox.net  
**Contact Name** EDWARD JOHN ANTHONY CASTRO  
**Area Code** ( 619 )  
**Phone Number** 561-6122  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 561-6124  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 33; 37;  
**Districts** 08; 11;  
**DBE NAICS** 238210;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 37255  
**Firm/DBA Name** CD MONTGOMERY INC.  
**Address Line1** 1077 PCH, #186  
**Address Line2**  
**City** SEAL BEACH  
**State** CA  
**Zip Code1** 90740  
**Zip Code2**  
**Mailing Address Line1** 1077 PCH, #186  
**Mailing Address Line2**  
**Mailing City** SEAL BEACH  
**Mailing State** CA  
**Mailing Zip Code1** 90740  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** cmontgomery@cdmiconstruction.com  
**Contact Name** CARLEY MONTGOMERY  
**Area Code** ( 562 )  
**Phone Number** 826-2983  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 296-5125  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 19; 30; 33; 36; 37; 40; 56;  
**Districts** 05; 07; 08; 11; 12;  
**DBE NAICS** 236210; 236220; 237990; 238110; 238120; 238990;

**ACDBE NAICS**

**Work Codes** C0651 CONCRETE & CEMENT SUPPLIER; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT;  
 C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5111 CONCRETE  
 OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL  
 STRUCTURES; C7301 CONCRETE CURB & SIDEWALK - MISC; C8720 CIVIL ENGINEERING; C8770  
 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;  
 C9846 ADDITIONS, ALTERATIONS OR REPAIRS;  
**Licenses** A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN

<b>Firm Type</b>	DBE
<b>Firm ID</b>	25584
<b>Firm/DBA Name</b>	CECILIA'S SAFETY SERVICE, INC.
<b>Address Line1</b>	751 SEABRIGHT LANE
<b>Address Line2</b>	
<b>City</b>	SOLANA BEACH
<b>State</b>	CA
<b>Zip Code1</b>	92075
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	1358 LA MIRADA DRIVE
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SAN MARCOS
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92078
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	cecilias@pacbell.net
<b>Contact Name</b>	CECILIA KATHLEEN OSTLUND
<b>Area Code</b>	( 858 )
<b>Phone Number</b>	793-4465
<b>Fax Area Code</b>	( 858 )
<b>Fax Phone Number</b>	793-4495
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	10; 13; 19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	05; 06; 07; 08; 11; 12;
<b>DBE NAICS</b>	238990;

**ACDBE NAICS**

<b>Work Codes</b>	C1201 TRAFFIC CONTROL SYSTEM;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

<b>Firm ID</b>	33135
<b>Firm/DBA Name</b>	CINDY BALES ENGINEERING, INC.
<b>Address Line1</b>	1828 SHADY LANE
<b>Address Line2</b>	
<b>City</b>	BIG BEAR CITY
<b>State</b>	CA
<b>Zip Code1</b>	92314
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P. O. BOX 1600
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	BIG BEAR CITY
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92314
<b>Mailing Zip Code2</b>	1600
<b>Certification Type</b>	DBE
<b>EMail</b>	airbears@balesengineering.com
<b>Contact Name</b>	CINDY BALES
<b>Area Code</b>	( 909 )
<b>Phone Number</b>	585-1557
<b>Fax Area Code</b>	( 909 )
<b>Fax Phone Number</b>	752-7090
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	238210;

**ACDBE NAICS**

<b>Work Codes</b>	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
-------------------	---

**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 40089  
**Firm/DBA Name** CINDY TRUMP INC DBA LINDY'S COLD PLANING  
**Address Line1** 625 S. MOUNTAIN VIEW  
**Address Line2**  
**City** LA HABRA  
**State** CA  
**Zip Code1** 90631  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail**  
**Contact Name** null null  
**Area Code** ( )  
**Phone Number**  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;  
**Districts** 02; 03; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237310; 237990; 238910;

**ACDBE NAICS**

**Work Codes** C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;

**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 33473  
**Firm/DBA Name** CMC TRAFFIC CONTROL SPECIALIST  
**Address Line1** 3450 THIRD STREET, UNIT 3 G  
**Address Line2**  
**City** SAN FRANCISCO  
**State** CA  
**Zip Code1** 94124  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail**  
**Contact Name** null CRYSTAL MIKS  
**Area Code** ( 415 )  
**Phone Number** 206-1700  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 206-1711  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 00;

**Districts** 00;  
**DBE NAICS** 238990;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM;  
**Licenses** A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 12532  
**Firm/DBA Name** CMV ELECTRIC INC.  
**Address Line1** 1638 W. HUNTINGTON DR., UNIT A  
**Address Line2**  
**City** UPLAND  
**State** CA  
**Zip Code1** 91786  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** cmvelectric@adelthia.net, jeannine@cmvelectric.net  
**Contact Name** CARLOS VILLEGAS  
**Area Code** ( 909 )  
**Phone Number** 931-5700  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 949-9395  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 851  
**Firm/DBA Name** COMMAND PERFORMANCE CONSTRUCTORS, INC.  
**Address Line1** 3346 OLIVE AVENUE  
**Address Line2**  
**City** SIGNAL HILL  
**State** CA  
**Zip Code1** 90755  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** grengineering\_hotmail.com  
**Contact Name** PRISCILLA HERNANDEZ  
**Area Code** ( 562 )  
**Phone Number** 997-9410

**Fax Area Code** ( 562 )  
**Fax Phone Number** 997-9411  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 19; 30;  
**Districts** 07; 12;  
**DBE NAICS** 237110; 237310; 236110; 238190;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6591 NON-REINFORCED CONCRETE PIPE; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 39772  
**Firm/DBA Name** CONSTRUCT ALLIANCE INC  
**Address Line1** 7033 MILTON AVE SUITE #4  
**Address Line2**  
**City** WHITTIER  
**State** CA  
**Zip Code1** 90602  
**Zip Code2**  
**Mailing Address Line1** 2768 ASHWOOD CIRCLE  
**Mailing Address Line2**  
**Mailing City** FULLERTON  
**Mailing State** CA  
**Mailing Zip Code1** 92835  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** pcamalich17@gmail.com  
**Contact Name** PEDRO CAMALICH  
**Area Code** ( 714 )  
**Phone Number** 878-5255  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 256-9123  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 19; 30; 33;  
**Districts** 07; 08; 12;  
**DBE NAICS** 236115; 236116; 236118; 236220; 237310;

**ACDBE NAICS**

**Work Codes** C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;  
**Licenses** A General Engineering Contractor; B General Building Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 31969  
**Firm/DBA Name** CONTECH CONCRETE TECHNIQUES, INC  
**Address Line1** 5819 E. HARVARD  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93727  
**Zip Code2**  
**Mailing Address Line1** 5819 E. HARVARD  
**Mailing Address Line2**  
**Mailing City** FRESNO  
**Mailing State** CA

**Mailing Zip Code1** 93727  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** contechg@gmail.com  
**Contact Name** JIM GARCIA  
**Area Code** ( 559 )  
**Phone Number** 251-8818  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 251-8821  
**Agency Name** CITY OF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238110;

**ACDBE NAICS**

**Work Codes** C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;  
**Licenses** C08 Concrete Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 40072  
**Firm/DBA Name** COOKS AND SON INC.  
**Address Line1** 4134 ODIE LANE  
**Address Line2**  
**City** SANTA MARIA  
**State** CA  
**Zip Code1** 93455  
**Zip Code2**  
**Mailing Address Line1** 4134 ODIE LANE  
**Mailing Address Line2**  
**Mailing City** SANTA MARIA  
**Mailing State** CA  
**Mailing Zip Code1** 93455  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** cooks\_son@mail.com  
**Contact Name** CHARLES E. HENDERSON JR.  
**Area Code** ( 805 )  
**Phone Number** 934-2705  
**Fax Area Code** ( 805 )  
**Fax Phone Number** 937-5473  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 05; 07; 09; 10; 12; 15; 16; 19; 20; 23; 24; 27; 28; 29; 30; 31; 33; 34; 35; 36; 37; 38; 40; 41; 42; 43; 44; 46; 48; 49; 50; 54; 56;  
**Districts** 01; 03; 04; 05; 06; 07; 08; 10; 11; 12;  
**DBE NAICS** 237110; 237310; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 2163  
**Firm/DBA Name** COVARRUBIAS BROTHERS CONSTRUCTION  
**Address Line1** 37369 DEEPWOOD DRIVE  
**Address Line2**

**City** MURRIETA  
**State** CA  
**Zip Code1** 92562  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EEmail** covarrubias@aol.com  
**Contact Name** ABEL COVARRUBIAS  
**Area Code** ( 951 )  
**Phone Number** 600-1751  
**Fax Area Code** ( 951 )  
**Fax Phone Number** 600-4975  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237110;

**ACDBE NAICS**

**Work Codes** C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C9872 SEWER CONNECTIDN;  
**Licenses** C42 Sanitation System Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 36251  
**Firm/DBA Name** CREST EQUIPMENT, INC  
**Address Line1** 13783 HWY 8 BUS.  
**Address Line2**  
**City** LAKESIDE  
**State** CA  
**Zip Code1** 92040  
**Zip Code2**  
**Mailing Address Line1** 161 SCOTTFORD DR  
**Mailing Address Line2**  
**Mailing City** EL CAJON  
**Mailing State** CA  
**Mailing Zip Code1** 92021  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EEmail** belio@sbcglobal.net  
**Contact Name** WENDI BELIO  
**Area Code** ( 619 )  
**Phone Number** 444-5061  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 447-6540  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 13; 33; 37;  
**Districts** 08; 11;  
**DBE NAICS** 237110; 237310; 237990; 238110; 238120; 238140; 484110;

**ACDBE NAICS**

**Work Codes** C5110 CONCRETE SURFACE FINISH; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C9774 TRUCKER;  
**Licenses** A General Engineering Contractor;  
**Trucks** STANDARD DUMP TRUCK - 3;  
**Gender** F  
**Ethnicity** NATIVE AMERICAN

<b>Firm Type</b>	DBE
<b>Firm ID</b>	41013
<b>Firm/DBA Name</b>	CT CONCRETE CUTTING INC.
<b>Address Line1</b>	26341 JEFFERSON AVE. SUITE B
<b>Address Line2</b>	
<b>City</b>	MURRIETA
<b>State</b>	CA
<b>Zip Code1</b>	92562
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E Mail</b>	ct@ctconcretecutting.com
<b>Contact Name</b>	CHRISTOPHER TOMPKINS
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	698-7745
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	698-0795
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	13; 14; 15; 19; 26; 30; 33; 36; 37; 42;
<b>Districts</b>	05; 06; 07; 08; 09; 11; 12;
<b>DBE NAICS</b>	237110; 237310; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;

**Licenses** A General Engineering Contractor; D06 Concrete Related Services;

<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

<b>Firm ID</b>	40922
<b>Firm/DBA Name</b>	D-LINE CONSTRUCTORS, INC.
<b>Address Line1</b>	499 EMBARCADERO, SUITE Q
<b>Address Line2</b>	
<b>City</b>	OAKLAND
<b>State</b>	CA
<b>Zip Code1</b>	94606
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	499 EMBARCADERO POST 3 BOX 6
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	OAKLAND
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	94606
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E Mail</b>	tony@dlineconstructors.com
<b>Contact Name</b>	JOSUE PRADA
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	251-6400
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	251-6401
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	01; 19; 37; 38;
<b>Districts</b>	04; 07; 11;
<b>DBE NAICS</b>	236220; 237310; 237990;

**ACDBE NAICS**

**Work Codes** C1531 PLANE ASPHALT CONCRETE; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C7041 JACKED WELDED STEEL PIPE;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 37289  
**Firm/DBA Name** DE LA FUENTE CONSTRUCTION, INC.  
**Address Line1** 737 MARBELLA CIRCLE  
**Address Line2**  
**City** CHULA VISTA  
**State** CA  
**Zip Code1** 91910  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** jdiaz@difici.com  
**Contact Name** JORGE DIAZ DE LA FUENTE  
**Area Code** ( 619 )  
**Phone Number** 750-7333  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 878-2980  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 37;  
**Districts** 11;  
**DBE NAICS** 237110; 238110; 238190; 238910;

**ACDBE NAICS**

**Work Codes** C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C5105 MINOR CONCRETE STRUCTURE; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9903 CONSTRUCTION CLEAN UP;  
**Licenses** A General Engineering Contractor; B General Building Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 14962  
**Firm/DBA Name** DEANA'S EQUIPMENT RENTAL CO.  
**Address Line1** 6720 W. SYCAMORE LANE,  
**Address Line2**  
**City** PALMDALE  
**State** CA  
**Zip Code1** 93551  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** jagchic@aol.com  
**Contact Name** DEANA CARTER  
**Area Code** ( 805 )  
**Phone Number** 732-7575  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** CITY OF LOS ANGELES

**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238990; 324121; 484220; 484230; 532490;

**ACDBE NAICS**

**Work Codes** C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;  
**Licenses** C12 Earthwork and Paving Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 41066  
**Firm/DBA Name** DIMURE CORP  
**Address Line1** 3842 AVENIDA JOHANNA  
**Address Line2**  
**City** LA MESA  
**State** CA  
**Zip Code1** 91941  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** dm3mlm@me.com  
**Contact Name** DINA MURALT  
**Area Code** ( 619 )  
**Phone Number** 647-3996  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 467-7768  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 13; 30; 37;  
**Districts** 11; 12;  
**DBE NAICS** 236220; 237310; 238990; 541340; 541614; 561730;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C2000 HIGHWAY PLANTING; C8708 CONSULTANT, MASS TRANSIT/TRANSPORTATION; C8765 DRAFTING; C8770 CONSTRUCTION MANAGEMENT; C9872 SEWER CONNECTION;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C27 Landscaping Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 31488  
**Firm/DBA Name** DOMINGUEZ CONSTRUCTION COMPANY, INC.  
**Address Line1** 16029 ARROW HWY, SUITE B  
**Address Line2**  
**City** IRWINDALE  
**State** CA  
**Zip Code1** 91702  
**Zip Code2**  
**Mailing Address Line1**

**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** rsl@dominguezconstr.com  
**Contact Name** RUDOLFO DOMINGUEZ  
**Area Code** ( 626 )  
**Phone Number** 962-5000  
**Fax Area Code** ( 626 )  
**Fax Phone Number** 962-5055  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238110; 238140;

**ACDBE NAICS**

**Work Codes** C0626 GRANITE & MARBLE SUPPLIER; C0851 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9848 ADDITIONS, ALTERATIONS OR REPAIRS;  
**Licenses** B General Building Contractor; C08 Concrete Contractor; C29 Masonry Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 34767  
**Firm/DBA Name** DOMINGUEZ GENERAL ENGINEERING, INC.  
**Address Line1** 3606 STRANG AVE  
**Address Line2**  
**City** ROSEMEAD  
**State** CA  
**Zip Code1** 91770  
**Zip Code2**  
**Mailing Address Line1** PO BOX 6234  
**Mailing Address Line2**  
**Mailing City** ROSEMEAD  
**Mailing State** CA  
**Mailing Zip Code1** 91770  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** dominguezgeneral@aol.com  
**Contact Name** ADOLFO DOMINGUEZ  
**Area Code** ( 626 )  
**Phone Number** 442-7444  
**Fax Area Code** ( 626 )  
**Fax Phone Number** 442-7277  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 13; 15; 19; 30; 33; 36; 37; 56;  
**Districts** 06; 07; 08; 11; 12;  
**DBE NAICS** 237110;

**ACDBE NAICS**

**Work Codes** C1910 GRADING; C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C6815 HORIZONTAL DRAIN; C6900 DOWNDRAIN; C9872 SEWER CONNECTION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 38712  
**Firm/DBA Name** DREAMBUILDER CONSTRUCTION CORP  
**Address Line1** 1324 E LAWSON LN.

**Address Line2**  
**City** PLACENTIA  
**State** CA  
**Zip Code1** 92870  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** alex.singh@dreambuildercorp.com  
**Contact Name** ANURAG SINGH  
**Area Code** ( 714 )  
**Phone Number** 646-3697  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 646-3698  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237110; 237310; 238110; 238910;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN SUBCONTINENT  
**Firm Type** DBE

---

**Firm ID** 25021  
**Firm/DBA Name** E E ELECTRIC, INC  
**Address Line1** 11127 CALABASH AVENUE  
**Address Line2**  
**City** FONTANA  
**State** CA  
**Zip Code1** 92337  
**Zip Code2**  
**Mailing Address Line1** P. O. BOX 465  
**Mailing Address Line2**  
**Mailing City** MIRA LOMA  
**Mailing State** CA  
**Mailing Zip Code1** 91752  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** eeelectric@earthlink.net  
**Contact Name** HENRY ESCAJEDA  
**Area Code** ( 909 )  
**Phone Number** 829-7818  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 829-0118  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237130; 238210; 238990; 811310;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;

**Licenses** B General Building Contractor; C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 10447  
**Firm/DBA Name** E. M. OIL TRANSPORT, INC.  
**Address Line1** 1145 SOUTH TAYLOR AVENUE  
**Address Line2**  
**City** MONTEBELLO  
**State** CA  
**Zip Code1** 90640  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** emoiltransport@sbcglobal.net  
**Contact Name** LUZ A. MARTINEZ  
**Area Code** ( 323 )  
**Phone Number** 722-9088  
**Fax Area Code** ( 323 )  
**Fax Phone Number** 722-5459  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 19; 30; 33; 36;  
**Districts** 07; 08; 12;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes** C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C2201 FINISHING ROADWAY;  
**Licenses**  
**Trucks** FOR HIRE - 2;  
**Gender** F  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 24176  
**Firm/DBA Name** EAGLE ENGINEERING AND CONSTRUCTION, INC  
**Address Line1** 1175 PALOMAR DRIVE  
**Address Line2**  
**City** REDWOOD CITY  
**State** CA  
**Zip Code1** 94062  
**Zip Code2** 3834  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** brooks.curtis@att.net  
**Contact Name** CURTIS BROOKS  
**Area Code** ( 650 )  
**Phone Number** 367-8000  
**Fax Area Code** ( 650 )  
**Fax Phone Number** 367-8282  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 221119; 237990; 238110; 238120; 238910; 333611; 517110;

**ACDBE NAICS**

C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

**Work Codes**

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

BLACK

**Firm Type**

DBE

**Firm ID**

32769

**Firm/DBA Name**

EAST BAY SIGN CO., INC.

**Address Line1**

207 11TH STREET

**Address Line2**

**City**

SAN FRANCISCO

**State**

CA

**Zip Code1**

94103

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

DBE

**EMail**

christina@bordendecal.com

**Contact Name**

CHRISTINA LAU

**Area Code**

( 415 )

**Phone Number**

431-8882

**Fax Area Code**

( 415 )

**Fax Phone Number**

431-9053

**Agency Name**

CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)

**Counties**

00;

**Districts**

00;

**DBE NAICS**

238990; 323110; 323113; 323115; 323119; 423990; 541890;

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; D2750 COMMERCIAL PRINTING; F5090 MISC DURABLE GOODS;

**Licenses**

**Trucks**

**Gender**

F

**Ethnicity**

ASIAN PACIFIC

**Firm Type**

DBE

**Firm ID**

39646

**Firm/DBA Name**

EDISON CONSTRUCTION, INC.

**Address Line1**

260 FAIRFAX ROAD

**Address Line2**

**City**

BAKERSFIELD

**State**

CA

**Zip Code1**

93307

**Zip Code2**

**Mailing Address Line1**

260 FAIRFAX ROAD

**Mailing Address Line2**

**Mailing City**

BAKERSFIELD

**Mailing State**

CA

**Mailing Zip Code1** 93307  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** eci@lightspeed.net  
**Contact Name** CATHY RAMEY  
**Area Code** ( 661 )  
**Phone Number** 366-6311  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 366-0204  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 10; 15; 19; 20; 21; 22; 23; 24; 27; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 54; 56;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;  
**DBE NAICS** 237990; 238910;

**ACDBE NAICS**

**Work Codes** C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES  
 EXCAVATION; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; C21 Building Moving / Demolition Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 38803  
**Firm/DBA Name** EMPIRE STEEL, INC.  
**Address Line1** 1058 RAIN LILY WAY  
**Address Line2**  
**City** BEAUMONT  
**State** CA  
**Zip Code1** 92223  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 9281  
**Mailing Address Line2**  
**Mailing City** SAN BERNARDINO  
**Mailing State** CA  
**Mailing Zip Code1** 92427  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** saru@empiresteelinc.com  
**Contact Name** SAROEUNG POCH  
**Area Code** ( 909 )  
**Phone Number** 509-5926  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 509-5927  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 19; 30; 33; 36;  
**Districts** 07; 08; 12;  
**DBE NAICS** 238120;

**ACDBE NAICS**

**Work Codes** C0652 REINFORCING BAR SECTION SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING;  
 C5136 REINFORCED CONCRETE CRIB WALL; C5201 REINFORCING STEEL; C5501 STEEL  
 STRUCTURES; C6500 REINFORCED CONCRETE PIPE; C8331 CONCRETE BARRIER;  
**Licenses** C50 Reinforcing Steel Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 33771  
**Firm/DBA Name** FIBER INTEGRATED, INC.  
**Address Line1** 11930 JUNIETTE STREET  
**Address Line2**  
**City** CULVER CITY  
**State** CA

**Zip Code1** 90230  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** mark@morikawa-scada.com  
**Contact Name** null MARK MORIKAWA  
**Area Code** ( 310 )  
**Phone Number** 822-6946  
**Fax Area Code** ( 310 )  
**Fax Phone Number** 822-0306  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 541511; 541512;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C8710 ENGINEERING; C9858 RESIDENTIAL ELECTRICAL; I7371  
 COMPUTER PROGRAMMING; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS;

**Licenses**

**Trucks**

**Gender** M

**Ethnicity** ASIAN PACIFIC

**Firm Type** DBE

**Firm ID** 29335  
**Firm/DBA Name** FORCE TRAFFIC CONTROL, INC.  
**Address Line1** 1478-B NORTH BELMONT RD  
**Address Line2**  
**City** EXETER  
**State** CA  
**Zip Code1** 93221  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 1107  
**Mailing Address Line2**  
**Mailing City** EXETER  
**Mailing State** CA  
**Mailing Zip Code1** 93221  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** forcetraffic@earthlink.net  
**Contact Name** ROSEMARY STIMPEL  
**Area Code** ( 559 )  
**Phone Number** 594-1062  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 594-1056  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;  
**DBE NAICS** 238990;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM;  
**Licenses** C31 Construction Zone Traffic Control Contractor;

**Trucks**

**Gender** F

**Ethnicity** CAUCASIAN

**Firm Type** DBE

37305

**Firm ID**  
**Firm/DBA Name** FORE ENGINEERING CONSTRUCTION, INC  
**Address Line1** 212 TECHNOLOGY DR. STE. W  
**Address Line2**  
**City** IRVINE  
**State** CA  
**Zip Code1** 92168  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** foreeng@earthlink.net  
**Contact Name** CARLOS ALBERTO JAVUERK  
**Area Code** ( 714 )  
**Phone Number** 258-1100  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 258-1158  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 19; 30; 33; 36; 37;  
**Districts** 07; 08; 11; 12;  
**DBE NAICS** 237110; 237120; 237130; 238120; 238210;

**ACDBE NAICS**

**Work Codes** C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical; C9872 SEWER CONNECTION; E4910 ELECTRIC SERVICES;  
**Licenses** A General Engineering Contractor; C10 Electrical Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 41700  
**Firm/DBA Name** G & G ELECTRIC INC  
**Address Line1** 4229 GILES COURT  
**Address Line2**  
**City** RIVERSIDE  
**State** CA  
**Zip Code1** 92503  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** chvz\_glbrt@yahoo.com  
**Contact Name** GILBERTO CHAVEZ  
**Area Code** ( 951 )  
**Phone Number** 572-0196  
**Fax Area Code** ( 951 )  
**Fax Phone Number** 689-2694  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 19; 30; 33; 36; 37;  
**Districts** 07; 08; 11; 12;  
**DBE NAICS** 238210;

**ACDBE NAICS**

**Work Codes** C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8903 ELECTRICAL; C9859 Commercial Electrical;

**Licenses** C10 Electrical Contractor;

**Trucks**

**Gender** M

**Ethnicity** HISPANIC

**Firm Type** DBE

---

**Firm ID** 31176

**Firm/DBA Name** GLOBAL ROAD SEALING, INC

**Address Line1** 10832 DOROTHY AVE

**Address Line2**

**City** GARDEN GROVE

**State** CA

**Zip Code1** 92843

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** trila.grsi@yahoo.com

**Contact Name** TRI LA

**Area Code** ( 714 )

**Phone Number** 893-0845

**Fax Area Code** ( 714 )

**Fax Phone Number** 893-0945

**Agency Name** DEPARTMENT OF TRANSPORTATION

**Counties** 00;

**Districts** 00;

**DBE NAICS** 238210; 238910;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

**Licenses** A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

**Trucks**

**Gender** M

**Ethnicity** ASIAN PACIFIC

**Firm Type** DBE

---

**Firm ID** 40233

**Firm/DBA Name** GOLDEN ARROW ENGINEERING, INC

**Address Line1** 1960 CHICAGO AVENUE, SUITE D-13

**Address Line2**

**City** RIVERSIDE

**State** CA

**Zip Code1** 92507

**Zip Code2**

**Mailing Address Line1** 3312 PACHAPPA HILL

**Mailing Address Line2**

**Mailing City** RIVERSIDE

**Mailing State** CA

**Mailing Zip Code1** 92506

**Mailing Zip Code2** 2149

**Certification Type** DBE

**EMail** khays@goldenarrowengineering.com

**Contact Name** KIRBY HAYS

**Area Code** ( 951 )

**Phone Number** 722-0845

**Fax Area Code** ( 951 )

**Fax Phone Number** 686-2473  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 19; 30; 33; 36; 37;  
**Districts** 07; 08; 11; 12;  
**DBE NAICS** 236115; 236116; 236118; 236210;

**ACDBE NAICS**

**Work Codes** C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 28593  
**Firm/DBA Name** GOLDEN SUN CONSTRUCTION, INC  
**Address Line1** 25371 MUSTANG DRIVE  
**Address Line2**  
**City** LAGUNA HILLS  
**State** CA  
**Zip Code1** 92653  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** gscon@cox.net  
**Contact Name** MEILING YIP  
**Area Code** ( 949 )  
**Phone Number** 380-9797  
**Fax Area Code** ( 949 )  
**Fax Phone Number** 380-9707  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 19; 30; 33; 36; 56;  
**Districts** 07; 08; 12;  
**DBE NAICS** 237310; 238110; 238120; 238990;

**ACDBE NAICS**

**Work Codes** C1575 REMOVE BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C7041 JACKED WELDED STEEL PIPE;  
**Licenses** A General Engineering Contractor; B General Building Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 36281  
**Firm/DBA Name** HER-CON CONSTRUCTION SERVICES, INC.  
**Address Line1** 758 S. HOLLENBECK AVENUE  
**Address Line2**  
**City** COVINA  
**State** CA  
**Zip Code1** 91723  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**

**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** hercon7774511@aol.com  
**Contact Name** JOSEPH HERNANDEZ  
**Area Code** ( 626 )  
**Phone Number** 974-6624  
**Fax Area Code** ( 626 )  
**Fax Phone Number** 331-3638  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 19; 30; 33; 36;  
**Districts** 07; 08; 12;  
**DBE NAICS** 236220; 237110; 237120; 237130; 237990;

**ACDBE NAICS**

**Work Codes** C0651 CONCRETE & CEMENT SUPPLIER; C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;  
**Licenses** A General Engineering Contractor; C08 Concrete Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 39391  
**Firm/DBA Name** HERCA TELECOMM SERVICES, INC.  
**Address Line1** 18610 BECK STREET  
**Address Line2**  
**City** PERRIS  
**State** CA  
**Zip Code1** 92570  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** hector.castellon@hercatelecomm.com  
**Contact Name** HECTOR CASTELLON  
**Area Code** ( 951 )  
**Phone Number** 940-5941  
**Fax Area Code** ( 951 )  
**Fax Phone Number** 940-5456  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237130; 238210;

**ACDBE NAICS**

**Work Codes** C0686 ELECTRICAL & SIGNALS SUPPLIER; C8777 Construction Management - Power and Communication Line and Related Structure Construction; D3660 COMMUNICATIONS EQUIPMENT;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 39071  
**Firm/DBA Name** HOFER CORPORATION  
**Address Line1** 5662 OTAY VALLEY ROAD  
**Address Line2**  
**City** SAN DIEGO  
**State** CA  
**Zip Code** 92154

**Zip Code1**  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** hofercorp@yahoo.com  
**Contact Name** SCOTT HOFER  
**Area Code** ( 619 )  
**Phone Number** 661-6053  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 661-6054  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 13; 19; 30; 33; 36; 37;  
**Districts** 07; 08; 11; 12;  
**DBE NAICS** 236210; 237990; 238190; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920  
 STRUCTURE EXCAVATION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 14089  
**Firm/DBA Name** IN-LINE FENCE & RAILING CO., INC  
**Address Line1** PO BOX 2637  
**Address Line2**  
**City** RAMONA  
**State** CA  
**Zip Code1** 92065  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** julie@inlinerail.com  
**Contact Name** DAVID ORTIZ  
**Area Code** ( 760 )  
**Phone Number** 789-0282  
**Fax Area Code** ( 760 )  
**Fax Phone Number** 789-0689  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 13; 30; 33; 36; 37;  
**Districts** 08; 11; 12;  
**DBE NAICS** 238990;

**ACDBE NAICS**

**Work Codes** C8000 FENCING CONTRACTOR; C8320 METAL BEAM GUARD RAILING; C8501 PAVEMENT MARKING;  
**Licenses** C13 Fencing Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 33587

**Firm/DBA Name** INDUSTRIAL BATTERY SERVICES  
**Address Line1** 673 ERLANDSON STREET  
**Address Line2**  
**City** RICHMOND  
**State** CA  
**Zip Code1** 94804  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** ibsrecoder@aol.com  
**Contact Name** ELIZABETH RECORDER  
**Area Code** ( 510 )  
**Phone Number** 222-7719  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 412-5988  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 441310;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 36741  
**Firm/DBA Name** INDUSTRIAL ELECTRICAL SERVICE  
**Address Line1** 8710 MURIETTA AVENUE  
**Address Line2**  
**City** PANORAMA CITY  
**State** CA  
**Zip Code1** 91402  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** davidvillalvazo@sbcglobal.net  
**Contact Name** DAVID VILLALVAZO  
**Area Code** ( 818 )  
**Phone Number** 395-6658  
**Fax Area Code** ( 818 )  
**Fax Phone Number** 508-6031  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 19; 30; 33; 36; 56;  
**Districts** 07; 08; 12;  
**DBE NAICS** 238210;

**ACDBE NAICS**

**Work Codes** C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;  
**Licenses** C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;  
**Trucks**

<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	38326
<b>Firm/DBA Name</b>	J FRANCIS COMPANY
<b>Address Line1</b>	16197 KRAMERIA AVE
<b>Address Line2</b>	
<b>City</b>	RIVERSIDE
<b>State</b>	CA
<b>Zip Code1</b>	92504
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	diana@jfranciscompany.com
<b>Contact Name</b>	DIANA HANNA
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	776-9100
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	776-9172
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 07; 08; 10; 15; 19; 30; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 56;
<b>Districts</b>	01; 03; 04; 05; 06; 07; 08; 10; 11; 12;
<b>DBE NAICS</b>	238990;

**ACDBE NAICS**

**Work Codes** C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5190 JOINT SEAL - WATER STOP; C5401 WATERPROOFING; C02 Insulation and Accoustical Contractor; C08 Concrete Contractor; C33 Painting and Decorating Contractor; D06 Concrete Related Services; D12 Synthetic Products; D38 Sand and Water Blasting; D51 Waterproofing and Weatherproofing; HIC Home Improvement Certification;

**Licenses**

**Trucks**

<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	21306
<b>Firm/DBA Name</b>	JM FIBER OPTICS, INC.
<b>Address Line1</b>	13941 RAMONA AVE., SUITE A
<b>Address Line2</b>	
<b>City</b>	CHINO
<b>State</b>	CA
<b>Zip Code1</b>	91710
<b>Zip Code2</b>	9065
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	jrose@jmfiberoptics.com
<b>Contact Name</b>	JETTA ROSE
<b>Area Code</b>	( 909 )
<b>Phone Number</b>	628-3445
<b>Fax Area Code</b>	( 909 )
<b>Fax Phone Number</b>	628-1990
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	238210; 334417; 335921; 335999; 423430; 423610; 423690; 611519;

**ACDBE NAICS**

**Work Codes** C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; D3620 ELECTRICAL INDUSTRIAL APPARATUS; D3690 MISC ELECTRICAL EQUIPMENT & SUPPLIES; F5045 COMPUTERS, PERIPHERALS & SOFTWARE; F5060 ELECTRICAL GOODS; I8240 VOCATIONAL SCHOOLS;

**Licenses** C07 Low Voltage Systems Contractor;

**Trucks**

**Gender** M

**Ethnicity** HISPANIC

**Firm Type** DBE

---

**Firm ID** 447

**Firm/DBA Name** K R C SAFETY CO. INC.

**Address Line1** 7821 WEST SUNNYVIEW

**Address Line2**

**City** VISALIA

**State** CA

**Zip Code1** 93291

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** garyc@krcsafety.com

**Contact Name** GARY CASTRO

**Area Code** ( 559 )

**Phone Number** 732-0393

**Fax Area Code** ( 559 )

**Fax Phone Number** 732-2684

**Agency Name** CITY OF FRESNO

**Counties** 00;

**Districts** 00;

**DBE NAICS** 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS**

**Work Codes** C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;

**Licenses** A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Trucks**

**Gender** M

**Ethnicity** NATIVE AMERICAN

**Firm Type** DBE

---

**Firm ID** 38347

**Firm/DBA Name** KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL

**Address Line1** 22140 FRONTIER ROAD

**Address Line2**

**City** CLOVIS

**State** CA

**Zip Code1** 93619

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** karen@imaginationmetals.com  
**Contact Name** KAREN JOHNSTON  
**Area Code** ( 559 )  
**Phone Number** 299-2899  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** CITY OF FRESNO  
**Counties** 10; 15; 16; 20; 24; 33; 34; 36; 37; 39; 49; 50; 54;  
**Districts** 03; 04; 06; 08; 10; 11;  
**DBE NAICS** 237110; 238990; 332322; 332323; 423390; 425120;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;  
**Licenses** A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 30847  
**Firm/DBA Name** KERN COUNTY CUSTOM CONCRETE  
**Address Line1** 4916 COLLEGE AVE  
**Address Line2**  
**City** BAKERSFIELD  
**State** CA  
**Zip Code1** 93306  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** JerryKCCC@yahoo.com  
**Contact Name** MR. JERRY M. FUENTEZ  
**Area Code** ( 661 )  
**Phone Number** 872-4602  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 325-5590  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238110; 238120; 238990; 327390;

**ACDBE NAICS**

**Work Codes** C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;  
**Licenses** C08 Concrete Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID**  
**Firm/DBA Name** L & B ELECTRIC, INCORPORATED  
**Address Line1** 8219 GARFIELD AVENUE  
**Address Line2**  
**City** BELL GARDENS  
**State** CA  
**Zip Code1** 90201  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** edblbe@gmail.com  
**Contact Name** EDMUNDO BURGOS  
**Area Code** ( 562 )  
**Phone Number** 928-9792  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 928-8146  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** B General Building Contractor; C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 39322  
**Firm/DBA Name** LA FIRMA INC.  
**Address Line1** 715 RIDGE ROAD  
**Address Line2**  
**City** NIPOMO  
**State** CA  
**Zip Code1** 93444  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** estimating@theswppfirm.com  
**Contact Name** VICENTE C. BRAVO  
**Area Code** ( 805 )  
**Phone Number** 748-8576  
**Fax Area Code** ( 805 )  
**Fax Phone Number** 929-0501  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 238990; 541620;

**ACDBE NAICS**

**Work Codes** C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING;  
 C8852 SWPPP Planning;

**Licenses** B General Building Contractor; D64 Nonspecialized;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 41409  
**Firm/DBA Name** LIGHT DUTY ELECTRIC  
**Address Line1** 633 SHADOW TREE DRIVE  
**Address Line2**  
**City** OCEANSIDE  
**State** CA  
**Zip Code1** 92058  
**Zip Code2** 7430  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** lightdutyelectric@yahoo.com  
**Contact Name** CHARLTON THERMOND  
**Area Code** ( 760 )  
**Phone Number** 214-2730  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 30; 37;  
**Districts** 11; 12;  
**DBE NAICS** 238210;

**ACDBE NAICS**

**Work Codes** C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 40561  
**Firm/DBA Name** LMN CONCRETE & GRINDING  
**Address Line1** 7205 CARL CT  
**Address Line2**  
**City** EASTVALE  
**State** CA  
**Zip Code1** 92880  
**Zip Code2**  
**Mailing Address Line1** 3810 WACKER DRIVE  
**Mailing Address Line2**  
**Mailing City** MIRA LOMA  
**Mailing State** CA  
**Mailing Zip Code1** 91752  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** afs@la-grinding.com  
**Contact Name** ANTHONY STEEN  
**Area Code** ( 951 )  
**Phone Number** 750-2736  
**Fax Area Code** ( 951 )  
**Fax Phone Number** 685-1862  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 19; 30; 33; 36; 37; 42;  
**Districts** 05; 07; 08; 11; 12;  
**DBE NAICS** 238990;

**ACDBE NAICS**

**Work Codes** C1531 PLANE ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS;  
**Licenses** D06 Concrete Related Services;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 35670  
**Firm/DBA Name** LOS ANGELES SIGNAL CONSTRUCTION, INC.  
**Address Line1** 155 N. EUCLA  
**Address Line2**  
**City** SAN DIMAS  
**State** CA  
**Zip Code1** 91773  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** chris72549@aol.com  
**Contact Name** CHRISTOPHER MORALES  
**Area Code** ( 909 )  
**Phone Number** 599-2201  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 599-2722  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210;

**ACDBE NAICS**

**Work Codes** C0686 ELECTRICAL & SIGNALS SUPPLIER;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 37993  
**Firm/DBA Name** MASCORRO CONCRETE CONSTRUCTION, INC.  
**Address Line1** 72-290 QUARRY TRAIL #1  
**Address Line2**  
**City** THOUSAND PALMS  
**State** CA  
**Zip Code1** 92276  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 910  
**Mailing Address Line2**  
**Mailing City** THOUSAND PALMS  
**Mailing State** CA  
**Mailing Zip Code1** 92276  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** gina@mascorroconcrete.com  
**Contact Name** GINA MASCORRO  
**Area Code** ( 760 )  
**Phone Number** 343-1243  
**Fax Area Code** ( 760 )

**Fax Phone Number** 343-2623  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 13; 33; 36;  
**Districts** 08; 11;  
**DBE NAICS** 238110;

**ACDBE NAICS**

**Work Codes** C2800 CONCRETE BASE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;  
**Licenses** C08 Concrete Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 15032  
**Firm/DBA Name** MATZENAUER ELECTRIC, INC  
**Address Line1** 12115 LAKESIDE AVE  
**Address Line2**  
**City** LAKESIDE  
**State** CA  
**Zip Code1** 92040  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** diana@matzenauer.com  
**Contact Name** DIANA TOWNE  
**Area Code** ( 619 )  
**Phone Number** 390-4570  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 390-4559  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 19; 30; 33; 37;  
**Districts** 07; 08; 11; 12;  
**DBE NAICS** 238210;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** C10 Electrical Contractor; D34 Prefabricated Equipment; D50 Suspended Ceilings;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 27969  
**Firm/DBA Name** MC CULLOUGH CDNSTRUCTION INC  
**Address Line1** 57 ALDERGROVE ROAD  
**Address Line2**  
**City** ARCATA  
**State** CA  
**Zip Code1** 95521  
**Zip Code2**  
**Mailing Address Line1** 57 ALDERGROVE RD  
**Mailing Address Line2**  
**Mailing City** ARCATA  
**Mailing State** CA  
**Mailing Zip Code1** 95521  
**Mailing Zip Code2**  
**Certification Type** DBE

**Email** mackymccullough@mcculloughconstructioninc.com  
**Contact Name** MACKY MCCULLOUGH  
**Area Code** ( 707 )  
**Phone Number** 825-1014  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 825-1769  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 212321; 221310; 237310; 237990; 238120; 238910; 532412;

**ACDBE NAICS**

**Work Codes** B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 39069  
**Firm/DBA Name** MCC EQUIPMENT RENTALS, INC.  
**Address Line1** 32389 DUNLAP BOULEVARD  
**Address Line2**  
**City** YUCAIPA  
**State** CA  
**Zip Code1** 92399  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 1730  
**Mailing Address Line2**  
**Mailing City** YUCAIPA  
**Mailing State** CA  
**Mailing Zip Code1** 92399  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** accounting@mccpipeline.com  
**Contact Name** JENNIFER PERKINS  
**Area Code** ( 909 )  
**Phone Number** 795-9300  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 795-7308  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 19; 33; 36; 56;  
**Districts** 07; 08;  
**DBE NAICS** 237110; 237310; 238990;

**ACDBE NAICS**

**Work Codes** C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C6552 JACKED REINFORCED CONCRETE PIPE; C6591 NON-REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6680 JACKED CORRUGATED STEEL PIPE; C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C6815 HORIZONTAL DRAIN; C6900 DOWNDRAIN; C7000 PLASTIC PIPE; C7006 CORRUGATED STEEL PIPE INLET & RISER; C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR; C7035 WELDED STEEL PIPE; C7041 JACKED WELDED STEEL PIPE; C7065 DEBRIS RACK-DRAINAGE GATE; C7112 REINFORCED CONCRETE SEWER PIPE; C7140 CLAY SEWER PIPE; C7160 ASBESTOS-CEMENT SEWER PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7194 JUNCTION CHAMBER; C7200 ROCK SLOPE PROTECTION; C7250 SACKED CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;

**Licenses** A General Engineering Contractor; C12 Earthwork and Paving Contractor; C34 Pipeline Contractor; C42 Sanitation System Contractor;  
**Trucks**

<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	14906
<b>Firm/DBA Name</b>	METCO
<b>Address Line1</b>	2165 FRANCISCO BOULEVARD, #A1
<b>Address Line2</b>	
<b>City</b>	SAN RAFAEL
<b>State</b>	CA
<b>Zip Code1</b>	94901
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	c.martinez@metco-usa.com
<b>Contact Name</b>	CHRISTOPHER MARTINEZ
<b>Area Code</b>	( 415 )
<b>Phone Number</b>	455-9922
<b>Fax Area Code</b>	( 415 )
<b>Fax Phone Number</b>	455-9960
<b>Agency Name</b>	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	221119; 238210; 238990; 423610; 561621;

**ACDBE NAICS**

C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;

**Work Codes**

**Licenses**

**Trucks**

<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	38043
<b>Firm/DBA Name</b>	MJK CONSTRUCTION, INC.
<b>Address Line1</b>	2766 POMONA BLVD.,
<b>Address Line2</b>	
<b>City</b>	POMONA
<b>State</b>	CA
<b>Zip Code1</b>	91768
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	plawrence@mjkconstruction.com
<b>Contact Name</b>	PAMELA E. LAWRENCE
<b>Area Code</b>	( 800 )
<b>Phone Number</b>	698-1645
<b>Fax Area Code</b>	( 909 )
<b>Fax Phone Number</b>	594-6169

**Agency Name** CITY OF LOS ANGELES  
**Counties** 14; 15; 19; 29; 30; 33; 36; 37; 42; 56;  
**Districts** 03; 05; 06; 07; 08; 09; 11; 12;  
**DBE NAICS** 236220; 238990;

**ACDBE NAICS**

**Work Codes** C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; HAZ Hazardous Waste; HIC Home Improvement Certification;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 33488  
**Firm/DBA Name** MLS CONSTRUCTION  
**Address Line1** 368 31ST AVENUE  
**Address Line2**  
**City** SAN FRANCISCO  
**State** CA  
**Zip Code1** 94121  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** stomls-office@yahoo.com  
**Contact Name** null STANLEY TO  
**Area Code** ( 415 )  
**Phone Number** 752-7521  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 752-7537  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 237990; 238110;

**ACDBE NAICS**

**Work Codes** C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C8710 ENGINEERING; C9802 BUILDING CONSTRUCTION;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C50 Reinforcing Steel Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 39705  
**Firm/DBA Name** MOJAM INCORPORATED  
**Address Line1** 9349 E. AVENUE S  
**Address Line2**  
**City** LITTLE ROCK  
**State** CA  
**Zip Code1** 93543  
**Zip Code2**  
**Mailing Address Line1** P O BOX 1272  
**Mailing Address Line2**  
**Mailing City** LITTLE ROCK  
**Mailing State** CA  
**Mailing Zip Code1** 93543  
**Mailing Zip Code2**  
**Certification Type** DBE

**EMail** mojam@roadrunner.com  
**Contact Name** MAURICE SCOTT  
**Area Code** ( 661 )  
**Phone Number** 526-7121  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 794-2505  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 10; 13; 14; 15; 19; 24; 25; 30; 33; 34; 36; 37; 40; 41; 42; 43; 54; 56;  
**Districts** 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 238110; 238140;

**ACDBE NAICS**

**Work Codes** C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY;  
**Licenses** C08 Concrete Contractor; C29 Masonry Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 41161  
**Firm/DBA Name** MORELLO CONCRETE CONSTRUCTION, INC  
**Address Line1** 8534 HUBBLES LANE  
**Address Line2**  
**City** SANTEE  
**State** CA  
**Zip Code1** 92071  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** cindymorello@yahoo.com  
**Contact Name** CYNTHIA A. MORELLO  
**Area Code** ( 619 )  
**Phone Number** 596-5400  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 596-3269  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 13; 30; 33; 36; 37;  
**Districts** 08; 11; 12;  
**DBE NAICS** 238110; 238120;

**ACDBE NAICS**

**Work Codes** C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5136 REINFORCED CONCRETE CRIB WALL;  
**Licenses** C08 Concrete Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 40834  
**Firm/DBA Name** NUNO IRON & MFG, INC  
**Address Line1** 315 BITTERWATER RD.  
**Address Line2**  
**City** KING CITY  
**State** CA  
**Zip Code1** 93930  
**Zip Code2**  
**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** bpantoja@nunoiron.com  
**Contact Name** MARCELINO NUNO II  
**Area Code** ( 831 )  
**Phone Number** 386-0513  
**Fax Area Code** ( 831 )  
**Fax Phone Number** 386-9976  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 238120; 332322; 332323; 332710; 332996; 339950;

**ACDBE NAICS**

**Work Codes** C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3490 FABRICATED METAL PRODUCTS; D3590 INDUSTRIAL MACHINERY MANUFACTURING; D3990 MISC MANUFACTURES;  
**Licenses** B General Building Contractor; C23 Ornamental Metal Contractor; C51 Structural Steel Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 37290  
**Firm/DBA Name** OLYMPIC ENGINEERING CONSTRUCTION  
**Address Line1** 2805 MORENO BLVD #8  
**Address Line2**  
**City** SAN DIEGO  
**State** CA  
**Zip Code1** 92117  
**Zip Code2**  
**Mailing Address Line1** 3291 KEOKUK COURT  
**Mailing Address Line2**  
**Mailing City** SAN DIEGO  
**Mailing State** CA  
**Mailing Zip Code1** 92112  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** olympicgus@yahoo.com  
**Contact Name** GUSTAVO ESPINONZA  
**Area Code** ( 619 )  
**Phone Number** 764-8190  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 461-0385  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 13; 19; 30; 33; 36; 37;  
**Districts** 07; 08; 11; 12;  
**DBE NAICS** 237110; 237310; 237990; 238110;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C6900 DOWNDRAIN;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 34790  
**Firm/DBA Name** ORTIZ ASPHALT PAVING, INC

**Address Line1** 382 EAST ORANGE SHOW RDAD  
**Address Line2**  
**City** SAN BERNARDINO  
**State** CA  
**Zip Code1** 92408  
**Zip Code2**  
**Mailing Address Line1** P O BOX 401370  
**Mailing Address Line2**  
**Mailing City** HESPERIA  
**Mailing State** CA  
**Mailing Zip Code1** 92340  
**Mailing Zip Code2** 1370  
**Certification Type** DBE  
**EMail** bruceatortiz@aol.com  
**Contact Name** BRUCE KEVIN DRTIZ  
**Area Code** ( 951 )  
**Phone Number** 966-7060  
**Fax Area Code** ( 760 )  
**Fax Phone Number** 995-4443  
**Agency Name** DEPARTMENT DF TRANSPORTATION  
**Counties** 10; 13; 14; 15; 19; 30; 33; 36; 37; 56;  
**Districts** 06; 07; 08; 09; 11; 12;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes** C0639 ASPHALT SUPPLIER; C1910 GRADING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
 HISPANIC  
 DBE

**Firm ID** 9071  
**Firm/DBA Name** PACIFICA CONTRACTING, INC.  
**Address Line1** 5060 PACIFICA DR  
**Address Line2**  
**City** SAN DIEGO  
**State** CA  
**Zip Code1** 92109  
**Zip Code2** 1502  
**Mailing Address Line1** P O BOX 90668  
**Mailing Address Line2**  
**Mailing City** SAN DIEGO  
**Mailing State** CA  
**Mailing Zip Code1** 92169  
**Mailing Zip Code2** 2668  
**Certification Type** DBE  
**EMail** sandy@pacificcontracting.com  
**Contact Name** null SANDRA L. SPERBER  
**Area Code** ( 858 )  
**Phone Number** 449-0113  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 13; 19; 30; 33; 36; 37;  
**Districts** 07; 08; 11; 12;  
**DBE NAICS** 238910; 238990;

**ACDBE NAICS**

**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5501 STEEL STRUCTURES; C5570

STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;  
C9980 DEMOLITION;  
A General Engineering Contractor;

**Licenses**  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 102  
**Firm/DBA Name** PAYCO SPECIALTIES, INCORPORATED  
**Address Line1** 120 NORTH SECOND AVE.  
**Address Line2**  
**City** CHULA VISTA  
**State** CA  
**Zip Code1** 91910  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** rebecca@payco.biz  
**Contact Name** REBECCA LLEWELLYN  
**Area Code** ( 619 )  
**Phone Number** 422-9204  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 427-1620  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 02; 13; 19; 30; 33; 37;  
**Districts** 07; 08; 10; 11; 12;  
**DBE NAICS** 237310; 238990;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;  
B General Building Contractor; C32 Parking and Highway Improvement Contractor;

**Licenses**  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 40529  
**Firm/DBA Name** PK CONSTRUCTION  
**Address Line1** 2502 EL SOL  
**Address Line2**  
**City** ALTADENA  
**State** CA  
**Zip Code1** 91001  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** zkkingpk81@gmail.com  
**Contact Name** ZHAN PAUL KING  
**Area Code** ( 626 )  
**Phone Number** 773-6963  
**Fax Area Code** ( 626 )  
**Fax Phone Number** 486-4152  
**Agency Name** DEPARTMENT OF TRANSPORTATION

**Counties** 07; 10; 19; 22; 27; 33; 34; 40; 41; 42; 43; 48; 54; 56;  
**Districts** 03; 04; 05; 06; 07; 08; 10;  
**DBE NAICS** 237110; 237310; 238110;

**ACDBE NAICS**

**Work Codes** C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 27761  
**Firm/DBA Name** PORTILLO CONCRETE  
**Address Line1** 3527 CITRUS STREET  
**Address Line2**  
**City** LEMON GROVE  
**State** CA  
**Zip Code1** 91945  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** mportillo@portilloconcreteinc.com,  
**Contact Name** MARIO PORTILLO  
**Area Code** ( 619 )  
**Phone Number** 466-4639  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 466-4685  
**Agency Name** DEPARTMENT OF TRANSPDRTATION  
**Counties** 37;  
**Districts** 11;  
**DBE NAICS** 237310; 238110; 238120;

**ACDBE NAICS**

**Work Codes** C5105 MINOR CONCRETE STRUCTURE; C5570 STEEL CRIB WALL;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 651  
**Firm/DBA Name** PRE-CON PRODUCTS LTD.  
**Address Line1** 240 LOS ANGELES AVENUE  
**Address Line2**  
**City** SIMI VALLEY  
**State** CA  
**Zip Code1** 93085  
**Zip Code2**  
**Mailing Address Line1** P O BOX 940669  
**Mailing Address Line2**  
**Mailing City** SIMI VALLEY  
**Mailing State** CA  
**Mailing Zip Code1** 93094  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** dzarraonandia@pre-conproducts.com  
**Contact Name** DAVID ZARRAONANDIA  
**Area Code** ( 805 )

**Phone Number** 527-0841  
**Fax Area Code** ( 805 )  
**Fax Phone Number** 306-2498  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 19; 27; 30; 35; 36; 40; 42; 56;  
**Districts** 05; 07; 08; 12;  
**DBE NAICS** 237310; 238110; 238120; 238990; 327310; 327331; 327390;

**ACDBE NAICS**

**Work Codes** C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;  
 D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;  
**Licenses** A General Engineering Contractor; C08 Concrete Contractor; C42 Sanitation System Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 33891  
**Firm/DBA Name** QUALITY ERECTORS & CONSTRUCTION, INC.  
**Address Line1** 3130 BAYSHORE RD.  
**Address Line2**  
**City** BENICIA  
**State** CA  
**Zip Code1** 94510  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail**  
**Contact Name** null JESSE ESQUIVEL  
**Area Code** ( 707 )  
**Phone Number** 746-4198  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 751-3962  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 237310; 238160; 331221; 423390;

**ACDBE NAICS**

**Work Codes** C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT  
 MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;  
**Licenses** B General Building Contractor; C13 Fencing Contractor; C39 Roofing Contractor; C51 Structural Steel  
 Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 29324  
**Firm/DBA Name** R. E. SERRANO INC.  
**Address Line1** 3430 PACHECO BLVD.  
**Address Line2**  
**City** MARTINEZ  
**State** CA  
**Zip Code1** 94553  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**

**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** ricky@reserrano.com  
**Contact Name** RICKY SERRAND  
**Area Code** ( 925 )  
**Phone Number** 957-8184  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 957-8121  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes** C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PDRTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;  
**Licenses** A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 40944  
**Firm/DBA Name** RAMCO GENERAL ENGINEERING CONTRACTOR  
**Address Line1** 10545 DALE ROAD  
**Address Line2**  
**City** AGUA DULCE  
**State** CA  
**Zip Code1** 91390  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 920878  
**Mailing Address Line2**  
**Mailing City** SYLMAR  
**Mailing State** CA  
**Mailing Zip Code1** 91392  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** ramco@socal.rr.com  
**Contact Name** EMILIO RAMIREZ  
**Area Code** ( 818 )  
**Phone Number** 272-4221  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 268-7353  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 19; 30; 33; 36; 56;  
**Districts** 07; 08; 12;  
**DBE NAICS** 236115; 236118; 236210; 236220; 237310; 238110; 238120; 238130; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C7301 CDNCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; B General Building Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 29224  
**Firm/DBA Name** RD CDNSTRUCTION GENERAL ENGINEERING, INC.

**Address Line1** 1026 MEADOW VIEW COURT  
**Address Line2**  
**City** CORONA  
**State** CA  
**Zip Code1** 92880  
**Zip Code2**  
**Mailing Address Line1** 1026 MEADOWVIEW COURT  
**Mailing Address Line2**  
**Mailing City** CORONA  
**Mailing State** CA  
**Mailing Zip Code1** 92880  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** rdconst69@netzero.com  
**Contact Name** RUBEN DIAZ  
**Area Code** ( 951 )  
**Phone Number** 279-5020  
**Fax Area Code** ( 951 )  
**Fax Phone Number** 279-5020  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238110; 238120;

**ACDBE NAICS**

**Work Codes** C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;  
**Licenses** A General Engineering Contractor; C08 Concrete Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 34501  
**Firm/DBA Name** ROBERT'S BACKHOE SERVICE, INC.  
**Address Line1** 32987 TURTLE DOVE DRIVE  
**Address Line2**  
**City** LAKE ELSINORE  
**State** CA  
**Zip Code1** 92530  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** rbsil997@yahoo.com  
**Contact Name** ROBERT CERVANTES  
**Area Code** ( 909 )  
**Phone Number** 678-0813  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 678-5957  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 237990; 238910; 532412;

**ACDBE NAICS**

**Work Codes** C6200 ALTERNATIVE PIPE CULVERT; C7035 WELDED STEEL PIPE;  
**Licenses** A General Engineering Contractor;  
**Trucks**

<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	32915
<b>Firm/DBA Name</b>	ROBERTS ELECTRICAL CONTRACTOR, INC
<b>Address Line1</b>	10855 SORRENTO VALLEY ROAD, SUITE 9
<b>Address Line2</b>	
<b>City</b>	SAN DIEGO
<b>State</b>	CA
<b>Zip Code1</b>	92121
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	lroberts@robertselectrical.net
<b>Contact Name</b>	LAMONT ROBERTS
<b>Area Code</b>	( 858 )
<b>Phone Number</b>	552-0001
<b>Fax Area Code</b>	( 858 )
<b>Fax Phone Number</b>	552-0015
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	13; 19; 29; 30; 33; 36; 37;
<b>Districts</b>	03; 07; 08; 11; 12;
<b>DBE NAICS</b>	221119; 238210;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;

**Licenses** C10 Electrical Contractor;

<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	37060
<b>Firm/DBA Name</b>	S KWOK ENGINEERS, INC.
<b>Address Line1</b>	1815 CORNELL DRIVE, ALAMEDA, CA 94501
<b>Address Line2</b>	2251 HARBOR BAY PARKWAY, ALAMEDA, CA, 94502
<b>City</b>	ALAMEDA
<b>State</b>	CA
<b>Zip Code1</b>	94501
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	seng@skwokengineers.com
<b>Contact Name</b>	HOY SENG KWOK
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	220-9017
<b>Fax Area Code</b>	( 888 )
<b>Fax Phone Number</b>	733-1360
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237110; 541330;

**ACDBE NAICS**

**Work Codes** C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality;

**Licenses** EC Civil Engineer;

**Trucks**

**Gender** M

**Ethnicity** ASIAN PACIFIC

**Firm Type** DBE

---

**Firm ID** 23909

**Firm/DBA Name** SAN DIEGO BAY AREA ELECTRIC, INC.

**Address Line1** 13100 KIRKHAM WAY, SUITE 205

**Address Line2**

**City** POWAY

**State** CA

**Zip Code1** 92064

**Zip Code2** 7128

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** bev@bayareaelectric.com

**Contact Name** DENNIS P. PHILLIPS

**Area Code** ( 858 )

**Phone Number** 748-2060

**Fax Area Code** ( 858 )

**Fax Phone Number** 748-6012

**Agency Name** DEPARTMENT OF TRANSPORTATION

**Counties** 01; 07; 37; 39; 41; 43;

**Districts** 04; 10; 11;

**DBE NAICS** 238210; 238990;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;

**Licenses** B General Building Contractor; C10 Electrical Contractor;

**Trucks**

**Gender** M

**Ethnicity** NATIVE AMERICAN

**Firm Type** DBE

---

**Firm ID** 31809

**Firm/DBA Name** SANTA CLARITA VALLEY ELECTRIC

**Address Line1** 31243 VADITO PLACE

**Address Line2**

**City** CASTAIC

**State** CA

**Zip Code1** 91384

**Zip Code2**

**Mailing Address Line1** PO BOX 801297

**Mailing Address Line2**

**Mailing City** SANTA CLARITA

**Mailing State** CA

**Mailing Zip Code1** 91380

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** ryanmcalister@sbcglobal.net

**Contact Name** RYAN MCALISTER

**Area Code** ( 661 )

**Phone Number** 775-3946

**Fax Area Code** ( 661 )

**Fax Phone Number** 775-1535  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 19; 30; 42; 56;  
**Districts** 05; 07; 12;  
**DBE NAICS** 221119; 238210;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES;  
E4930 COMBINATION UTILITY SERVICES;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 41141  
**Firm/DBA Name** SHARMA CONTRACTORS, INC  
**Address Line1** 13840 PRINCETON AVENUE  
**Address Line2**  
**City** MOORPARK  
**State** CA  
**Zip Code1** 93021  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** jwise@sharmacontractors.com  
**Contact Name** JEANINE WISE  
**Area Code** ( 805 )  
**Phone Number** 532-1141  
**Fax Area Code** ( 805 )  
**Fax Phone Number** 532-1790  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 19; 30; 33; 36; 42; 56;  
**Districts** 05; 07; 08; 12;  
**DBE NAICS** 237110; 237310; 238110;

**ACDBE NAICS**

**Work Codes** C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C6200 ALTERNATIVE PIPE CULVERT;  
**Licenses** A General Engineering Contractor; HAZ Hazardous Waste;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN SUBCONTINENT  
**Firm Type** DBE

---

**Firm ID** 36283  
**Firm/DBA Name** SIGNS PORTAL  
**Address Line1** 11367 RELAX LANE  
**Address Line2**  
**City** PACOIMA  
**State** CA  
**Zip Code1** 91331  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE

**E Mail** signsportal@sbcglobal.net  
**Contact Name** DAVID A. ROBLES  
**Area Code** ( 213 )  
**Phone Number** 389-9241  
**Fax Area Code** ( 818 )  
**Fax Phone Number** 686-1501  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 19; 30; 33; 36;  
**Districts** 07; 08; 12;  
**DBE NAICS** 238990; 541430; 541890;

**ACDBE NAICS**

**Work Codes** C5620 ROADSIDE SIGN; I7310 ADVERTISING; I7336 COMMERCIAL ART AND GRAPHIC DESIGN;  
**Licenses** C45 Electrical Sign Contractor; D42 Sign Installation;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 41010  
**Firm/DBA Name** SO. CAL TRAFFIC INC  
**Address Line1** 1358 LA MIRADA DRIVE  
**Address Line2**  
**City** SAN MARCOS  
**State** CA  
**Zip Code1** 92078  
**Zip Code2**  
**Mailing Address Line1** 1358 LA MIRADA DRIVE  
**Mailing Address Line2**  
**Mailing City** SAN MARCOS  
**Mailing State** CA  
**Mailing Zip Code1** 92078  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** cecilia@socaltraffic.net  
**Contact Name** CECILIA KATHLEEN OSTLUND  
**Area Code** ( 858 )  
**Phone Number** 720-0179  
**Fax Area Code** ( 858 )  
**Fax Phone Number** 793-4495  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 10; 13; 14; 15; 19; 30; 33; 34; 36; 37; 40; 42;  
**Districts** 03; 05; 06; 07; 08; 09; 11; 12;  
**DBE NAICS** 238990;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8850 Traffic Management / Operations;  
**Licenses** C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 41790  
**Firm/DBA Name** SOUTHWEST CONTRACTING AND ELECTRIC INC  
**Address Line1** 210 S HELIX AVE, APT L  
**Address Line2**  
**City** SOLANA BEACH  
**State** CA  
**Zip Code1** 92075  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**

**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** danielancona@yahoo.com  
**Contact Name** DANIEL ANCONA  
**Area Code** ( 858 )  
**Phone Number** 752-9197  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 02; 13; 19; 30; 33; 36; 37; 42;  
**Districts** 05; 07; 08; 10; 11; 12;  
**DBE NAICS** 238210;

**ACDBE NAICS**

**Work Codes** C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;  
**Licenses** C10 Electrical Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 30528  
**Firm/DBA Name** SOUZA CONSTRUCTION INC  
**Address Line1** 586 S. FARMERSVILLE BLVD.  
**Address Line2**  
**City** FARMERSVILLE  
**State** CA  
**Zip Code1** 93223  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 2755  
**Mailing Address Line2**  
**Mailing City** VISALIA  
**Mailing State** CA  
**Mailing Zip Code1** 93279  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail**  
**Contact Name** MANUEL SOUZA  
**Area Code** ( 559 )  
**Phone Number** 747-7100  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 747-7101  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 237310; 238210; 238390; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 32232

**Firm/DBA Name** STATEWIDE STRIPES, INC  
**Address Line1** 7320 MISSION GORGE ROAD  
**Address Line2**  
**City** SAN DIEGO  
**State** CA  
**Zip Code1** 92120  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 600710  
**Mailing Address Line2**  
**Mailing City** SAN DIEGO  
**Mailing State** CA  
**Mailing Zip Code1** 92160  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** dawn@statewidestripes.com  
**Contact Name** DAVID BRILHANTE  
**Area Code** ( 858 )  
**Phone Number** 560-6887  
**Fax Area Code** ( 858 )  
**Fax Phone Number** 560-0158  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238320; 238990; 561990;

**ACDBE NAICS**

**Work Codes** C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;  
**Licenses** C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 2003  
**Firm/DBA Name** SUPER SEAL & STRIPE, INC  
**Address Line1** 310 A STREET  
**Address Line2**  
**City** FILLMORE  
**State** CA  
**Zip Code1** 93015  
**Zip Code2**  
**Mailing Address Line1** PO BOX 755  
**Mailing Address Line2**  
**Mailing City** FILLMORE  
**Mailing State** CA  
**Mailing Zip Code1** 93016  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** brenda@supersealandstripe.com  
**Contact Name** BRENDA HAMPTON-ORTIZ  
**Area Code** ( 805 )  
**Phone Number** 524-7345  
**Fax Area Code** ( 805 )  
**Fax Phone Number** 524-7428  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 19; 30; 33; 36; 37; 40; 42; 56;  
**Districts** 05; 07; 08; 11; 12;  
**DBE NAICS** 237310; 238110; 238120; 238990;

**ACDBE NAICS**

**Work Codes**

C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER;  
 C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING &  
 MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;  
 C32 Parking and Highway Improvement Contractor;

**Licenses**  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 29024  
**Firm/DBA Name** SYSTEMS TECHNOLOGIES  
**Address Line1** 31713 LAKEMEADOW STREET  
**Address Line2**  
**City** ACTON  
**State** CA  
**Zip Code1** 93510  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** bf@rglobal.net  
**Contact Name** null WILLIAM A. FALCONER  
**Area Code** ( 661 )  
**Phone Number** 269-1700  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 269-1700  
**Agency Name** (NO LONGER VALIO) COUNTY OF ORANGE JOHN WAYNE AIRPORT  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 561621;

**ACDBE NAICS**

C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; I7382 SECURITY SYSTEMS SERVICES;

**Work Codes**

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 37580  
**Firm/DBA Name** T.O. ELECTRIC  
**Address Line1** 1566 HOLT AVENUE  
**Address Line2**  
**City** EL CENTRO  
**State** CA  
**Zip Code1** 92243  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** tonyortiz@t-oelectric.com  
**Contact Name** TONY ORTIZ  
**Area Code** ( 760 )  
**Phone Number** 353-4913  
**Fax Area Code** ( 760 )  
**Fax Phone Number** 353-4913  
**Agency Name** DEPARTMENT OF TRANSPORTATION

**Counties** 02; 13; 37;  
**Districts** 10; 11;  
**DBE NAICS** 238210;

**ACDBE NAICS**

**Work Codes** C0686 ELECTRICAL & SIGNALS SUPPLIER; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 38033  
**Firm/DBA Name** TRAFFIC LODPS CRACKFILLING, INC  
**Address Line1** 1915 W BALL RD.  
**Address Line2**  
**City** ANAHEIM  
**State** CA  
**Zip Code1** 92804  
**Zip Code2**  
**Mailing Address Line1** 946 S. EMERALD ST  
**Mailing Address Line2**  
**Mailing City** ANAHEIM  
**Mailing State** CA  
**Mailing Zip Code1** 92804  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** trafficloops@sbcglobal.net  
**Contact Name** MAI-LAN NGUYEN  
**Area Code** ( 714 )  
**Phone Number** 520-4026  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 520-4027  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 238990;

**ACDBE NAICS**

**Work Codes** C4040 CLEAN & SEAL PAVEMENT JOINTS - RDUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 27723  
**Firm/DBA Name** TUCKER TECHNOLOGY INC  
**Address Line1** 300 FRANK OGAWA PLAZA, STE 235  
**Address Line2**  
**City** OAKLAND  
**State** CA  
**Zip Code1** 94612  
**Zip Code2** 2703  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** frank@tuckertech.com

**Contact Name** FRANK TUCKER  
**Area Code** ( 510 )  
**Phone Number** 836-0422  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 836-2625  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 517110; 518111; 518210; 532310; 532420; 541511; 541519; 541618; 561499; 811212;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C6701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;  
**Licenses** C07 Low Voltage Systems Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 36294  
**Firm/DBA Name** U.S. CONCRETE CONSTRUCTION, INC  
**Address Line1** 30634 HASLEY CYN. ROAD  
**Address Line2**  
**City** CASTAIC  
**State** CA  
**Zip Code1** 91384  
**Zip Code2**

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type**

DBE  
**Email** les@us-concrete.net  
**Contact Name** ULISES SALAZAR  
**Area Code** ( 661 )  
**Phone Number** 259-3522  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 799-1038

**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 238110;

**ACDBE NAICS**

**Work Codes** C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE);  
**Licenses** B General Building Contractor; C08 Concrete Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 39166  
**Firm/DBA Name** V A P CONSTRUCTION INC  
**Address Line1** 16425 ILLUSION WAY

**Address Line2**  
**City** LA MIRADA  
**State** CA  
**Zip Code1** 90638  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** vapconstructioninc@gmail.com  
**Contact Name** ARVIND PRASAD  
**Area Code** ( 714 )  
**Phone Number** 253-3270  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 551-9420  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237110; 237310; 237990; 238110;

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;

**Licenses**

A General Engineering Contractor;

**Trucks**

**Gender**

M

**Ethnicity**

ASIAN SUBCONTINENT

**Firm Type**

DBE

**Firm ID** 30543  
**Firm/DBA Name** VERDUZCO ELECTRIC, INC.  
**Address Line1** 829 W. COMPTON BLVD.  
**Address Line2**  
**City** COMPTON  
**State** CA  
**Zip Code1** 90220  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** verduzcoelectric@aol.com  
**Contact Name** CARLOS VERDUZCO  
**Area Code** ( 310 )  
**Phone Number** 886-3068  
**Fax Area Code** ( 310 )  
**Fax Phone Number** 886-3958  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 15; 19; 33; 36; 37; 42; 56;  
**Districts** 05; 06; 07; 08; 11;  
**DBE NAICS** 238210;

**ACDBE NAICS**

**Work Codes** C:1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 30828  
**Firm/DBA Name** VT ELECTRIC, INC.  
**Address Line1** 10825 VERNON AVE  
**Address Line2**  
**City** ONTARIO  
**State** CA  
**Zip Code1** 91762  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** tony@vtelectric.net  
**Contact Name** TONY T. TRAN  
**Area Code** ( 909 )  
**Phone Number** 985-1755  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 985-1755  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 13; 19; 29; 30; 33; 36; 37; 39; 42; 43; 56;  
**Districts** 03; 04; 05; 07; 08; 10; 11; 12;  
**DBE NAICS** 238210;

**ACDBE NAICS**

**Work Codes** C:1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 33077  
**Firm/DBA Name** WIRENET COMMUNICATIONS, INC  
**Address Line1** 4355 E. AIRPORT DRIVE, STE 104  
**Address Line2**  
**City** ONTARIO  
**State** CA  
**Zip Code1** 91761  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** garreola@wirenetcomm.com  
**Contact Name** ROBERT GABRIEL ARREOLA  
**Area Code** ( 909 )  
**Phone Number** 986-3290  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 986-6490  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 19; 30; 33; 36; 37; 56;  
**Districts** 07; 08; 11; 12;  
 238210;

**DBE NAICS**

**ACDBE NAICS**

<b>Work Codes</b>	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
<b>Licenses</b>	C07 Low Voltage Systems Contractor; C10 Electrical Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



# Exhibit E

## Additional Data

**Any additional data to support a demonstration of good faith efforts (use additional sheets if necessary):**

Hazard Construction's Estimators and Estimating Secretary are available for assistance with navigating the FTP Site or agency's website to access project information. Estimators are available to discuss and answer questions regarding the specifics of the projects.

If Internet or printing access is limited Hazard offers to burn CD's or prints necessary documentation and ships at no cost to the subcontractor or vendor. Hazard Construction encourages all potential Subcontractors and Vendors to offer lower tier companies to assist in meeting goals on projects.

Hazard Construction has earned awards by Caltrans District 11 for Utilization of Small Business and DVBE Companies in 2005 and 2009. Hazard also earned Prime Contractor of the year in 2011 and 2012 from Caltrans District 11 for highest small business participation.



Low Bidder  
Phone (858) 587-3600  
Fax (858) 453-6034  
6165 Mar Industry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542 A/B

To: MSC 43  
Office Engineer  
Department of Transportation  
1727 30th Street  
Sacramento, CA 95816-7005

Date: August 5, 2014  
From: Jason Mordhorst  
*JM*

Re: CT #11-406604 - RTE 76 Median Barrier Rail

**WE ARE SENDING YOU**

NO.	DESCRIPTION
1	Original - Caltrans Bidder - DBE - Commitment

**THESE ARE TRANSMITTED as checked below:**

<input checked="" type="checkbox"/>	As Requested	<input type="checkbox"/>	For Your Correction
<input type="checkbox"/>	For Your Action	<input type="checkbox"/>	Signed As Requested
<input type="checkbox"/>	For Your Approval	<input type="checkbox"/>	For Your Distribution
<input type="checkbox"/>	For Your Signature	<input type="checkbox"/>	For Your Files
<input type="checkbox"/>		<input type="checkbox"/>	

**REMARKS:**

---



---



---



---