STATE OF CALIFORNIA - DEPARTMENT OF JRAN TION
CALTRANS BIDDER - DBE - G &
DES-OE-0102.10C (NEW 06/2012) g ST

ond Bidder

This Information may be submitted with your bid proposal. if It Is not, and yeu are the apparent iow bidder or the second or third low bidder, it must be submitted and
received as specified in section 2 of the specifications. Faliure to submit the required DBE information will be grounds for Rrdding the bid nonresponsive.

CONTRACT NO:

11-406704

BID AMOUNT:
s 33,410,524.00
BID OPENING DATE:
April 10, 2014
BIDDER'S NAME:
Flatiron West, Inc.
DBE GOAL FROM CONTRACT, %:

6%

DBE PRIME CDNTRACTOR CERTIFICATION™;

Not Applicable

NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF FOR (Must be certified on the date bids are DOLLAR AMOLNT
ITEB'D SERVICES TO BE SUBCONTRACTED OR CALTRANS USE aperied - include Cattrans certification #, DBE )
M NO. MATERIALS TO BE PROVIDED? ONLY address and phone number) (Indicate 2nd and DBl
iower ther subcontractors)
Please see¢ attached spreadsheet.
IMPORTANT: Identify all DBE Frms being claimed for credit, regardiess of ier.
Nemes of the First Tier DBE Subcontractors and their respective temns(s) of work
listed above must be censistent, where applicable, with the names and items Total Chaimed L 2 0 6 9.4 3 7 - 3 4
of work in the “Subcontractor List * submitted with your bid. Copies of the DBE
" Participation
quotes are required.
6.2 %
1. DBE prime contractors must enter their certification number and indicete oMl wark
ta be performed by DBEs including work performed by its own forces.
2. 1£100% of item is not to ba performed ar fumished by DBE, deseribe exact portion Signe g
of item to be performed or fumished. J X ﬁrey A. Turner
ice Presiden
3. See sectinn 2-1.12 of the specifications to determine the credit ajiowed for DBE firms. R v es1 de t
Ap 760 916-9100
Dato (Area Code) Tal. No.
Submittor Jannette Carter, Estimating
Person to Centact { Pisase Type of Print) '
MSC 43 Admin.

OFFICE ENGINEER

DEPARTMENT OF TRANSPORTATION
1727 30TH STREET

SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this documant is available in akernate formats. For information calt (816) 654-8410 or TDD (916} 654-3880 or wiite Records
and Forms Menegement, 1120 N Street, MS-88, Sacramento, CA 85814,

Contract No. 11-406704
13



Job Name:
Bid Amount:

DBE COMMITMENT ATTACHMENT

Route 5 Cockleburr to San Diego County Line

33,410,524.00

2788 Ventura Dr. Lincoln, CA

48, 49, 50, 51, 52 Asphalt Dike and Related (Partial) |A.C. Dike Co., 219 95648 (916) 652-0159 $95,652.00
Asphalt Oil Supply and Related
(Partial) (2nd tier to All American 1145 S. Taylor, Montebello, CA

43, 44 45 Asphalt) (60% Supplier Credit) EM Oil Transport 10447 90640 (323) 722-9088 $1,010,653.80
PCC Supplies and Dowels and JC Supply & 1612 S. Cucamonga Avenue,

41, 55, 57,58 Related (Partial) Manufacturing 34132 Ontario, CA 91761 (909) 373-1773 $498,639.07
Pipe Supply and Related (Partial) | Triumph Geo-Synthetics, 1235 N. Grove Street, Anaheim,

77,78, 81, 82, 83, 115|(60% Supplier Credit) Inc. 9076 CA 92806 (888) 775-7545 $212,724.47
Erosion Control and Related Quality Hydroseeding & 2013 Orange Avenue, Ramona,

38 (Partial) Restoration 5616 CA 92065 (706) 789-8040 $75,818.00

29, 36,62 Trucking and Related (Partial) Gaspar Trucking 398530 PO Box 3036 (951) 233-4749 $175,950.00

DBE Goal % 6%
DBE Goal $ $2,004,631.44



0470772014 12:12 9166459618 AC DIKE #1353 P.001/001

A. C. DIKECO.
Specialty Paving Inc.
'SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SAN DIEGO RT5 11-406704

BIDS : 4/10/14 p
“PLACE ONLY"*106,280 LF ASPHALT DIKE (TYPES A,C,D,E,F) @ $.90 LF = 45, 6oL~

PLACE 750 SQ YDS ASPHALT MISC. AREAS @ $65.00 LF.
DIKE AND MISC WILL REQUIRE 12-18 SHIFTS.

PLACE ASPHALT SHOULDERS @ $2480.00 8 HR SHIFT.
PRICE INCLUDES PLACING AND SCREEDING.
EXCLUDES RAKING AND COMPACTION.
MOBILIZATION FOR SHOULDER MACHINE $600.00.

PRICE INCLUDES TACK AND FIVE MOBILIZATIONS FROR DIKE CREWS
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL

QUALIFIED MINORITY CONTRACTOR, DBE]WBE/ UDBE # CT 000219
CAL. LIC.# 407417 NEV, LIC.#24188

2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159  FAX (916) 645-9618
WWW.ACDIKE.COM



'DATE04-8-2014
eroM : E M OIL TRANSPORT

1145 S. TAYLOR
MONTEBELLO, CA 90640
323-722-9088

FAX 323-722-5459

CELL MIKE PRYOR 818-336-0771

mike.pgox_'@emoiltransport.com
DUNS # 824736110 SBE# 37828

CAGE CODE# 4RQ42 TIN$

95-4508238
UDBE/SBE/MBE/WBE
TO ALL CONTRACT ORS
‘;s‘f.-—;,__
DATE o4/0114 BID DATE 04/10/14
pODGE NUMBER
CUSTOMER/JOB 11-406704 / 1-5 PCC Rehab
AGENCY Calirans
INDXD 5%CRUDE AVG Yes APR 2014 573.70
JOB LOCATION -5 Cockleburr Overcrossing to San Diego County Line, OQceanside
UDBE/SBE/DVBE REQ DBE Req
PLANT SOURCE SAN DIEGO PLANTS $37.00 PER TON
JOB DATESIEXPIRATION £/30/2018

LIQ AC PG 64-10 2750 @ $563.00 TON
FROM LTR

L1Q AC PG64-16 150 @ $563.00 TON
FROMLTR

PRICE DOES NOT INCLUDE TAX OR ENVIRORMENTAL FEES

PRICE EXPIRES 12-31-2014




Price per ELT $ 563.00
Transport per ELT $ 37.00
Tax $ 47.855
Total per ELT $ 647.855
Total ELT's on Project 2600
Total $ 1,684,423.00

Total towards DBE Goal (60% Supplier Credit)

$ 1,010,653.80




PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)
JCSUpPPLY

Description Unit of Measure
Lean Cure Wax Gallon

PCC Cure Resin Gallon
Expansion Joint Paper LF

60 % Supplier Credit

PCC Dowel 1.5" x 18" Each
PCC Dowel Basket 1.5" LF
PCC Tie Basket .75" x 30" Each

Qty.
3,553.00
6,071.00

44,880.00

5,786.44
46,646.67
1,164.61

Unit Price
S 3.68
S 5.09
$ 280
Total
X60%

$ 5.10

S 6.90

S 2.17
Total

Subtotal
Tax 8%
Subtotal
Freight
Grand Total

Extension
$ 13,075.04
S 30,901.39
$ 125,664.00
$ 169,640.43
$ 101,784.26

$ 29,510.84
$ 321,862.02
$ 2,527.20
$ 353,900.07

$ 455,684.33
$ 36,454.75
$ 492,135.07
$  6,500.00
$ 498,639.07



JC Supply & Manufacturing

1612 S Cucamonga Avenue
‘Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Estimate

Date

Estimate #

4/10/2014

10001

Project FOB

Expir

on D...

Terms

Freight

11-406704 ONTARIQ, CA

5/10/2014

Net 30

SEE BELOW

Description

Qty

UM

Cost

Total

DBE / UDBE MANUFACTURER

LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg
CALIFORNIA UCP FIRM # = 34132

***Distributor of Chemical and Alied Paving Materials¥**

-%% DBE MOH-YES CT# 11-406704 Bid Date 4/10/14 Paving
Schedule Start August 2014 Complete Spring 2015

ATTN: STEVE BELL

CA DOT HYDROCURE 2WS RESIN WHITE. (IN 275 GAL TOTES)
CA DOT HYDROCURE WAX 20WS (IN 275 GAL TOTES) _
LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X 1.3'(15.6") X

10"
¥

#+#++pREPAID FREIGHT IN FULL TRUCKLOADS (18 TOTES OR

42,000LBS) TO OCEANSIDE, CA.........OTHERWISE FREIGHT IS

$450 FOR LESS THAN TRUCKLOAD**+#

6,325
3,850
44,900

GAL
GAL
LF

A
5.09

W& 3,63

v’ 2.80
A7 -

\/

12,194.25T
L 14.168.00T
A55.720.00T

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (8.0%)

Page 1

Total




JC Supply & Manufacturing - | Estimate -

1612 S Cucamonga Avenie : Date Estimate #
' Ontario, CA 91761

909-373-1773 909-373-1785 FAX

4/10/2014 10001

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Project FOB | Expiration D... Terms Freight

11-406704 ONTARIO, CA 5/10/2014 Net 30 SEE BELOW

Description Qty Um Cost Total -

Pricing is good for 30 days a purchase order must be received within such
timeframe or pricing will be negotiated. Pricing is based on a package
deal any changes in quantities or items listed may affect pricing.

All orders are subject to the availability of raw materials.

iricing is based on materials being released for immediate production and
‘or prior to expiration date noted above. If materials are released for

| production after expiration date, raw material escalators that occur from
bid date to production release date may be passed along at cost if
applicable.

Freight charges are based on full truck load moves. If less than full
truckloads are released additional freight charges will apply. Freight off
load time fimit is 1 hour, Additional hours will be invoiced at $50.00 per
hour. '

*+kkChemicals: Pricing is valid for 30 days of today's quote date
otherwise this quote will expire. A 3% escalator willl be applied to
material shipping 6 months after original quote date and every 6 months
thereafter if necessary. If quote expires, a re-quote maybe requested.

QUOTED BY:BENITA BLANCHARD Subtotal $172,082.25

Sales Tax (8.0%} $13,766.58

Total $185,348.83

Page 2



JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761 -

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

v
AV

Estimate

Dafe

Estimate #

4/10/2014

10000

Project FOB

Expiration D...

Terms

Freight

11-406704 ONTARIC, CA

6/10/2014

Net 30

PPD & BILL

. Description

Gty

Um

Cost

Total

DBE / UDBE MANUFACTURER

LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg
CALIFORNIA UCP FIRM # = 34132

)1 00% Credit on Steel [tems

CT# 11-406704 RTE 5 OCEANSIDE 6% DBE Bid Date 4/10/14
Paving Schedule Start August ‘14 End Spring ‘15

-|ATTN: STEVE BELL

WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR 0.95' PAVING -
ENTIRELY EPOXY COATED GREEN W/ BONDBREAKER

1-1/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN W/
BONDBREAKER INCLUDED 9 # EA.

#6 X 30" TIE BARS - EPOXY COATED GREEN - 3.75 # EA.

APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL
(Actual charges to be billed at time of shipment) OCEANSIDE, CA.

Pricing is good for 60 days a purchase order must be received within such

/46,700
v’ 5,300

S 1200

13

LF¥

EA

2.17

500.00

322,230.00T
29,580.00T

2,604.00T

6,500.00

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (8.0%)

Page 1

Total




| aticag

JC Supply & Manufacturing : o | Estimate

1612 8 Cucamonga Avenue S } Date Estimate #

Ontario, CA 91761

_ 4/10/2014 | 10000
909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Project FOB | Expiration D... Terms Freight

11-406704 - ONTARIO, CA 6/10/2014 © Net 30 PPD & BILL

Description . Qty UM Cost Total

timeframe or pncing will be negotiated. Pricing is based on a package
deal any changes in quantities or items listed may affect pricing.

Pricing is for a standard basket advise if skewed or tapered baskets are

‘ .feqm.red and a bid will be prepared accordingly. Billable Feet=
talculated Lane Width, not actual length of basket. Basket Lane width
calculation is: pumber of dowels multiplied by on center spacing chwded
by 12 to express as lineal feet.

All orders are subject to the availability of raw matenals

Pricing is based on materials being released for immediate productlon and
or prior to expiration date noted above. If materials are released for
production after expiration date, raw material escalators that occur from
bid date to production release date may be passed along at cost if .
applicable. A steel raw material prepay option is available to protect
pricing and control cost.

Materials released for production will be invoiced upon completion and
are to be paid for within standard terms or late fees will apply. In the

‘event the job is unable to take possession at time of completion a storage
option is available as space permits. If materials are stored beyond 30
days UV Protection is mandatory. Disposable UV Protection Coverings
will be required at a cost of $25.00 each which will provide coverage for
up to 4 pallets of dowels or each pallet of 60 baskets.

Freight charges are based on full truck load moves. If less than full

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (8.0%)
Total

Page 2



JC Supply & Manufacturing

Estimate
1612 § Cucamonga Avenue Date, Estimate #
Ontario, CA 91761
4/10/2014 10000
909-373-1773 909-373-1785 FAX
Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project FOB Expiration D... Terms Freight
11-406704 ONTARIO, CA 6/10/2014 Net 30 PPD & BILL
Description . Ly UM _‘Cost Total
truckloads are released additional freight charges will apply. Freight off
load time limit is 1 hour. Additional hours will be invoiced at $50.00 per
hour. '
Sales Tax (8.0%) $28,353.12
Total $389,267.12

Page 3




Triump Geo-5ynthetics, Inc.

Bid Items Qty Unit Price Extention Freight

77| 1,250.00($ 8.33|$ 10,412.50
78| 3,760.00 | S 1311 |$ 49,293.60| S 41897
81 660.00 | $ 081]$ 534.60
82| 15,702.05|$ 074|$ 1161952 |5$ 84.96-
83| 22,618.62 (% 969 | $ 219,129.19 | $ 22,800.00
115 20.00 | $ 50.88|¢$ 1,017.60|S$  200.00

Subtotal $ 292,007.01

Tax $  23,360.56

Subtotal $ 315,367.57

60X $ 189,220.54

Freight $ 23,503.93

Grand Total $ 212,724.47




..",_;_: —
QUOTATION
_ TRIUMPH GEO§-SYNTHETICS, INC. Quote Number
== 1235 N. GROVE ST. ANAHEIM, CA 92806
TRIUMPH 70337
SEO-GYNTHEIICS, ING PHOME (888) 775-7545 FAX(714) 237-1549 PLEASE REFERENCE
Certified DRE/WBE/SBE/UDBE  Sales@TriumphGeo.com THIS QUOTE #
To: Juli Bowen Bid/Project Date:  Thursday, 04/10/2014
] Project Name: PCC REHABILITATION INCLUDING
Flatiron {(San Marcos
( ) PPCP, JPCP (RSC) AND APPROACH SLABS-Rev 2
1770 La Casta Meadows Dr, ; . .
Project Location:  Oceanside, CA
San Marcos, CA 92078 ! ;
Bid/Project #: 11-406704
Fax: 760-471-4860 Emall:
FoRr GUESTIONS ABOUT THIS QUOTE, PLEASE caLL TRiumeH AT (BB8) 775-7545 onr emal Smes@ TrumPHGEC.COM
EstQiv Units Hem# Description Price Unils
—2238F SY ROADRAINT  Ré&aDmain 7 (RD-77 Synthetic Subsurface Drainage $9.688 SY $216,846.50
o - Layer 12.75" x 200' (283.3} SYf Roil- Rol! Price §- $2,744 933
Ly (_()\g o2 2744933
Lead Time Minimum 2 Weeks
4 EA Estimated Freight to Jobsite $5,700.000 EA $22,800.00
Fuli Truckload orders. Estimated 4 Truckloads
Contractor must have crew and equipment on site
to facilitate offlcading.
2760 LF T8 HDPE Solid T8"%Z0" Dual Wall HWY HDPE Solid WT Pipe $8.330 LF $10,495.80
12550 Bid ltem # 77 Alternative Pipe Culvert _
—T3,760 F 22 HUPE Solid 220 Dual Wall HWY HDPE Selid WT Pipe $13.110 LF $49,293.60
Bid Iltem # 78 Alternative Pipe Culvert -
1 Freight allowed to job site. Add fuel surcharge. $418.970 $418.97
Contractor Is responsible for offlcading materials. .
7 CF 18" CSP14ga —{8" Polymenc Coated Cortugated Steel Pipe .079" $124.300 LF $870.10
© 14qa -
Bid kem #79
T3 [+ 24" CSP 14ga 24" Polymenc Coated Corrugated Steel Pipe .079" $141.900 LF $1,986.60
14qa -
Bid tem # 80
Note: Bid items #79 & 80 include required elbows
and couplings.
Prices Include freight to job site. Single delivery.
Contractor is responsible for offloading materials.
— 660 LF 4"PVCSch40Solid 4 x20"PVC Schedule 40 Solid Pipe, Belled End $1.930 LF $1,273.80

Bid tem # 81 Plastic Pipe Underdrain - LF

WBE  DBE/ SBE SUPPLY 60% credit or per project specs. Contractor 1o confirm product qualification at bid date. Prics Quote  Sales Tax
Firm 20 Days frem Bid. Subject to escaiation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes arafor  NOT INCLUDED

standard roil sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate, Determination of ali

quanfities required for completion of project is scle respensibility of contractor. In prices.

RETURNS: Returns within 30 days of sale subject fo a 25% restocking charge plus freight in and out,
Must be in original packing & in good condifion. Ne retums accepted on nenstandard

or custom fabrication. Materiais manufactured for a specific project are NOT retumnable.

Ali retums must have a Retum Autherization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Financa Charge 1.5% per month Past 30 Days.
Customer agrees o pay all legal, inferest and collection fees incurred by company in eollection
of payment. WILL CALL ITEMS not available at all iocations.

RSO o Page 1 Trivmph Job#: 18687



Quote Number TRIUMPH GEO-SYNTHETICS, INC. Bid/Project#  11-406704

- 7u337 | PHONE (888) 775-7545 FAX (714) 237-1549 Page 2
Est.Q Units tem# D it P Unit
—i5700  LF 3 "PVC S0 Parf —4"%20"PVC Schedule 40 Perforated Pipe, Belled $2075 LF $32,577.50
End LF
Bid ltem # 82 Perforated Plastic Pipe Underdrain
Peroration Pattern: 2 rows of hoies 120 degrees
apart, 1/2" holes, 5" On Center
Alternate patterns available at additional cost.
Freight allowed to Job site for PVC Pipe mintmum 4
lift quantity. 1 jift = 680LF
4 lits = 2,720LF. Contractor is responsible for
offlcading materials.
20 ¥ ACO TD100 Grated Line ACO TOTOUWith Class E High Capacity Ductile $50.830 LF $1,017.60
Drain fron Grate Buctile Iron Rail and Polyester Channe! Ea
39.37" (1m)
1 EA Estimated Freight to Jobsite $200000 EA $200.00
Contractor is responsible for offloading materials.
w_2‘I‘Um]_iIF‘‘F‘'tié—R—I1'BI68“12’.5—8"5ITr?!“ﬁ“s’“F!'Be_rREIl Blodegradable Net, 8"x25' $0956 LF $20,081.25
BURLAP COVER $23906 Roli
165 Box Wood Stakes 24" 1"x2"x24" Wood Stakes 56/bundle $13.750 BEr.:x $1,443.75
. a
5,200 LF ESA Fence Orange ESA Fence 4' X 100 $0.315 LF $1,638.00
$31.500 roll
850 each T-Posts 72 T-Posts 72" Standard $4.000 each $2,600.00
each
Fiber rolls and ESA Fence include delivery for full
estimated quantity, single delivery only. Ordered in
~~  gmaller quantities will have additional freight
charges. It Is the contractor responsibility for off
lcading materials. .
Alternate for Bid ltems #81 and #82 -
WWFWTFHWY HOPE Solid WT Pipe $0.810 LF $534.60
Alternate to PVC for Bid ltem # 81 LF
—5F00— ¥ 4"HDPEPem 4 x20"Dual WaltHWY HDPE Perforated ST Pipe $0.740 LF $11,618.00
| Alternate to PVC for Bid ltem # 82 LF
Z02 05 ,
Freight allowed to job site. Add fuel surcharge. $84.960
Must ship full truck quantity. Partial requested
shipments may result in freight charges.
Contractor is responsible for offloading materials.
—H
Foz 2
WEBE/ DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confimm product qualification at bid date. Price Quote Sales Tax

Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase, Quotes are for

standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all

quantities required for complstion of project is sole responsibility of contractor.

NOT INCLUDED

in prices.

RETURNS: Retums within 30 days of sale subject to a 25% restocking charge plus freight in and cut.
Must be 'n eriginal packing & in goed corndition. No returns accepted en nonstandard

or custorn fabrication. Materials manufactured for a specific project ara NOT returnable.

All retums must have a Retum Autherization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 20 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay alt iegal, interest and coliection fees incurred by company in €oliection
of paymenl W|LL CALL ITEMS nct avallable at all locations.

Pnnted 04 10 2014 : - e e Trmmph Job# 18687
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TELEFAX BID: CALTRANS 11-406704 RE-BID
BID DATE: April 10, 2014
FIRM BIDDING:  QUALITY HYDROSEEDING & RESTORATION  Ron Poundstone
2013 ORANGE AVENUE ' . Celk (760) 4434396
RAMONA, CA 92065 (760) 789-8040 . FAX (760) 789-5168

QUALIFICATIONS: C-27 LICENSE NO. 473694 EXPIRES 5/2015

Qualified UDBE/DBE Subcontractor
CERTIFIED DBE-UCP Firm Number - 5616 - EXPIRES 8/2015

. Lacal 12-Operators UNION
BID ITEMS: :
ITEM | ITEM ITEM UNITOF | ESTIMATE | UNIT ITEM
CODE MEASTRE | QUANTITY | PRICE TOTAL
38 [ H0s0 EROSION CONTROL | SQFT 454,000 $0.167 | $75,818.00
(Bonded Fiber Matrix)

INCLUDES: ITEM 1. SEED per specs....Flat Aren.... Bonded Fiber Matrix at 3,000
Lbs/Acre.....plus 500 Lbs/Acre on Step 2. : '
Hydroseeding Only '

 INCLUSIONS:

EXCLUSIONS:

() TAX, DELIVERY & INSTALLATION
(2) ONE MOVE-IN INCLUDED. .. ADDITIONAL $300.00.......

{1} PREWATERING OF SOIL

(2) ANY GRADING

(3) ANY SOILS PREPARATION

(4) ANY WEED ERADICATION

{5) ANY DEBRIS REMOVAL .

() Owner to supply Water Truck or Equal for Fast Water.....
(7} NO MAINTENANCE
(8) ANY TRAFFIC CONTROL
(8.) NEITHER PAYMENT OR PERFORMANCE BOND INCLUDED -2.5%

(9) INSURANCE REQ, EXCEEDING $2 MILLION FOR LIABILITY




April 9, 2014

Gaspar Trucking
PO Box 3036
Riverside Ca 92509

Flatiron West

Attention: Steve Bell _
15335 Fairfield Ranch Road, Suite 200
Chino Hills, CA 91709

RE: CT#1 1_-406704

Dear Estimator;

You recently requested pricing information from our company regarding CT# 11-406704.
Here is our quote for this project: A

Service Hourly rate | Hourly Minimum per shift

Super ten dump trucks $85 4 XZI 070 =

Thank you for giving us the opportunity to bid and compete for your business. We have
been in business since 2005 and have established a reputation for responsibility, quality
and reliability. We look forward to showing you that our reputation is well deserved.

Gaspar Trucking is DBE certified. UCP Firm Number: 39530. Any questions please
" contact us at 951-233-4749 or 951-565-7015.

Sincerely,

Oscar Gaspar
Gaspar Trucking
Phone: 951-233-4749
Fax: 866-827-4231
Email: gaspartrucking@sbcglobal .net
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STATE OF CALIFORNIA - CEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE
DES-OE-0102.11A {NEW 06/2012)

t2:9z RcwﬁsEﬂ)Fa

1. List items of work the Bidder made availabje to DBE firms. identify those kems of work the Bidder might othervise pesform with its own forces and those items that have been broken
down inta econcrmicaily kasibie unite to facilitate DBE participatian. For sach item fisted, show the dollar value and percentage of tha total contract. The Bidder must demonsirate that
sufficiant wark to meet the gaal was made avaiiabie to DBE firms.
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STATE OF CALIFORNIA - CEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE Ud~16-14 Pio
DES-OE-0102.11A (NEW 06/2012)

up initial sclictetions io determine with certainty whether the DBEs wore intorested, Attach copies of solicitations,

2. Listthe namet of certifisd DBEs and the dates on which they wers sdicitad to bid on this project. include the itemns of work offered and the dates and methods used for following

ds, fax confi aie.

Name of DBEs Solicitad

Date of Initial Solicitation Rem(s) of Work Follow Up Methods and Dates

Please see section B.

3. For each tem of work made availabie, list the selectad fir and its status as a DBE, the DBEs that providad quotss, the prica quote for each firm, andthe price differenca for each
DBE if the sakectod firn s not a DBE.

itemis) of Werk Nama of Selected Firm DAE or non-

. Quote
DBE Name of Rejected Firm

Price Differanca
&

)

Please see section (

tfthe firm selected for the fem is not a DBE, provide the reasons for the selection on a saparate sheet and attach names, addresses, and phon© numbors for the firms listed above.

Contract No. 11-406704
15
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STATE OF CALIFORN!IA » DEPARTMENT OF TRANSPORTATION PAGE 3 OF 3

GOOD FAITH EFFORTS DOCUMENTATION - DBE 04~16-14P12:02 RevD
DES-0OE-0102.11A (NEW 06/2012)

4. List the namas and dates of each putiication in which a request for DBE parlicipation for this project was piaced by the bidder. Attach copies of published advertisements or proofs of
publication:

Publications Datas of Advertissment

Please see section D.

5. Listthe names of agencies and the dates on which they wets conta cted to provide assistance in contacting, recruiting and using DBE firms. [f the agencies wera contacted in writing,
provide copies ef supporing decuments.

Nams of Agency Date of Contact Method of Contact Resuls

Please see section E.

6. List efforts made to provide interested DBES with adeguete informetion sbout the plans, spocifications, and requirements of the confract to assist tham in respanding to a soficitation.
Identify the DBE essistad, tha information provided, and the date of contact Provide coples of supporting documants.
Please see section F.

7. List offorts mude o assist intsrssted DBEs in abtnining bonding, iines of credit, insurance,
pplies snd ecuip the DBE subcont
copies of supporting documants.

Please see section G.

, materials, or related assistance or services, axeluding
purcheses ot isgses from the prime contractor ar its aﬁilate !denllly the DRE essisted, tho assistance offered, sndtha date. Provida

8. Include addifional data to support a demonstration of good Raith efforts.
Please see section H.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individyais with cencory disabilitias, this document is avafahle in afternate formats. For informstion cali (916) 654-6410 ar TOD (916) 654-3880 or write Records
and Forms Management, 1120 N Street, MS-99, Sacramento, CA 85614,

Confract No. 11-406704
16



Submission of DBE Good Faith Effort Documentation

State of California Department of Transportation

Contract No. 11-406704 Route 5 Cockleburr to San Diego County Line

A. List items of work the bidder made available to DBE firms.

Section A

Identify those items of

work the bidder might otherwise perform with its own forces and those items have been
broken down into economically feasible units to facilitate DBE participation. For each
item listed, show the dollar value and percentage of the total contract. The bidder must
demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Bidder Item Broken
Normally Down to
Performs Facllitate Percentage
ltem Participation Amount of
Item of Work Offered (YIN) (YIN) ($) Contract

Flatiron’s analysis shows that total dollars made available to bid was 44.58% of
the total bid price of $33,410,524.00.




Contract No. 11-406704

Project Name - Route 5 Cockleburr to San Diego County Line
Attachment A-1

Total Bid: $ 33,410,524.00

Item Broken Down to
Bidder Normally Facilitate Participation Amount Percentage of

Item of Work Offered Performs Item (Y/N) (YIN) (5} Contract

Aggregate Supply N Y $2,007,568 6.01%
Armorguard Barrier System N Y §788,659 2.36%
Asphalt Dike N Y $97,109 0.28%
Asphalt Paving N Y $4,933,455 14.77%
Bar Reinforcing Steel N Y $144,184 0.43%
Clearing and Grubbing o N Y $12,238 0.04%
Cold Plane AC N Y $461,700 1.38%
Cancrete Barrier Y Y $10,271 0.03%
Concrete Supply N Y $208,281 0.62%
Construction Area Signs Y Y $21,399 0.06%
Crash Cushions Y Y $135,844 041%
Drill and Bond N Y $67,138 0.20%
Electrical N Y $292,658 0.88%
Erosion Control N Y $78.270 0.23%
Fencing and Railing N Y $0 0.00%
Grind Existing Concrete Pavement N Y $262,967 0.79%
Imported Borrow Y Y $121,536 0.36%
Joint Seal N Y $68,502 0.21%
Material Trucking N Y $1,759,330 5.27%
MBGR N Y $716,033 2.14%
Minor Concrete Y Y $168,834 0.51%
Miscellanegus Iron & Steel N Y $25,004 0.07%
Pavement Jacking N Y $196,633 0.59%
PCC Paving Supplies N Y $572,511 1.71%
Pipe Supply N Y $81,417 0.24%
Precast Concrete Pavement {{tem deleted per Addendurn) N Y $0 0.00%
Roadside Signs N Y $17,551 0.05%
Saw and Seal Pavement Joints N Y $993,667 2.97%
Striping N Y $650,902 1.95%




Contract No. 11-4068704

Project Name - Route 5 Cockleburr to San Diego County Line Total Bid: $ 33,410,524.00
Attachment A-1

Item Broken Down to

Bidder Normally Facilitate Participation Amount Percentage of
Item of Work Offered Performs Item (Y/N) (YIN) $) Contract
Total Available DBE Participation:  $14,893,640 44.58%

Notes:
1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-406704 Route 5 Cockieburr to San Diego County Line

Section B

B. List the names of certified DBE’s and the dates on which they were soilicited to bid
on this project. Include the items of work offered and the dates and methods used
for following up initial solicitations to determine with certainty whether the DBE's
were interested. Attach copies of solicitations, telephone records, fax confirmations,
etc.:

Names of DBEs Dates of Initial Solicitation Follow-up Methods & Dates
Solicited

Flatiron West, Inc. (“Flatiron”) contacted DBE’s through GradeBeam by email/fax
on 1/6/2014. Additional solicitations by fax and/or e-mail were sent on 1/21/2014,
1/31/2014, 2/6/2014, 2/24/2014, 3/12/2014, 3/14/2014, 3/28/2014 & 4/4/2014 to notify
DBE’s that addendums were issued for the project and to request a response of
intention to bid.

Flatiron also made follow-up phone calls on 2/3/2014, 2/5/2014 & 3/25/2014 to
DBE’s who had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid (“IFB”) to 145
subcontractors/suppliers through GradeBeam.

Please see the following Attachments:
e Solicitation Database (GradeBeam printout)
o |FB faxed and/or emailed {GradeBeam printout)

¢ |IFB Addendum Notice for Addendum 1, 2, 3, 4 & 5 faxed or emailed
(GradeBeam printout)

« IFB Reminder Notice, faxed and/or emailed (GradeBeam Printout)
¢ IFB and Addendum Notice Message History Report (GradeBeam printout)

s Followup Phone Log



Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)

Bid Date: April 10, 2014
Owner: Department of Transportation (CALTRANS)
DBE Solicitation Database

Company Name Phone # City State
A & M Gentry Trucking (661) 285-0776|Palmdale CA
A Cone Zone Inc. (951) 734-9535|Corona CA
A Steen Investment Corp DBA L.A. Concrete & Grindi {951) 750-2736|Eastvale CA
A.C. Dike Co, {916) 652-0159|Lincoln CA
Accu Construction, Inc. {714) 641-4730|Santa Ana CA
ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC {858) 546-1789|SAN DIEGO CA
Ace Fence Company {626) 333-0727|La Puente CA
ACTION ENTERPRISES {562) 591-8880|Long Beach CA
Advanced Geosolutions, inc. {310) 796-9000|Lake Forest CA
ALL CITIES ENTERPRISES {909) 292-0315|Corona CA
ALL CITIES FENCE CO. {909) 947-9289|CORONA CA
Amcon Development, Inc. {626) 369-5845|City of industry CA
America Pacific Construction {559) 577-9999|Brea CA
American Steel Placers {909) 884-6031|San Bernardino CcA
Anytime Dumping, Inc. {213) 494-0044|Torrance CA
ASTRO CONSTRUCTION {510} 685-4161|RICHMOND CA
8. L. Hayes {562} 803-0610{Downey CA
Banaga Construction, Inc. {619} 922-8570|Chula Vista CA
Bert Salas, Inc. {619) 562-7711|Santee CA
BLACK IPO {619) 804-1376|SAN DIEGO CA
Bravo Pacific, Inc. {909) 915-8391|Yucaipa CA
BUTLER & SON TRUCKING (714) 871-1356|LA HABRA CA
C.R. GANN DEMOLITION, INC. (951) 392-1603|NUEVO CA
California Professional Electrical Engineering (626) 810-1338jLa Puente CA
Canales Demolition and Hauling, Inc. (619) 204-2422|Spring Valley CA
Cap Construction (619) 691-8572|Lakeside CA
CASTILLO TRUCKING SERVICE (818} 764-4603|NORTH HOLLYWOOD [CA
CASTRO ELECTRIC (619) 561-6122|LAKESIDE CA
CGO Construction Company (909) 930-5501|Ontario CA
Citiwide Engineering, Inc. (213) 368-4287|Los Angeles CA
Collins Trucking (323) 327-6060][Inglewood CA
Command Performance Constructors (562) 997-9410|Signal Hill CA
CONSTRUCT ALLIANCE INC (714) 878-5255|WHITTIER CA
Cre8ive Engineering {760) 200-8889| Palm Desert CA
Crest Equipment, Inc. {619) 444-5061|El Cajon CA
CT Concrete Cutting, Inc. {951) 698-7745|Murrieta CA
DCN Corporation {619) 253-4247|San Marcos CA
DE LA FUENTE CONSTRUCTION, INC. {619) 512-5505(CHULA VISTA CA
Deltech Engineering {714) 495-9755|Santa Ana cA
Dimure Corp {619) 647-3996|La Mesa CA
Diversified Landscape Co. {951} 245-1686{Winchester CA




Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)

Bid Date: April 10, 2014

Owner: Department of Transportation {CALTRANS)

DBE Solicitation Database

Company Name Phone # City State
D-Line Constructors, Inc. {510) 251-6400|Cakland CA
DSS Sweeping & Water Truck Rentals {760Q) 200-7244|5an Pedro CA
DYNAMIC CONTRACTING SERVICES, INC. {619) 585-8888|National City CA
E. Jasper Wrkg. {(Demo) & Trkg {323) 754-9877|Hawthoren CA
EAR Environmental & Remidiation Management {951) 735-5575| Riverside CA
EFFEK ELECTRIC {951) 361-1079|Riverside CA
Empire Steel, Inc. {909) 509-5928|San Bernardino CA
ENERGY CARE ELECTRIC {619) 708-6222|LA MESA CA
Esky Benavidez Corporation {209) 728-1641{Douglas CA
Fine Grade Equipment {661) 949-8788|Lancaster CA
G Q Trucking Co. {951) 739-7529{Corona CA
G&C Equipment Corporation {310) 515-6715|Gardena CA
G.0. Rodriguez Trucking, Inc. {909) S96-3747|lrwindale CA
Global Probe, Inc. {805) 340-6547|Ventura cA
Global Road Sealing, Inc. {714) 893-0845|GARDEN GROVE CA
Global Transloading {562) 495-9600|Signal Hill CA
GSJ Utility Supply & Service {562) 404-1113|Whittier CA
H P Trucking {323) 321-2554|Los Angeles CA
Hammer-Down Transportation, Inc. {310) 590-0852 | Inglewood CA
Hard Hat Sweeping Inc {562) 298-7956|Whittier CA
HARRELL ELECTRIC {951) 787-0390|RIVERSIDE CA
Henry James Laffitte {323) 770-2636|Carson CA
Hurricane & Poway Fence {760) 789-4950|Ramona CA
HydroSprout, Inc. {760) 432-8233|Escondido CA
In-Line Fence & Railing Co., Inc {760) 789-0282jRamona CA
Integrity Rebar Placers {951) 696-6843|Perris CA
Interior Demolition, Inc. {818) 249-4932| Montrose CA
Interwest Pacific, Inc. {858) 259-2062|Solana Beach CA
J FRANCIS COMPANY {951) 776-9100|Riverside CA
Jesmar Construction {714) 972-2665]5anta Ana CA
JOHN C. PAYNE {626) 357-7056|IRWINDALE CA
JUS DUMPIN, LLC (310) 946-6996|COMPTON CA
KELLY'S WATER WORKS (619) 244-3785|EL CAJON CA
KNIGHT ELECTRIC (619) 742-6544|SPRING VALLEY CA
KRC SAFETY CO., INC. (559) 732-0393|VISALIA CA
L C Paving & Sealing (760) 752-1743|5an Marcos CA
L. Riley Trucking & Dispatch (310) 530-1720|Harbor City CA
Landscape Support Services (818) 475-0630|Santa Clarita CA
Leinaia's Transprotation (661) 618-2752|Palmdale CA
Lightcap Industries, Inc. dba JC Supply & Mfg. (909) 373-1773|Ontario CA
Lindy's Cold Planing (562) 697-2286(La Habra CA




Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)

Bid Date: April 10, 2014

Owner: Department of Transportation {CALTRANS)

DBE Solicitation Database

Company Name Phone # City State
LNA Concrete Structures, Inc. (909) 393-1493|Chino Hills CA
Loera Trucking (951) 903-4191|Norco CA
Logans Marketing Construction Material Supplier (619) 233-3766(|San Diego CA
Lowbed and Pipe Handling Services, Inc. (909) 357-2571|Eitwanda CA
Lyteforms (909) 680-8123|Chino CA
Mad Steel Inc. (909) 592-3443|San Dimas CA
Maneri Traffic Control (951) 695-5104|Temecula CA
Martinez Steel Corp. (909) 946-0686|Claremont CA
Maskell Robins (909) 574-8662|Fontana CA
Mcc Equipment Rentals, Inc. (909) 795-9300|Yucaipa CA
MCCANTS TRUCKING (310) 323-7109|CARSON CA
McLeod Trucking (619) 442-9328|El Cajon CA
MDC Construction and Environmetal, Inc. (714) 397-8048| Chino Hills CA
MG LIGHTING & ELECTRIC, INC (760) 770-5696|Palm Desert CA
MIGUEL RAMOS TRUCKING (909) 421-0802|RIALTO CA
Miranda Logistics Enterprises, LLC (424) 800-3831|Los Angeles CA
MLM & Associates Engineering, Inc. (949) 586-1900}Laguna Hills CA
MONTANI TRUCKING, INC. (310) 946-5411|HAWTHORNE CA
Morales Contracting Services (626) 856-3646|Baldwin Park CA
MV CONSTRUCTION (209) 756-5536|ATWATER CA
NARANJO GRADING, INC, (951) 675-3617|RIVERSIDE CA
New Legacy Development Corp. (951) 992-6903|Fontana CA
Newland Entities, Inc. (530) 755-1178|Yuba City CA
Olympic Engineering Construction (619) 764-8190|5an Diego CA
Ost Trucks And Cranes Inc {805) 643-9963{Ventura CA
Otto Trucking {(818) 355-1098|Glendale CA
Payco Specialties {619) 422-9204|Chula Vista CA
PEPPER TRUCKING INC (760) 788-7854|Ramona CA
PK Construction (626) 773-6963|Altadena CA
Precision Concrete, Inc. (805) 928-0957|Santa Maria CA
Precon Products {805) 527-0841|Simi Valley CA
Pruitt Trucking Inc. {626) 644-1236}Altadena CA
Ramco General Engineering Contractor (818) 272-4221|Agua Dulce CA
RANGEL BROTHERS TRUCKING (818) 266-5179|PACOIMA CA
RAP ENGINEERING, INC. (760) 233-2980|San Marcos CA
Raymond Torres & Daughter Landscaping {619) 462-7751|Spring Valley CA
Ray's Trucking {310) 538-9891|Torrance CA
RD CONSTRUCTION {951) 279-5020|CORONA CA
RICK CHAVEZ TRUCKING INC. (619) 368-7256|EL CAJON CA
Rio Jordan Construction (562) 942-0228|Pico Rivera CA
Rise Above Trucking, Inc. (951) 272-0320|Corona CA




Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)

Bid Date: April 10, 2014
Owner: Department of Transportation {CALTRANS)
DBE Solicitation Database

Company Name Phone # City State
ROCK STRUCTURES CONSTRUCTION COMPANY {951) 371-1112|CORONA CA
Rubio's Concrete {619) 424-6960|Chula Vista CA
Safeguard Fence {949) 678-7331|Norco CA
Sam Rod Corp. {661) 945-3602|Lancaster CA
SAN DIEGO BAY AREA ELECTRIC, INC. {858) 748-2060|POWAY CA
Sean Construction & Development {951) 712-6170|Riverside CA
So Cal Construction & Consulting Services, Inc. {760) 723-8907|Fallbrook CA
So. Cal Traffic Inc {858) 792-4495(Solana CA
South Coast Sweeping {760) 535-6800| Fallbrook CA
Southwest Trucking Group, LLC (323) 620-0377|Los Angeles CA
Super Seal & Stripe (805) 524-7345|Fillmore CA
T & T TRUCKING GROUP {909) 772-8771|CHINO CA
Terra West, Inc. {619) 591-1007|Chula Vista CA
THE LOPEZ GROUP CONTRACTORS INC {951) 928-0695(NUEVO CA
Traffic Loops Crackfilling, Inc. {714) 520-4026|Anaheim CA
TreeSmith Enterprises inc {714) 996-6037[Anaheim CA
Triumph Geo-Synthetics, Inc. {714) 237-1550|Anaheim CA
United Traffic Services & Supply {626) 961-5736|City Of Industry CA
W D Trucking, Inc. {909) 989-2906|Alta Loma CA
WHEELER PAVING, INC. {951) 685-7283|RIVERSIDE CA
WHITEHORN CONSTRUCTION, INC {951) 245-4688|LAKE ELSINORE CA
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View Invitation Ofling
”A FLATIRON- WESTERN REGION
FLATIRON Invitation To Bid
To: ASM Gentlngcking From: FLATIRON- WESTERN REGION
ATTN:Mary Gentry ATTN:Jannetta Carter
_:?_?636 East Avenus 1770 La Costa Meadows Drive
Phone: 6612850776 Phane: 7609169009
Fax: 6612855011 Fax: 7604714860
Email: marystrucks@aol.com Email: jcarter@fatironcorp.com
Access Project Online
Having Trouble accessing this project online. Copy the link befow ta your browser
hitp./fwww. gradeleam. corm/accass. aspx 70=4309308i=03855732
Project: Route 5 Cockleburr to San Diego County Line {Contract No. 11-
M06704)
Bld Due: 2/13/2014 2:00;00 PM PT

iject Description:

FLATIRON WEST, INC.
1770 La Cosia Meadows Drive,
San Marcoa, CA 92978
Tel: (788) 916-5100 Eatimating Fax: {780} 471-4860
Contractor's License No. 772588

PLEASE SUBMIT QUOTES BY FAX TO {760) 471-4868 OR BY EMAIL TO FWSCBIO@FLATIRONCORP.COM

OBE Goal 8%

- Quotes for Services & Supplies requested for, but not limited to;
Grind Existing Concrete

= Aggregate Supply +  Concrete Suppiy *  Pavement *  Pavement Jacking
. Ammorguard Barrler . Construction Area .
System Signa imported Borrow PCC Paving Suppiies
«  Asphait Olke +  Crash Cushions *  Joint Seal *  Pipe Supply
*  Acphait Paving +  Oriland Bond «  Materiai Trucking +  Precast Cencrete Pavement
=  Bar Reinforcing Steet +  Electrical «  MBGR +  Roadside Signs
« Ciearing and Grubbing »  Eroston Controi +  Minor Concreta . fsm,‘:"d Seai Pavement
«  Coid Plans AC » Fencing and Railing -  Miscellaneous Iron & Steed «  Striping

«  Concrete Barrler

Plans and specifications are svaliable at no charge through GradeBeam. Plans and specificationa can also be dewnioaded, at no cost

from Caltrans website at http:iidot.ca.govhglescloeiproject ads addendai11/11-406704/, Additionaily, plans and speciﬂcallont are
available at Fiatiron’s Sen Marcos office. Pisase cati to make an appointment 1o view plans and spacifications.

Quotations must be vailid for same duration as specified by Owner for oonlracl award, Assistance in obtaining bonding, lines of
credit, Insurance, equipment, suppiles and is lable upon r t. Flatiron analy and idera each OBE quote,
including thoee that are broken down into economicaily feasibie units to faciitate bidding.

Figtiron’s Standard Subcontract Terms and Conditions has been pested to Grsdebaam for your review. Flatiron's insurance
requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Fiatiron West, Inc. {“Flatiron™) or any prior course of dealing
between Fiatiron and a bidder, snd untess walved in writing by Fiatiron, Fistiron reserves the right, pursuant to Public Contract Code
section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to
Fiatiron in the ambunt of 100 percent of the bid to Fiatiron, Flatiren will reimburse the bond premium at actual cost not to exceed 3%,
The surety on the bonds must be a Califomnia admitted surety.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Pleasa respond to this bid Invitation by logging into GradeBeam.com. If you received your bid Invitation by email there [s a biue link
to ciick on that will take you to the project, if you received this bid invitation via fax, go to

www.gradebeam.com/access.asp.
Enter the ORGIO & ITBID from your fax, Once you are in GradeBeam.com, click on the ‘Decuments’ section & you can view/downioad

bid documents, Please also click on the Will Bid or Wil Not Bid button to let us know if you are bidding. If you need help fogging in or
accessing plans, please call GradeBeam.com Suppori at: 868-482-7669.

FLATIRON- WESTERN REGION uses GradeBeam.com to distribute construction information and project
opportunities to its subcontractors and suppiiers. If you have questions, want to register for full access,
need to update your company information, or prefer to be removed from the GradeBeam.com
Construction Directory, please contact:

Support@GradeBeam.com 866.ITBS.NOW (866-482-7669)
MsgID: 96860637

http://www.gradebeam.com/inbox/MessagePreview3 aspx?messageid=96860637&MsgReci... 4/7/2014
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¥rew Invitabon Onling

”A FLATIRON- WESTERN REGION
Addendum

FLATIRON
To: g_‘gnnl:'l I\?enl: Tr:';:'king From: FLATIRON- WESTERN REGION
:Ma en .
5736 Eoat Avenug ATTN:Jannette Carter
T-6 1770 La Costa Meadows Drive
Phone: 5612850776 Phone: 7609169009
Fax: 6612855011 Fax: 7604714880
Email: marystrucks@aol.com Email: jcarter@fatironcorp.com

Access Project Online J

Having Trouble accessing this project onfine. Copy the link below to your browser

http://www.gradebeam. com/access. aspxo=4904308&i=63855732

Project: Route 5 Cockleburr to San Diego County Line (Contract No. 11-
M06704)
Subject: Addendum 1: Route 5 Cockleburr to San Diego Line
Message ITBAddendum
[Type:

Project Cescription:
Addendum 1 has been posted to GradeBeam for the Route 5 Cockleburr to $an Diego Line Project. Please log on to

view/downioad.
If you have not indicated your intention to bid please respond to this addendum netification by logging into

GradeBeam.com and selecting "Wil Bid" or "Will Not Bid". If you received your addendum notification by email there is
& plue link to click on that will take you to the project. If you receivad this addendum notification via fax, go to.

www.gradebeam.com/access.asp.
Thank you.

FLATIRON- WESTERN REGION uses GradeBearn.com to distribute construction
information and project opportunities to its subcontractors and suppiiers. If you have
questions, want to register for fuli access, need to update your company information,

or prefer to be removed from the GradeBeam.com Construction Directory, piease
cantact:

Support@GradeBearn,com 866.ITBS,NOW (866-482-7665)
MsgID: 98835905

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=98835905&MsgReci... 4/7/2014
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Yigw |nvitation Oning

FLATIRON- WESTERN REGION

FLATIRON Addendum
To: ﬁ_ﬁ_# &ent Trucking From: FLATIRON- WESTERN REGION
:Mary Gen ,
ATIN:Mary Gentry ATTN: Jannette Carter
T-6 1770 La Costa Meadows Drive
Phone: 6612850776 Phone: 7609169009
Fax: 6612855011 Fax: 7604714860
Email: marystrucks@aol.com Email: jcarter@fatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser

mtp.-//www.gradebeam.camdaccss.asgx?o:49093D&i=63855732

Project: Route S Cockleburr to San Diego County Line {Contract No. 11-
406704)
Subject: Addendum 2: Route 5 Cockieburr to San Diego County Line
fMessage [TBAddendum
[Type:

Project Description:
Addendum 2 has been posted to GradeBeam for the Route 5 Cockleburr to Sen Diego County Line Project. Please log

an o view/download.

**Please note BID DATE changed to **April 10, 2014 at 2:00 PM"*.

If you have not indicated your intention to bid please respond to this addendum notification by Jogging into
GradeBeam.com and selecting "Will Bid” or "Will Nat Bid". If you received your addendum notification by email there is
a biue link to click on that will take you to the project. If you received this addendum notification via fax, go to

www.gradebeam.comfaccess.asp.
Thank you.

FLATIRON- WESTERN REGIDN uses GradeBeam.com to distribute construction
information and project opportunities to its subcontractors and suppliers, If you have
questicns, want to register for full access, need to update your company information,

or prefer to be removed from the GradeBeam.com Construction Directory, please
contact:

Support@GradeBeam.com 866.ITBS.NOW (866-482-7669)
MsgID: 99261871

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=99261871&MsgReci... 4/7/2014



Page 1 of 1

View Invitaton Gning

FLATIRON- WESTERN REGION
”A Addendum

FLATIRON
To: g%r? h(‘-lient Tr;;king From: FLATIRON- WESTERN REGICN
:Mal en .
3736 East Avenue ATTN:Jannette Carter
T-6 1770 La Costa Meadows Drive
Phone: 6612850776 Phone: 7609169009
Fax: 6612855011 Fax: 7604714860
Emaii: marystrucks@acl.com Emaii: jcarter@fatirancerp.oom

Access Project Online

Having Trouble accessing this project enfing, Copy the link below to your browser

htrg:awww.gradabeam.com{aocss.asgx?o:490930&»‘:63855732

|Project: Route 5 Cockieburr to San Diego County Line (Contract No. 11-
406704)
Subject: Addendum 3: Rte. 5 Cockieburr to SD County Line
Message BAddendum
Type:

Project Description:
Addendum 3 has been posted o Grade8eam for the Route 5 Cockleburr to San Diego County Line Project. Piease

fog on to view/downioed.

if you have not indicated your intention to bid pleass respond ta this addendum notification by iogging into
GradeBeam.com and selecting "Will Big* or “Will Not Bid". if you received your addendum natification by emait there is
a biue link to click on that wiil take you to the project. if you received this addendum notification via fax, go to
www.gradebeam.com/access,asp.

Thank you.

FLATIRON- WESTERN REGION uses GradeBeam.com to distribute construction
information and project cpportunities to its subcontractors and suppliers. If you have
questlons, want to register for fuli access, need to update your company Information,

or prefer to be remoaved from the GradeBeam.com Construction Directory, please
contact:

Suppert@GradeBeam. com 866.ITBS.NOW (866-482-7669)
MsgID: 102646608

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=102646608&MsgRe... 4/7/2014



Page 1 of 1

Yiaw Invitabon Oriine

FLATIRON- WESTERN REGION
244 Addendum

FLATIRON
To: g#rl:l‘l 't:lsent Trucking From: FLATIRON- WESTERN REGION
:Ma en .
e ary Gentry ATTN:Jannette Carter
T-6 1770 La Costa Meadows Drive
Phone: 6612850776 Phone: 7609165009
Fax: 6612855011 Fax: 7604714860
Email: marystrucks@aol.com Emai: jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project onfinie, Copy the link below to your browser
http://www.gradebeam, com/access. aspx?0=4909308I=63855732

Project: Route 5 Cockleburr to San Diego County Line (Contract No. 11-
106704)
Subject: Addendum 4: Route 5 Cockleburr to SD County Line
Message ITBAddendum
[Type:

Project Description:
Addendum 4 has been posted to GradaBeam for tha Route 5 Cockleburr to San Diego County Line Projact. Plaase

iog on to view/downlaad.
If you have not indicated your intention to bid please respond to this addendum notification by logging into

GradeBeam.com and salecting "Will Bid* or “Will Nat Bid”. If you receivad your addendum natification by amail thare is
a biua link to click on that will take you to tha project. If you recelved this addendum notification via fax, go to

www.qradebeam.com/access.asp.
Thank you.

FLATIRON- WESTERN REGIDN uses GradeBeam.com to distribute construction
information and project ppportunities to its subeontractors and suppliers. If you have
questipns, want to register for full access, need to update your company information,

or prefer to be removed from the GradeBeam.com Construction Directory, please
contact:

Suppert@GradeBeam.com 866.ITBS.NOW (866-482-7669)
MsgID: 103942712

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=103942712&MsgRe...  4/7/2014



Page 1 of 1

View Invitation Onling

FLATIRON- WESTERN REGION

FLATIRON Addendum

To: 2#[:4 Islient Trucking From: FLATIRCN- WESTERN REGION
:Mary Genlbry .
3736 East Avenue ATTN:Jannette Carter
T-6 1770 La Costa Meadows Drive

Phone: 6612850776 Phone: 7609169009
Fax: 6612855011 Fax: 7604714860
Email: marystrucks@aoi.com Emali: jcarter@Aatironcorp.com

l Access Project Online l

Having Trouble accessing this project online. Copy the fink befow to your browser
http:/fwww.gradebeam.comy/access.aspx?0=4903308I=63855732

Project: Route 5 Cockleburr to San Diego County Line {Contract No. 11-
106704)

Subject: Addendum 5: Route 5 Cockleburr to SD County Line
Message [TBAddendum
[Type:
Project Cescription:
Addendum 5 has been posted to GradeBeam for the Routa 5 Cockleburr to San Diego County Line Project. Please log
on to view/download.

If you hawe not indicated your intention to bid please respond ta this addendum notification by logging into
GradeBeam.com and selecting "Will 8id" or "Will Not Bid". If you received your addendum nofification by email there is
a blue fink to click on that will take you to the project. If you received this addendum notification via fax, go fo.

www.gradebeam.com/access.asp.
Thank you.

FLATIRON- WESTERN REGION uses GradeBeam.com to distribute construction
information and project opportunities to its subcontractors and suppliers. If you have
questions, want to register for fuil access, need to update your company information,

or prefer to be removed from the GradeBeam.com Construction Directory, piease
contact:

Suppert@Gra m.com 866.1ITBS.NOW (866-482-7669)

MsglD: 104578998

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=104578998&MsgRe... 4/7/2014



Page 1 of 1

Vigw invitabon Online

FLATIRON- WESTERN REGION

ELATIRON Reminder
To: i#&ﬂ ’?'ent Trucking From: FLATIRON- WESTERN REGION
:Mary Gentry .
3736 East Avenue ATTN:Jannette Carter
T-6 1770 La Costa Meadows Drive
Phone: 6612850776 Phone: 7509169009
Fax: 6612855011 Fax: 7604714860
Emai: marystrucks@aol.com Email: jcarter@fatironcorp.com

[ Access Project Online

Having Troublie accessing this project online. Copy the link below to your browser

hetp://www, gmdebeam.ccméaccess.asgx?a=490930&i=63855732

Project: [Route 5 Cockieburr to San Diego County Line (Contract No. 11-
406704)
Subject: Reminder: Route 5 Cockieburr to San Diego County Line
Message ITBReminder
Type:

Project Description:
This is a friendly reminder that the Route 5 Cockleburr to San Diago County Line Project bids on 2/13/14 at 2:00 PM. If

you have not indicated your intention to bid please respond to this reminder notification by logging into
GradeBeam.com and selecting “Will Bid” or "Wili Not Bid". If you received your reminder notification by email there is a
biue link to click on that will take you to the project. If you received this remindar notification via fax, go to

www.qradebeam.comlaccess.asp.
Thank you.

FLATIRON- WESTERN REGION uses GradeBeam.com to distribute construction
information and project opportunities to its subcontractors and suppliers. If you have
questions, want to register for full access, need to update your company information,

or prefer to be removed from the GradeBeam.com Construction Directory, please
contact:

Support@GradeBeam.com 866.ITBS.NOW (866-482-7669)
MsgID: 98016083

http://www.gradebeam.com/inbox/MessagePreview3.aspx’messageid=98016083&MsgReci... 4/7/2014



Page 1 of 1

Moew Invitation Onfing
”A FLATIRON- WESTERN REGION
FLATIRON Reminder
To: Q_ngnl:‘l I\(d;ent Tr*ll.l_;klng From: FLATIRON- WESTERN REGICN
‘Mal en .
3736 Eost Avenie ATTN:Jannette Carter
T-6 1770 La Costa Meadows Drive
Phone: 6612850776 Phone: 7503169009
Fax: 6612855011 Fax: 7604714860
Email: marystrucks@aol.com Email: jcarter@Afatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link beiow to your browser
httg://www,gradebeam.comgaacss.asgx?o=490930&i=63855732

Project: Route 5 Cockleburr to San Diego County Line {Contract No. 11-
106704)
Subject: Reminder: Route 5 Cockleburr to San Diego County Line
Message ITBReminder
Type:

Project Description:
This is a friendly reminder that the Route 5 Cockleburr to San Diego County Lina Project bids on 4/10/14 at 2:00 PM.

If you have not indicated your irtention to bid please respond to this reminder notification by iogging into
GradeBsam.com and ing “Will Bid” or "Will Not Bid”. If you received your reminder notification by email there is
a blue link to click on that will take you to the projact. If yor received this reminder notification wia fax, ga

to www.gradebeam.com/access.asp.

Thank yaou.

FLATIRON- WESTERN REGION uses GradeBeam.com to distribute construction
information and project bpportunities to its subcontractors and suppiters. If ybu have
questipng, warnt to register for full access, need to update your company information,

pr prefer tn be rembved from the GradeBeam.com Construction Directory, please
contact:

Suppgo radeBeam.com 866.ITBS.NOW (866-482-7669)
MsgID: 100672519

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=100672519&MsgRe...  4/7/2014



Message History: Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Reciplent Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704} RANGEL BROTHERS TRUCKING (818) 266-5179 (6612511156 Sent 1 |ITE
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704} RICK CHAVEZ TRUCKING iNC. {618) 368-7256 (9516918531 Sent 1 |18
1/6/2014 17:12 [Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) RICK CHAVEZ TRUCKING INC. {619) 368-7256 | sdtrucker@verizon.net Sent 1 |iTB
1/6/2014 17:12|Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704) RANGEL BROTHERS TRUCKING (B1B) 266-5179 |yrangeltrk@yahoo.com Sent 1 [iTB
1/6/2014 17:12 |Route S Cockieburr to San Diego County Line {Contract No. 11-406704) MV CONSTRUCTION {209) 756-5936|5593570B851 Sent 1 T8
1/6/2014 17:12 | Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) NARANJO GRADING, INC. {951} 675-3617|B663845651 Sent 2 |ITB
1/6/2014 17;:12|Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704) NARANJO GRADING, INC. {951) 675-3617 | naranjograding@yahoo.com Sent 1 it
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No, 11-406704) MV CONSTRUCTION {209) 756-5936 |valdez05@gmaii.com Sent 1 |ITB
1/6/2014 17:12]Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) MIGUEL RAMO5 TRUCKING (909) 421-0802 Sent 1 |[ITB
1/6/2014 17:12 [Route 5 Cockleburr t6 5an Diego County Line {Contract No. 11-406704) MONTANI TRUCKING, INC. {310) 946-5411| 3105780803 Sent 2 |18
1/6/2014 17:12|Route S Cockleburr to 5an Diego County Line {Contract No. 11-406704) MIGUEL RAMOS TRUCKING {909] 421-0802 [9094210802 Sent 2 _|ITB
1/6/2014 17:12 [Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) MONTANI TRUCKING, INC. (310) 946-5411|montani.trucking@sbcglobal.net Sent r [ITB
1/6/2014 17:12 [Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) MCCANTS TRUCKING {310) 323-7109|3107682827 Sent 1 |TB
1/6/2014 17:12 |Route S Cockleburr to 5an Diego County Line [Contract No. 11-406704) KELLY'S WATER WORKS {619) 244-378516197493759 Sent 2 |ITB
1/6/2014 17:12 {Reute § Cockleburr to 5an Diego County Line (Contract No. 11-406704] MCCANTS TRUCKING {310} 323-7108|em2671 @aol.com Sent 1 |ITe
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704} KELLY'S WATER WORKS |619) 244-3785 | kellyswaterworks@yahop.com Sent 1 |ITe
1/6/2014 17:12 [Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704}) JOHN C. PAYNE (626) 357-7056 Sent ¥ |ITB
1/6/2014 17:12 [Route 5 Cockleburr to 5an Oiego County Line {Contract No. 11-406 704} JUS DUMPIN, LLC (310} 946-6996 [ 3106354076 5ent 2 |18
1/6/2014 17:12 | Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) JQHN C. PAYNE [626) 357-7056 (6263592899 Sent 2 |ITB
1/6/2014 1712 |Route 5 Cockleburr to San Diego County Line {(Contract No. 11-406704) U5 DUMPIN, LLC (310} 945-6996 | gienngiennbayless@yahoo.com Sent 1 |ITB
1/6/2014 17:12|Route 5 Cockieburr to 5an Diego County Line {Contract No. 13-406704) CASTILLO TRUCKING SERVICE (81B) 764-4603 Sent 1 |'TB
1/6/2014 17:12|Route S Cockleburr to 5an Diego County Line {Cantract No. 11-406704) CONSTRUCT ALLIANCE INC (714) 878-5255]7142569123 Sent 1 [ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) CASTILLO TRUCKING SERVICE {B1B) 764-4603 | 8187640665 Sent 2 |ITB
1/6/2014 17:12 |Route S Cockleburr to San Diego County Line (Contract No. 11-406704) CONSTRUCT ALLIANCE INC {714) B78-5255 |constructalllancepc@gmail.com Sent 1 |ITB
1/6/20114 17:12{Route 5 Cockleburr to S5an Diego County Line {Contract No, 11406704} BUTLER & 50N TRUCKING (714) 871-1356|7148711834 Sent 2 |ITB
1/6/2014 17:12Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) BUTLER & 50N TRUCKING (714) B71-1356 |deejaybee@att.net Sent 1 |ITB
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) ACTION ENTERPRISES {562) 591-8880|5622185637 Sent 2 |ITB
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Leinaia's Transprotation {661) 618-2752|6612669104 Sent 2 |ITB
1/6/2014 17:12 |Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704) ACTION ENTERPRISES {562) 591-8880|acticntruckingent @yahoo.com Sent 1 |ITB
1/6/2014 17:12 [Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Leingia's Transprotation (661) 618-2752 lieinalastrucking@sbeglobal.net Sent 1 |iTB
1/6/2014 17:12|Route 5 Cockieburr to 5an Diego County Line [Contract No. 11-406704) Cre8ive Engineering {760) 200-B88917602001116 Sent 2 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) Global Probe, Inc, {805} 340-6547 |BOS650B054 Sent 2 it
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line (Contract No, 11-406704} Cre8ive Engineering |760) 200-88B9 | creBiveengineering@gmail.com S5ent 1 |ITB
1/6/2014 17:12|Route 5 Cockleburr to 5an Oiego County Line {Contract No. 11-406704} Global Probe, inc. (805} 340-6547 | mundoenv@aal.com Sent 1 |ITB
1/6/2014 17:12[Reute 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704} Cap Construction {619} 691-8572 (6192070875 Sent 2 |ITB
1/6/2014 17:12|Route S Cockleburr to San Diego County Line {(Contract No. 11-406704) Maneri Traffic Controi (951) 695-5104 {9516955105 Sent 2 |ITB
1/6/2014 17:12 |Route 5 Cockieburr to 5an Diego County Line {Contract No. 11-406704) Maneri Traffic Control {951) 695-5104 |mariamaneri@yahoo.com Sent 1 HTB
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Cap Construction {619) 691-B572 | mary.cap®cox.net Sent 1 |ITB
1/6/2014 17:12[Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704) Logans Marketing Construction Material Supplier {619) 233-3766|6192333768 5ent 2 |ITB
1/6/2014 17:12|Route 5 Cockieburr to 5an Oiego County Line (Contract No. 11-406704) Landscape Support Services {818) 475-0680{6615540109 Sent 2 |ITB
1/6/2014 17:12[Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704}) Landscape Support 5ervices (818) 475-0680 |info@landscapesupportservices.com  [Sent 1 |ITB
1/6/2014 17:12]Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Logans Marketing Construction Material Supplier (619) 233-3766 | s.battle@hotmail.com Sent 1 |[ITB
1/6/2014 17:12]Route 5 Cockleburr to San Diege County Line {Contract No. 11-406704) Sean Construction & Development {951) 712-6170 Sent 1 |ITB
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Interwest Pacific, Inc. {858) 259-2062 |B5B7773665 Sent 1 [ITB
1/6/20%4 17:12 |Route 5 Cockleburr to5an Diego County Line {Contract No. 11-406704) Sean Construction & Development {951) 712-6170{9514430514 Sent 1 [iITB
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line {Contract No, 11-406704) Interwest Pacific, nc. {858) 259-2062 [sales@interwestpacific.com Sent 1__|ITB
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Hard Hat Sweeping Inc {562) 298-7956|5625458399 Sent 2 |ITB
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Safeguard Fence {949) 678-7331]|9098228055 Sent 1 |ITB




Message History: Route 5 Cockleburr to San Diego County Line {Contract No, 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work Mo of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Hard Hat Sweeping Inc (562) 298-7956 | hardhatsweeping@gmail.com Sent 1 |iTB
1/6/2014 17:12|Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704) Safeguard Fence {949) 678-7331 |safeguardfence@sbcglobai.net Sent 1 JiTB
1/6/2014 17:12|Route 5 Cockleburr to $an Diego County Line (Contract No. 11-406704) H P Trucking {323) 321-25541323971550% Sent 2 |ITB
1/6/2014 17:12| Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) Hammer-Down Transportation, inc. {310) 590-0852|5623245127 Sent 2 |ITB
1/6/2014 17:12|Route 5 Caockleburr to San Diego County Line {Contract No. 11-406704} Hammer-Down Transportation, inc. {310} §90-0852 [hamdowtran@yahoo.com Sent 1 |{ITB
1/6/2014 17:12fRoute 5 Cockleburr to San Diego County Line {Contract No. 11-406704} H P Trucking (323) 321-2554 | herbertpaimer70@yahoo.com Sent 1 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Collins Trucking {323) 327-6060| 3237562667 Sent 2 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) Coliins Trucking {323) 327-6060 | collinsdumptk@sbcgiobal.net Sent 1 |ITB
1/6/2014 17:12{Route 5 Cockleburr to $San Oiego County Line {Contract No, 11-406704) Lowbed and Pipe Handling Services, Inc. {909) 357-2571|9093561449 Sent 2 |ITB
1/6/2014 17:12|Route S Cockleburr to San Diego County Line {Contract No. 11-406704) Lyteforms {909) 680-8123|9099020128 Sent 1 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Lowbed and Pipe Handling Services, Inc, {909) 357-2571 fchowman@daltontrucking.com Sent 1 [iTB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Lyteforms {909) 680-8123]ivteforms@gmail.com Sent 1 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) J Construction (714) 972-2665]|7149729331 Sent 2 |ITB
1/6/2014 17:12 |Route 5 Cockleburr to $an Diego County Line {Contract No. 11-406704) Mad Steel Inc. {909) 592-3443|9093%40724 Sent 2 |ITB
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line [Contract No. 11-406704) Jesmar Construction {714) 972-2665])jesmarb oring@sbcglobal.net Sent 1 I8
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line [Contract No. 11-406704) Mad 5teel inc, {909) 592-3443 | madsteelinc@aol.com Sent 1 It
1/6/2014 17.12|Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704} America Pacific Construction |559) 577-999% (7143843988 S5ent 2 |ITB
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704} Rise Above Trucking, inc. [951} 272-0320(9095978423 Sent 2 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704} America Pacific Construction (559} 577-9999 |apconstruction08@gmail.com Sent 1 |18
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Rise Above Trucking, inc. (951) 272-0320}luisa@riseabovetrucking.com Sent 1 |ITB
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Esky Benavidez Corporation [209) 728-1641|2097281641 Sent 1 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) A Cone Zone Inc, {951) 734-9535|9517342887 Sent 2 |iTB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Esky Benavidez Corporation {209) 728-1641 | ebcesky@yahoa.com Sent 1 _[ITB
1/6/2014 17:12|Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704) A Cone Zone Inc. {951) 734-9535| estimator@aconezone.com Sent 1 |ITB
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Bravo Pacific, Inc. {909) 915-8391 Sent 1 |it8
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) Mee Equipment Rentals, Inc. {909} 795-9300]9057957308 Sent 2 |t
1/6/2014 17:12| Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) Mcc Equipment Rentals, Inc. (909} 795-9300 | Accounting@Mccpipeline.Com Sent 1 |ITB
1/6/2014 17:12[Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Bravo Pacific, inc. (909) 915-8391 | Bravosegs @Hotmail.Com Sent 1 |IT8
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Pruitt Trucking inc. (626) 394-8996|6263985551 Sent 2 (it
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Loera Trucking {951) 903-4191/9514271001 Sent 2 |IT8
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Loera Trucking {951) 903-4191 | corintal@aol.com Sent 1 [ITB
1/6/2014 17:12 |Route S Cockieburr to San Diego County Line {Contract No. 11-406704) Pruitt Trucking Inc. {6:26) 394-8996 ipruitttruckinginc@hotmail.com 5ent 1 |iTB
1/6/2014 17:12|Route 5 Cockieburr to 5an Diego County Line {Contract No. 11-406704) Crest Equipment, inc. 1619) 444-5061]6194476540 Sent 2 |itB
1/6/2014 17:12|Route 5 Cockieburr to 5an Diego County Line {Contract No. 11-406704) GSJ Utility Supply & Service {562) 941-3448|8883561250 5ent 2 |iTB
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line [Contract No. 11-406704] Crest Equipment, Inc. {612} 444-5061 | belio@sbcglobal.net 5ent 1 |ITe
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704} (55 Utility Supply & Service (562} 341-3448 | luisd@sanberg.com Sent 1 {IT8B
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704} California Professional Electrical Engineering [626) 810-1338 6268101322 Sent 2 |ITB
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) G0 Construction Company (909} $30-5501 (9099305503 Sent 2 |ITB
1/6/2014 17:12|Route S Cockleburr to San Diego County Line {Contract No. 11-406704) CGO Construction Company (909} 930-5501 | cgoconst 2@ msh. comn Sent 1 |IT8
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) California Professional Electrical Engineering {626) 810-1338|van@cpengineeringinc.com Sent 1 |iTB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Treedmith Enterprises inc {714) 996-6037| 7149960778 Sent 2 |iTB
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704) TreeSmith Enterprises inc {714) 996-6037| 7143966057 Sent 1 }iTB
1/6/4314 17:12| Route 5 Cockieburr to 5an Diego County Line [Contract No, 11-406704) TreeS5mith Enterprises inc {714) 996-6037 | dale@treesmith.net Sent 1 |18
1/6/2014 17:12Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) S5outh Coast Sweeping {760) 535-6800 Sent 1 |it8
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Une {Contract No. 11-406704) Traffic Loops Crackfilling, inc. {714) 520-4026| 7145204027 S5ent 2 |ITB
1/6/2014 17:12Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) S5outh Coast Sweeping [760]) 535-6800 | kssouthcoast@roadrunner.com Sent 1 it
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704}) Traffic Loops Crackfilling, Inc. (714) 5204026 | trafficloops @sbeglobal.net Sent 1 {IT8
1/6/2014 17:12|Route 5 Cockleburr to 5an Oiego County Line {Contract No. 11-406704) Ray's Trucking {310) 538-9891 (3103276922 Sent 2 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Precon Products (805) 527-0841|8053062498 Sent 2 |IT8




Message History: Route S Cockleburr to San Diego County Line {Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23;59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Ray's Trucking {310} 538-9891luckylady5555@sbcglobal.net Sent 1 |IT8
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) Precon Products (805} 527-0841| sgarcia@pre-conproducts.com Sent 1 |iTe
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract Ng. 11-4D5704) LNA Concrete Structures, Inc. (909) 393-1493 {9093939363 Sent 2 |iTB
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line {Contract No. 11-4D6704) integrity Rebar Placers {951) 696-6843|9519437772 Sent 2 |iTB
1/6/2014 17:12 |Route S Cockieburr to San Diego County Line (Contract No. 11-406704) Integrity Rebar Placers (951) 696-6843|ken@integrityrebarplacers.com Sent 1 {178
1/6/2014 17:12 |Route 5 Cockieburr to 5an Diego County Line (Contract No. 11-4056704) LNA Concrete Structures, Inc. {909) 393-1493|Inalolo@aol.com Sent 1 |78
1/6/2D14 17:12 [Route 5 Cockleburr to San Oiego County Line {Contract No. 11-406704) Global Transioading (562) 495-9600]5624959660 Sent 2 |IiB
1/6/2014 17:12[Route 5 Coackleburr to San Diego County Line (Contract No, 11-406704) Giobal Transtoading {562} 495-9600 | marissa@globaitransloading.com Sent 1 it
1/6/2014 17:12 jRoute 5 Cocklebuyrr to 5an Diego County Line {Contract No. 11-406704) Global Road Sealing, Inc. (714} 893-0845 | 7148930845 Sent 2 |IT
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) G Q Trucking Co. {951) 739-7529(9514273801 Sent 2 |ITB
1/6/2014 17:12|Route S Cockleburr to San Diego County Line {Contract No. 11-406704) G O Trucking Co. (951) 739-7529 | gqtrucking@yahoo.com Sent 1 [it8
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Global Road Sealing, Inc. {714) 893-0845 | trila.grsi@yahoo.com Sent 1 |[ITB
1/6/2D14 17:12{Route 5 Cockleburr to 5an Diego County Line {Contract No, 11-4D6704) Fine Grade Equipment (661) 949-8788(6617228900 Sent 2 |IT8
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Ling {Contract No. 11-406704) Fine Grade Equipment (661) 949-8788 | john@finegradeinc.com Sent 1 |iT8
1/6/2014 17:12 [Route S Cockleburr to 5an Diege County Line {Contract No. 11-406704) Deltech Engineering {714) 495-9755| 7143844595 Sent 2 |iiB
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line {Contract No. 11-4D6704) Empire Steel, Inc. {909) 509-5928{9095095927 Sent 2 |ite
1/6/2014 17:12 |Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704) Deltech Engineering {714) 495-9755] abili@deltechengineeringinc.com Sent 1 [1TB
1/6/2D14 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Empire Steel, Inc. (909) 509-5528|saru@empiresteelinc.com Sent 1 |ITB
1/6/2014 17:12 |Route 5 Cockieburr to 5an Diego County Line (Contract No. 11-406704) DCN Corporation {619) 253-4247| 7605987226 Sent 1 |IT8
1/6/2014 17:12 |Route § Cockleburr to San Diego County Line [Contract No, 11-406704) DCN Corporation {619) 253-4247{dcnconstruction@yahoo.com Sent 1 |IT8
1/6/2014 17:12|Route 5 Cocklebuyrr to 5an Diego County Line (Contract No. 11-406704) Bert 5alas, Inc. 619} 562-7711]6192583515 Sent 2 IT8
1/6/2014 17:12{Route 5 Cockleburr to 5an Diego County Line {Contract No. 11406704} Bert Salas, Inc, [619) 562-7711 | bsalaz@bertsalasinc.com Sent 1 |ITB
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704} Anytime Dumping, Inc. {213} 494-0044 (31084 770D2 Sent 2 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) American Steel Placers (909} 884-6031(9098846032 Sent 2 |iT8
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Anytime Dumping, Inc. (213) 494-0044 |info@anytimedumping.com Sent 1 [ITB
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Line {Contract No. 12-406704) American 5teel Placers (905) 884-6031 | rusty@steelplacers.com Sent 1 [ITB
1/6/2014 17:12|Royte 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Accu Construction, Inc. {714} 641-4730)7146414704 Sent 2 |ITB
1/6/2014 17:12 |Route S Cockleburr to San Diego County Ling {Contract No. 11-4D6704) Accu Construction, Inc. (714) 641-4730|accu@accuconstruction.com Sent 1 |ITB
1/6/2014 17:12[Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) A & M Gentry Trucking {661) 285-0776|6622855011 Sent 2 |ITB
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) A 8 M Gentry Trucking {661) 2B5-0776 |marystrucks@aol.com Sent 1 |78
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704) L. Riley Trucking & Dispatch {323) 353-9332|3105301740 Sent 2 |IT8
1/6/2014 17:12 |Route 5 Cockieburr to 5an Oiego County Line (Contract No. 11-406704) L. Riley Trucking & Dispatch {323) 353-9332|LRILEYTRUCKING @ YAHOG.COM Sent 1 |8
1/6/2014 17:12| Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704) KRC SAFETY CQ., INC. (559) 732-0393| 5597322684 Sent 2 |ite
1/6/2014 17:12fRoute 5 Cockleburr to San Diego County Line (Contract No. 12-406704} Martinez Steel Corp. [909] 946-0686 (9099468161 Sent 2 |IT8
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704) KRC SAFETY CO,, INC. (559) 732-0393 | calebh@kresafety.com Sent 1 |IT8

jdmartinez@martinezsteel.com;hwillia

1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) Martinez Steel Corp. {909) 946-0686 | ms@ martinezsteel.com Sent 1 |ITB
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-4D6704) Interior Dermolition, Inc. (818) 249-4932 (8183453737 Sent 1 [iT8
1/6/2014 17:12 |Route S Cockleburr to San Diego County Line {Contract No. 11-4D6704) Interior Demolition, Inc. (818) 249-4932 | office@interwestpacific.com Sent 1 [1ITB
1/6/2014 17:12 |Route S Cockleburr to 5an Diego County Line {Contract No. 12-406704) Newland Entities, Inc, {530) 755-1178(5306740756 Sent 2 [ITB
1/6/2014 17:12 [Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Newland Entities, Inc. {53D) 755-1178}rcervantes@ newlandentities.com Sent 1 |ITE
1/6/2014 17:12 [Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Lindy's Cold Planing {562) 697-2286'5626972039 Sent 2 |ITB
1/6/2D14 17:12 |Route 5 Cockieburr to San Diego County Ling {Contract No. 11-4D6704) L C Paving & Sealing {760) 752-1743|7607521674 Sent 2 [iIT8
1/6/2D14 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Lindy's Cold Planing {562) 697-2286]bristrump@aocl.com Sent 1 [IT8
1/6/2014 17:12 |Route 5 Cockieburr to San Diego County Line [Contract No. 11-406704) L C Paving & Sealing {760) 752-1743 ) marisa@Icpaving.com Sent 1 |ITé
1/6/2014 17:12 |Route 5 Cockteburr to 5an Diego County Une [Contract No. 11-406704] Super Seal & Stripe {805) 524-7345|8055247428 Sent 2 |ITé
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line [Contract No. 11-4D6704) Maskell Robins {909) 574-8662]9095748663 Sent 2 IT8
1/6/2D14 17:12 |Route 5 Cockieburr to San Diego County Line [Contract No. 11-406704) Maskell Robins {909) 574-8662 | mel@maskellpipe.com Sent 1 |IT8
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Line [Contract No. 11-406704) Super Seal & Stripe (805} 524-7345 | sharon@supersealandstripe.com Sent 1 {ITe




Message History: Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organlzation Phone Recipient Deiivery Location Status Pages Description
1/6/2014 17:12 [Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704) Advanced Geosolutions, inc. {310} 796-2000]3107969001 Sent 2 |Ite
1/6/2014 17:12|Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704) ALL CITIES ENTERPRISES {909) 292-0315|9092920316 Sent 2 ITB
1/6/2014 17:12 |Route S Cockleburr to San Diego County Line [Contract No. 11-406704) Advanced Geosolutions, Inc. {310) 796-9000) rverduzco@advgeosolutions.com Sent 1 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) ALL CITIES ENTERPRISES {909) 262-0315 | tmcgetrick@allcitiesent.com Sent 1 {78
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line [Contract No. 11-406704) Rubio's Concrete 619} 424-6960 (6194231590 Sent 2 |itB
1/6/2014 17:12|Route 5 Cockleburr t& 5an Diego County Line [Contract No. 11-406704} Rubig's Concrete 619} 424-6960 | rubios1@yahoo.com Sent 1 |[ITB
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704} Ost Trucks And Cranes Inc (BO5) 643-9963 8056437618 Sent 2 |IT8
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704} W D Trucking, Inc. (909) 989-2906 9099890730 Sent 2 |ITB
1/6/2014 17:12|Reute 5 Cockleburr to 5an Diego County Line {Contract No. 11406704} Ost Trucks And Cranes Inc {805} 643-9963 [ostcranes@aol.com Sent 1 |78
1/6/2014 17:12)Route 5 Cockleburr to $an Diego County Line {Contract No. 11-406704} W D Trucking, nc. {909) 989-2906 |wd974@hotmail.com Sent 1 [iTB
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704} Lighteap Industries, Inc. dba JC Supply & Mfg. (909) 373-1773(909373178S Sent 2 |ITB
1/6/2014 17:12[Route § Cockleburr to San Diego County Line {Contract No. 11-406704) Lightcap Industries, inc. dba JC Supply & Mfg. (909} 373-1773|connie@jcsuppiy.us Sent 1 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-405704) GBC Equipment Corporation {310} 515-6715]3105155046 Sent : |18
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line {(Contract No. 11-406704) Payco Specialties {619) 422-9204|6194271620 Sent 2 |[ITB
1/6/2014 17:12|Route S Cockleburr to San Diega County Line (Contract Ne. 11-406704) Payco Specialties (619) 422-9204 | bill@payco.biz Sent 1 |iITB
1/6/2014 17:12 [Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) G&C Equipment Corporation {310} 515-6715|jonathan@gandccorp.com Sent 1 |ITB
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Mcleod Trucking (619) 442-9328]6194424928 Sent 2 |ITB
1/6/2014 17:12|Route 5 Cackleburr to San Diego County Line {Contract No. 11-405704) McLeod Trucking (619) 442-53281 mcleodtrucking@gmail.com Sent 1 |iTs
1/6/2014 17:12|Route 5 Cockleburr to San Diege County Line (Contract No. 11-406704) Interwest Pacific, Inc. {858) 259-2062|8583453737 Sent 2 3ITB
1/6/2014 17:12|Route S Cockleburr to San Diego County Line (Contract No. 11-406704) tnterwest Pacific, Inc. {858) 259-2062 |sales@interwestpacific.com Sent 1 |ITB
1/6/2014 17:12|Route S Cockleburr to San Diego County Line (Contract No. 11-406704) HydroSprout, Inc. [760) 432-8233| 7604328146 Sent 2 |ITB
1/6/2014 17:12 | Route 5 Cockleburr to San Diege County Line {Contract No. 11-406704) In-Line Fence & Railing Co., Inc (760) 789-0282| 7607891915 Sent 2 JIte
1/6/2014 17:12fRoute 5 Cockleburr to San Diego County Line {Contract No. 11-406704) In-Line Feace & Railing Co., Inc {760) 789-0282 | david @inlineconst.com Sent 1 |[ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) HydroSprout, Inc. {760) 432-8233 [mark@hydrosprout.com Sent 1 |iTB
1/6/2014 17:12|Route 5 Cockleburr to $an Diego County Line {Contract No. 11-406704) Hurricane & Poway Fence (760) 789-4950| 7607881537 Sent 2 |ITB
1/6/2014 17:12|Route $§ Cockleburr to San Diego County Ling {Contract No. 11-406704) Hurricane & Poway Fence {760) 789-4950|Lavrann@usa.net Sent 1 [ITB
1/6/2014 17;:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Ace Fence Company {626) 333-0727j6263337843 Sent 2 [1tB
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Diversified Landscape Co. {951) 245-1686)9519267440 Sent 2 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Ace Fence Company (626) 333-0727|moronia@acefencecompany.com Sent 1 |ITB
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704) Diversified Landscape Co. {951) 245-1686{rick@diversifiedlandscape.com Sent 1 |18
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line [Contract No. 11-406704) A.C. Dike Co. {916) 652-0159]|9166459618 Sent 2 |8
1/6/2014 17:12 |Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704) A.C. Dike Co. {916} 652-0159 | dave@acdike.com Sent 1 |itB
1/6/2014 17:12{Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704} RAP ENGINEERING, INC. {760} 233-2980| 7602332084 Sent 2 |IT8
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704} Precision Concrete, Inc. |805} 528-0957 (8059285358 Sent 2 _|ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704} Precision Concrete, Inc. [B05) 928-0957 [peiestimator@aim.com Sent 1 |ITB
1/6/2014 17;12|Route S Cockleburr to San Diego County Line {Contract No. 11-406704} RAP ENGINEERING, INC. [760) 233-2980 | rperez@rapenginc.com Sent 1 |ITe
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) Commmand Performance Constructors (562) 997-9410(5629979411 Sent 2 |ITe
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Command Performance Constructors (562) 897-9410|jimmy@cpeonst ructors.com Sent 1 [iTB
1/6/2014 17:12|Route 5 Cockleburr to San Diege County Line {Contract No. 11-406704) Triumph Geo-Synthetics, Inc. (714) 237-1550(7142371549 Sent 2 |iTB
1/6/2014 17:12|Route § Cockleburr to San Diego County Line (Contract No. 11-406704) Triumph Geo-Synthetics, Inc. (714} 237-1550| matt@triurnphgeo.com Sent 1 [iTB
1/6/2014 17:12 |Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704) Linited Traffic Services & Suppiy {626) 961-5736|6269614746 Sent 2 |ITB
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Linited Traffic Services & Supply (626) 961-5736|luz@ unitedtraffic.net Sent 1 |1TB
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) Sam Rod Corp. {661) 945-3602 6619498536 Sent 2 }TB
1/6/2014 17:12| Route § Cockleburr to San Diego County Line (Contract No. 11-405704) Sam Rod Corp. {661) 945-3602|drodriguez@samrodcorp.com Sent 1 |8
1/6/2014 17:12[ Route § Cockleburr to San Diego County Line {Contract No. 11-406704) Miranda Logistics Enterprises, LLC {424) 800-3831{4248003831 Sent 2 |ITB
1/6/2014 17:12 |Route 5 Cockleburr 1o San Diego County Line (Contract No. 11-406704) Miranda Logistics Enterprises, LLC {424} 800-3831 |miranda@miranda-iogistics.com Sent 1 |ITB
1/6/2014 17:12 fRoute 5 Cockleburr to San Diego County Line {Contract No. 11-406704) DSS Sweeping & Water Truck Rentals {760} 200-7244 Sent 1 |t
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) D-Line Constructors, Inc. {510} 251-6400 (5102516401 Sent 2 lite
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) DSS Sweeping & Water Truck Rentais [760) 200-7244 [dssrental@yahoo.com Sent 1 [ITB




Message History: Route 5 Cockleburr to $San Diego County Line {Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:5%
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
1/6/2014 17:12 |Route 5 Cockleburr to San Oiego County Line {Contract No. 11-406704) D-Line Construttors, Inc. {510) 251-6400ftony@dlineconstructors.com Sent 1 [iTB
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Arncon Deveiopment, Ine. {626) 369-5845]6263695846 Sent 2 |iTB
1/6/2014 17:12 [Route 5 Cockieburr to 5an Diego County Line {Contract No. 11-406704) Amcon Development, Inc. {626) 363-5845|tina@amcondev.com Sent 1 |ITB
1/6/2014 17:12 [Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) E. Jasper Wrkg. [Demo] & Trkg {323) 754-9877 Sent 1 it
1/6/2D14 17:12 |Route 5 Cockieburr to 5an Diego County Line (Contract No. 11-406704) Henry James Laffitte {323) 770-2636 3105156983 Sent 2 |ITB
1/6/2014 17:12 |Route 5 Cockiebyrr to 5an Diego County Line [Contract No. 11-406704) E. Jasper Wrkg. (Demo) & Trkg {323} 754-9877 3237548558 Sent 2 |ITB
1/6/2D14 17:12 |Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704) Henry James Laffitte {323} 770-2636 ) hlaffitte @ ack.com Sent 1 |ITB
1/6/2D14 17:12 |Route 5 Cockieburr to San Diego County Line [Contract No. 11-406704} So Cal Construction & Consulting Services, inc. (760} 723-8907 [7607232736 Sent 2 |ITe
1/6/2014 17:12 [Route & Cockleburr to 5an Diego County Line (Contract No. 11-406704} MLM & Associates Engineering, Inc. [9449) 586-1900 (9495865757 Sent 2 |ITB
1/6/2014 17:12 |Route 5 Cockleburr to $an Diego County Line {Contract No. 11-406704} MLM & Associates Engineering, Inc. (945} 586-1300| robin @mimeng, corm Sent 1 |iT8
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704} 50 Cal Construction & Consulting Services, Inc. (760} 723-8907 |shari@socalcontractorces.com Sent 1 [iTB
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) EFFEK ELECTRIC {851} 361-1079 Sent 1 [{TB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) MG LIGHTING & ELECTRIC, INC {760} 770-5696] 7607705662 Sent 2 |[dTB
1/6/2014 17:12 [Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) EFFEK ELECTRIC {951) 361-107%|effekelectric@yahoo.com Sent 1 HTB
1/6/2014 17:12|Route 5 Cockleburr to $an Diego County Line {Contract No. 11-406704) MG LIGHTING & ELECTRIC, INC {760) 770-5696 |mgprez@earthlink.net Sent 1 |ite
1/6/2014 17:12|Route § Cockieburr to 5an Diego County Line {Contract No. 11-406704) DYNAMIC CONTRACTING SERVICES, INC. {619) 585-8888|6193377388 Sent 2 |iTB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) EAR Environmental & Remidiation Management {951) 735-5575|9517358775 Sent 2 lTB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line [Contract No. 11-406704) DYNAMIC CONTRACTING SERVICES, INC. {619) 585-8888 | jundynamic@aol.com Sent 1 {ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line [Contract No. 11-406704) EAR Environmental & Remidiation Management [951) 735-5575 [rpendurthi@earmanagement.com Sent 1 |IT8
1/6/2014 17:12| Route 5 Cocklehurr to 5an Diego County Line {Contract No. 11-406704) Raymond Torres & Daughter Landscaping (619) 462-7751|6199232510 Sent 2 |ITB
1/6/2014 17:12 [Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704) Raymond Torres & Daughter Landscaping {619) 462-7751 | rtorreslandscaping@gmail.com Sent 1 _|ITB
1/6/2014 17:12{Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704} Dimure Corp (619) 647-3336 Sent 1 |[iTB
1/6/2014 17.12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Rio Jordan Construction {562) 942-0228| 8883080936 Sent 2 |ITB
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Dimure Corp (619) 647-3536|dm3mim @me.com Sent 1 [itTe
1/6/2014 17:12 [Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Rio Jordan Construction {562) 942-0228 ordan@riojordaninc.com Sent 1 [ITB
1/6/2014 17:12 | Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Otto Trucking {818) 355-1098|8182410729 Sent 2 |ITB
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) New Legacy Deveiopment Corp. {951) 992-6903|9094287856 Sent 2 |iTB
1/6/2014 17:12 |Route 5 Cockieburr to 5an Diego County Line {Contract No. 11-406704) New Legacy Development Corp. {951) 992-69031jcB020@msn.com Sent 1 |ITB
1/6/2014 17:12 |Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704) Otto Trucking {818) 355-1098ottosllve@shcglobal.net Sent 1 |ITB
1/6/2014 17:12 |Route 5 Cockieburr to San Diego County Line [Contract No. 11-406704) Citlwide Engineering, Inc. {213} 368-4287(2133685208 Sent 2 [T
1/6/2014 17:12 |Route 5 Cockieburr to S5an Diego County Line [Contract No, 11-406704) MDC Construction and Epvironmetal, inc. {714} 397-8048|7142609213 Sent 2 |ITB
1/6/2014 17:12 [Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704} Citiwide Eng ing, inc. [213} 368-4287 |daniel@union-ttc.com Sent 1 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704} MDC Construction and Environmetal, ing. (714) 397-8048 | mark@mdccande.com Sent 1 |ITB
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704} CT Concrete Cutting, Inc. {951) 698-7745 (9516980795 Sent 2 |iT8
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line [Contract No. 11-406704) CT Concrete Cutting, Inc. (951) 698-7745 | ctandco@verizon.net Sent 1 [iTB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704}) Canales Demolition and Hauling, inc. (619) 204-2422 6193039397 Sent 2 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704} Banaga Construction, Inc. {619) 922-857016197379139 Sent 2 |iTB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Canales Demolition and Hauling, inc. (619) 204-2422 | canaiesdemo@gmail.com Sent 1 |iTB
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704}) Banaga Construction, Inc. (619) 922-8570frank@kiteclimbers.com Sent 1 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) Southwest Trucking Group, LLC {323} 620-0377|3232561822 Sent 2 [TB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) G.0. Rodriguez Trucking, Inc. {809) 596-3747|6268158671 Sent 2 |TB
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) G.0. Rodriguez Trucking, Inc. (909) 596-3747 |george @MeanGreenFleset.com Sent 1 [ITB
1/6/2014 17:12 | Route 5 Cockleburr to $an Diego County Line {Contract No, 11-406704) Southwest Trucking Group, LLC {323) 620-0377|5Wtrucking@ sbcglobal.net Sent 1 TB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) B. L. Hayes (562) 466-6100|5628030620 Sent 2 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704} Ramco General Engineering Contractor (818) 272-4221|6612687353 Sent 1 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) Ramco General Engineering Contractor (818) 272-4221 [ramco@socal.rr.com Sent 1 }ITB
1/6/2014 17:12 | Route 5 Cockleburr to $an Diego County Line {Contract No. 11-406704) B. L. Hayes {562) 466-6100{suzanne@hayestrucking.com Sent 1 |ITB
1/6/2014 17:12 | Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704) So. Cal Traffic Inc (858) 720-0179{8587200179 Sent 1 |ITB
1/6/2014 17:12|Route & Cockleburr to San Diegoe County Line {Contract No. 11-406704) So. Cai Traffic Inc (858) 720-0179|cecitia@socal.com Sent 1 {ITB




Massage History: Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704}

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Deiivery Location Status Pages Description
1/6/2014 17:12 | Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) PK Construction [626) 773-6963 Sent 1 [ITB
1/6/2014 17:12 [Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704] 1 FRANCIS COMPANY (951) 776-9100|9517769174 Sent 2 [Ite
1/6/2014 17:12[Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) ] FRANCIS COMPANY [951] 776-9100/ diana@jfranciscompany.com Sent 1 [ITB
1/6/2014 17:12 | Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704) PK Construction {626) 773-6963 | zkkingpk81 @gmail.com Sent 1 |iTB
1/6/2014 17:12}Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) A Steen Investment Corp DBA L.A. Concrete & Grindi {951) 750-2736 Sent 1 [iTB
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Terra West, Inc. (619] 591-1007(6195683475 Sent 2 |[itB
1/6/2014 17:12)Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) A Steen Investment Corp DBA L.A. Concrete & Giindi {951) 750-2736|9517346243 Sent 2 |iT8
1/6/20:14 17:12 |Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Terra West, Inc. {619) 591-1007 roberto@terrawestine. com Sent 1 _|IiTB
1/6/20:14 17:12{Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) Morales Contracting Services {626) 856-3646| 6268563648 Sent 2 |iTB
1/6/2014 17:12{Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) WHITEHORN CONSTRUCTION, INC {951) 245-4688}9512454099 Sent 2 [ITB
1/6/2014 17:12 |Route 5 Cockleburr to 5an Oiego County Line {Contract No. 11-406704) WHITEHORN CONSTRUCTION, INC {951) 245-4688 |ioran@whitehornconstruction.com Sent 1 |ITB
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Line {Contract No, 11-406704) Morales Contracting Services {626) 856-3646 ] mes.rexhand@verizon. net Sent 1 T8
1/6/2014 17:12 [Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) SAN DIEGO BAY AREA ELECTRIC, INC. {858) 748-2060|8587486012 Sent 2 |t
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) THE LOPEZ GROUP CONTRACTORS INC {951) 928-069519519280989 S5ent 2 ITB
1/6/2014 17:12 |Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704) SAN DIEGD BAY AREA ELECTRIC, INC. {858) 748-2060 | bev@bayareaelectric.com Sent 1 {ITB
1/6/2014 17:12 |Route 5 Cockieburr to 5an Diego County Line [Contract No. 11-406704) THE LOPEZ GROUP CONTRACTORS INC [951) 928-0695 | steve @thelopezgroup.net Sent 1 |[ITB
1/6/2014 17:12Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704) KNIGHT ELECTRIC 619} 742-6944 |6193034067 Sent 1 |ITB
1/6/2014 17:12 |Route 5 Cockieburr to 5an Diego County Line (Contract No. 11-406704) KNIGHT ELECTRIC (619} 742-6944 | bkeithwalton@acl.com Sent i |[ITB
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704) ENERGY CARE ELECTRIC 619} 708-6222 |6196600023 Sent 2 |IT8
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Line [Contract No. 11-406704} HARRELL ELECTRIC (951} 787-0390(9517878193 Sent 2 |iTB
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) ENERGY CARE ELECTRIC (619} 708-6222 | braulio@energycareelectric.com Sent 1 |TB
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704}) HARRELL ELECTRIC [{951) 787-0390 | harreilent@sbcglobal.net Sent 1 |{TB
1/6/2014 17:12|Route S Cockleburr to 5an Diego County Line (Contract No. 11-406704} BLACK IPO (619) 804-1376|6195276396 Sent 2 [11B
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704} CASTRO ELECTRIC {619) 561-6122 | 6195616124 Sent 2 |\TB
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704} CASTRO ELECTRIC {619) 561-6122 | castroelectric@cox.net Sent 1 [17B
1/6/2014 17:12|Route % Cockleburr to 5an Diego County Line (Contract No. 11-406704) BLACK IPO (619) 804-1376 |wrstemley@aol.com Sent 1 |iTB
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704} ACCURATE ENGINEERING INTEGRATED CONST SERVICES INC (858) 546-1789| 8585461896 Sent 2 1TB
1/6/2014 17:12 [Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) ALL CITIES FENCE CD. (909) 947-9289|9099470419 Sent 1 |ITB

alattimore@accurateengineeringics.co

1/6/2014 17:12 [Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) ACCURATE ENGINEERING INTEGRATED CONST 5ERVICES INC {858) 546-1789|m Sent 1 ITB
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) ALL CIiTIES FENCE €CO. {909) 947-9289|BARRDNTM@AQL.CDM Sent 1 |t
1/6/2014 17:12 |Route 5 Cockieburr to 5an Diego County Line (Contract No. 11-406704) DE LA FUENTE CONSTRUCTION, INC, {619) 512-5505]6198782980 Sent 2 |ITB
1/6/2014 17:12 |Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704) RD CONSTRUCTION (951) 279-5020|9512795020 5ent 2 {ITB
1/6/2014 17:12 i Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) DE LA FUENTE CDNSTRUCTION, INC. (619} 512-5505 | estimating@dlfci.com Sent 1 |IT8
1/6/2014 17:12 |Route 5 Cockleburr to 5an Diego County Line {Contract No, 11-406704} RD CONSTRUCTION (951) 279-5020 | rdconst69@netzerc.com Sent 1 |ITB
1/6/2014 17:12|Route 5 Cockleburr to San Diggo County Line (Contract No. 11-406704) WHEELER PAVING, INC, {951) 685-7283 (9516855023 Sent 2 |ITe
1/6/2014 17:12{Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704}) C.R. GANN DEMOLITION, INC. {951) 392-1603 (9515400937 Sent 1 |18
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704) WHEELER PAVING, INC. {951) 685-7283 | biil@wheelerpaving.com Sent 1 [iITB
1/6/2014 17:12 [Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) C.R. GANN DEMOLITION, INC. {951) 392-1603 | Linda@<¢rgannde molition.com sent 1 |ITB
1/6/2014 17:12 [Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704) T & T TRUCKING GROUP (909) 772-8771[9099889516 Sent 2 |ITB
1/6/2014 17:12|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) ROCK STRUCTURES CONSTRUCTION COMPANY {951) 371-1112|9512782802 Sent 2 ITB
1/6/2014 17:12 [Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) T & TTRUCKING GROUP {909) 772-8771ajmiranda88@gmait.com Sent 1 [ITB
1/6/2014 17:12 |Route 5 Cockleburr to $an Diego County Line {Contract No. 11-406704) ROCK STRUCTURES CONSTRUCTION COMPANY {951) 371-1112 Jrockstructures@sbegiobai.net Sent 1 |iTB
1/8/2014 15:19|Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704) ASTRO CONSTRUCTION (510) 685-4161)5105781305 Sent 2 |ITB
1/8/2014 15:19|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) PEPPER TRUCKING INC {760) 788-7854]| 7607888454 Sent 2 |ITB
1/8/2014 15:19|Route 5 Cockieburr to 5an Diego County Line {Contract No. 11-406704) ASTRO CONSTRUCTION {510) 685-4161|astroconst@sbcglobal.net Sent 1 |ITB
1/8/2014 15:15|Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704) PEPPER TRUCKING INC {760) 788-7854|peppertrkg@ani.com Sent 1 [iTB
1/8/2014 15:19|Route 5 Cockleburr to 5an Diego County Line {Contract No, 11-406704) Olympic Engineering Construction {619) 764-8190]6194610385 Sent 2 |ITB




Message History: Route 5 Cockleburr to San Diege County Line (Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of
Date Sent Subject Recliplent Drganization Phone Recipient Deilvery Location Status Pages Description
1/6/2014 15:19|Route 5 Cockleburr to San Diego County Line [Contract No. 11-406704) Olympic Engingering Construction |615} 764-8190 [Qiympicgus@Yahoo.Com Sent 1 _|ITe
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line L Riley Trucking & Dispatch (323) 353-9332(3105301740 Sent 1 |IT8& Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line KRC SAFETY CO,, INC, (559} 732-0393 (5597322684 Sent 1 [ITB Rerminder
1/21/2014 12:15|Reminder: Route 5 Cackieburr ta San Diego County Line A & M Gentry Trucking (661) 285-0776 6612855011 Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line KRC SAFETY CO., INC. {559) 732-0393|calebh@kresafety.com Sent 1 HTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line L. Ritey Trucking & Dispatch {323) 353-9332|LRILEYTRUCKING @ YAHOOQ.COM Sent 1 {ITB Reminder
1/21/2014 12;15|Reminder: Route 5 Cockleburr to San Diego County Line A & M Gentry Trucking {661) 285-0776 |marystrucks@aol.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diege County Line Newland Entities, Inc. {530) 755-1178]5306740756 Sent 1 {ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line interior Demaolition, Inc. (818) 249-4932 | 8183453737 Sent 1 |ITB Reminder
1/21/2014 12:15[Reminder; Route 5 Cockleburr to San Diego County Line Martinez Steel Corp. {909) 946-0686|9095468161 Sent 1 |ITB Reminder
jdmartinez@martinezsteel.com;hwillia

1/21/2014 12:15|Reminder: Route 5 Cockieburr to San Diego County Line Martinez Steet Corp. {909) 946-0686 fms@ martinezsteel.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder; Route 5 Cockleburr to San Oiego County Line Interior Demalition, Inc. {B1B) 249-4932|office @interwestpacific.com Sent 1 [|{TB Reminder
1/21/2014 12:15[Reminder: Route 5 Cockieburr to 5an Diego County Line Newdand Entities, In¢. {530) 755-1178|rcervantes @newlandentities.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Lindy's Coid Planing {562} 697-228615626972039 5ent 1 |ITB Reminger
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line L C Paving & Sealing |760) 752-1743 | 7607521674 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Super Seal & Stripe (805} 524-7345 8055247428 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburt to San Diego County Line Lindy's Cold Planing (562) 697-2286 | bristrump@aal.com Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to San Diego County Line L C Paving & Sealing {760} 752-1743|marisa@icpaving. com Sent 1 [ITB Reminder
1/21/2014 12:15[Reminder: Route 5 Cockleburr to San Dlege County Line Super 5eal & Stripe {808} 524-7345|sharon @supersealandstripe.com Sent 1 |}ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Advanced Geosolutions, Inc. {310} 796-9000]3107969001 Sent 1 |ITB Reminder
1/21/2014 12;15|Reminder: Route 5 Cockleburr to 5an Diego County Line Maskeil Robins [909) 574-8662 (9085748663 Sent 1 [ITB Reminder
1/21/2014 12:15)Reminder: Route 5 Cockleburr to San Diego County Line Maskell Robins {909) 574-8662 | mel@ maskellpipe.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder; Route 5 Cockleburr to San Diego County Line Advanced Geasolutions, Inc. {310) 796-9000| rverduzco@advgeosolutions.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diegoe County Ling Rublo's Concrete {619) 424-6960}6194231580 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route S Cockdeburr to 5an Diego County Line Ost Trucks And Cranes Inc {805) 643-9963)8056437618 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line ALL CITIES ENTERPRISES {909) 292-031519092920316 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line W D Trucking, Inc. (909} 589-2906 (9099860730 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route S Cockleburr to San Diego County Line Ost Trucks And Cranes inc 805} 643-9963 |osteranes@acl.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route S Cockleburr to San Diego County Line Rubio's Concrete (619) 424-6960 | rubios1 @yahoo.com Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line ALL CITEES ENTERPRISES [909) 292-0315 [tmegetrick@alicitiesent.com Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line W D Trucking, Inc. {909) 989-2906 |wd974 @hotmail.com Sent 1 |ITB Reminder
1/21/2014 12:15 Reminder: Route 5 Cockleburr to 5an Diego County Line Lightcap Industries, inc. dba IC Supply 8 Mfg. {909} 373-1773]|9053731785 Sent 1 |ITB Reminder
1/21/2014 12;15|Reminder: Route 5 Cockleburr to S5an Diego County Line Lightcap Industries, inc. dba JC Supply & Mfg. {909) 373-1773 | connie @jcsupply.us Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line G&C Equipment Corparation {310} 515-6715|3105155046 Sent 1 |IT8 Reminder
1/21/2014 12:15|Reminder: Route S Cockleburr ta San Diego County Line Payco Specialties {619) 422-5204 (6194271620 Sent 1 |ITB Reminder
1/21/2014 12:15tReminder: Route 5 Cockleburr te San Diego County Line Payco Specialties (619) 422-9204 | bill @payco.biz Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Dlego County Line G&C Equipment Corporation ({310} 515-6715 [jonathan@gandccorp.com Sent 1 |ITB Reminder
1/21/2014 12:15{Reminder: Route S Cockieburr ta San Diego County Line McLeod Trucking {619) 442-9328|61944 24928 Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cackieburr to San Diega County Line In-Line Fence & Railing Co., Inc {760) 789-0282]| 7607891915 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line Interwest Pacific, inc. {858) 259-2062] 8583453737 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line In-Line Fence & Railing Co., In¢ {760) 789-0282{david@inlineconst.com Sent 1 |ITB Reminder
1/21/2014 12;15|Reminder: Route 5 Cockleburr to San Diego County Line Mcleod Trucking {619} 442-9328 | mcieodtrucking@gmail.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Interwest Pacific, Inc. | 858} 259-2062 | sales @interwestpacific.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line HydreSprout, Inc, 760} 432-8233 | 7604328146 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Hurricane & Poway Fence (760) 7894950 (7607881537 sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cackleburr ta San Diego County Line Diversified Landscape Co. [951) 245-1686 (5519267440 Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Hurricane & Poway Fence {760) 789-4950 |Laurann@usa.net Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder; Route 5 Cockleburr to San Diego County Line HydroSprout, inc. {760) 432-8233 |mark@ hydrosprout.com Sent 1 [1TB Reminder




Message History: Route 5§ Cockleburr to $an Diego County Line (Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of
Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description

1/21/2014 12:15]Reminder: Route 5 Cockleburr to San Diego County Line Diversified Landscape Co. (951) 245-1686| rick@diversifiedlandscape.com Sent 1 |[ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line Ace Fence Company {626) 333-0727}6263337843 Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Ace Fence Company {626) 333-0727|moronia@acefencecompany.com Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Command Performance Constructors {562) 997-9410)5629973411 Sent 1 |IT8 Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr t0 5an Diego County Line Precision Concrete, Inc. {805) 928-0957|8059285358 Sent 1 |IT8B Reminder
1/21/2014 12:15|Reminder: Route 5 Cackleburr to 5an Diego County Line A.C. Dike Co. {916} 652-0159)| 9166455618 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line A.C. Dike Co. 916} 652-0159 [dave@acdike.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Command Performance Constructors [562) 997-9410 | jimmy@cpconstructors.com Sent 1 [ITB Reminder
1/21/2014 12:15|Remingder: Route 5 Cockleburr to 5an Diego County Line Precision Concrete, Inc. (805} 928-0957|pciestimator@aim.com Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line United Traffic Services & Suppiy {626) 961-5736|6269614746 Sent 1 |ITB Reminder
1/21/2014 12:15| Reminder; Route 5 Cockleburr to 5an Diego County Line Triumph Geo-Synthetics, Inc. [714) 237-1550| 7142371549 Sent 1 |'TB Reminder
1/21/2014 12:15|Reminder: Royte 5 Cockieburr to 5an Diego County Line United Traffic Services & Suppiy {6:26) 961-5736 | luz@unitedtraffic.net Sent 1 PITB Remintler
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Triumph Geo-Synthetics, inc. {714) 237-1550|matt@triumphgeo.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Sam Rod Corp. {661) 945-3602 16619498536 Sent 1 {ITB Reminder
1/21/2014 12:15|Reminder: Route S Cockleburr to 5an Diego County Line Sam Rod Corp. [661) 945-3602 |drodriguez @samrodcorp.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line PEPPER TRUCKING INC (760) 788-7854 [ 7607888454 5ent 1 |ITB Reminder
1/21/2014 12:15Reminder: Route 5 Cockleburr to 5an Diego County Line PEPPER TRUCKING INC {760) 788-7854| peppertrkg@aol.com Sent 1 |[iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Olympic Engineering Construction {619) 764-8190|6194610385 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line Qlympic Engineering Construction {619) 764-8190| Olympicgus @Yahoo.Com Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder; Route 5 Cockleburr to San Diego County Line ASTRO CONSTRUCTIGN {510) 685-4161)5105781305 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line ASTRG CONSTRUCTION {510) 685-4 161 lastroconst@sbcglobal .net sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line D55 Sweeping & Water Truck Rentals {760) 200-7244 Sent 1 {IT8B Reminder
1/21/2014 12:15|Reminder: Route § Cockleburr to 5an Diego County Line Miranda Logistics Enterprises, LLC (424} 800-3831 (4248003831 Sent 1 [ITB Reminder
1/21/2014 12:15{Reminder: Route 5 Cockleburr to 5an Diego County Line D55 Sweeping & Water Truck Rentals {760} 200-7244 | dssrental @yahoo.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line Miranda Logistics Enterprises, LLC (424} 800-3831 | miranda@miranda-logistics.com Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route § Cockleburr to 5an Diego County Line E. lasper Wrkg. {Demo} & Trkg {323) 7549877 Sent 1 [ITB Reminder
1/21/2014 12:15| Reminder: Route 5 Cockleburr to San Diego County Line Henry James Laffitte (323) 770-2636]3105156983 Sent 1 [ITB Reminter
1/21/2014 12:15|Reminder: Route 5 Cockleburr t¢ 5an Diego County Line E. Jasper Wrkg. (Demo) & Trkg {323) 754-9877]3237548558 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line D-line Constructors, Inc. (510} 251-6400|5102516401 Sent 1 |ITB Reminder
1/21/2014 12:15]Reminder: Route 5 Cockleburr to5an Diego County Line Amcon Development, inc. _(626) 369-5845 6263695846 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line MLM & Associates Engingering, Inc. (949) 586-1500| 9495865757 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Ling Henry James Laffitte {323) 770-2636| hlaffitte@acl.com 5ent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line MLM & Associates Engineering, Inc. {549) 586-1900|robin@mimeng.com 5ent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Amcon Development, inc. {626) 369-5845|tina@amcondev.com Sent 1 |ITB Reminder
1/21/2014 12:15 |Reminder: Route 5 Cockleburr to 5an Diego County Line D-Line Constructars, Ing. {510) 251-640Q1tony@dlineconstructors.com Sent 1 |IT8 Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line EFFEK ELECTRIC {951} 361-1079 Sent 1 |IT8B Reminder
1/21/2014 12:15|Reminder; Route 5 Cockieburr to 5an Diego County Line DYNAMIC CONTRACTING SERVICES, INC. [619) 585-8888 6193977388 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line 50 Cal Construction & Consulting Services, Inc. (760} 723-8907(7607232736 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line MG LIGHTING & ELECTRIC, INC (760} 770-5696( 7607705662 Sent 1 [IT8B Reminder
1/21/2014 12:15| Reminder: Route 5 Cockleburr to San Diego County Line EAR Environmental & Remidiation Management {951} 735-5575[9517358775 Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line EFFEK ELECTRIC {951) 361-1079|effekelectric@yahoo.com Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr 1o 5an Diego County Line DYNAMIC CONTRACTING SERVICES, INC. {619) 585-8888]jundynamic@aol.com Sent 1 HTB Reminder
1/21/2014 12:15}Reminder: Route 5 Cockleburr to San Diego County Line MG LIGHTING & ELECTRIC, INC {760) 770-5696 | mgprez@earthlink.net Sent 1 |17B Rerminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line EAR Environmentai & Remidiation Management [951) 735-5575 | rpendurthi@earmanagement.com Sent 1 JITB Reminder
1/21/2014 12:15{Reminder: Route 5 Cockleburr to 5an Diego County Line 50 Cal Construction & Consulting Services, Inc. (760) 723-8507 |shari@socalcontractorces.com Sent 1 |ITB Reminder
1/21/2014 12:15 [Reminder: Route 5 Cockleburr to 5an Diego County Line Dimure Corp (619) 647-3996 Sent 1 |ITB Reminder
1/21/2024 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Raymond Torres & Daughter Landscaping (619) 462-7751|6199232510 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Otto Trucking {818) 355-1098(8182410729 Sent 1 |[ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Rio Jordan Construction {562} 942-0228{8883080936 Sent 1 [ITB Reminder




Message History: Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704}

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line New Legacy Development Corp. {951) 992-6903 | 9094287856 Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Dimure Corp {619) 647-3996;dm3mim @me.com Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line New Legacy Deveiopment Corp. {951) 992-6503jc8020@msn.com Sent 1 |ITB Reminder
1/21/2D14 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line Rio Jordan Construction {562) 942-0228[jordan@rigjordaning.com Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Oiego County Line Otto Trucking {818) 355-1098|ottosilve@sbheglobal.net Sent 1 |iT8 Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Raymond Torrees & Daughter Landscaping {619} 462-7751 |torreslandscaping@gmail.com Sent 1 [iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line Citiwide Engineering, Inc. (213) 368-4287 (2133685208 Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Canales Demalition and Hauiing, inc. (619) 204-2422 (6193033397 Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line Banaga Construction, inc. {619} 522-8570(6197373199 Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to San Diego County Line MDC Construction and Environmetal, in<. (714) 397-8048 (7142609213 Sent 1 [iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line LT Concrete Cutting, inc. {951} 638-7745]|9516950795 Sent 1 [iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Canales Demolition and Hauling, Inc. {619) 204-2422|canalesdemo@gmaii.com Sent 1 |ITB Reminder
1/21/2014 12:15 |Reminder: Route 5 Cockieburr to San Diego County Ling LT Concrete Cutting, inc, {951) 698-7745 | ctandco@verizon.net Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Citiwide Engineering, inc. {213} 368-4287 [daniel@union-ccc.com Sent 1 |iTB Reminder
1/21/2014 12:15| Reminder: Route 5 Cackleburr to San Diego County Line Banaga Construction, Inc. (619) 922-8570 | frank@kiteclimbers.com Sent 1 JITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to San Diego County Line MDC Construction and Environmetai, Inc. (714) 397-8048 [ mark@mdccande.com Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Southwest Trucking Group, LLC (323) 620-0377|3232561822 Sent 1 [iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockteburr to 5an Diego County Line B. L. Hayes {562) 466-6100|5628030620 Sent 1 [iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line G.0. Rodriguez Trucking, inc. {909) 596-37476268158671 Sent 1 |ITB Reminder
1/21/2014 12:15|[Reminder: Route 5 Cockleburr to San Diego County Line Ramco General Engineering Contractor {818) 272-422116612687353 Sent 1 |ITB Reminder
1/21/2014 12:15 |Reminder: Route 5 Cockleburr to 5an Diego County Line 5. Cal Traffic inc {B58) 720-017¢|8587200179 Sent 1 |ITB Reminder
1/21/2014 12:15 |Reminder: Route 5 Cockleburr to 5an Diego County Ling 50, Cal Traffic inc {B58) 720-0179Icecilia@socai.com Sent 1 |iTB Reminder
1/21/2014 12:15 |Reminder: Route 5 Cockieburr to San Diego County Line G.D. Rodriguez Trucking, inc. {909) 596-3747155nrge@MeanGreenFIeet.cnm Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line Ramco General Engineering Contractor (818} 272-4221|ramco@socal.rr.com Sent 1 [iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line B. L. Hayes (562} 466-6100| suzanne @ hayestrucking.com Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cackleburr to 5an Diego County Line Southwest Trucking Group, LLC (323) 620-0377 | SWirucking@sbcglobal.net Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line PK Construction {626} 773-6963 sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line PK Construction (626) 773-6963 | 2kkingpkB1 @gmail.com Sent 1 |i'TB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr 10 5an Diego County Line J FRANCIS COMPANY {951) 776-9100(5517769174 Sent 1 §ITB Reminder
1/21/2014 12;15|Reminder; Route 5 Cockieburr to 5an Diego County Line ] FRANCI5 COMPANY (951) 776-9100 | diana@jfranciscompany.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to S5an Diego Caunty Line A 5Steen Investment Corp DBA LA, Concrete & Grindi (951) 750-2736 Sent 1 ]iTB Reminder
1/21/2014 12:15[Reminder: Route 5 Cockleburr to 5an Diego County Line Terra West, inc. (619) 591-1007 |6195683475 Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line A Steen Investment Corp DBA LA. Concrete & Grindi {951) 750-2736/9517346243 Sent 1 [iTB Reminder
1/21/2014 12;:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Terra West, inc. {619) 591-1007|roberto@terrawestinc.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Oiego County Line Morales Contracting Services {626) B56-3646 6268563648 Sent 1 [ITB Reminder
1/21/2014 12:15 |Reminder: Route 5 Cockieburr to San Diego County Line WHITEHDRN CONSTRUCTION, INC {951) 245-4688|9512454099 Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line WHITEHORN CONSTRUCTION, iNC {951) 245-4688 | loran@whitehornconstruction.com Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Morales Contracting Services 626} B56-3646 | mes.rexhand @verizon.net Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line SAN DIEGO BAY AREA ELECTRIC, INC. |858) 748-2060 [8587486012 Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cackieburr to 5an Diego County Line THE LOPEZ GROUP CONTRACTORS iNC {951) 928-0695 (9519280989 Sent 1 |iTB Reminder
1/21/2014 12:15{Reminder: Route 5 Cockleburr to 5an Oiego County Line SAN DiEGC BAY AREA ELECTRIC, iNC. [858) 748-2060|bev@bayareaelectric.com Sent 1 [iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Oiego County Line THE LOPEZ GROUP CONTRACTDRS iNC (951} 928-0695 [steve @thelopezgroup.net Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line KNIGHT ELECTRIC (618) 742-6944 (6193034067 Sent 1 [iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line KNIGHT ELECTRIC (615} 742-6944 [bkeithwalton @aol.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Oiego County Line CASTRO ELECTRIC (618) 561-6122 [6195616124 Sent 1 [iTB Reminder
1/21/2D14 12:15|Reminder: Route 5 Cocklebure to San Diego County Line ENERGY CARE ELECTRIC [619) 708-6222|6196600023 Sent 1 |ITB Reminder
1/21/2014 12:15[Reminder: Route 5 Cockleburr to San Diego County Line HARRELL ELECTRIC {951) 787-0390|5517878193 Sent 1 |{TB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line ENERGY CARE ELECTRIC {619) 708-6222 |braulio@energycareelectric.com Sent 1 |ITB Reminder




Message History: Route S Cockleburr to San Diego County Line {Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
1/21/2014 12:15|Reminder: Route 5 Cockieburr {0 San Diego County Line CASTRO ELECTRIC (619) 561-6122 | castroelectric@cox.net Sent 1 [iTB Reminder
1/21/2034 12:15|Reminder: Route 5 Cockieburr to San Diego County Line HARRELL ELECTRIC {951) 787-03%0 | harrellent@sbceglobal.net Sent 1 [iTB Reminder
1/21/2D14 12:15|Reminder: Route S Cockieburr ta San Diego County Line BLACK IPQ {619) 804-1376|6195276396 Sent 1 |iTB Reminder
1/21/2D014 12:15|Reminder: Route S Cocklehurr to 5an Diego County Line ACCURATE ENGINEERING INTEGRATED CONST SERVICES INC {BS8) 546-1789| 8585461836 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line ALL CITIES FENCE CO. {909} 947-9289)9099470419 Sent 1 {IT8 Reminder

alattimore@accurateengineeringics.co

1/21/2014 12:15}Reminder: Route 5 Cockleburr to 5an Oiego County Line ACCURATE ENGINEERING INTEGRATED CONST SERVICES INC (B58) 546-1789|m Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line ALL CITIES FENCE CO. (909) 947-9289 [BARRONTM@AOL.COM Sent 1 |ITB Reminder
1/21/2D14 12:15|Reminder: Route 5 Cockleburr to San Diego County Line BLACK IO (619) 804-1376|wrstemiey@aol.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder; Route 5 Cockleburr to San Diego County Line OF LA FUENTE CONSTRLICTION, INC, {619) 512-5505|619878298D Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route S Cockiebusr to San Diego County Line RD CONSTRUCTION {951) 279-502019512735020 Sent 1 [iTB Reminder
1/21/2014 12:15 |Reminder: Route 5 Cockieburr to San Diego County Line C.R. GANN DEMOUTION, INC. {951] 392-1603]|9519400937 Sent 1 |ITB Reminder
1/23/2014 32:15[Reminder: Route 5 Cockiehurr to San Diego County Line DE LA FUENTE CONSTRUCTION, INC, {619) 512-5505]estimating@difci.com Sent 1 [ITB Reminder
1/21/2014 32:15|Reminder: Route 5 Cackleburr to 5an Diego County Line C.R. GANN DEMOLITION, INC. {951) 392-1603|Linda@crganndemoiition.com S5ent 1 |ITB Reminder
1/21/2D14 12:15 [Reminder: Route 5 Cockleburr to 5an Diego County Line RD CONSTRLCTION {951) 279-5020)rdconst63@ netzero.com Sent 1 |ITB Reminder
1/254/20%4 12:15|Reminder: Route 5 Cockleburr to San Diego County Line T & T TRUCKING GROUP |909} 772-8771 (9099889516 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line ROCK STRUCTURES CONSTRUCTION COMPANY {951) 371-1112 (9512762802 Sent 1 |ITB Reminder
1/23/2014 12:15 |Reminder: Route 5 Cockleburr to San Diego County Line WHEELER PAVING, INC. {951} 685-72B3 [9516B55023 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line T & T TRUCKING GROUP (909} 772-8771|ajmiranda88@gmail.com Sent 1 |[ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to San Diego County Line WHEELER PAVING, INC. {951} 685-7283 [bill @wheelerpaving.com sent 1 [iTB Reminder
4/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line ROCK STRUCTURES CONSTRUCTION COMPANY {951) 371-3112|rockstructures@sbcgiobai. net Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to San Diego County Line RICK CHAVEZ TRUCKING INC. {619) 368-7256 9516918531 Sent 1 |iTB Reminder
1/21/2D014 12:15|Reminder: Route 5 Cockleburs to S5an Diego County Line RICK CHAVEZ TRUCKING INC. {619) 368-7256 |sdtrucker@verizon.net Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line MV CONSTRLICTION {209) 756-5936)5593570851 Sent 1 |IT8 Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line RANGEL BROTHERS TRUCKING {818} 266-5179|6612511156 Sent 1 ]ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line NARANJO GRADING, INC. [951) 675-3617| 8663845651 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line NARANJO GRADING, INC, (951) 675-3617 | naranjograding@yahoo.com Sent 1 |ITB Reminder
1/21/2034 12:15)Reminder: Route 5 Cockleburr to San Diego County Line MV CONSTRLICTION (209) 756-5936|valdez05@gmail.com Sent 1 |ITB Reminder
1/21/2014 12;15{Reminder: Route 5 Cockleburr to 5an Diego County Line RANGEL BROTHERS TRLICKING (B18) 266-5179 |yrangeltrk@yahoo.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to San Diego County Line MIGUEL RAMOS TRLICKING {909) 421-0802 Sent 1 |ITB Reminder
1/21/2014 12:15 [Reminder: Route 5 Cockiebusr to San Diego County Line MCCANTS TRLICKING {310) 323-710913107682827 Sent 1 [ITB Reminder
1/21/2034 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line MONTANI TRUCKING, INC. {310) 946-5411]3109780803 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line MIGLIEL RAMOS TRLICKING {909) 421-0802|9094210802 Sent 1 |ITB Reminder
1/21/2014 1215 |Reminder: Route 5 Cockleburr to San Diego County Line MCCANTS TRLICKING {310) 323-7109]em2671@aci.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line MONTANI TRUCKING, INC. {310} 946-5411 | montani. trucking@sbcglobal.net Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line JOHN C. PAYNE [626) 357-7056 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder; Route S Cockleburr to San Diego County Line LS DLUMPIN, LLC {310} 946-6996 3106394076 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line KELLY'S WATER WORKS (619) 244-3785 (6197493759 Sent 1 [IT8 Reminder
1/21/2014 12:35|Reminder; Route 5 Cockleburr to San Diego County Line JOHN C. PAYNE {6.26) 357-7056 | 6263592899 Sent 1 [iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line CONSTRLICT ALLIANCE INC {714) 878-5255|7142569123 Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line CONSTRLICT ALLIANCE INC {714) 878-5255 | constructalliancepc@grnail.com Sent 1 |JiTB Reminder
1/21/2014 12:15| Reminder: Route 5 Cockleburr to San Diego County Line JUS DUMPIN, LLC {310} 946-6996{ glennglennbayless@yahoo.com Sent 1 |ITB Reminder
1/21/2014 12:15}Reminder: Route 5 Cockleburr to 5an Diego County Line KELLY'S WATER WORKS (619) 244-3785 | keliyswaterworks@yahoo.com Sent 1 {ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line CASTILLO TRUCKING SERVICE (818] 7644603 Sent 1 |IT8 Reminder
1/21/2014 12:15|Reminder: Route 5 Cackieburr to San Diego County Line BUTLER & SON TRLICKING (714) B71-1356| 7148711834 Sent 1 |ITB Reminder
1/21/2014 12:15]|Reminder: Route 5 Cockleburr to San Diego County Line CASTILLO TRLICKING SERVICE (818) 764-4603 | B187640665 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line BUTLER & SON TRLICKING (714) 8711356/ de¢jaybee@att.net Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to San Diego County Line ACTION ENTERPRISES (562) 591-8880|5622185637 Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Leinaia's Transprotation {661) 618-275216612669104 Sent 1 [ITB Reminder




Message History: Route 5 Cockleburr to $an Diego County Line {Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Reciplent Drganization Phone Recipient Delivery Location Status Pages Description
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diega County Line ACTION ENTERPRISES |562) 591-8880 | actiontruckingent@yahoa.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Leinaia's Transprotation [661) 618-2752 [leinaiastrucking@shcglobal.net Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route S Cockleburr to $an Diego County Line Cre8ive Engineering (760} 200-8889(7602001116 Sent 1 [iTB Reminder
1/21/2014 12:15]Reminder: Route 5 Cockleburr to 5an Diego County Line Global Probe, Inc. (805) 340-6547 | B056508054 Sent 1 [{TB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Cre8ive Engineering (760) 200-8889|creBiveengineering@gmail.com Sent 1 HTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Global Probe, Inc. {805) 340-6547| mundoenv@acl.com Sent 1 |ITB Reminder
1/21/2014 12:15(Reminder: Route 5 Cockleburr to 5an Diego County Line Cap Construction {619) 691-8572|6192070875 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Landscape Support Services {818} 475-0680|6615540109 Sent 1 ITB Rerninder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Maneri Traffic Control (951) 695-5104 (9516955105 Sent 1 |ITB Reminder
1/21/2014 12:15}Reminder: Route 5 Cockleburr to 5an Diego County Line Landscape Support Services {818) 475-0680|info@landscapesupportservices.com  [Sent 1 |ITB Reminder
1/21/2014 12:15{Reminder: Route 5 Cockleburr te 5an Diego County Ling Maneri Traffic Control {951) £695-5104| mariamaneri@yahoo.com Sent 1 [ITB Reminder
1/21/2014 12:15]|Reminder; Route 5 Cockieburr to San Diego County Ling Cap Construction {619) 691-B572 fmary.cap@cox.net Sent 1 |ITB Reminder
1/21/2014 12:15[Reminder: Route 5 Cockieburr to 5an Diego County Line Sean Construction & Development {951) 712-6170 Sent 1 [ITB Reminger
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Logans Marketing Construction Materiai Supplier {619) 233-3766|6192333768 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Interwest Pacific, Inc. ({B58) 259-2062{B587773665 5ent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Sean Construction & Development {951} 712-6170|9514430514 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Logans Marketing Construction Material Supplier 619} 233-3766 | s.battle@hotmail.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Royte 5 Cockleburr to 5an Diego County Line Interwest Pacific, Inc. [858) 259-2062 |sales @interwestpatcific.com Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Hard Hat Sweeping Inc [562) 298-7956( 5629458399 Sent 1 [iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line Safeguard Fence (949} 678-7331{50982 28055 Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route S Cockieburr to 5an Diego County Line Hard Hat Sweeping inc (562) 298-7956 | hardhatsweeping@gmail.com Sent 1 |ETB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Safeguard Fence {949} 678-7331|safeguardfence@shcglobal.net Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockl¢burr to 5an Diego County Line Collins Trucking {323) 327-6060|3237562667 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line H P Trucking {323) 321-2554(323%9715509 Sent 1 |ITB Reminder
1/21/2014 12:15| Reminder: Route 5 Cockleburr te 5an Diego County Line Hammer-Down Transportation, Inc. (310} S90-0852 | 5629245127 Sent 1 |ITB Reminder
1/21/2014 12;15[Reminder; Route § Cockleburr to San Diego County Line Colling Trucking {323) 327-6060| collinsdumptk@sbcgiobal. net Sent 1 [ITB Reminder
1/21/2014 12:15]Reminder: Route 5 Cockleburr to San Diego County Line Hammer-Down Transportation, Inc. {310) 590-0852 | hamdowtran@yahoo.com Sent 1 [iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Ling H P Trucking {323) 321-2554|herbertpalmer70@yahoo.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder; Route 5 Cockleburr to 5an Diego County Line Lowbed and Pipe Handling Services, Inc. {909) 357-2571]9093561449 Sent 1 |ITB Reminger
1/21/2014 12:15 |Reminder: Route 5 Cockieburr to 5an Diego County Line Mad Steel Inc. (909) 592-3443|9093940724 Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to ban Diego County Line Lyteforms {909) 680-812319099020128 Sent 1 |ITB Reminder
1/21/2014 12;15|Reminder: Route 5 Cockleburr to San Diego County Line Lowbed and Pipe Handiing Services, Inc. {905] 357-2571 {cbowman@daltontrucking.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Lyteforms {909} 680-8123 | lyteforms@gmail.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Mad 5teel Inc. (909} 592-3443 [madsteelinc@aol.com Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line America Pacific Construction {559) 577-9998 7143843988 Sent 1 [ITB Reminder
1/21/2014 12:15|Remingder: Route 5 Cockleburr to San Diege Cournty Line Jesmar Construction {714) 972-2665| 7149729331 Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Rise Above Trucking, Inc. {951) 272-0320[9095978423 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line America Pacific Construction {559) 577-9999 |apconstructiond9@gmaik.com Sent 1 HTB Reminder
1/21/2014 12:15|Reminder: Route S Cockieburr to ban Diego County Line Jesmar Construction (714) 972-2665|jesmarboring@ sheglobal.net Sent 1 |ITB Reminder
1/21/2014 12;15|Reminder: Route 5 Cockleburr to 5an Diego County Line Rise Above Trucking, Inc. {951} 272-0320{luisa @riseabovetrucking.com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line A Cone Zone Inc. {951) 734-9535[9517342887 Sent 1 {ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line A Cone Zone knc. [951) 734-9535 |estimator@aconezone.com Sent 1 |[ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Esky Benavidez Corporation (209) 728-1641| 2097281641 Sent 1 |ITB Reminder
1/21/2014 12:15fReminder: Route 5 Cockleburr to 5an Diego County Line Esky Benavidez Corporation (209) 728-1641 | ebcesky @yahoo.com Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route § Cockleburr to San Diego County Line Bravo Pacific, inc. (509) 915-8391 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Bravo Pacific, Inc. {909] 915-8391 |Bravosegs@Hotmail.Com Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Mcc Equipment Rentals, Inc. {909) 795-9300(9097557308 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to San Diego County Line Mcc Equipment Rentals, Inc. (909) 795-9300| Accounting@Mccpipeline.Com Sent 1 |ITB Reminder




Message History: Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704)

StartDate 1/6/20:14 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Reciple nt Organization Phone Recipient Delivery Location Status Pages Description
1/21/2014 12:15[Reminder: Route 5 Cockleburr to 5an Diego County Line Pruitt Trucking inc. {6:26) 394-8996{6263985551 Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Pruitt Trucking Inc. {626) 394-8996 | pruitttruckinginc@hotmail.com Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line Loera Trucking [951) 903-4191 (9514271001 Sent 1 |[iTB Reminder
1/21/2014 12:15| Reminder: Route 5 Cockleburr to San Diego County Line Loera Trucking (951) 903-4191 | corintal@aol.com Sent 1 [IT8 Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line G5) Utility Supply & Service {562) 941-3448 (8883561250 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to San Diego County Line G5) Utility Supply & Service {562) 941-3448 |iuisd @sanberg.com Sent 1 [ITB Reminder
1/21/2014 12:15{Reminder; Route 5 Cockieburr to San Diego County Line Crest Equipment, Inc. {619) 444-5061}61944 76540 Sent 1 |iTB Reminder
1/21/2014 12:15[Reminder: Route 5 Cockieburr to San Diego County Line California Professional Electrical Engineering {626) 810-133816268101322 Sent 1 HTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to San Diego County Line Crest Equipment, knc. (619) 444-5061 |belio@sbeglobal.net Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to San Diego County Line California Professional Ekectricai Engineering {626) 810-1338 |van@cpengineeringinc.com Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line TreeSmith Enterprises inc {714) 996-60371 7149960778 Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line CGO Construction Company {903) 930-5501 9099305503 Sent 1 [iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line CGO Construction Company (909} 930-5501 | cgoconst2@msn.com Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to San Diego County Line TreeSmith Enterprises inc [714} 996-6037 | dale@treesmith.net Sent 1 _[iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Traffic Loops Crackfiiling, Inc. [714) 520-4026 (7145204027 Sent 1 |IT8 Reminder
1/21/2014 12:15|Reminder: Rouyte 5 Cockleburr to San Diego County Line Traffic Loops Crackfilling, inc. (714} 520-4026 [ trafficioops@sbegiobai.net Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route S Cockieburr to San Diego County Line South Coast Sweeping (760) 535-6800 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route § Cockieburr to 5an Diego County Line South Coast Sweeping (760) 535-6800 | kssouthcoast@roadrunner.com Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Ray's Trucking (310) 538-9891(3103276922 Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route S Cockleburr to 5an Diego County Line Precon Products (805) 527-0841}8053062438 Sent 1 |1TB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Ray's Trucking {310) 538-9891 | fuckylady5555@sheglobal.net Sent 1 }ITB Reminder
1/21/2014 12:15[Reminder: Route 5 Cockleburr to 5an Diego County Line Precon Products {B0O5) 527-0841|sgarcia@pre-conproducts.com Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line LNA Concrete Structures, inc, {909) 393-1493{9093939363 Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Oiego County Line LNA Concrete Structures, inc. {909) 393-1493 [Inaloic@aoni.com Sent 1 ]iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Global Transicading (562) 495-9600| 5624959660 Sent 1 [iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line Giobal Road Sealing, Inc. (714) 893-0845 | 7148930945 Sent 1 |ITB Reminder
1/21/2014 12:15| Reminder: Route 5 Cockieburr to San Diego County Line Integrity Rebar Placers [951) 696-6843 9519437772 Sent 1 |iT8 Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr t& San Diego County Line Integrity Rebar Placers {951) 696-6843 | ken @integrityrebarpiacers.com Sent 1 |ITB Reminder
1/21/2014 12;15|Reminder: Route 5 Cockleburr to 5an Diego County Line Global Transloading {562) 495-9600| marissa@globaltransloading.com Sent 1 |!TB Reminder
1/21/2014 12:15{Reminder: Route 5 Cockleburr to 5an Diego County Ling Global Road Sealing, Inc, {714) 893-0845| trila.grsi@yahoo.com Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line Fine Grade Equipment {661) 949-8788|6617228900 Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route S Cockieburr to 5an Diego County Line G Q Trucking Co- {951) 739-7529]9514273801 Sent 1 [iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Ling G Q Trucking Co. {951) 739-7529Iﬁqtrutkin_g@vahoo.com Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to San Diego County Line Fine Grade Equipment {661) 949-8788)john@finegradeinc.com Sent 1 {iTB Reminder
1/21/2014 12:15|Reminder: Route S Cockleburr to 5an Diego County Line Deitech Engingering {714) 495-9755)7143844595 Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line Empire 5teel, Inc. (909} 509-5928 (90950595927 Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Deltech Engineering |714} 495-9755 |abifi@deltechengineeringinc.com Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line Esnpire Steel, Inc. 909} 509-5928 | saru @empiresteelinc.com Sent 1 |iTB Reminder
1/21/2014 12:15Reminder: Route 5 Cockleburr to San Diego County Line Bert 5alas, inc. 619} 562-7711 (6192583515 Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to 5an Diego County Line DCN Corporation (619} 2534247 | 7605987226 Sent 1 |iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Bert Sajas, tnc. [619) 562-7711|bsalaz@ bertsalasint.cem Sent 1 [iTB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockieburr to San Diego County Line DCN Corporation {619} 253-4247 | dcneconstruction @yahoo.com Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Anytime Dumping, inc. (213) 494-0044 (3108477002 Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line Accu Construction, Inc. {714) 641-4730| 7146414704 Sent 1 |ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to San Diego County Line American Steel Placers {909) 884-6031 | 9098846032 Sent 1 |1TB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Accu Construction, Inc. {714) 641-4730|accu@accuconstruction.com Sent 1 [ITB Reminder
1/21/2014 12:15|Reminder: Route 5 Cockleburr to 5an Diego County Line Anytime Dumping, Inc. {213) 494-0044 Jinfo@anytimedumping.com Sent 1 }ITB Reminder
1/21/2014 12;15|Reminder: Route 5 Cockieburr to San Diego County Line American Steei Placers {909) 8B4-6031 |rusty@steelpiacers.com Sent 1 |ITB Reminder
1/31/20314 10:26 | Addendum 1: Route 5 Cockieburr to 5an Diego Line CASTRO ELECTRIC {619) 561-6122]6195616124 Sent 1 |iTB Addendum




Message History: Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
1/31/2014 10:26]| Addendum 1: Route 5 Cockleburr to $an Diego Line CASTRO ELECTRIC 1619) §61-6122 |castroeiectric@cox.net Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route § Cockleburr to San Diego Line BLACKIPD (619) 804-1376|6195276396 Sent 1 [iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line ACCURATE ENGINEERING_INTEGRATEO CONST SERVICES INC [858) 546-1789|8585461896 Sent 1 [iTB Addendum

alattimore@accurateengineeringics.co

1/31/2014 10:26 |Addendum 1: Route 5 Cockiebusr to San Diego Line ACCURATE ENGINEERING_INTEGRATED CONST SERVICES iNC {858) 546-1789|m Sent 1 |IT8 Addendum
1/31/2014 10:26 |Addendum 1: Route 5 Cockieburr to San Oiego Line BLACK IPO {519) 804-1376|wrstemley@aol.com Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line DE LA FUENTE CONSTRUCTION, iNC. {619) 512-5505]6198782980 Sent 1 |IT8 Addendum
1/31/2014 10:26 | Addendum 1: Route $ Cockleburr to San Diego Line ALL CITIES FENCE CO. {505} 947-5285)| 9059470415 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Une RD CONSTRUCTION {951} 279-5020 (9512795020 sent 1 |IT8 Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line C.R. GANN DEMOLITION, INC. [951) 392-1603 9519400937 Sent 1 |iT8 Addendum
1/31/2014 10:26 | Addendum 1: Route 5 Cockleburr to San Diego Line ALL CITIES FENCE CO. {905} 947-9289 [BARRONTM@AQL.COM Sent 1 |iTB Addendurm
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diggo Line DE LA FUENTE CONSTRUCTION, INC. {6:19) 512-5505 | estimating@difci.com Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cocklebury to San Diego Line C.R. GANN DEMOLITION, iNC. {951) 392-1603 | Linda@crganndemoliticn.com Sent 1 HTB Addendum
1/31/2014 10:26|Addendurn 1: Route 5 Cockieburr to San Diego Line RD CONSTRUCTION (951) 279-5020 | rdconsted@netzero.com Sent 1 |IT8 Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockieburr to San Diego Line RANGEL BROTHERS TRUCKING {818) 266-5179{6612511156 Sent 1 |IT8 Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cackleburr ta 5an Diego Line NARANJO GRADING, INC. {951) 675-3617|8663845651 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to $an Diego Line T & T TRUCKING GROUP (909) 772-8771|9099889516 Sent 1 |ITB Addendum
1/31/2014 10: 26| Addendum 1: Route S Cockleburr to 5an Diego Une ROCK STRUCTURES CONSTRUCTION COMPANY {951) 371-1112 (9512782802 Sent 1 [iTB Addendum
1/31/2014 10:26|Addendum 1: Route S Cockieburr to San Diego Line WHEELER PAVING, INC. {951) 685-7283 (9516855023 Sent 1 |iT8 Addendum
1/31/2014 10:26]Addendum 1: Route 5 Cockleburr to 5an Diego Line RICK CHAVEZ TRUCKING INC. {619) 368-72569516918531 Sent 1 |iTB Addendum
1/31/2014 10:26 [Addendum 1: Route 5 Cockleburr to 5an Diego Line T & T TRUCKING GROUP {909) 772-8771|ajmirandaB8@grmail.com Sent 1 |ITB Addendum
1/31/2014 10:26 |Addendum 1: Route 5 Cockieburr to S5an Ciego Line WHEELER PAVING, INC. {951) 685-7283 | bili@wheelerpaving.com Sent 1 |IT8 Addendum
1/31/2014 10:26 [Addendum 1: Route 5 Cockleburr to San Diego Line NARANJO GRADING, INC. {951) 675-3617{naranjograding@yahoo.com Sent 1 |IT8 Addend
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line ROCK STRUCTURES CONSTRUCTION COMPANY 951} 371-1112 |rockstructures@shcglobal.net Sent 1 |IT8B Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line RICK CHAVEZ TRUCKING INC. |619) 368-7256 | sdtrucker@verizon.net Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line RANGEL BROTHERS TRUCKING (818} 266-5179 |yrangeltrk@yahoo.com Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line MIGUEL RAMOS TRUCKING (909} 421-0802 Sent 1 [iT8 Addendum
1/31/2014 10:26]Addendum 1: Route S Cockleburr to 5an Diego Line JUS DUMPIN, LLC {310) 546-6996 (3106394076 Sent 1 [1TB Addendum
1/31/2014 10:26(Addendum 1: Route 5 Cockleburr to 5an Diego Line MCCANTS TRUCKING {310) 323-7109|310 7682827 Sent 1 [!7B Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Oiego Line MV CONSTRUCTION {209) 756-5936|5593570851 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line KELLY'S WATER WORKS {619) 244-3785(6197493759 Sent 1 {ITB Addendum
1/31/2014 10:26| Addendurn 1: Route 5 Cockleburr to San Diego Line MIGUEL RAMOS TRUCKING (909) 421-0802 |90942 10802 Sent 1 |ITB Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockleburr to San Diego Line MCCANTS TRUCKING (310} 323-7109 [em2671@aol.com Sent 1 |ITB Addendum
1/31/2014 10:26} Addendum 1: Route 5 Cockleburr to San Diego Line JUS DUMPIN, LLC {310) 946-6996|glennglennbayless@yahoo.com Sent 1 |IT8 Addendum
1/31/2014 10:26]Addendum 1: Route 5 Cockleburr to San Diego Line KELLY'S WATER WORKS {619) 244-3785 | kellyswaterworks @yahoo.com Sent 1 [ITB Addendum
1/31/2014 10:26]|Addendum 1: Route 5 Cockleburr to San Diego Line MV CONSTRUCTION {209) 756-5936|valdez0 5@ gmail.com Sent 1 [ITB Addendum
1/31/2014 10:26 |Addendum 1: Route 5 Cockleburr to San Diego Line CASTILLO TRUCKING SERVICE {B18) 764-4603 Sent 1 |IT8 Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line JOHN C. PAYNE {626) 357-7056 Sent 1 |IT8 Addend
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line ACTION ENTERPRISES {562) 591-8880]5622185637 Sent 1 |IT8 Addendum
1/31/2014 10:26 |Addendum 1: Route 5 Cockleburr to 5an Diego Line JOHN €. PAYNE {626) 357-705616263592899 Sent 1 |IT8B Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line CONSTRUCT ALLIANCE EINC {714} 878-5255| 7142569123 Sent 1 |IT8 Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line BUTLER & SON TRUCKING [714) 871-1356(7148711834 Sent 1 |IT8 Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line CASTILLO TRUCKING SERVICE {818} 764-4603 [8187640665 Sent 1 [IT8 Addendum
1/31/2014 10:26|Addendum 1: Route S Cockleburr to 5an Diggo Line ACTION ENTERPRISES (562) 591-8880 | actiontruckingent@yahao.com Sent 1 [ITB Addendum
1/31/2014 10:26 | Addendum 1: Route 5 Cockleburr to 5an Diego Line CONSTRUCT ALLIANCE INC (714) 878-52 55| constructalliancepc@gmail.cam Sent 1 |iT8 Addendurn
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line BUTLER & SON TRUCKING {714} 871-1356|deejaybee@att.net Sent 1 [IT8 Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to San Diego Line BUTLER & SON TRUCKING (714} B71-1356 | pbutler260@yahoo.com Sent 1 |ITB Addendum
1/31/2014 10:26]Addendum 1: Route 5 Cockleburr to San Diego Line Cap Construction (619) 691-8572 [6192070875 Sent 1 [!TB Addendum
1/31/2014 10:26|Addendum 1. Route 5 Cockleburr to 5an Diego Line Leinaia’s Transprotation {661) 618-2752| 6612665104 Sent 1 |1TB Addendum




Message History: Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
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1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line Cre8ive Engineering {760) 200-8889| 7602001116 Sent 1 T8 Addendum
1/31/2014 10:26)|Addendum 1: Route 5 Cockleburr to 5an Diego line Global Probe, Inc. {805) 340-65478056508054 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1; Route 5 Cockleburr to 5an Diego Line Maneri Traffic Control (951} 695-5104 (9516955105 Sent 1 |ITB Addendurn
1/31/2014 10:26|Addendum 11 Route 5 Cockleburr to San Diego Line Cre8ive Engineering {760} 200-8883 |cre8iveengineering@gmail.com Sent 1 [ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diggo Line Leinaia's Transprotation [661) 618-2752 [leinaiastrucking @ sheglobal.net Sent 1 |ITB Addendum
1/31/2014 10:26}Addendum 1: Route 5 Cockleburr to 5an Diego Line Maneri Traffic Control ({951} 695-5104 | mariamaneri@yahoo.com Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line Cap Construction (619) 691-8572 | mary.cap@cox.net Sent 1 |ITB Addendum
1/31/2014 10:26{Addendum 1; Route 5 Cockleburr to 5an Diggo Line Global Probe, Inc. (805) 340-6547 | mundoenv@aol.com Sent 1 [ITB Addendum
1/31/2014 10:26|Addendum L: Route 5 Cockleburr to 5an Diego Line Sean Construction & Development {951} 712-6170 Sent 1 [ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line Hard Hat Sweeping Inc (S62) 298-7956|5629458399 Sent 1 HTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line Logans Marketing Construction Material Supplier {619) 233-3766|6192333768 Sent 1 |IT8 Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line Landscape Support Services {818) 475-0680{6615540109 Sent 1 |ITB Addendum
1/31/2014 10:26 | Addendum L: Route 5 Cockleburr to San Diego Line interwest Pacific, Inc. {858) 259-2062|8587773665 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line Safeguard Fence {949) 678-7331|9098228055 Sent 1 |ITB Addendum
1/31/2014 10: 26| Addendum 1: Route 5 Cockleburr to San Diego Line Sean Construction & Development {951} 712-6170|9514430514 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Ling Hard Hat Sweeping Inc {562) 298-7956 | hardhatsweeping@gmail.com Sent 1 |IT8 Addendum
1/31/2014 10:26{Addendum 1: Route 5 Cockieburr to 5an Diego Line Landscape Support Services {818) 475-0680|info@landscapesupportservices.com  |Sent 1 [ITB Addendum
1/31/2014 10:26]|Addendum 1: Route 5 Cockleburr to 5an Diego Line Logans Marketing Construction Material Supplier {619) 233-3766s.battle@hotmail.com Sent 1 |'TB Addendum
1/31/2014 10:26 |Addendum 1: Route 5 Cockleburr to 5an Diego Line Safeguard Fence {949) 678-7331|safeguardfence @sbcglobal.net Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line Interwest Pacific, Inc. {858) 259-2062|sales@interwestpacific.com Sent 1 |ITB Addendum
1/31/2014 10:26 |Addendum 1: Route 5 Cockleburr to 5an Diego Line Collins Trucking {323) 327-6060)3237562667 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line H P Trucking {323} 321-2554 (3239715509 Sent 1 |ITB Addendum
1/31/2014 10:26]|Addendum 1: Route 5 Cockleburr to San Diego Line Hammer-Down Transportation, inc. [310} 590-0852 | 5629245127 Sent 1 |ITB Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockleburr to 5an Diggo Line Lowbed and Pipe Handling Services, inc, (909} 357-2571 (9093561449 Sent 1 _[ITB Addendum
1/31/2014 10:26|Addendum 1: Route S Cockleburr to San Diego Line Lyteforms [{909) 680-8123 (9099020128 Sent 1 |ITB Addendum
1/31/2014 10:26]|Addendum 1: Route 5 Cockieburr to 5an Diego Line Lowbed and Pipe Handling Services, Inc. {909) 357-2571 | chowman @daltontrucking. com Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line Callins Trucking {323) 327-6060 | collinsdumptk @sbeglobal.net Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line Hammer-Down Transpartation, Inc. {310) 580-0852 |hamdowtran@yahoo.com Sent 1 }ITB Addendum
1/31/2014 10:26| Addendum L: Route 5 Cockleburr to San Diego Line H P Trucking {323} 321-2554 | herbertpalmer70@yahoo.com Sent 1 _|ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr t¢ 5an Diego Line Lyteforms {909) 680-8123 |lyteforms @gmail.com Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1. Route 5 Cockleburr to 5an Diego Line Esky Benavidez Corporation {209} 728-1641|2097281641 Sent 1 |ITB Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockleburr to San Diego Line America Pacific Construction (559) 577-9999 7143843988 Sent 1 |ITB Addendum
1/31/2014 10: 26jAddendum 1: Route 5 Cockleburr to 5an Diego Line lesmar Construction (714) 972-2665|7149729331 Sent 1 |ITB Addendum
1/31/2014 10:26{Addendum 1: Route S Cockieburr to San Diego Line Mad Steel Inc. {909) 592-3443|9093940724 Sent 1 [ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to San Diego Line Rise Above Trucking, Inc. {951) 272-0320(9095978423 Sent 1 |ITB Addendum
1/31/2014 10:26 |Addendum 1: Route 5 Cockleburr to 5an Diego Line America Pacific Construction {559) 577-8999 lapconstruction09&gmail.com Sent 1 [ITB Addendum
1/31/2014 10:26 |Addendum 1: Route 5 Cockleburr to 5an Diego Line Esky Benavidez Corporation {209) 728-1641|ebcesky@yahoo.com Sent 1 [ITB Addendum
1/31/2014 10:26 [Addendum 1: Route 5 Cockleburr to 5an Diego Line Jesmar Construction {714) 972-2665)jesmarboring@sbcglobal. net Sent 1 [ITB Addendumn
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line Rise Above Trucking, Inc. {951) 272-0320]lvisa@riseabovetrucking. corm Sent 1 |ITB Addend
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line Mad Steel Inc. {909) 592-3443 | madsteelinc@aol.com Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line Pruitt Trucking Inc. {626} 394-899616263985551 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line Mcc Equipment Rentals, Inc. 909} 795-9300 (9097957308 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line Mce Equipment Rentals, Inc. (905} 795-9300 | Accounting® Mccpipeline.Com Sent 1 |ITB Addendum
1/31/2014 10:26 ]| Addendum 1: Route 5 Cockleburr to San Diego Line Pruitt Trucking inc. (626} 394-8996 | pruitttruckinginc@hotmail. com Sent 1 |ITe Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line Crest Equipment, Inc. (619} 444-5061 (6194476540 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line California Professional Electrical Engineering (626} 810-1338(6268101322 Sent 1 |ITB Addendum
1/31/2014 10:26 |Addendum 1: Route 5 Cockleburr to 5an Oiego Line TreeSmith Enterprises inc {714} 996-6037(7149960778 Sent 1 |ITB Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockieburr to San Diego Line Tree5mith Enterprises inc {714} 995-6037( 7149966057 Sent 1 |ITB Addendum




Message History: Route S Cockieburr to San Diego County Line {Contract No, 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Retipient Organization Phone Recipient Delivery Lacation Status Pages Description
1/31/2014 10:26|Addendum 1. Route 5 Cockieburr to San Diego Line GSJ Litiiity Suppiy & Service (562) 941-3448 8883561250 Sent 1 [iTB Addendum
1/31/2014 10:26|Addendum 1: Route S Cockieburr to San Diego Line CGO Construction Company {909) 930-5501 | 9099305503 Sent 1 |ITB Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockleburr to San Diego Line Loera Trucking {951) 903-4191{9514271001 Sent 1 }IiTB Addendum
1/31/2014 10:26(Addendum 1: Route 5 Cockieburr to San Diego Line Crest Equipment, Inc. {619) 444-5061 |belio@shcgiobai.net Sent 1 |iTB Addendum
1/31/2D14 1D:26| Addendum 1: Route S Cockieburr to San Diego Line CGO Construction Company {909) 930-5501 |cgoconstZ@msn.com Sent 1 }iTB Addendum
1/31/2D14 10:26]|Addendum 1: Route 5 Cackieburr to San Diego Line Loera Trucking {951) 903-4191 | corintai@aol.com Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to San Diego Line TreeSmith Enterprises inc [714) 996-6037 |dale@treesmith.net Sent 1 |iTB Addendum
1/31/2014 10:26| Addendum L. Route § Cockieburr to 5an Diego Line G5) Utiiity Supply & Service [562) 941-3448 |iuisd@sanberg.com Sent 1 |ITB Addendum
1/31/2D14 1D:26}Addendum 1: Route 5 Cackieburr to San Diego Line Caiifornia Professionai Eiectricai Engineering {626} 810-1338 [van@cpengineeringinc.com Sent 1 _[iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cackieburr to San Diego Line South Coast Sweeping (760) 535-6800 Sent 1 [ITB Addendum
1/31/2014 10:26|Addendum 1; Route 5 Cockieburr to San Diego Line Ray's Trucking {310) 538-9891|3103276922 Sent 1 |ITB Addendum
1/31/2014 10:26 |Addendum 1: Route 5 Cockleburr to San Diego Line Traffic Loops Crackfiliing, in¢c. {714) 520-4026|7145204027 Sent 1 [iTB Addendum
1/31/2014 10:26 [Addendum 1: Route 5 Cockieburr to San Oiego Line Precon Praducts {805) 527-0841;8053062498 Sent 1 |iTB Addendum
1/31/2014 1D:26|Addendum 1: Route 5 Cockieburr to 5an Diego Line LNA Concrete Structures, inc. {909) 393-1493)9093939363 Sent 1 |iTB Addendum
1/31/2014 10:26 | Addendum 1. Route 5 Cockieburr to San Diego Line Integrity Rebar Piacers {951) 696-6842]9518437772 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to San Diego Line Integrity Rebar Placers {951) 696-6843 [ken@integrityrebarplacers.com Sent 1 |iTB Addendum
1/31/2014 10;26| Addendum 1: Route 5 Cockieburr to San Diego Ling South Coast Sweeping {760] 535-6800 kssouthcoast@roadrunner.com Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to San Diego Line LNA Concrete Structures, Inc. 905} 353-1493 |inafolo@aci.com Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to San Diego Line Ray's Trucking {310} 538-9891 |iuckyiady5555@sbcgiobal.net Sent 1 |ITB Addendum
1/31/2014 10:26]| Addendum 1: Route S Cockleburr to San Diego Line Precon Products [B05) $27-0841|sgarcia@pre-conproducts.com Sent 1 |[iTB Addendum
1/31/2D14 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line Traffic Loops Crackfiliing, inc. (714} 520-4026 |trafficioops@sh¢giobal.net Sent 1 |[TB Addendum
1/31/2014 10:26(Addendum 1: Route 5 Cockleburr to San Diego Line Global Transicading {562) 495-9600{5624959660 Sent 1 |iTB Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockieburr to San Diego Line Fine Grade Equipment {661) 945-8788|6617228500 Sent 1 HITB Addendum
1/31/2014 10:26]| Addendum 1: Route S Cockieburr to 5an Diego Line Global Road Seaiing, inc. {714) 893-0845| 7148930945 Sent 1 |iT8 Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockieburr to San Diego Line Empire Steel, Inc. {909) 509-5928 | 9095095927 Sent 1 liTB Addendum
1/31/2014 10:26jAddendum 1: Route S Cockieburr to San Oiego Line G 0 Trucking Co. (951} 739-7529 (9514273801 Sent 1 {iTB Addendum
1/31/2D14 10:26|Addendum 1: Route § Cockleburr to San Diego Line G O Trucking Co. {951) 739-7529 | ggtrucking@yahoa.com Sent 1 |iTB Addendum
1/31/2014 10:26 (Addendum 1: Route 5 Cockieburr to Sap Diego Line Fine Grade Equipment {661) 949-8788|jochn@finegradeinc.com Sent 1 |ITB Addendum
1/31/2014 10:26 [Addendum 1: Route 5 Cockieburr to San Diego Line Giobai Transioading {562) 495-9600} marissa@giobaitransipading.com Sent 1 |ITB Addendum
1/31/2014 10:26)| Addendum 1: Route S Cockieburr to San Diego Line Empire Steel, inc. {909) 509-5928 |saru@empiresteelinc.com Sent 1 [iTB Addendum
1/31/2014 1D:26|Addendum 1: Reute S Cockieburr to San Diego Line Global Road Seaiing, inc. {714) 893-0845|triia.grsi@yahoo.com Sent 1 }iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to San Diego Line Anytime Dumping, Inc. {213) 494-004413108477002 Sent 1 |iTB Addendum
1/31/2014 10:26]| Addendum 1: Route 5 Cockieburr to San Diego Line Bert Salas, inc. {619] 562-7711)|6192583515 Sent 1 1iTB addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to San Diego Line Deitech Engineering 714} 495-9755 | 7143844595 Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line Accu Construction, Ing. [714) 641-4730| 7146414704 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to Sah Diego Line OCN Corporation (619} 253-4247|7605987226 Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diegoe Line Ameri¢an Steei Placers {909) 884-6031 (9098846032 Sent 1 |IT8 Addendum
1/31/2014 10:26 [Addendum 1: Route 5 Cockleburr to San Diego Line Deltech Engineering (714) 485-9755 | abiii@deltechengineeringinc.com Sent 1 |ETB Addendum
1/31/2014 10:26 | Addendum 1: Route 5 Cackleburr to San Diego Line Accu Construction, inc, (714) 641-4730} accu@accuconstruction.com Sent 1 [ITB Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockleburr to San Diego Line Bert Saias, Inc. (619) 562-7711 | bsalaz@bertsaiasine.com Sent 1 |ETB Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockieburr to San Diego Line DCN Carparation {619) 253-4247|dcnconstruction@yahoa.com Sent 1 HTB Addendum
1/31/2014 1D:26|Addendum 1: Route 5 Cockieburr to San Diego Line Anytime Dumping, Inc. {213} 494-0044 |info@anytimedumping.com Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cackieburr to San Diego Line American Steel Piacers {909) 884-6031{rusty@steeipiacers.com Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to San Diego Line L. Riley Trucking & Dispatch (323} 353-9332(3105301740 Sent 1 {iTB Addendum
1/31/2014 1D:26]| Addendum 1: Route 5 Cockieburr to San Diggo Line Newiand Entities, Inc. (530) 755-1178 | 5306740756 Sent 1 {iTB Addendum
1/31/2014 10:26[Addendum 1: Route 5 Cackieburr to San Diego Line KRC SAFETY CO., iNC. {559) 732-0393 5597322684 Sent 1 |iTB Addendum
1/31/2014 10:26]Addendum 1: Route 5 Cockieburr to San Diego Line A & M Gentry Trucking (661) 285-0776 /6612855011 Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route S Cockleburr to San Diego Line interigr Demaiition, Inc. (818) 245-4532 8183453737 Sent 1 [iTB Addengdum
1/31/2014 10:26]Addendum 1: Route § Cockfeburr to San Diego Ling Martinez Steel Corp. {909) 946-0686 | 9099468161 Sent 1 |ITB Addendum




Message History: Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Deiivery Location Status Pages Description

1/31/2014 10:26|Addendum 1. Route 5 Cockleburr to San Diego Line KRC SAFETY CO., INC. {559) 732-0393|calebh@kresafety.com Sent 1 |iTB Addendum
jdmartinez@martinezsteel.com; hwiliia

1/31/2014 10:26|Addendum 1: Route 5 Cockleburr ta 5an Diego Line Martinez Steel Corp. (909} 946-0686 | ms@ martinezsteel.com Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line L. Riley Trucking & Dispatch (323} 353-9332 [LRILEYTRUCKING@YAHDO.COM Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line A & M Gentry Trucking (661} 285-0776 | marystrucks@aol.com Sent 1 [ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to San Diego Line Interior Demofition, inc. {818} 249-4932 | office@interwestpacific.com Sent 1 [ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line Newland Entities, Inc. {530} 755-1178rcervantes@newlandentities.com Sent 1 [iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to S5an Oiego Line Advanced Geosolutions, inc. {310) 796-9000]3107969001 Sent 1 |iTB Addendum
1/31/2014 10:26 | Addendum 1: Route 5 Cockieburr ta San Diego Line Lindy's Cold Pianing (562) 697-2286|5626972039 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line L € Paving & Sealing {760) 752-1743| 7607521674 Sent 1 |ITB Addendum
1/31/2014 10:26 | Addendum 1: Route S Cockleburr to San Diego Line Super 5eal & Stripe {805) 524-7345|8055247428 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line ALL CITIES ENTERPRISES [909) 292-0315 (9052920316 Sent 1 [ITB Addendum
1/31/2014 10:26|Addendum %: Route 5 Cockleburr to San Diego Line Maskell Robins (909) 574-8662 | 9095748663 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum X; Route S Cockleburr to San Diego Line Lindy's Cold Planing [562) 697-2286|bristrump@&acl.com Sent 1 |ITB Addendum
1/31/2014 10:26[Addendum 1: Route 5 Cockleburr to San Diego Line L C Paving & Sealing {760) 752-1743 | marisa@|cpaving.com Sent 1 |IT8 Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line Maskell Robins (909) 574-8662 |mel@maskellpipe.com Sent 1 [iTB Addendum
1/31/2014 10:26]Addendum 1: Route 5 Cockleburr to 5an Diego Line Advanced Geosolutions, Inc. {310) 796-9000 | rverduzco@advgeusolutions.com Sent 1 |iTe Addendum
1/31/2014 10:26]|Addendum 1: Route 5 Caockieburr to 5an Diego Line Super Seal & Stripe {805) 524-7345 |sharon @supersealandstripe.com Sent 1 [!TB Addendum
1/31/2014 10:26 [Addendum 1: Route 5 Cockieburr to 5an Diego Line ALL CITIES ENTERPRISES 1909) 292-0315]tmcgetrick@allcitiesent.com Sent 1 |ITB Addendum
1/31/2014 10:26{Addendum 1: Route 5 Cockleburr to 5an Diego Line Rubio's Concrete {619) 424-6960)6194231590 Sent 1 |ITB Addendum
1/31/2014 10:26 |Addendum 1: Route 5 Cockleburr to 5an Diego Line Qst Trucks And Cranes Inc {805) 643-9963 8056437618 Sent 1 |ITB Addendum
1/31/2014 10:26 [Addendum 1: Route 5 Cockleburr to 5an Diego Ling Lightcap Industries, In¢. dba JC Supply & Mfg. {909) 373-1773 9093731785 Sent 1 |ITB Addendum
1/31/20%4 10:26]|Addendum 1: Route 5 Cockleburr to 5an Diego Line W D Trucking, Inc. {905} 989-2906 9099850730 Sent 1 |ITB Addendum
1/31/2034 10:26|Addendum 1: Route 5 Cackleburr ta 5an Diego Line Lightcap Industries, Inc. dba JC Supply & Mfg. 909} 373-1773 [connie@jcsupply.us Sent 1 |IT8 Addendurn
1/3%/2014 10:26|Addendm 1; Route 5 Cockleburr to San Diego Line Ost Trucks And Cranes Inc {805} 643-9963 | ostcranes@aol.com Sent 1 [iTB Addendum
1/3%/2014 10:26|Addendum 1: Route 5 Caockleburr to San Diego Line Rubio's Concrete {619} 424-6960rubios 1@yahoo.com Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line W D Trucking, Inc, {909) 989-2906 | wd974@ hotmail.com Sent 1 HTB Addendum
1/31/2014 10:26|Addendum 1. Route 5 Cockieburr to 5an Diego Line G&C Equipment Corporation {310) 515-671513105155046 Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to 5an Oiego Line Payco Speciaities {619) 422-9204|6194271620 Sent 1 {iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to 5an Diego Line MclLead Trucking (619) 442-9328 6194424928 Sent 1 |iTB Addendum
1/31/2014 10:26| Addendum }: Route 5 Cockieburr to San Diego Line Payco Speciaities (619} 422-9204 | bil@payco.biz Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line G&C Equipment Corporation {310) 515-6715 |jonathan@gandccorp.com Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to 5an Diego Line McLeod Trucking {619) 442-9328| mcieodtrucking@gmail.com Sent 1 |iT8 Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to 5an Diego Line HydroSprout, inc. {760) 432-8233)7604328146 Sent 1 [iTB Addendum
1/31/2014 10:26{Addendum 1: Route 5 Cockieburr to San Diego Line Hurricane & Poway Fence {760) 789-4950| 7607881537 Sent 1 |iTB Addendum
1/31/2014 10:26 [Addendum 1: Route 5 Cockieburr to 5an Diego Line In-Line Fence & Ralling Co., inc {760) 789-028217607891915 Sent 1 |ITB Addendum
1/31/20%4 10:26|Addendurn 1: Route 5 Cockieburr to 5an Diego Line Interwest Pacific, inc. {858} 259-2062 |B583453737 Sent 1 |IT8 Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr ta 5an Diego Line Diversified Landscape Co. [951) 245-1686 (9519267440 Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to San Diego Line in-Line Fence & Railing Co., inc [760} 789-0282 |david@iniineconst.com Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line Hurricane & Poway Fence (760} 789-4950 | Laurann @usa.net Sent 1 [iTB Addendum
1/31/2014 k0:26]Addendum 1: Route 5 Cockleburr to San Diego Line HydroSprout, inc. {760} 432-8233 |mark@hydrosprout.com Sent 1 |ITB Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockleburr to San Diego Line Diversified Landscape Co. {951) 245-1686 | rick@diversifiediandscape.com Sent 1 [iTB Addendum
1/31/2014 10:26 | Addendum 1: Route 5 Cockleburr to San Diego Line interwest Pacific, inc. (858) 259-2062 | sales@interwestpacific.com Sent 1 [IT8 Addendum
1/31/2014 10;26| Addendem 1: Route 5 Cockieburr to 5an Diego Line Ace Fence Company {626) 333-0727|6263337843 Sent 1 |iTB Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockleburr to San Diego Line Precision Concrete, nc. {805) 928-0957 | 8059285358 Sent 1 [ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line A.C. Dike Co. {916) 652-0159|9166459618 Sent 1 HNTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line A.C. Dike Co. (916) 652-0159|dave@acdike.com Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum %: Route 5 Cockleburr to San Diego Line Ace Fence Company {626) 333-0727 | moronia@ acefencecompany.com Sent 1 |IT8 Addendum
1/31/2014 10:26fAddendum 1: Route 5 Cockleburr to 5an Diego Line Precision Concrete, Inc. (805) 928-0957 | peiestimator@aim.com Sent 1 ]ITB Addendum




Message History: Route 5 Cockieburr to San Diego County Line [Contract No. 11-406704}

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Deiivery Location Status Pages Description
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to San Diego Line Command Performance Constructors {562) 997-9410|5629979411 sent 1 |iTB Addendum
1/31/2014 10:26|{Addendum 1: Route 5 Cockieburr to 5an Diego Line United Traffi¢ Services & Supply {626) 961-5736|6269614746 Sent 1 |iITB Addendum
1/31/2014 10:26 [Addendum 1: Route & Cockieburr to 5an Diego Line Triumph Geo-Synthetics, inc. {714) 237-1550)|7142371549 Sent 1 _|iTB Addendum
1/31/2014 10:26 |Addendum 1: Route 5 Cockieburr to San Diego Line Command Performance Constructors 562} 997-9410 |estimating@cpeonstructors.com Sent 1 |ITB Addendurm
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to 5an Diego Line Command Performance Constructors (562} 997-9410 | jimmy@cpconstructors.com Sent 1 |iTe Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to 5an Diego Line United Traffic Services & Suppiy [626) 961-5736|iuz@unitedtraffic.net Sent 1 [ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to 5an Diego Line Triumph Geo-5ynthetics, inc. (714} 237-1550{ matt@triumphgeo.com Sent 1 |iTB Addendurm
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line Sam Rod Corp. (661) 945-3602 | 6619498536 Sent 1 |iTB Addendum
1/31/2014 10:26]|Addendum 1: Route 5 Cockieburr to San Diego Line Sam Rod Corp. {661) 545-3602 |drodriguez@samrodcorp.com Sent 1 [TB Addendum
1/31/2014 10:26|Addendum 1. Route 5 Cockleburr to 5an Diego Line PEPPER TRUCKING iNC {760) 788-7854 | 7607888454 Sent 1 |iTB Addendum
1/31/2014 10:26 |Addendum 1: Route 5 Cockleburr to San Diego Line PEPPER TRUCKING iNC {760) 788-7854 | peppertrkg@aoi.com Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to5an Diego Line Oiympic Engineering Construction {619) 764-819016194610385 Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr t¢ San Diego Line Qiympic Engineering Construction {619) 764-8190 | Olympicgus@Yahoo.Com Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1; Route 5 Cockieburr to 5an Diego Line Miranda Logistics Enterprises, LLC {424) 800-3831 (4248003831 Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to San Diego Line ASTRO CONSTRUCTION (510) 685-4161|5105781305 Sent 1 ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line ASTRO CDNSTRUCTION {510) 685-4161|astroconst@shcgiobal.net 5ent 1 [ITB Addendum
1/31/2014 10:26{Addendum 1: Route 5 Cockieburr to San Diego Line Miranda Logistics Enterprises, LLC {424) 800-3831miranda@ miranda-iogistics.com Sent 1 [ITB Addendum
1/31/2014 10:26{Addendum 1: Route 5 Cockleburr to San Diego Line E. Jasper Wrkg. {Demo) & Trkg {323) 754-9877 Sent 1 [1TB Addendum
1/31/2014 10:26 | Addendum 1: Route 5 Cockieburr to 5an Diego Line D5% Sweeping & Water Truck Rentals {760) 200-7244 Sent 1 |ITB Addendum
1/31/2014 10:26 [Addendum 1: Route 5 Cockieburr to 5an Diego Ling Henry James Laffitte {323) 770-2636)3105156983 Sent 1 |iTB Addendum
1/31/2014 10:26 |Addendum 1: Route 5 Cockieburr to San Diego Line E. Jasper Wrkg. (Demo) & Trkg {323} 754-9877)|3237548558 Sent 1 |iITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to San Diego Line D-Line Constructors, in<. {510} 251-6400(510.2516401 Sent 1 |ITBAddendum
1/31/2014 10:26| Addendum 1: Route 5 Cockieburr to San Diego Line Am¢on Deveiopment, Inc. {626} 369-5845 6263695846 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line D55 Sweeping & Water Truck Rentals (760} 200-7244 | dssrental@yahoo.com Sent 1 |ITB Addendum
1/31/2014 10:26]| Addendum 1: Route 5 Cockieburr to San Diego Line Henry James Laffitte (323) 770-2636 | hiaffitte@acoi.com Sent 1 [ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to San Diego Line Amcon Development, inc. {626) 369-5845|tina@amcondev.com Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to 5an Diego Line D-Line Constructors, inc. {510) 251-6400 [tony@dlineconstructors.com Sent 1 |iTB Addendum
1/31/2014 10;26|Addendum L: Route 5 Cockieburr to5an Diego Line EFFEK ELECTRIC {951) 361-1079 Sent 1 |iTB Addendum
1/31/2014 10:25|Addendum 1: Route 5 Cockieburr to 5an Diego Line DYNAMIC CONTRACTING SERVICES, INC. {619) 585-8888 6193977388 Sent 1 {iTB Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockieburr to San Diego Line So Cal Construction & Consulting Services, inc. (760) 723-8907 | 7607232736 Sent 1 |iTB Addendum
1/31/2014 10; 26| Addendum 1: Route 5 Cockleburr to San Diego Line MG LIGHTING & ELECTRIC, INC (760) 770-569G| 7607705662 Sent 1 [IT8 Addendum
1/31/2014 10:26{Addendum 1: Route 5 Cockieburr to San Diego Line MLM B Associates Engineering, inc. {949) 586-1900:9495865757 Sent 1 [ITB Addendum
1/31/2014 10:26 [Addendum 1; Route 5 Cockleburr to 5an Diego Line EAR Environmental & Remidiation Management {951) 735-5575|9517358775 Sent 1 |ITB Addend
1/31/2014 10:26 |Addendum 1: Route 5 Cockleburr to San Diego Line EFFEK ELECTRIC {951) 361-1079|effekeiectric@yahoo.com Sent 1 |iTB Addendum
1/31/2014 10:26 | Addendum 1: Route 5 Cockieburr to San Diego Line DYNAMIC CONTRACTING SERVICES, INC. {619) 585-8888)jundynamic@aol.com Sent 1 |iTB Addendum
1/31/2014 10:26]| Addendum 1: Route 5 Cockieburr to 5an Diego Line MG LIGHTING & ELECTRIC, iNC {760} 770-5696 | mgprez@earthiink net Sent 1 |ITB Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockieburr to San Diego Une MLM & Associates Engineering, Inc. {949} 586-1900 | robin @mimeng.com Sent 1 [iTB Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockieburr to San Diego Line EAR Environmentai & Remidiation Management {951) 735-5575 | rpendurthi@earmanagement.com Sent 1 [iTB Addendum
1/31/2014 10:26]Addendum 1; Route 5 Cockieburr to San Diego Line G Cai Construction & Consuiting Services, inc. (760) 723-8907 | shari@socaicontractorccs.com Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to San Diego Line Dimure Corp {619) 647-3996 Sent 1 [ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line Raymond Torres & Daughter Landscaping (619) 462-7751|6199232510 Sent 1 [iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to San Diege Line Otto Trucking {818) 355-1098|8182410729 Sent 1 |iTB Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockieburr to5an Diego Line Rio Jordan Construction {562) 942-0228 | 8883080936 Sent 1 |iTB Addendum
1/31/2014 10:26| Addendurm 1: Route 5 Cockleburr to 5an Diego Line Dimure Corp {619) 647-3996 |[dm3mim@me.com Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1; Route 5 Cockieburr to 5an Diego Line Rio Jordan Construction (562) 942-0228 |jordan@riojordaninc.com Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to 5an Diege Line Otto Trucking (818} 355-1098 [ottosilve@sbeglobal.net Semt 1 |iTB Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockieburr to San Diego Line [Raymond Torres & Daughter Landscaping (619) 462-7751 | rtorresiandscaping@gmail.com Sent 1 |iTB Addendum
1/31/2014 10;26|Addendum 1. Route 5 Cockieburr to San Diego Line Citiwide Engineering, inc. {213) 368-4287|2133685208 Sent 1 |iTB Addendum
1/31/2014 10:26[Addendum 1: Route 5 Cockleburr to San Diego Line Canales Demoiition and Hauling, inc. (619) 204-2422 6193039397 Sent 1 |iTB Addendum




Message Ristory: Route 5 Cackleburr ta 5an Diego County Line {Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of
Date Sent Subject Reciplent Organization Phone Recipient Delivery Location Status Pages Description
1/31/2014 10:26 [Addendum 1: Route 5 Cackleburr to 5an Diego Line MDC Construction and Environmetal, Inc. {714) 397-804817142609213 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendurn 1: Route 5 Cockleburr to 5an Diego Line New Legacy Development Corp. {951} 992-6903 |9094287856 Sent 1 {ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line CT Concrete Cutting, Inc. [951) 698-7745 (9516980795 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route & Cackleburr ta San Diega Line Canales Demolition and Hauling, Inc. 615} 204-2422 [canalesdemo@gmaii.com Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line CT Concrete Cutting, Inc. [951) 698-7745 | ctandco@verizon.net Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburt to 5an Diego Line Citiwide Engineering, inc. (213} 3684287 | daniel@union-ccc.com Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route & Cockleburr ta San Diego Line New Legacy Development Carp. {951} 992-6903 [jcB0Z0@msn.com Sent 1 [iTB Addendum
1/31/2014 10:26 | Addendum 1: Route 5 Cockleburr to 5an Diego Line MDC Construction and Environmetal, Inc. (714) 397-8048 | mark@mdccande.com Sent i [iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cackleburr to San Diego Line Southwest Trucking Group, LLC (323) 620-0377(3232561822 Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr ta San Diego Line B, L. Hayes {562) 466-6100(5628030620 Sent 1 |iTB Addendum
1/31/2014 10:26 |Addendum 1: Route 5 Cockleburr to San Diego Line Banaga Construction, Inc. {619) 922-8570|6197379139 Sent 1 |iTB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line G.D. Rodriguez Trucking, Inc. (909) 596-3747 | 6268158671 Sent 1 [ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr ta 5an Diego Line Ramco General Engineering Contractor [818) 272-4221]6612687353 Sent 1 |ITB Addendum
1/31/2014 10:26[Addendum 1: Route 5 Cockleburr to 5an Diego Line 5a. Cal Traffic Inc (858) 720-0179|8587200179 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diege Line So. Cal Traffic Inc {858) 720-0179 | cecilia@sacal.com Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line Banaga Construction, Inc. {619) 922-8570|frank @kiteclimbers.com 5ent 1 {ITB Addendum
1/31/2014 10:26 Addendum 1: Route 5 Cockleburr to 5an Diego Line G.0. Rodriguez Trucking, Inc. {909) 596-3747 |george@MeanGreenFleet.com Sent 1 [ITB Addendum
1/31/2014 10:26|Addendum L: Route 5 Cockleburr to 5an Diego Line Ramco General Engineering Contractor {818) 2724221 |ramco@sacal.rr.com Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line B. L. Hayes (562} 466-6100 [suzanne@hayestrucking.com Sent 1 |ITB Addendum
1/31/2014 10:26]| Addendum 1: Route 5 Cockleburr to 5an Diego Line |Southwest Trucking Group, LLC {323) 620-0377 |5Wtrucking@sbcglobal.net S5ent 1 |ITB Addendum
1/31/2014 10:26|Addendum &: Route 5 Cockleburr to 5an Diego Line A Steen Investment Corp DBA LA, Concrete & Grindi {951} 750-2736 Sent 1 [IT8 Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr ta 5an Diego Line PK Construction {626) 773-6963 Sent 1 [ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr ta 5an Diego Line Terra West, Inc. {619) 591-1007 6195683475 Sent 1 [ITB Addendum
1/31/2014 10:26| Addendum 1: Route 5 Cockleburr to 5an Diego Line Morales Contracting Services {626) B56-3645| 6268563648 S5ent 1 [ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr ta 5an Diego Line A Steen investment Corp DBA LA. Concrete & Grindi {951) 750-2736(9517346243 Sent 1 [iTB Addendum
1/31/2014 10:26}Addendum 1: Route 5 Cockleburr ta San Diego Line } FRANCIS COMPANY {951) 776-9100[9517769174 S5ent 1 |ITB Addendum
1/31/2014 10:26 {Addendum 1: Route 5 Cockieburr to 5an Diego Line } FRANCIS COMPANY {951) 776-9100 [ diana@jfranciscompany.com S5ent 1 [ITB Addendum
1/31/2014 10:26 [Addendum 1: Route 5 Cockleburr ta 5an Diego Line Morales Contracting Services {626) B56-3646 | mcs.rexhand@verizon. net Sent 1 |ITB Addendum
1/31/2014 10:26]Addendum 1: Route 5 Cockleburr to 5an Diego Line Terra West, Inc. {619) 591-1007|roberto@terrawestinc.com Sent 1 |ITB Addendum
1/21/2014 10:26 [Addendum 1: Route 5 Cockleburr to 5an Diego Line PK Construction {626) 773-6963|zkkingpk81@gmail.com Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line KNIGHT ELECTRIC {619) 742-694416193034067 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockieburr to 5an Diego Line ENERGY CARE ELECTRIC {619) 708-622216196600023 Sent 1 |ITB Addendum
1/31/2014 10:26 |Addendum 1: Route 5 Cockleburr to 5an Diego Line 5AN DIEGO BAY AREA ELECTRIC, INC. {B58) 748-206018587486012 S5ent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line WHITEHORN CONSTRUCTION, INC {951) 245-4688)9512454099 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line HARRELL ELECTRIC (951} 787-0390 (9517878193 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line THE LOPEZ GROLIP CONTRACTORS INC {951} 928-0695 (9519280989 Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line 5AN DIEGD BAY AREA ELECTRIC, INC. (858) 748-2060|bev@bayareaelectric.com Sent 1 |IT8 Addendum
1/31/2014 10:26|Addendum 1: Route S Cockleburr to San Dlego Line KNIGHT ELECTRIC (619} 742-6944 | bkeithwalton@aol.com 5ent 1 |ITB Addendum
1/31/2014 10:26[Addendum 1: Route 5 Cockleburr to 5an Diego Line ENERGY CARE ELECTRIC {6109} 708-6222 |braulio@energycareelectric.com Sent 1 |ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to $an Diego Line HARRELL ELECTRIC (951) 787-0390| harrellent@sbcglobal.net Sent 1 [ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line WHITEHORN CONSTRLICTION, INC [951) 245-4688 | loran@whiteharnconstruction.com Sent 1 [ITB Addendum
1/31/2014 10:26|Addendum 1: Route 5 Cockleburr to 5an Diego Line THE LOPEZ GROUP CONTRACTDRS INC {951} 928-0605|steve@thelopezgroup.net Sent 1 [iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to 5an Diego County Line BLACK IPO {619} 804-1376]6195276396 Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr ta San Diego County Line DE LA FUENTE CONSTRLICTION, INC. {619) 512-5505]6198782980 Sent 1 [ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to 5an Diege County Line ACCURATE ENGINEERENG INTEGRATED CONST SERVICES INC {B58) 546-1789 | 8585461896 Sent 1 ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr t¢ San Diego County Line ALL CETIES FENCE CO. {908) 947-9288|95099470419 Sent 1 }ITB Addendum
2/6/2014 11:18)| Addendum 2: Route 5 Cockleburr to 5an Diego County Line RD CONSTRLICTION {951) 279-5020[9512795020 Sent 1 |ITB Addendum
2/6/2014 11:18)| Addendum 2: Route 5 Cockleburr to 5an Diego County Line C.R. GANN DEMOLITION, INC. {951) 392-1603|9519400937 Sent 1 |ITB Addendum




Message History: Route S Cockleburr to 5an Diego County Line {Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/1D/2014 23:59
Recipient Work No of
Date Sent Subject Recipient Organization Phone Recipient Delivery Lacation Status Pages Description
alattimore@accurateengineeringics.co

2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to 5an Diego County Line ACCURATE ENGINEERING INTEGRATED CONST SERVICES INC {858) 546-178%|m Sent 1 }ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to 5an Diego County Line ALL CITIES FENCE CO. {909) 947-9283|BARRONTM@AOL.COM Sent 1 JITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to San Diego County Line DE LA FUENTE CONSTRUCTION, INC. {619) 512-5505{estimating@difci.com Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to San Diego County Line C.R. GANN DEMOUTION, INC, {951} 392-1603 | Linda@crganndemolition.com Sent 1 [ITB Addendum
2/6/2014 11:18[Addendum 2: Route 5 Cockleburr to 5an Diego County Line RD CONSTRUCTION {951} 279-5020] rdconsted@netzero.com Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to 5an Diego County Line BLACK IPO [619) 804-1376 |wrstemley@aol.com Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to 5an Diego County Line T & T TRUCKING GROUP [909] 772-8771 (3069883516 Sent 1 [ITB Addendum
2/6/2014 11:18] Addendum 2: Route 5 Cockleburr to San Diego County Ling WHEELER PAVING, INC. [951) 685-7283 (9516855023 Sent 1 ITE Addendum
2/6/2014 11:18|Addendum 2: Route S Cockleburr to San Diego County Line T & T TRUCKING GROUP {909) 772-8771[ajmirandaBB@gmail.com Sent 1 [iTB Addendum
2/6/2014 11:18|Addendum 2: Route S Cockleburr to 5an Diego County Line WHEELER PAVING, INC, {951) 685-7283 bifl@wheelerpaving. com Sent 1 |I7B Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Die_Eo County Line RANGEL BROTHERS TRUCKING (818) 266-5179|6612511156 Sent 1 ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to San Diego County Line NARANIO GRADING, INC, {951) 675-3617| 8663845651 Sent 1 [IT8 Addendum
2/6/2014 11:18}Addendum 2: Route 5 Cockleburr to 5an Diego County Line ROCK STRUCTURES CONSTRUCTION COMPANY (951) 371-1112 (9512782802 Sent 1 [ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line RICK CHAVEZ TRUCKING INC. {619) 368-7256[9516318531 Sent 1 ITB Addendum
2/6/2014 11:18{Addendum 2: Route 5 Cockleburr to 5an Diego County Line NARANIO GRADING, INC. {951) 675-3617Inaranjograding@yahoo.com Sent 1 |ITB Addendum
2/6/2014 11:18[Addendum 2: Route 5 Cackteburr to 5an Diego County Line ROCK 5TRUCTURES CONSTRUCTION COMPANY {951) 371-1112rockstructures@sbcglobal.net S5ent 1 }ITB Addendum
2/6/2014 11:18 |Addendum 2:; Route 5 Cockieburr to 5an Diego County Line RICK CHAVEZ TRUCKING INC, {619) 368-7256|sdtrucker @verizon.net Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to 5an Diego County Line RANGEL BROTHERS TRUCKING {B18) 266-5179|yrangeltrk@yahoo.com Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to 5an Diego County Line MIGUEL RAMOS TRUCKING {909) 421-0802 Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to 5an Diego County Line MCCANTS TRUCKING {310} 323-7109|3107682827 Sent 1 |ITB Addendum
2/6/2014 11:18] Addendum 2: Route 5 Cockleburr to an Diego County Line MV CONSTRUCTION |208} 756-5936 (5593570851 Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to 5an Diego County Line MIGUEL RAMOS TRUCKING (909} 421-0802 (90942 10802 Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to San Diego County Line MCCANTS TRUCKING [310) 323-7108 |em 2671@aol.com Sent 1 |ITB Addendum
2/6/2014 11:18{Addendum 2: Route 5 Cockleburr to $an Diego County Line MV CONSTRUCTION (209} 756-5936|valdez05@gmail.com Sent 1 |78 Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to 5an Diego County Line JOHN C. PAYNE (626) 357-7056 Sent 1 |iTB Addendum
2/6/2014 11:18{Addendum 2: Route 5 Cockleburr to 5an Diego County Line JUS DUMPIN, LLC (310} 546-6996[3106394076 Sent 1 [iTB Addendum
2/6/2014 11:18 |Addendum 2: Route 5 Cockleburr to 5an Diego County Line KELLY'S WATER WDRKS (619) 244-3785|6197493759 Sent 1 HTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to 5an Diego County Line JOHN C. PAYNE {626) 357-7056|6263592899 Sent 1 |ITB Addendum
2/6/2014 11;18] Addendum 2: Royte 5 Cockleburr to 5an Diego County Line CONSTRUCT ALLLANCE INC {714) 878-5255(7142569123 5ent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr ta 5an Diego County Line CONSTRUCT ALLIANCE INC {714) 878-5255 constructalliancepc@gmail. com Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburs to 5an Diego County Une JUS DUMPIN, LLC {310} 946-6996]|glennglennbayless@yahoo.com Sent 1 |ITB Addendum
2/6/2014 11:18)| Addendum 2: Route S Cockleburr to San Diego County Line KELLY'S WATER WORKS (619) 244-3785 | keliyswaterworks@yahog.com Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to 5an Diego County Line CASTILLO TRUCKING SERVICE (818) 764-4603 Sent 1 |ITB Addendum
2/6{2014 11:18|Addenc|urn 2: Route 5 Cockleburr to San Diego County Une ACTION ENTERPRISES [562) 591-8880 (5622185637 Sent 1 _[ITB Addendurm
2/6/2014 11:18[Addendum 2: Route 5 Cockleburr to San Diego County Line BUTLER & 50N TRUCKING (714) 871-1356| 7148711834 5ent 1 |I7B Addendum
2/6/2014 11:18]Addendum 2: Route 5 Cockleburr to 5an Diego County Line CASTILLO TRUCKING SERVICE (818) 764-4603 | 8187640665 Sent 1 [ITB Addendum
2/6/2014 11:18]Addendum 2:; Route 5 Cockleburr to 5an Diego County Line ACTION ENTERPRISES {562) 591-8880| actiontruckingent@yahoo.com Sent 1 |I7B Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line BUTLER & SON TRUCKING {714) 871-1356|pbutier260@yahoo.com Sent 1 |ITB Addendum
2/6/2014 11:18{Addendum 2; Route 5 Cockleburr to 5an Diggo County Line Cap Construction {619) 691-8572 }6192070875 Sent 1 [iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to 5an Diego County Line Leinaia's Transprotation {661) 618-2752 6612669104 Sent 1 |iTB Addendum
2/6/2014 11:18 |Addendum 2: Route 5 Cockteburr to 5an Diego County Ling Landscape Support Services {818) 475-0680|6615540109 Sent 1 [ITB Addendum
2/6/2014 11:18 |Addendum 2: Route 5 Cackleburr to 5an Diego County Line Cre8ive Engineering {760) 200-888%| 7602001116 Sent 1 [ITB Addendum
2/6/2014 11:18 |Addendum 2; Route 5 Cockieburr to 5an Diego County Line Global Probe, Inc. {805) 340-6547]8056508054 5ent 1 |ITB Addendum
2/6/2014 11:18 | Addendum 2; Raoute 5 Cockleburr to 5an Diego County Line Maneri Traffic Control {951) 695-510419516955105 Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to 5an Diego County Line Cre8ive Engineering {760) 200-8889|creBiveengineering@gmail.com Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to 5an Diego County Line Landscape 5upport Services {818) 475-0680 |info@landscapesupportservices.com __ |5ent 1 {ITB Addendum
2/6/2014 11:18| Addendum 2: Route S Cockleburr to 5an Diego County Line Leinaia's Transprotation {661) 618-2752 | leinaiastrucking@sbcglobal.net Sent 1 {ITB Addendum




Message History: Route 5 Cockleburr to 5an Diego County Line {Contract No, 11-406704)

StartDate 1/6/2014 0:00
End Date 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organiration Phone Recipient Delivery Locaticn Status Pages Description
2/6/2014 11:18|Addendum 2: Royte 5 Cockleburr to 5an Diego County Line Maneri Traffic Control {951} 695-5104 jmariamaneri@yahoo.com Sent 1 [iTB Addendum
2/6/2014 11:18(Addendum 2: Route 5 Cockieburr to $an Diego County Line Cap Construction {619} 681-8572 |mary.cap@cox.net Sent 1 [TB Addendum
2/6/2014 11;18] Addendum 2: Route 5 Cockleburr to San Diego County Ling Giobal Probe, Ing, {805) 340-6547 | mundoenv@acl.com Sent 1 |ITB Addendum
2/6/2014 11:18(Addendum 2: Route 5 Cockleburr to San Diego County Line Sean Construction & Development {951} 712-6170 Sent 1 |ITB Addendum
2/6/2014 11:18[Addendum 2: Route 5 Cockleburr to San Diego County Line Hard Hat Sweeping Inc {562) 288-7956|5629458359 Sent 1 VITB Addendum
2/6/2014 11:18|Addendum 2; Route 5 Cockleburr to San Diego County Line Logans Marketing Construction Material Supplier (619) 233-3766|6192333768 Sent 1 |ITB Addendum
2/6/2014 11:18|Addendurm 2: Route 5 Cocklebyrr to 5an Diego County Line Interwest Pacific, Inc. (858) 259-2062 | 8587773665 Failed 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line Safeguard Fence [949) 678-7331 (9098228055 Sent 1 [ITB Addendum
2/6/2014 11:18|Addendum Z: Route 5 Cockleburr to San Diego County Ling Sean Construction & Deveiopment {951) 712-6170|9514430514 Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to 5an Diego County Line Hard Hat Sweeping Inc (562} 298-7956| hardhatsweeping@gmail.com Sent 1 [ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cocklebuqr te 5an Diego County Line Logans Marketing Construction Material Supplier {618] 233-3766(5. battle@hotmail.com Sent 1 (178 Addendum
2/6/2014 11:18| Addendum 2; Route 5 Cockleburr to San Qiego County Ling Safeguard Fence (949} 678-7331| safeguardfence@shbeglobal.net Sent 1 [iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line Interwest Pacific, Inc. {858) 259-2062 | sales@interwestpacific.com Sent 1 [ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr te 5an Diego County Line Collins Trucking {323) 327-6060[3237562667 Sent 1 [ITB Addendum
2/6/2014 11:18)Addendum 2: Route 5 Cockieburr to San Diego County Line H P Trucking {323) 321-2554/3239715508 Sent 1 |IT8 Addendum
2/6/2014 11:18{Addendum 2: Route 5 Cockieburr to San Diego County Line Harmmer-Down Transportation, Ing. {310) 590-0852]5629245127 Sent 1 [iTB Addendum
2/6/3014 11:18|Addendum 2: Route 5 Cockigburr to San Diego County Line Collins Trucking {323] 327-6060] cellinsdumptk@shcglobal.net Sent 1 |ITB Addendum
2/6/2014 11:18 [Addendum 2. Route 5 Cockieburr to San Diego County Ling Hammer-Down Transpertation, Inc. {310) 590-0852 |hamdowtran@yahoo.com Sent 1 [T8 Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to 5an Diego County Line H P Trucking {323) 321-2554 |herbertpalmer70@yahoo.com Sent 1 |ITB Addendum
2/6/3014 11:18|Addendum 2: Route 5 Cockigburr to 5an Diego County Line Jesmar Construction {714) 572-2665)7149739331 Sent 1 |ITB Addendum
2/6/2014 11:18 |Addendum 2: Route 5 Cockleburr to San Diego County Line Lowbed and Pipe Handiing Services, Inc. {903) 357-2571|9093561448 sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line Mad Steel Inc. {909) 592-3443]9093940724 Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line Rise Above Trucking, Inc. {951) 272-032039095978423 Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line Lyteforms {903) 680-812313095020128 Sent 1 |ITB Addendum
2/6/2014 11;18|Addendum 2: Route 5 Cockleburr to 5an Diego County Line Lowbed and Pipe Handling Services, Inc. {809) 357-2571 | cbowmang@daltontrucking.com sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to San Diego County Line Jesmar Construction {714} 972-2665 |jesmarhoring@sheglobal.net Sent 1 [I7B Addendum
2/6/2014 11;18|Addendum 2: Route 5 Cockieburr to San Diego County Line Rise Above Trucking, inc. 951} 272-0320 |ivisa@riseabovetrucking.com Sent 1 |iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to San Diego County Line Lyteforms 305} 680-8123 |iyteforms@gmail. com Sent 1 |iTB Addendum
2/6/2014 11:18(Addendum 2: Route 5 Cockieburr to 5an Diego County Line Mad Steel Inc, (909} 532-3443 [madsteeiinc@aol.com Sent 1 |iT8 Addendum
2/6/2014 11;18|Addendum 2: Route 5 Cockieburr to San Diego County Line Esky Benavidez Corporation [205) 728-1641(2097281641 Sent 1 |ITB Addendum
2/6/2014 11:18}Addendum 2: Route 5 Cockieburr to San Diego County Line Pruitt Trucking Inc. (626} 394-8996 (6263985551 Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line GSJ Utility Supply & Service (562) 841-344 8| 8883561250 Sent 1 |ITB Addendum
2/6/2014 11:18]|Addendum 2: Route 5 Cockleburr to 5an Diego County Line Mcc Equipment Rentalis, Inc. {909) 795-9300(5097957308 Sent 1 |ETB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to 5an Diege County Line Loera Trucking (951) 503-4191|9514271001 Sent 1 |iTB Addendum
2/6/2014 11:18 |Addendum 2: Route 5 Cockleburr to San Diego County Line Mec Equipment Rentais, Inc. {209) 795-9300|Accounting@ Mccpipetine.Com Sent 1 HTB Addendum
2/6/2014 11:18|Addendum 2: Royte 5 Cockleburr to San Diego County Line Loera Trucking {951} 903-4191|corintai@aci.com Sent 1 [iTB Addendum
2/6/2014 11:18(Addendum 2: Route 5 Cockleburr to San Diego County Line Esky Benavidez Corporation {209) 728-1641 |ebcesky@yahoo.com Sent 1 |iTB Addendum
2/6/2014 11:18] Addendum 2: Route 5 Cockleburr to 5an Diego County Line GSJ Utiity Supply & Service (562) 941-3448|luisd@sanberg.com Sent 1 |ITB Addendum
2/6/2014 11:18 | Addendum 2: Route 5 Cockleburr to San Diege County Line Pruitt Trucking Inc. {626) 394-8996 | pruitttruckinginc@hotmail.com Sent 1 |ITB Addendum
2/6/2014 11:18(Addendum 2: Route 5 Cockleburr to San Diego County Line Crest Equipment, Inc. {619) 444-5061|6194476540 Sent 1 |ITB Addendum
2/6/2014 11:18| Addendurn 2: Route 5 Cockleburr to San Diego County Line California Professional Electrical Engineering {626) 810-1338|6268101322 Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to San Diego County Line Traffic Loops Crackfilling, Inc. {714) 520-4026| 7145204027 Sent 1 ITB Addendum
2/6/2014 11:18)|Addendum 2: Route 5 Cockleburr to San Diego County Line TreeSmith Enterprises in¢ (714) 996-6037] 7149960778 Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Ling CGO Construction Company {909) 930-5501{9099305503 Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to 5an Diego County Line Crest Equipment, Inc. {619) 444-5061 {belio@sbcglobal.net Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line GO Construction Company {909) 930-5501|cgoconst2@msn.com Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Ling TreeSmith Enterprises inc {714) 996-6037 | dale@treesmith.net Sent 1 |ITB Addendum
2/6/3014 11:18|Addenduwm 2: Route 5 Cockleburr to San Diego County Ling Traffic Loops Crackfilling, Inc. {714) 520-4026 {trafficloops@ shcglobal.net Sent 1 |ITB Addendum
2/6/2014 11:18[Addendum 2. Route 5 Cockleburr to 5an Diego County Line California Professional Electrical Engineering {626) 810-1338 |van@cpengineeringint.com Sent 1 |ITB Addendum




Message History: Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 471042014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
2/6/2014 11:18|Addendum 2: Route S Cockleburr to $an Diego County Line South Coast Sweeping {760) 535-6800 Sent 1 [iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburs to San Diego County Line South Coast Sweeping (760) 535-6800|kssouthcoast@roadrunner.com Sent 1 |TB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Ceckleburr to 5an Diege County Line Ray's Trucking {210} 538-9891]3103276522 Sent 1 _|ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line Giobal Transloading {562) 495-960015624959660 Sent 1 |ITB Addendum
2/6/2014 11:18(Addendum 2: Route 5 Cockleburr to San Diege County Line Precen Products {805) 527-0841|8053062498 Sent 1 ]ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to 5an Diego County Line LNA Concrete Structures, Inc. {909) 393-1493{9093939363 Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to 5an Diego County Line Integrity Rebar Placers {951) 696-6843{9519437772 5ent 1 lITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to $an Diego County Line integrity Rebar Placers {951) 696-6843 [ken@integrityrebarplacers.com Sent 1 {ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cocklebyrr to 5an Diege County Line LNA Concrete Structures, Inc. {909) 393-1493 [Inglolo@aol.com Sent 1 |ITB Addendum
2/6/2014 11:18)| Addendum 2: Route 5 Cockleburr to 5an Diego County Line Ray's Trucking {310) 538-9891 |luckylady5555@sbcglobal.net Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2:; Route 5 Cockleburr to San Diago County Ling Global Transloading {562) 495-9600 | marissa@globaltransloading.com Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr te San Diege County Line Precon Products (805) 527-0841 |sgarcia@pre-conproducts.com Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr t¢ 5an Diego County Ling Fine Grade Equipment [661) 949-8788(6617228900 Sent 1 [ITB Addendum
2/6/2014 11:18}Addendum 2: Route 5 Cockleburr to San Diggo County Ling Global Road Sealing, inc. {714) 893-0845 | 7148930945 Sent 1 |ITB Addendum
2/6/2014 11:1BjAddendum 2: Route 5 Cockleburr te 5an Diego County Line G Q Trucking Co. (951} 739-7529/9514273801 Sent 1 [ITB Addendum
2/6/2014 11:181Addendum 2: Route 5 Cockieburr to 5an Diego County Line G O Trucking Co. {951) 739-7529| gqtrucking@yahoo.com Sent 1 |ITB Addendum
2/6/2014 11:18]Addendum 2: Route 5 Cockleburr to San Diego County Line Fine Grade Equipment {661) 949-8788|john@finegradeinc.com Sent 1 |ITB Addendum
2/6/2014 11:18|Addendurn 2: Route 5 Cockieburr to San Diego County Line Giobal Road 5ealing, Inc. {714) 893-0B45 trila.grsi@yahoo.com 5ent 1 [iTB Addendum
2/6/2014 11:18 |Addendum 2: Route 5 Cockiebusr to San Diege County Line Bert Salas, Inc. {619) 562-7711]6192583515 Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to 5an Diego County Line Dettech Engineering {714) 495-9755| 7143844595 Sent 1 |iTB Addend
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to San Diego County Line Accu Construction, Inc. {714) 641-4730] 7146414704 Sent 1 |78 Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to 5an Diego County Line DCN Corporation {619) 253-4247| 7605587226 Sent 1 |iT8 Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockieburr to San Diego County Line Empire Steel, inc. {903) 509-5928|9095095927 Sent 1 |iT8 Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line American 5teel Placers {909) 884-603119098846032 Sent 1 |iTB Addendum
2/6/2014 11:18(Addendum 2: Route 5 Cockieburr to 5an Diego County Line Deltech Engineering {714} 495-9755 | abili@dettechengineeringinc.com Sent i ]iTe Addendum
2/6/2014 11;18(Addendum 2: Route 5 Cockleburr 1o San Diggo County Line Accu Construction, inc. {714} 641-4730 |accu@accuconstruction.com Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diege County Line Bert Salas, Inc. [619) 562-7711 | bsalaz@bertsalasinc.com Sent 1 |iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to 5an Diego County Line DCN Corporation (619} 253-4247 |denconstruction@yahoo.com Sent 1 |iITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to 5an Diego County Line American Steel Placers (909) 884-6031 |rusty@steelplacers.com Sent 1 |iTe Addendum
2/6/2014 11:18|Addendum 2: Route S Cockieburr ta Sar Diego County Line Empire Steel, Inc. {905) 509-592B | saru@empiresteelinc.com Sent 1 |ITB Addendum
2/6/2014 11:18 | Addendum 2: Route 5 Cockleburr to 5an Diego County Line L. Riley Trucking & Dispatch (323) 353-9332|3105301740 Sent 1 |fTB Addendum
2/6/2014 11:18|Addendum 2; Route 5 Cockleburr to San Diego County Line KRC SAFETY CO., INC. {559) 732-0393 5597322684 Sent 1 |fTB Addendum
2/6/2014 11:18 |Addendum 2: Route S Cockleburr to San Diego County Line A & M Gentry Trucking {661) 285-0776]6612855011 Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to San Diege County Line Interior Qemelition, inc. {B18) 249-4932|B183453737 Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockizburr to $an Diego County Line Martinez 5teel Corp. {909) 946-0686 | 9099468161 Sent 1 HTB Addendum
2/6/2014 11:18)| Addendum 2: Route 5 Cockleburr to 5an Diego County Line KRC SAFETY CQ., INC. (559) 732-0393|calebh@kresafety.com Sent 1 |iTB Addendum

jdmartinez@martinezsteel.com; hwillia

2/6/2014 11:18)| Addendum 2: Route 5 Cocklebuyrr to San Diege County Line Martinez Steei Corp. {909] 946-0686 | ms@martinezsteel.com Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Rovte 5 Cockieburr te San Diego County Line L. Riley Trucking & Dispatch {323) 353-9332 | LRILEYTRLICKING@YAHOO.COM Sent 1 |iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to San Diego County Line A & M Gentry Trucking {661) 285-0776 | marystrucks@acl.com Sent 1 {iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cackleburr to 5an Diego County Line Interior Demalition, inc, (818) 249-4932 | office @interwestpacific.com Sent 1 {ITB Addendum
2/6/2014 11:18[Addendum 2: Route 5 Cockleburr to San Diege County Line Newland Entities, Inc. (530) 755-1178 5306740756 Sent 1 ITB Addendum
2/6/2014 11:18Addendum 2: Route 5 Cockieburr to 5an Diego County Ling Newiand Entities, Inc. {530} 755-1178rcervantes@newlandentities.coam Sent 1 [iTB Addendum
2/6/2014 11:18)Addendum 2: Route 5 Cockieburr to San Diego County Line Lindy's Coid Planing {562) 697-2286|56269 72039 Sent 1 |iTB Addendum
2/6/2014 11:18}Addendum 2; Route S Cockleburr to San Diego County Line L C Paving & Sealing (760) 752-1743| 7607521674 Sent 1 |[iTB Addendum
2/6/2014 11:18jAddendum 2: Route 5 Cockieburr to San Diega County Line Super 5eai & Stripe [805] 524-7345 (8055247428 Sent 1 ]iTB Addendum
2/6/2014 11:18[Addendum 2: Route 5 Cockieburr to 5an Diego County Line Maskell Robins (909) 574-8662 (9095748663 Sent 1 iTB Addendum
2/6/2014 11:18jAddendum 2: Route 5 Cockleburr to San Diggo County Line Lindy's Cold Planing [562) 697-2286 | bristrump@aol.com Sent 1 JiTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to 5an Diego County Line L C Paving & Sealing [760) 752-1743 | marisa @Icpaving.com Sent 1 |ITB Addendum




Message History: Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-4D6704)

StartDate 1/6/2014 0:00
EndDate 4/1D/2014 23:59
Recipient Work No of

Date Sent Subject Reciplent Organization Phone Recipient Delivery Location Status Pages Description
2/6/2014 11:18)Addendum 2: Route 5 Cockleburr to San Diego County Line Maskell Robins {909} 574-B662 [ mel@maskellpipe.com Sent 1 [iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to San Diego County Line Super Seal & Stripe (805} 524-7345 |sharon@superseaiandstripe.com Sent 1 [iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to San Diego County Line Advanced Geosolutions, inc. {310} 796-900D]3107969001 Sent 1 [iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego Cournty Line Rubia's Concrete {619) 424-6860|6194231530 Sent 1 [iTB Addendum
2/6/2014 11:18|Addendum 2: Route S Cockleburr to San Diego County Line Ost Trucks And Cranes inc {805) 643-9963|B056437618 Sent 1 HTB Addendum
2/6/2014 11:18[Addendum 2: Route 5 Cockleburr to San Diego County Line W D Trucking, inc. {909) 989-2906 | 90998907 3D Sent 1 [iTB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockieburr to San Diego County Line Ost Trucks And Cranes Inc (B05) 643-9963|ostcranes@aol.com Sent 1 [iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to San Diego County Line Rubio's Concrete {6:19) 424-6960 | rubios 1@yahoo.com Sent 1 HTB Addendum
2/6/2014 11:18| Addendum 2: Route S Cockleburr to San Diego County Line Advanced Geosolutions, inc. {310) 796-9000|rverduzco@advgeosolutions.com Sent 1 [ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to San Diego County Line W D Trucking, inc. {909) 583-2906 |wd374@hotmail.com Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockieburr to San Diego County Line G&C Equipment Corporation {31D) 515-6715[3105155046 Sent 1 |iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to 5an Diego County Line Payco Spedialties (619) 422-9204]6194271620 Sent 1 |iTB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockieburr to 5an Diego County Line Lightcap industries, inc. dba JC Suppiy & Mfg. {909) 373-1773]9063731785 Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockieburr to 5an Diego County Line Payco Specialties {619) 422-9204 | bili@payco.biz Sent 1 |iTB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to 5an Diego County Line Lightcap tndustries, Inc. dba JC Supply & Mfg. {509) 373-1773| connie@jcsupply.us Sent 1 {iTB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to 5an Diego County Line G&C Equipment Corporation {310) 515-6715|jonathan@ gandccorp.com Sent 1 {iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to 5an Diege County Line McLeod Trucking [619] 442-9328(6194424928 Sent 1 |iTB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to 5an Diego County Line HydroSprout, ing. {760) 432-8233|7604328146 Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to San Diego County Line Hurricane & Poway Fence (760) 785-495D | 7607881537 Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to 5an Diege County Line in-Line Fence & Ratling Co., Inc (760} 785-0282 (7607891915 Sent 1 |iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line interwest Pacific, Ing. (858) 259-2062 |8583453737 Sent 1 |iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line Diversified Landscape Co. (951) 245-1686/9519267440 Sent 1 |ITB Addendum
2/6/2014 11:18jAddendum 2: Route 5 Cockieburr to 5an Diego County Line in-Line Fence & Railing Co., inc {760) 782-0281 [david @inlineconst.com Sent 1 [ITB Addendum
2/6/2014 11:18}Addendum 2: Route S Cockleburr to San Diego County Line Hurricane & Poway Fence {760} 789-4950 | Laurann@ usa.net Sent 1 |ITB Addendum
2/6/2014 11:18iAddendum 2: Route 5 Cockleburr to San Diego County Line HydroSprout, inc. {760) 432-8233 | mark@ hydrosprout.com Sent 1 [ITB Addendum
2/6/2014 11:18{Addendum 2: Route 5 Cockleburr to S5an Diego County Line McLeod Trucking {619) 442-9328| mcleodtrucking@gmail.com Sent 1 |ITB Addendum
2/6/2014 11:18 | Addendum 2: Route 5 Cockbeburr to San Diego County Line Diversified Landscape Co. {951) 245-1686rick@ diversifiedlandscape.com Sent 1 [ITB Addendum
2/6/2D14 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line interwest Pacific, Inc. {858) 258-2062 | sales@interwestpacific.com Sent 1 [iTB Addendum
2/6/2014 11:18 |Addendum 2: Route 5 Cockleburr to 5an Diego County Line Ace Fence Company (626) 333-072716263317843 Sent 1 [iTB Addendum
2/6/2014 11:18 |Addendum 2: Route 5 Cockieburr to San Diego County Line A.C. Dike Co. {916) 652-D159]9166459618 Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line A.C. Dike Co. {916) 652-015¢|dave@acdike.com Sent 1 [ITB Addendum
2/6/2014 11:18 |Addendum 2: Route 5 Cockleburr to 5an Diego County Line Ace Fence Company {626) 333-0727|moronia@acefencecompany.com Sent 1 [ITB Addendum
2/6/2014 11:18 | Addendum 2: Route 5 Cockleburr to San Diego County Line Command Performance Constructors {562) 997-9410|5625979411 Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route S Cockieburr to San Diego County Line United Traffic Services & Supply {626) 961-5736)6269614746 Sent 1 |iTB Addendum
2/6/2014 11:18 |Addendum 2: Route 5 Cockleburr to 5an Diego County Line Triumph Geo-Synthetics, inc. {714) 237-1550]17142371549 Sent 1 |iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr tg San Diego County Line Precision Concrete, Inc. {805) 928-D957|8059285358 Sent 1 |IiTB Addendum
2/6/2014 11:18 | Addendum 2: Route 5 Cockleburr to San Diego County Line Command Performance Constructors {562) 997-9410|estirnating@cpconstructors.corn Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2; Route 5 Cockleburr to San Diego County Line United Traffic Services & Supply {626) 961-5736iluz@unitedtraffic.net Sent 1 |iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to San Diego County Line Triumph Geo-Synthetics, inc. {714]) 237-1550imatt@triumphgeo.com Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to San Diego County Line Precision Concrete, inc. {805] 928-0957 |pciestimator @aim. com Sent 1 |iITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockieburr to 5an Diego County Line Sam Rod Corp. {661) 945-360216619498536 Sent 1 |iTB Addendum
2/6/2014 11.:18|Addendum 2: Route 5 Cockleburr to San Diego County Line Sam Rod Corp. {661) 945-3602{ drodriguez@samrodcorp.com Sent 1 |iTB Addendum
2/6/2014 11:18|Addendum 2: Route S Cockieburr to San Diego County Line PEPPER TRLICKING INC {760) 788-7854 | 7607888454 Sent 1 |ITB Addendum
2/6/2D14 11:18(Addendum 2: Route 5 Cockieburr to 5an Diego County Line PEPPER TRLICKING INC {760) 788-7854 | peppertrkg@aol.com Sent 1 {ITB Addendum
2/6/2D14 11:18[Addendum 2: Rgute 5 Cockieburr to San Diego County Line Olympic Engineering Construction {619) 764-8190)6124610385 Sent 1 |ITB Addendum
2/6/2014 11:18(Addendum 2; Route 5 Cockleburr to San Diego County Line Olympic Engineering Construction {612) 764-8190)Olympicgus@ Yahoo.Com Sent 1 |iTB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to 5an Diego County Line ASTRO CONSTRLICTION {510) 685-4161]5105781305 Sent 1 |iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to San Diego County Line ASTRO CONSTRLICTION {510) 685-4161astroconst@sbcglobak.net Sent 1 |ITB Addendum
2/6/2D14 11:18| Addendum 2; Route 5 Cockieburr to 5an Diego County Line E. Jasper Wrkg. (Demo) & Trkg {323) 754-9877 Sent 1 [iTB Addendum




Message History: Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Desoription
2/6/2014 11:18]Addendum 2: Route 5 Cockleburr to San Diego County Line D5S Sweeping & Water Truck Rentals {760) 200-7244 Sent 1 [iTB Addendum
2/6/2D14 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line E. Jasper Wrkg. {Demo) & Trkg {323) 754-9877(3237548558 Sent 1 |iTB Addendum
2/6/2014 11:18]Addendum 2: Route 5 Cockieburr to San Diego County Line Miranda Logistics Enterprises, LLC {424) 800-3831{4248003831 Sent 1 [ITB Addendum
2/6/2014 11:18]Addendum 2: Route 5 Cockieburr to San Diego County Line 0-Line Constructors, Inc. {510) 251-6400]5102516401 Sent 1 [ITB Addendum
2/6/2014 11:18]Addendurn 2: Route 5 Cockieburr to San Diego County Line S0 Cal Construction & Consulting Services, Inc. {760) 723-8907) 7607232736 Sent 1 |ITB Addendum
2/6/2014 11:18{Addendum 2: Route 5 Cockleburr to San Diego County Line MLM & Associates Engineeting, Inc. {849) 5B6-1900[9495865757 Sent 1 [ITB Addendum
2/6/2014 11:18]Addendum 2: Route 5 Cockieburr to San Diego County Line D55 Sweeping & Water Truck Rentals {760) 200-7244 | dssrental @yahoo.com Sent 1 ITB Addendum
2/6/2014 11:18Addendurn 2: Route 5 Cockieburr to San Diego County Line Miranda Logistics Enterprises, LLC {424) 800-3831|miranda@miranda-logistics.com Sent 1 |ITB Addendum
2/6/2014 11:18{Addendum 2: Route 5 Cockieburr to San Diego County Line MLM & Associates Engineering, Inc. {949) 586-1900 ) robin@mimeng.com Sent 1 [ITB Addendum
2/6/2014 11:18]Addendum 2: Route 5 Cockleburr to San Diego County Line So Cal Construction & Consulting Services, Inc, {760) 723-8907 [shari @socalcontractorces.com Sent 1 |ITB Addendum
2/6/2014 11:18]Addendurn 2: Route 5 Cockieburr to San Diego County Line D-Line Constructors, [nc. {510) 251-6400]tony@dlineconstructors.com Sent 1 |iTB Addendum
2/6/2014 11:18}Addendum 2: Route 5 Cockieburr to San Diego County Line EFFEK ELECTRIC {951) 361-1079 Sent 1 [iTB Addendum
2/6/2014 11:18{Addendum 2: Route 5 Cockieburr to San Diego County Line DYNAMIC CONTRACTING SERVICES, INC. {619) 585-8888|6193977388 Sent 1 |ITB Addendum
2/6/2014 11:18 Addendurn 2: Route 5 Cockieburr to San Diego Courty Line Raymond Torres & Qaughter Landscaping {619) 462-7751]6199232510 Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route § Cockieburr to San Oiego County Line MG LGHTING & ELECTRIC, INC {760) 770-5696| 7607705662 Sent 1 |ITB Addendum
2/6/2014 11:18 |Addendum 2: Route 5 Cockiebusr to San Diego County Line EAR Environmenta! & Remidiation Manage ment {951) 738-5575]|9517358775 Sent 1 |ITB Addendum
2/6/2014 11:18 |Addendum 2: Route 5 Cockieburr to S5an Diego County Line EFFEK ELECTRIC {951) 361-1079|effekelectric@yahoo.com Sent 1 HTB Addendum
2/6/2014 11:18 |Addendum 2: Route 5 Cocklebusr to San Diego County Line DYNAMIC CONTRACTING SERVICES, INC. {619) 585-8888|jundynamic@aol.com Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line MG LIGHTING & ELECTRIC, INC {760) 770-5696 |mgprez@earthiink. net Sent 1 |ITE Addendum
2/6/2014 11:1B|Addendum 2: Route 5 Cockleburr to San Diego County Ling EAR Environmental & Rermidiation Management {951) 735-5575|rpendurthi@earmanagement.com Sent 1 |ITB Addendum
2/6/2014 11:18 | Addendum 2: Route 5 Cockleburr to San Diego County Line Raymond Torres & Daughter Landscaping (619) 462-7751 |rtorresiandscaping@gmail.com Sent 1 |ITB Addendum
2/6/2014 11:18 | Addendum 2: Route 5 Cockleburr to San Diego County Line Dimure Corp {619) 647-3996 Sent 1 |ITB Addendum
2/6/2014 11:18 | Addendum 2: Route § Cockleburr to San Diego County Line Otto Trucking {818) 355-109818182410729 Sent 1 T8 Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to San Diego County Line Rio Jordan Construction {562) 942-0228 8883080936 Sent 1 {ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Dlego County Line New Legacy Development Corp. {951} 992-6903|9094287856 Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to San Diego County Line Dimure Corp {619} 647-3996 |dm3mim@me.com Sent 1 |ITB Addendum
2/6/2014 11:18(Addendum 2: Route 5 Cockleburr to San Diego County Line New Legacy Development Corp. [951} 992-6903 [jc83020@msn.com Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to San Diego County Line Rig Jordan Construction (562) 942-0228 |jordan@riojordaninc.com Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line Otto Trucking (818) 355-1098 | ottosilve @sbeglobal.net Sent 1 |ITB Addendurn
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to 5an Diego County Line Citiwide Engineering, Inc. {213} 368-4287(2133685208 Sent 1 [ITB Addendum
2/6/2014 11:18|Addendum 2: Route $ Cockleburr to San Diego County Line Southwest Trucking Group, LLC (323} 620-0377(3232561822 Sent 1 _ [ITB Addendum
2/6/2014 11:18{Addendum 2: Route 5 Cackieburr to San Diego County Line Canales Qemalition and Hauling, Inc. (619) 204-2422 6193039397 Sent 1 |iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to 5an Diego County Line Banaga Construction, Inc. {p19) 922-8570[6197379199 Sent 1 [ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to San Diego County Line MDC Construction and Environmetal, Inc. {714} 397-80458[7142609213 Sent 1 [iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line CT Concrete Cutting, inc. {951) 698-7745 [9516980795 Sent 1 [iTB Addendum
2/6/2014 11:18(Addendum 2. Route 5 Cockleburr to San Diego County Line Canales Demolition and Hau|in_g, inc. {619) 204-2422 | canaiesdemo@gmail.com Sent 1 |iT8 Addendum
2/6/2014 11:18 |Addendum 2: Route 5 Cockleburr to San Diego County Line CT Concrete Cutting, inc. (951) 698-7745|ctandco@verizon.net Sent 1 |iTB Addendum
2/6/2014 11:18 |Addendum 2: Route 5 Cockieburr to San Diego County Line Citiwlde Engineering, Inc. {213) 368-4287|daniel@union-ccc.com Sent 1 [iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to San Diego County Line Banaga Construction, Ine. {619) 922-8570|frank@kiteclimbers.com Sent 1 [TBE Addendum
2/6/2014 11:18 |Addendum 2: Route 5 Cockleburr to San Diego County Line MDC Construction and Environmetal, Inc. {714} 397-8048| mark@mdccande.com Sent 1 [ITB Addendum
2/6/2014 11:18 |Addendum 2: Route 5 Cockleburr to San Diego County Line Southwest Trucking Group, LLC (323) 620-0377 | SWtrucking@sbcglobal.net Sent 1 [1TB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to San Diego County Line A Steen Investment Corp DBA L.A. Concrete & Grindi (951) 750-2736 Sent 1 [TB Addendum
2/6/2014 11:18(Addendum 2: Route 5 Cockleburr to San Diego County Line PK Construction (626) 773-6963 Sent 1 HTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line .0, Rodriguez Trucking, Inc. {909) 596-3747| 6268158671 Sent 1 [iTB Addendum
2/6/2014 11:18]|Addendum 2: Route 5 Cockleburr to San Diego County Line Ramco General Engineering Contractor (818) 272-4221|6612687353 Sent 1 HTE Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line 50. Cal Traffic Inc (858) 720-0179|8587200179 Sent 1 [iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line A Steen Investment Corp DBA L A. Concrete & Grindi {951) 75D-2736]9517346243 Sent 1 |iTB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to San Diego County Line J FRANCIS COMPANY {951} 776-910019517769174 Sent 1 [ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to San Diego County Line 50. Cal Traffic Inc {858) 720-0179|cecilia@socal.com Sent 1 [ITB Addendum




Message History: Route 5 Cockleburr to San Diego County Line [Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of
Date Sent Subject Recipient Drganization Phone Recipient Deiivery Location Status Pages Description
2/6/2014 11:18 Addendum 2: Route 5 Cockleburr to 5an Diego County Line J FRANCIS COMPANY {951) 776-91001diana@jfranciscompany.com Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route S Cockleburr to San Diego County Line G.0. Rodriguez Trucking, In¢. (909} 595-3747]£eorge@MeanGreenFIeet.com Sent 1 |ITB Addendum
2/6/2014 11:18| Addendum 2: Route 5 Cockleburr to $an Diego County Line Ramco Generai Engineering Contractor [818) 272-4221[ramco@socal.rr.com Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to 5an Diego County Line PK Construction [626) 773-6963 | zkkingpk81&@gmail.com Sent 1 [ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockieburr to San Diego County Line Terra West, Inc. {619} 591-1007 (6195683475 Sent 1 |iTB Addendurn
2/6/2014 11:18(Addendum 2: Route 5 Cockleburr to San Diego County Line Morales Contracting Services {626) BS6-3646|6268563648 Sent 1 |iTB Addendum
2/6/2014 11;18] Addendum 2: Route 5 Cockieburr to San Diego County Line WHITEHORN CONSTRUCTION, INC (951) 245-4688 (9512454099 Sent 1 }7B Addendum
2/6/2014 11:1B| Addendum 2: Route 5 Cockleburr to San Diego County Line THE LOPEZ GROUP CONTRACTORS INC {951) 928-0695|9519280989 Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to 5an Diego County Line WHITEHORN CONSTRUCTION, INC {951} 245-4688 | loran @whitehornconstruction.com Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route S Cockleburr to San Diego County Line Morales Contracting Services (626) 856-3646 | mcs.rexhand @verizon.net Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route 5 Cockleburr to San Diego County Line Terra West, Inc. {619) 591-1007 |roberto@terrawestinc.com Sent 1 |ITB Addendum
Z/6/2014 11:18| Addendum 2; Route 5 Cockleburr 1o 5an Diego County Line THE LOPEZ GROUP CONTRACTORS INC {951) 928-0695 [ steve @theiopezgroup.net Sent 1 |78 Addendum
Z/6/Z014 11:18)| Addendum 2: Route S Cockleburr to 5an Diego County Line KNIGHT ELECTRIC (619) 742-6944|6193034067 Sent 1 [iTB Addendum
2/6/2014 11:18[Addendum 2: Route 5 Cockleburr 1o San Diego County Line CASTRO ELECTRIC {619) 561-6122|6195616124 Sent 1 |iTB Addendum
2/6/2014 11:18JAddendum 2; Route 5 Cockleburt to San Diego County Line ENERGY CARE ELECTRIC {619] 708-6222 [6196600023 Sent 1 [iT8 Addendum
2/6/2014 11:18{Addendum 2: Route 5 Cockleburr to $an Diego County Line SAN DIEGO BAY AREA ELECTRIC, INC. {858) 748-2060|8587486012 Sent 1 |17 Addendum
2/6/2014 11:18[Addendum 2. Route 5 Cockleburr 1o San Diego County Line HARRELL ELECTRIC {951) 787-0390]9517878193 Sent 1 |ITB Addendum
2/6/2014 11:18 | Addendum 2: Route 5 Cockleburr to San Diego County Line SAN DIEGO BAY AREA ELECTRIC, INC. {B58) 748-2060]|bev@bayareaelectric.com Sent 1 |ITB Addendum
2/5/2014 11:18 | Addendum 2: Route 5 Cockleburr to S$an Diego County Line KNIGHT ELECTRIC {619) 742-6944 |bkeithwalton@aol.com Sent 1 |ITB Addendum
2/6/2014 11;:18| Addendum 2: Route 5 Cockleburr to San Diego County Line ENERGY CARE ELECTRIC {619) 708-6222 | braulio@energycareelectric.com sent 1 |ITB Addendum
2/6/2014 11:18 | Addendurm 2: Route 5 Cockleburr 1o $an Diego County Line CASTRO ELECTRIC {619} 561-6122 | castroelectric@cox.net Sent 1 |ITB Addendum
2/6/2014 11:18|Addendum 2: Route § Cockleburr to 5an Diego County Line HARRELL ELECTRIC [951} 787-0390 [harrellent@shcglobal.net Sent 1 |ITB Addendum
2/24/2014 11:18| Reminder: Route 5 Cockleburr to $an Diego County Une Canales Demolition and Hauling, Inc. (619) 204-2422 | canalesdemo@gmail.com Sent 1 |ITB Reminder
2/24/2014 11;18|Reminder: Route 5 Cockleburr to San Diego County Line CT Concrete Cutting, Inc. (951} 698-7745 | ctandco@verizon.net Sent 1 |iTB Reminder
2/24/2014 11:18{Reminder: Route 5 Cockleburr to 5an Diego County Line Citiwide Engineering, inc. {213) 368-4287 | daniel@union-ccc.com Sent 1 [iTB Reminder
2/24/2014 11:18]Reminder: Route 5 Cockleburr to San Die_g_O_COunty Line MDC Construction and Environmetal, Inc. (714) 397-8048| mark@mdccande.com Sent 1 [{TB Reminder
2/24/2014 11;:18|Reminder: Route 5 Cockleburr to San Diego County Line S0, Cal Traffic Ing (858) 720-0179]cecilia®@socal.com Sent 1 }ITB Reminder
2/24/2014 11:18|Reminder: Route $ Cockleburr to San Diego County Line 1 FRANCIS COMPANY (951) 776-3100| diana@jfranciscompany.com Sent 1 |ITB Reminder
2/24/2014 11:18 |Reminder: Route 5 Cockleburr to San Diego County Line Banaga Construction, In¢. {619) 922-8570] frank@kiteclimbers.com Sent 1 |ITB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockleburr to San Diego County Line G.0. Rodriguez Trucking, Inc. (909) 596-3747 [george@MeanGreenFleet.com Sent 1 |ITB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockleburr to 5an Diego County Line Ramco General Engineering Contractor (818) 272-4221 |ramco@socal.rr.com Sent 1 |ITB Reminder
2/24/2014 11:18| Reminder; Route 5 Cockleburr to San Diego County Line PK Construction {626} 773-6963 | zkkingpkB1@gmail.com Sent 1 [1T8 Reminder
2/24/2014 11:18| Reminder: Route 5 Cockleburr to San Diego County Line A Steen Investment Corp DBA LA. Concrete & Grindi (951) 750-2736/9517346243 Sent 1 [IT8 Reminder
2/24/2014 11;18]|Reminder: Route 5 Cockleburr to San Diego County Line WHITEHORN CDNSTRUCTION, INC {951) 245-4688 floran@whitehornconstruction.com Sent 1 |TB Reminder
2/24/3014 11:18 |Reminder: Route 5 Cockieburr to San Diego County Ling Morales Contracting Services {626) 856-3646 ] mes.rexhand@verizon. net Sent 1 |IT8 Reminder
2/24/2014 11:18 [Reminder: Route 5 Cockleburr to San Diego County Line Terra West, Inc, {619) 591-1007|roberto@terrawestinc.com Sent 1 |IT8 Reminder
2/24/2014 11;18 |Reminder: Route 5 Cockleburr to San Diego County Line THE LDPEZ GROUP CONTRACTORS INC {951) $28-0695 |steve@thelopezgroup.net S5ent 1 |ITB Reminder
2/24/2014 11:1B|Reminder: Route 5 Cockleburr to San Diego County Line SAN DIEGO BAY AREA ELECTRIC, INC. {B58) 748- 2060 | bev@bayareaelectric.com Sent 1 |ITB Reminder
2/24/2014 11:18|Reminder; Route 5 Cockleburr 1o San Diego County Line KNIGHT ELECTRIC {619) 742-6944 | bkeithwalton@aol.com Sent 1 |ITB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockleburr 1o San Diego County Line ENERGY CARE ELECTRIC 1619} 708-6222 | braulio@energycareelectric.com Sent 1 |ITB Reminder
2/24/2014 11:18| Reminder: Route 5 Cockleburr to San Diego County Line HARRELL ELECTRIC (951} 787-0390 | harrellent @sbcglobal.net Sent 1 |ITB Reminder
alattimore@®accurateengineeringics.co
2/24/2014 11:18|Reminder: Route $ Cockleburr to 5an Diego County Line ACCURATE ENGINEERING INTEGRATED CONST SERVICES INC (858} 545-1785(m Sent i |ITB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockleburr to $an Diego County Line ALL CITIES FENCE CO. (909} 947-9.289 | BARRONTM®@ AQL.COM Sent 1 |ITB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockleburr to San Diego County Line CASTRO ELECTRIC [619) 561-6122 | castroelectric@cox.net Sent 1 |ITB Reminder
2/24/2014 11:18{Reminder: Route 5 Cockleburr to 5an Diego County Line BLACK IPQ (619} 804-1376 | wrstemley@aol.com Sent 1 |ITB Reminder
2/4/2014 11:18]Reminder: Route 5 Cockleburr to San Diego County Line DE LA FUENTE CONSTRUCTION, INC. 619} 512-5505 [estimating@dIfci.com Sent 1 [iTB Reminder




Message History: Route 5 Cockieburr to 5an Diego County Line [Contract No. 11-406704}

StartDate 1/6/2D14 0:00
EndDate 4/10/2D14 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
2/24/2014 11:18)Reminder: Route 5 Cockieburr to 5an Diego County Line RO CONSTRUCTION {951) 279-5020{ rdconst6S@netzere.com Sent 1 [iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line C.R. GANN DEMOLITION, INC, {951) 392-1603}Linda@crganndemolition.com Sent 1 [iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockleburr to San Diego County Line T & T TRUCKING GROUP 1906) 772-8771]ajmirandaB8@gmaii.com Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder; Route 5 Cockieburr t¢ 5an Diego County Line WHEELER PAVING, iNC. {951) 685-7283|bili@wheelerpaving.com Sent 1 |ITB Reminder
2/24/2014 11:18[Reminder: Route 5 Cockieburr to 5an Diego County Line ROCK STRUCTURES CONSTRUCTION COMPANY {951) 371-1112 rockstructures@sbeglobainet Sent 1 {ITB Reminder
2/2472014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line NARANJO GRADING, INC, {951) 675-3617]naranjograding@yahoo.com Sent 1 |iTB Reminder
2/24/2014 11:18 |Reminder: Route 5 Cockleburr to S5an Diego County Line RICK CHAVEZ TRUCKING INC. 619} 368-7256 sdtrucker@verizon.net Sent 1 |ITB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to San Diego County Line RANGEL BROTHERS TRUCKING (818} 266-5179 |yrangeltrk@yahoo.com Sent 1 |ITB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line JOHN C, PAYNE [626) 357-7056 |6263592899 Sent 1 |ITB Reminder
2/34/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line MIGUEL RAMQS TRUCKING {909} 421-0802 (5094210802 Sent 1 |iTB Reminder
2/24/2014 11;18(Reminder: Route 5 Cockieburr to 5an Diego County Line MCCANTS TRUCKING (310} 323-7109(em2671@aol.com Sent 1 |ITB Reminder
2/4/2014 11:1B{Reminder: Route 5 Cockieburr to 5an Diego County Line JUS DUMPIN, LLC (310} 946-6996 [glennglennbayiess@yahoo.com Sent 1 [{TB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line KELLY'S WATER WORKS (619} 244-3785 | kellyswaterworks @yahoo.com Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder; Route 5 Cockleburr to San Diego County Line MW CONSTRUCTION {209) 756-5936 |vaidez05@gmail.com Sent 1 |iTB Reminder
2/24/2014 11:1B|Reminder: Route 5 Cockleburr to 5an Diego County Line CASTILLO TRUCKING S5ERVICE (818) 764-4603 | 8187640665 Sent 1 iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line ACTION ENTERPRISES {562) 591-8880 |actiontruckingent@yahoo.com Sent 1 {iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockleburr to 5an Diego County Line CONSTRUCT ALLIANCE INC {714} B78-5255 | constructalliancepc@®gmail. com Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line Leinaia's Transprotation [661) 618-2752|ieinaiastrucking@sh¢giobai.net Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line Global Probe, Inc. (805) 340-6547 |mundoenv@aoi.com Sent 1 [iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockiebuir to 5an Diego County Line BUTLER & S5ON TRUCKING {714) 871-1356|pbutier260@yahoo.com Sent 1 |ITBReminder
2/24/2014 11:18[Remindear: Route 5 Cockieburr to5an Diego County Line CreBive Engineering {760) 200-B889| creBiveengineering@gmail. com Sent 1 |ITB Reminder
2/24/2014 11:18]Reminder: Route 5 Cockleburr to San Diego County Line Landscape Support Services {818) 475-0680 |info@landscapesupportservices.com  [5ent 1 |ITB Reminder
2/24/2014 11:1B|Reminder: Route 5 Cockieburr to 5an Diego County Ling Maneri Traffic Controi {951) 695-5104 lmariamaneri@yahoo.com 5ent 1 HTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line Cap Construction {619) 691-8572| mary.cap@cox.net Sent 1 |ITB Reminder
2/24/2014 11;18 |Reminder: Route 5 Cockleburr to 5an Diego County Line Logans Marketing Construction Materiai Supplier {619) 233-3766)s.battie @hotmaii.com Sent 1 |ITB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line Sean Construction & Development {951} 712-6170 5514430514 Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line Hammer-Down Transportation, in¢. 1310} 550-0852 [hamdowtran@yahoo.com Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to S5an Diego County Line Hard Hat Sweeping nc (562} 298-7956| hardhatsweeping@gmaii.com Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line Safeguard Fence (949) 678-7331|safeguardfence@sbcglobai.net Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder; Route 5 Cockieburr to San Diego County Line Interwest Pacific, In¢. (858) 285-2062 | sales@interwestpacific.com Sent 1 [iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line Coiiins Trucking {323) 327-6060 | colfinsdumptk@ sbegiobai.net Sent 1 |{TB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line H P Trucking {323) 321-2554 | herbertpaimer70@yahoo.com Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line Lowbed and Pipe Handiing Services, Inc. {909) 357-2571|cbowman@daltontrucking.com Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line Lyteforms (909) 680-8123 |iyteforms@gmaii.com Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockiebutr to 5an Diego County Line Mad 5teei inc. (909) 592-3443 | madsteelinc@aol.com Sent 1 [iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line Mc¢ Equipment Rentals, inc. {S09) 795-9300| Accounting@Mccpipeiine.Com Sent 1 |ITB Reminder
2/24/2014 11:18{Reminder: Route 5 Cockleburr to 5an Diego County Line Loera Trucking (951) 903-4191 | corintal@aoi.com Sent 1 |ITB Reminder
2/24/2014 11:18 |Reminder: Route 5 Cockiebuir to San Diego County Line Esky Benavidez Corporation {209) 728-1641 jebcesky@yahoo.com Sent 1 [ITB Reminder
2/24/2014 11:18 |Reminder: Route 5 Cockieburr to 5an Diego County Ling Jesmar Construction {714) 972-2665|jesmarboring@shcgiobai.net Sent 1 |iTB Reminder
2/24/2014 11:18 |Reminder: Route 5 Cockleburr to San Diego County Line Pruitt Trucking inc. {626) 394-8996 | pruitttruckinginc@hotmail.com Sent 1 |ITB Reminder
2/234/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line Crest Equipment, Inc. {619) 444-5061 jbelio@shegiobal.net Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line G0 Construction Company {309) 930-5501 | cgoconstZ@msn.com Sent 1 |iITB Reminder
2/24/2014 11:18[Reminder: Route 5 Cockieburr to 5an Diego County Line Treebmith Enterprises inc {714} 556-6037 [daie@treesmith.net Sent 1 |ITB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to S5an Diego County Une South Coast Sweeping | 760} 535-6800 | kssouthcoast @ roadrunner.com Sent 1 |iTB Reminder
2/24/2014 11:18{Reminder: Route 5 Cockieburr to 5an Dego County Line G5J Utility Supply & Service (562} 541-3448 |ivisd @sanberg.com Sent 1 |ITB Reminder
2/24/2014 11:18{Reminder: Route 5 Cockieburr to S5an Diego County Line Traffic Loops Crackfilling, Inc. [714) 520-4026 | trafficioops@shcgiobal. net Sent 1 |ITB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line Caiifornia Professionai Eiectrical Engineering (626} 810-1338 |van@¢pengineeringing.com Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Dego County Line Ray's Trucking (310} 538-9891 |iuckyiady5555@shcgiobai.net Sent 1 |ITB Reminder




Message History: Route S Cockleburr to San Diego County Line (Contract No. 11-4D6704}

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
2/24/2D14 1118 [Reminder: Route 5 Cockieburr to 5an Diego County Line integrity Rebar Piacers {951) 696-6843 | ken @integrityrebarplacers.com Sent 1 [iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to San Diego County Line LNA Concrete Structures, inc. {909) 393-1493 |inalolo@acl.com Sent 1 |iTB Reminder
2/24/2D14 11.18|Reminder: Route 5 Cockleburr to San Diego County Line Global Transloading {562) 495-9600|marissa@globaltransioading.com Sent 1 }ITB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockleburr to San Diego County Line Precon Products {805) 527-0841|sgaccia@® pre-conproducts.com Sent 1 |iTB Reminder
2/24/2D14 11:18|Reminder: Route 5 Cockleburr to San Diego County Line Global Road Sealing, inc. {714) 893-0B4S1tria.grsi@yahoo.com Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockleburr to San Diego County Ling G Q Trucking Co. {951} 739-7529 | gqtrucking@yahoo.com Sent 1 [iTB Reminder
2/24/2014 11:18|Reminder: Rowte S Cockieburr to San Diego County Line Fine Grade Equipment {661} 949-8788 | john@finegradeinc.com Sent 1 |iTB Reminder
2/24/2D14 11:18|Reminder: Route 5 Cockleburr to San Diego County Line Deltech Engineering (714} 495-9755 [abili@deltechengineeringinc.com Sent 1 [iTB Reminder
2/24/2014 11:18{Reminder: Route 5 Cockleburr to San Diego County Line Empire Steel, Inc. [90%9) 509-5928 | saru@empiresteelinc.com Sent 1 |ITB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line DCN Corporation {619) 253-4247 [denconstruction@yahoo.com Sent 1 |iTB Reminder
2/24/2D14 11:18|Reminder: Route 5 Cockleburr to $an Diego County Line Bert Salas, Inc, {619} 562-7711 | bsalaz@bertsaiasinc.com Sent 1 |iT8 Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to San Diego County Line Accu Construction, inc. {714) 641-4730|accu@accuconstruction.com Sent 1 |fTB Reminder
2/24/2D14 11:18|Reminder: Route 5 Cockleburr to 5an Diego County Line American Steei Placers {909) BB4-6031 | rusty @steelplacers.com sent 1 |ITB Rerminder
2/24/2014 11:18 [Reminder: Route 5 Cockleburr to San Diego County Line L. Riley Trucking & Dispatch {323) 353-9332 | LRILEYTRUCKING@YAHOD.COM Sent 1 [fTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockleburr to San Diego County Line A& M Gentry Trucking {661) 285-0776|marystrucks@aol.com Sent 1 }iTB Remind
2/24/2014 11:18|Reminder: Route 5 Cockleburr to San Diego County Line KRC SAFETY CQ., INC. {559) 732-D393|calebh@krcsafety.com Sent 1 |iTB Reminder

jdmanrtinez@martinezsteel.com;hwiilia

2/24/2014 11:18| Reminder: Route 5 Cockleburr to San Diego County Une Martinez Steei Corp. {909} 946-0686 [ms@martinezsteel.com Sent 1 {iTB Rerminder
2/24/2014 11:18| Reminder: Route 5 Cockleburr to San Diego County Line Interior Demaolition, inc. {818) 2494932 |office @interwestpacific.com Sent 1 |ITB Reminder
2/24/2D14 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Ling Lindy's Cold Planing [562) 697-2286 |bristrump@aol.com Sent 1 [iTB Reminder
2/24/2D14 11:18|Reminder; Route 5 Cockieburr to San Diego County Line L € Paving & Sealing (760) 752-1743 [marisa@icpaving.com Sent 1 [iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to San Diego County Line Newiand Entities, Inc. (530) 755-1178| rcervantes@newiandentities.com Sent 1 |iT8 Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to San Diego County Line Super Seal & Stripe (805) 524-7345 | sharon@supersealandstripe.com Sent 1 [iTB Reminder
2/24/2D14 11:18|Reminder; Route 5 Cockleburr to 5an Diego County Line Lightcap industries, Inc. dba JC Supply & Mfi. {909) 373-1773 | connie@jcsupply.us Sent 1 |ITB Reminder
2/24/2014 11:18 |Reminder: Route 5 Cockleburr to 5an Diego County Line Maskeii Robins {909) 574-8662 | mei@maskellpipe.com Sent 1 _|ITB Reminder
2/24/2014 11:18(Reminder: Route 5 Cockleburr to San Diego County Line Ost Trucks And Cranes Inc {B05) 643-9963 |osteranes@aol.com sent 1 [ITB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line Rubio's Concrete {619) 424-6960|rubios1@yahoo.com Sent 1 }ITB Reminder
2/24/2D14 11:18|Reminder: Route 5 Cockleburr to 5an Diego County Line Advanced Geosoiutions, Inc. {310) 796-9000| rverduzco@advgeosolutions.com Sent 1 [iTB Reminder
2/24/2D14 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line W D Trucking, inc. {909) 989- 2506 wd974@ hotmail.com Sent 1 |iTB Reminder
2/24/2014 11:18Reminder: Route 5 Cockleburr to 5an Diego County Line G&C Equipment Corporation {31D) 515-6715)jonathan@gandccorp.com Sent 1 |iTB Reminder
2/24/2D14 11:18|Reminder: Route 5 Cockleburr to San Diego County Line Payco Speciaities (619} 422-9204 | biil@payco. biz Sent 1 [ITB Reminder
2/24/2D14 11:18{Reminder: Route 5 Cackieburr to 5an Diego County Line in-Line Fence & Raiiing Co., inc (760} 789-0282 [david@iniineconst.com Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line HydroSprout, inc. (760} 432-8233 |mark@hydrosprout.com Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockleburr to San Diego County Line Mcleod Trucking (619} 442-9328| mcleodtrucking@gmaii.com Sent 1 [iTB Reminder
2/24/2D14 11:18[Reminder: Route 5 Cockleburr to San Diego County Line Interwest Pacific, inc. (858) 259-2062 | saies@interwestpacific.com Sent 1 |fTB Reminder
2/24/2D14 11:18|Re minder: Route 5 Cockleburr to San Diego County Line Hurricane & Poway Fence {76D) 789-495D {Laurann@usa.net Sent 1 |fTB Reminder
2/24/2Q14 11:18| Reminder: Route 5 Cockleburr to San Diego County Line Diversified Landscape Co. {951) 245-1686 |rick@diversifiediandscape.com Sent 1 [ITB Reminder
2/24/2014 11:18| Reminder: Route 5 Cockleburr to 5an Diego County Line Ace Fence Company {626) 333-0727|moronia@acefencecompany.com Sent 1 HTB Reminder
2/24/2014 11:18| Reminder: Route 5 Cockleburr to 5an Diego County Line A.C. Dike Co. {916] 652-0159)dave@acdike.com Sent 1 |iTB Reminder
2/24/2014 11:18(Reminder: Route 5 Cockleburr to San Diego County Ling Command Performance Constructors {562) 997-9410{estimating@cpconstructors.com Sent 1 |iTB Reminder
2/24/2014 11;18| Reminder: Route 5 Cockieburr to San Diego County Line Triumph Geg-5ynthetics, inc. {714) 237-155D | matt@triumphgeo.com Sent 1 ViTB Reminder
2/24/2014 11:18fReminder: Route 5 Cockleburr to San Diego County Line Precision Concrete, inc. (805} 928-0957 | peiestimator@aim.com Sent 1 {iTB Reminder
2/24/2D14 11:18|Reminder: Route 5 Cockleburr to San Diego County Line United Traffic Services & Supply |626) 961-5736 | luz@unitedtraffic.net Sent 1 |iTB Reminder
2/24/2D14 11:181Reminder: Route 5 Cockieburr to San Diego County Line 5am Rod Corp. (661) 945-3602 |drodriguez@samrodcorp.com Sent 1 |iTB Reminder
2/24/2014 11:18 |Reminder: Route 5 Cockleburr to 5an Diego County Ling PEPPER TRUCKIN{G INC (760) 788-7854 | peppertrkg@aol.com Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockleburr to 5an Diego County Line Olympic Engineering Construction (619) 764-8190| Olympicgus@Yahoo.Com Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockleburr to 5an Diego County Line ASTRO CONSTRUCTION (51D) 6854161 |astroconst@sheglobal.net Sent 1 iTB Reminder
2/24/2014 11:18 |Reminder: Route 5 Cackleburr to San Diego County Line E. Jasper Wrkg. {Demo) & Trkg (323) 754-9877|3237548558 Sent 1 |iTB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockieburr to 5an Diego County Line DSS Sweeping & Water Truck Rentais {760) 200-7244| dssrental@yahoo.com Sent 1 [ITB Reminder




Message History: Route 5 Cockleburr to $an Diega County Line (Contract No. 11-406704}

StartOQate 1/6/2014 0:00
EndDate 4/10/2034 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
2/24/2014 11:18| Reminder: Route S Cockleburr tc 5an Diego County Line Miranda Logistics Enterprises, LLC (424) 800-3831 | miranda@® miranda-logistics.com Sent 1 |ITB Reminder
2/24/2014 11:18Reminder: Route 5 Cockleburr to 5an Diego County Line C-Line Constructers, Inc. {510} 251-6400 [teny@dlineconstructors.com Sent 1 |ITB Reminder
2/24/2014 11:18)Reminder: Route 5 Cockleburr to San Diego County Line EFFEK ELECTRIC {551) 361-1079 | effekelectric@yahoa.com Sent 1 |ITB Reminder
2/24/2014 11:18{Reminder: Route 5 Cockleburr to 5an Diego County Line MG LIGHTING & ELECTRIC, INC {760) 770-5696| mgprez@earthlink.net Sent 1 [ITB Reminder
2/24/2014 11:18 |Reminder: Route 5 Cockleburr te 5an Diego County Line MLM & Asscciates Engineering, Inc. {949) 586-1900| robin@mimeng.com Sent 1 [ITB Reminter
2/24/2014 11:18 [Reminder; Route 5 Cockleburr to 5an Diego County Line EAR Environmenta) & Remidiation Management {951) 735-5575 frpendurthi@earmanagement.com Sent 1 |iTB Reminder
2/24/2014 11:18 [Reminder: Route 5 Cockleburr to 5an Diego County Line 50 Cal Construction & Consulting Services, Inc, {760) 723-8907 ishari@socalcontractorces.com Sent 1 [ITB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockleburr to 5an Diego County Line Dimure Corg {619) 647-3996|dm3mim @me.com Sent 1 [iTB Remintler
2/24/2014 11:18|Reminder: Route 5 Cockleburr to San Diego County Line New Legacy Development Corp. {951) 892-6903|jcBO20@msn.com Sent 1 |ITB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockleburr to S5an Diego County Line Rio Jordan Construction {562) 942-0228|jordan@riojordaninc.com Sent 1 |ITB Reminder
2/24/2014 11:18(Reminder: Route 5 Cockieburr to 5an Diego County Line DYNAMIC CONTRACTING SERVICES, INC. {615) 585-8888ljundynamic@acl.com Sent 1 |ITB Reminder
2/24/2014 11:18|Reminder: Route 5 Cockleburr to 5an Diego County Line Otto Trucking {818) 355-1098|ottosilve@sbeglobal.net Sent 1 |ITB Reminder
2/24/2014 11:18 Reminder: Route 5 Cockleburr to S5an Diego County Line Raymond Torres & Daughter Landscaping {619) 462-7751]rtorreslandscaping@gmail.com Sent 1 |ITB Reminder
3/12/2014 11:06 |Reminder: Route 5 Cockleburr to 5an Diego County Line 5am Rod Corp. {661) 945-3602 | drodriguez@samrodcorp.com Sent 1 {ITB Reminder
3/12/2014 11:06 |Reminder: Route 5 Cockleburr to San Diego County Line PEPPER TRLICKING INC {760} 788-7854 | peppertrkg@aol.com Sent 1 {ITB Reminder
3/12/2014 11:06(Reminder: Route 5 Cockleburr to 5an Diego County Line Olympic Engineering Construction (615} 764-8190 [Olympicgus@Yahoo.Com Sent 1 |ITB Reminder
3/12/2014 11:06{Reminder: Route 5 Cockleburr to 5an Diego County Line ASTRO CONSTRLICTION {510} 685-4161 [astroconst@sbeglobal.net Sent 1 |ITB Reminger
3/12/2014 11.06|Reminder: Route 5 Cockleburr to 5an Diego County Line Miranda Logistics Enterprises, LLC {424} 800-3831 | miranda@miranda-logistics.com Sent 1 |ITB Reminder
3/12/2014 11:06{Reminder: Route 5 Cockleburr to San Diego County Line D55 Sweeping & Water Truck Rentals [760} 200-7244 | dssrental@yahoo.com Sent 1 |ITB Reminder
3/12/2014 11:06]Reminder: Route 5 Cockleburr to 5an Diege County Line D-Line Constructors, Inc, {510} 251-6400|tony@dlineconstructors.com Sent 1 |ITB Reminder
3/12/2014 11:06]Reminder; Route 5 Cockleburr to San Diego County Line E. Jasper Wrkg. {Demo} & Trkg {323) 754-9877 (3237548558 Sent 1 |iTB Reminder
3/12/2014 11;06|Reminder: Route 5 Cockleburr to $an Diego County Line MLM & Associates Engineering, Inc. {949} 586-1900| robin@mimeng, com Sent 1 |iTB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to San Diego County Line 50 Cal Construction & Consulting Services, Inc. {760) 723-8907 | shari@socalcontractorces.com Sent 1 [iTB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to San Diego County Line EFFEK ELECTRIC {951) 361-1079|effekelectric@yahoo.com Sent 1 |iTB Reminder
3/12/2014 11:06 | Reminder: Route 5 Cockleburr to 5an Diego County Line DYNAMIC CONTRACTING SERVICES, INC. {619) 585-8888|jundynamic@aol.com Sent 1 HTB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to 5an Diego County Line MG LIGHTING & ELECTRIC, INC {760) 770-5696 | mgprez@earthlink.net Sent 1 |ITB Reminder
3/12/2014 11.06|Reminder; Route 5 Cackleburr to San Diego County Line EAR Envircnmental & Remidiation Management {951) 735-5575 | rpendurthi@earmanagement.com Sent 1 |ITB Reminder
3/12/2014 11:06}Reminder: Route S Cockleburr to 5an Diego County Line Dimure Corp {619} 647-3996 [dm3mim@me.com Sent 1 |ITB Reminder
3/12/2014 11:06]Reminder: Route 5 Cockleburr to $an Diego County Line New Legacy Development Corp. [951) 992-6903 |jcB8020@msn.com Sent 1 {ITB Reminder
3/12/2014 11:06Reminder; Route 5 Cockleburr to 5an Diego County Line Rio Jordan Construction [562) 942-0228 [jordan@riojordaninc, com Sent 1 |ITB Reminder
3/12/2014 11:06 [Reminder: Route 5 Cockleburr to San Diego County Line Otto Trucking (818) 355-1098| ottosilve@sbcglobal.net Sent 1 |ITB Reminder
3/12/2014 11:06 [Reminder: Route 5 Cockleburr to San Diego County Line Raymond Torres & Daughter Landscaping (619) 462-7751|rtorreslandscaping@gmail.com Sent 1 |ITB Reminder
3/12/2014 11:06|Reminder: Route & Cockleburr to 5an Diego County Line Canales Demalition and Hauling, inc, (619) 204-2422 | canalesdemo@gmail.com Sent 1 |ITB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockieburr to 5an Diego County Line CT Concrete Cutting, inc. {951) 698-7745 [ctandco@verizon.net Sent 1  [iTB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to 5an Diego County Line Citiwide Engineering, Inc. (213) 368-4287|daniel@union-ccc.com Sent 1 [ITB Reminder
3/12/2014 11.06{Reminder: Route & Cockleburr to San Diego County Line MDC Construction and Environmetal, Inc, {714) 397-8048|mark@mdccande.com Sent 1 |iTB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to 5an Diego County Line 5a. Cal Traffic Inc (B858) 720-0178|cecilia@socal.com Sent 1 [1TB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to 5an Diego County Line Banaga Construction, Inc. {619) 922-8570|frank@kiteclimbers.com Sent 1 |ITB Reminder
3/12/2014 11:.06{Reminder: Route 5 Cockleburr to 5an Diego County Line G.0, Rodriguez Trucking, Inc. {909) 596-3747 gearge® MeanGreenfleet.com Sent 1 |ITB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to 5an Diego County Line Ramco General Engineering Contractor {818) 2724221 [ramco@socal.fr.com Sent 1 |ITB Reminder
3/12/2014 11:06{Reminder: Route 5 Cockleburr to 5an Diego County Line A Steen Investment Corp DBA LA, Concrete & Grindi {951} 750-2736)|9517346243 Sent 1 |ITB Reminter
3/12/2014 11:06]|Reminder: Route 5 Cockleburr to 5an Diego County Line J FRANCIS COMPANY [951} 776-9100 [diana@jfranciscompany.com Sent 1 |ITB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to 5an Diego County Line PK Construction (626} 773-6963 | zkkingpk8 1@gmail.com Sent 1 |ITB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to San Diego County Line WHITEHORN CONSTRLICTION, INC {951) 245-4688 | loran@whitehornconstruction.com Sent 1 |ITB Reminder
3/12/2014 11.06|Reminder; Route 5 Cockleburr to San Diego County Line Marales Contracting Services (626} 856-3646|mcs.rexhand@verizon.net Sent 1 |ITB Reminder
3/12/2014 11;06|Reminder: Route 5 Cockleburr to $an Diego County Line Terra West, Inc. (619} 591-1007 |roberto@terrawestinc.com Sent 1 |ITB Reminder
3/12/2014 11:06 |Reminder: Route 5 Cockleburt to San Diego County Line THE LOPE2 GROLIP CONTRACTORS INC {951} 928-0695 [steve@thelopezgroup.net Sent 1 |[ITB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to 5an Diego County Line SAN DIEGO BAY AREA ELECTRIC, INC, (858} 748-2060 | bev@ bayareaelectric.com Sent 1 |ITB Reminder




Message History: Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704})

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
3/12/2014 11:06;Reminder; Route 5 Cockieburr to San Diego County Line KNIGHT ELECTRIC [619] 742-6944 | bkeithwaiton@aoi.com Sent 1 [iTB Reminder
3/12/2014 11:06]Reminder: Route 5 Cockieburr ko San Diego County Line ENERGY CARE ELECTRIC {619) 708-6222 [brauiio@energycareeiectric.com Sent 1 |ITB Reminder
3/12/2014 11:06]Reminder: Route 5 Cockieburr to San Diego County Line CASTRO ELECTRIC (619) 561-6122|castroelectric@cox.net Sent 1 [iTB Reminder
3/12/2014 11:06]|Reminder: Route S Cockleburr to San Diego County Ling HARRELL ELECTRIC {951) 787-0390| harretient@ shcgiobai.net Sent 1 |iTB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to San Diego County Line BLACK iPO {619) 804-1376|wrstemley@aol.com Sent 1 [iTB Reminder

alattimore@accurateengineeringics.co

3/12/2014 11:06 [Reminder: Route S Cockleburr to San Diego County Line ACCURATE ENGINEERING_INTEGRATED CDNST SERVICES INC {858) 546-1789[m Sent 1__|ITB Reminder
3/12/2014 11:06 [Reminder: Route § Cockieburr to 5an Diego County Line ALL CITIES FENCE CO. {909) 947-9289[BARRONTM PAOL.COM Sent 1 [ITB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockieburr to 5an Diego County Line DE LA FUENTE CONSTRUCTION, iNC. {619) 512-5505|estimating@difci.com Sent 1 |ITB Reminder
3/12/2014 11:06 [Reminder: Route 5 Cockieburr to 5an Diego County Line C.R. GANK DEMOLITION, INC. {951} 392-1603 |Linda@crganndemolition.com Sent 1 |iTB Reminder
3/12/2014 11:06 [Reminder: Route 5 Cockieburr to San Diego County Line RD CONSTRUCTION {951) 279-5020] rdconst69@ netzero.com Sent 1 |iTB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to 5an Diego County Line T & T TRUCKING GROUP 1508) 772-8771]ajmiranda88@gmait.com Sent 1 |ITB Reminder
3/12/2014 11:06 [Reminder: Route 5 Cockieburr to San Diego County Line WHEELER PAVING, iINC. {951) 685-7283|bill@wheelerpaving.com Sent 1 |ITB Reminder
3/12/2014 11:06 [Reminder; Route 5 Cockleburr to S5an Diego County Line ROCK STRUCTURES CONSTRUCTION COMPANY (951) 371-1112|rockstructures@shcglobal.net Sent 1 |iT8 Reminder
3/12/2014 11:06 |Re minder: Route 5 Cockieburr to San Diego County Line RICK CHAVEZ TRUCKING INC. {619) 368-7256]sdtrucker@verizon.net Sent 1 |ITB Reminder
3/12/2014 11:06 |Reminder: Route 5 Cockleburr to 5an Diego County Line RANGEL BROTHERS TRUCKING {818) 266-5179|yrangeltrk@yahoo.com Sent 1 |ITB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to San Diego County Line MIGUEL RAMGS TRUCKING {508) 421-080219094210802 Failed 1 |ITB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to 5an Diego County Line MCCANTS TRUCKING {310) 323-7109|em2671@aol.com Sent 1 |ITB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockieburr to 5an Diego County Line NARANJO GRADING, INC. {951) 675-3617|naranjograding@yahoo.com Sent 1 |ITB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to San Diego County Line MY CONSTRUCTION {209) 756-5936)valdez05@gmail.com Sent 1 |iITB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockieburr to San Diego County Line JOHN C. PAYNE {626) 357-70566263592899 Sent 1 |iTB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to 5an Diego County Line JUS DUMPIN, LLC {310) 946-6996|glenngiennbayiess@yahoo.com Sent 1 |ITB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockieburr to San Diego County Line KELLY'S WATER WGRKS {619) 244-3785|keiiyswaterworks@yahoo.com sent 1 |iTB Reminder
3/12/2014 11:06|Reminder: Reute 5 Cockieburr to San Diego County Line CASTILLO TRUCKING SERVICE {818) 764-4603|8187640665 Sent 1 |ITB Reminder
3/12/2014 11:06 |[Reminder: Route 5 Cockieburr to San Diego County Line ACTIDN ENTERPRISES {562) 591-8880 Jactiontruckingent@yahco.com Sent 1 |ITB Reminder
3/12/2014 11:06 |Reminder: Route 5 Cockieburr to San Diego County Line CONSTRUCT ALLIANCE INC [714) 878-5255 | constructalliancepc@gmait.com Sent 1 |ITB Reminder
3/12/2014 11:06|Reminder; Route 5 Cockieburr to San Diego County Line Leinaia’s Transprotation 661} 618-2752 | ielnaiastrucking@ shcgiobai.net Sent 1 |ITB Reminder
3/12/2014 11:06(Reminder: Route 5 Cockieburr to S5an Diego County Line BUTLER & SON TRUCKING {714} 871-1356 | pbutler260@yahoo.com 5ent 1 |iTB Reminder
3/12/2014 11:06(Reminder: Route 5 Cockieburr to S5an Diego County Line Cre8ive Engineering {760} 200-8889 | cre8iveengineering@gmail.com Sent 1 |ITB Reminder
3/12/2014 11:06(Reminder: Route 5 Cockieburr to 5an Diego County Line Landscape Support Services (818} 475-0680 |info@iandscapesupportservices.com  |Sent 1 |ITB Reminder
3/12/2014 11:06(Reminder: Route 5 Cockieburr to San Diego County Line Maneri Traffic Controi {951} 695-5104 | mariamaneri@yahoo.com Sent 1 |ITB Reminder
3/12/2014 11:06| Reminder: Route 5 Cockieburr to San Diego County Line Cap Construction (619) 691-8572 | mary.cap@cox.net Sent 1 |IT8B Reminder
3/12/2014 11:06{Reminder: Route 5 Cockieburr to San Diego County Line Giobkal Probe, Inc. {805} 340-6547 | mundoenvi®aol.com Sent 1 |IT8 Reminder
3/12/2014 11;06|Reminder; Route 5 Cockieburr to San Diego County Line Logans Marketing Construction Materiai bupplier {615} 233-3766|s.battie@hotmail.com Sent 1 [ITB Reminder
3/12/2014 11:06|Reminder; Route 5 Cockieburr to San Diege County Line Interwest Pacific, inc. {858} 259-2062 | sales@interwestpacific.com Sent 1 |iTB Reminder
3/12/2014 11:06|Reminder: Route § Cockleburr to San Diego County Line Sean Construction & Development {951) 712-6170(5514430514 Sent 1 |iT8 Reminder
3/12/2014 11:06 | Reminder; Route 5 Cotkieburr to 5an Diego County Line Safeguard Fence (949} 678-7331 | safeguardfence @sbcglobal. et Sent 1 |IT8 Reminder
3/12/2014 11:.06]Reminder: Route 5 Cockieburr to San Diego County Line Coltins Trucking {323} 327-6060 | coiiinsdumptk@shcglobal. net Sent 1 [iTB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockieburr to S5an Diego County Line Hammer-Down Transportation, Inc. ; {310} 590-0852 [hamdowtran@yahoo.com Sent 1 |iT8 Reminder
3/12/2014 11:06]Reminder: Route 5 Cockieburr to San Diego County Line Hard Hat Sweeping inc (562} 298-7956 | hardhatsweeping@gmail.com Sent 1 |IT8 Reminder
3/12/2014 11:06|Reminder: Route S Cockleburr to San Diego County Line H P Trucking {323) 321-2554 | herbertpalmer70@yahoo.com Sent 1 |iT8 Reminder
3/12/2014 11:06{Reminder: Route 5 Cockieburr to San Diego County Line Lowbed and Pipe Handling Services, inc. {909} 357-2571|cbowman@daitontrucking.com Sent 1 [iTB Reminger
3/12/2014 11:06|Reminder: Route 5 Cockleburr to San Diego County Line Lyteforms {909} 680-8123 [iyteforms@gmail.com Sent 1 |iTB Reminder
3/12/2014 11:06{Reminder: Route 5 Cockieburr to 5an Diego County Line Mad 5teel Inc. {905} 592-3443 [madsteelinc@aol.com Sent 1 |iTB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to San Diego County Line Mcc Equipment Rentals, inc. {905} 795-9300|Accounting®Mccpipeline.Com Sent 1 |ITB Reminder
3/12/2014 11:06{Reminder: Route 5 Cockieburr to San Diego County Line Loera Trucking (951} 903-4 191 |corintal@aol.com 5ent 1 |iTB Reminder
3/12/2014 11:06{Reminder: Route 5 Cockieburr to 5an Diego County Line Esky Benavidez Corporation (209} 728-1641 |ebcesky@yahoo.com Sent 1 [iTB Reminder
3/12/2014 11:06{Reminder: Route 5 Cockieburr to San Diego County Line Jesmar Construction {714} 972-2665 | jesmarhoring@shcglohal net Sent 1 |iTB Reminder




Message History: Route 5 Cockleburr to San Diego County Line (Contract No, 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Sublect Recipient Organization Phone Recipient Deilvery Location Status Pages Description
3/12/2014 11:06 [Reminder: Route 5 Cockleburr to San Diego County Line Pruitt Trucking Inc. {626) 394-8996 | pruitttruckinginc@hotmail.com Sent 1 |ITB Reminder
3/12/2014 11:06{Reminder: Route 5 Cockieburr to 5an Diego County Line Crest Equipment, Inc. [619) 444-5061 | beiio@shcglobal.net Sent 1 |iITé Reminder
3/12/2014 11:06{Reminder: Route 5 Cockleburr to San Diego County Line CGO Construction Company (908} §30-5501 | cgoconst2@msn.com Sent 1 |iTB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to San Diego County Line TreeSmith Enterprises inc {714} 556-6037 [dale @treasmith.net Sent 1 |ITB Reminder
3/12/2014 11:06|Reminder: Rouvte 5 Cockieburr to San Diego County Line GSJ Utility Supply & Service {562) 941-3448 | luisd@sanberg.com Sent 1 |ITB Reminder
3/12/2014 11:06{Reminder: Route 5 Cackleburr to 5an Diego County Line Traffic Loops Crackfilling, inc. {714} 520-4026 | trafficioops@sbcglabal.net Sent 1 |ITB Reminder
3/12/2014 11.06|Reminder: Route 5 Cackleburr ta San Diego County Line Caiifornia Professionai Eiectrical Engineering {626} 810-1338 [van@cpengineeringinc.com Sent 1 [ITB Reminder
3/12/2014 11:06{Reminder: Route 5 Cockieburr to San Diego County Line integrity Rebar Placers {951} 696-6843 [ ken @integrityrebarplacers.com Sent 1 [iTB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockieburr to San Diego County Line South Coast Sweeping {760) 535-6800| kssouthcoast@roadrunner.com Sent 1 [ITB Reminder
3/12/2014 11.06|Reminder: Route 5 Cackleburr to San Diego County Line LNA Concrete Structures, Inc. {909) 393-1493|inalalo@aal.com Sent 1 [ITB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockieburr ta San Diego County Line Ray's Trucking {310} 538-9891 |luckylady5555 @sbcglabal.net Sent 1 |iT8 Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr ta San Diego County Line Precon Products (BOS) 527-0841|sgarcia@pre-canpraducts.carmn Sent 1 |iT8 Reminder
3/12/2014 11:06(Reminder: Route 5 Cockleburr to San Diego County Line G Q Trucking Co. {951) 735-7529 | gqtrucking@yahoo.com Sent 1 |iT8 Reminder
3/12/2014 11:06|Reminder: Route 5 Cackieburr to San Diego County Line Fine Grade Equipment {661) 949-8788 |john@finegradeine. com Sent 1 |IT8 Reminder
3/12/20r14 11:06]| Reminder: Royte 5 Cockieburr to San Diego County Line Globa! Transicading {562) 495-9600 | marissa@globaltransloading.com Sent 1 ]iT8 Reminder
3/12/2014 11:06 |[Reminder: Route 5 Cockieburr to San Diego Caunty Line Global Road Sealing, int. (714) B93-0845 | trila.grsif@yahaa.com Sent 1 [iTB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to San Diego County Line DCN Corporation (619} 253-4247 [denconstruction@yahoo.com Sent 1 |iT8B Reminder
3/12/2014 11:06|Reminder: Route 5 Cockiebusr to San Diego County Ling Empire Steei, inc. [909) 509-5%28 | saru@empiresteelinc.com Sent 1 |iTB Reminder
3/12/2014 11:06|Remindes: Route 5 Cackieburr to San Diego County Line Accu Construction, inc. (714) 641-4730| accu@accuconstruction.com Sent 1 _[ITB Reminder
3/12/2014 11.06| Remindes: Route 5 Cockieburr to San Diege County Line Bert Saias, Inc. (619) 562-7711 |bsalaz@bertsalasinc.com Sent 1 |ITB Reminder
3/12/2014 11:06[Reminder: Route 5 Cocklebusr to San Diggo County Line L. Riley Trucking & Dispatch {323) 353-9332 | LRILEYTRUCKING@YAHOO.CDM Sent 1 [ITB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockieburr to San Diega County Line A & M Gentry Trucking {661) 285-0776| marystrucks @aol.com Sent 1 |ITB Reminder
3/12/2014 11:06]Reminder: Route 5 Cockleburr to San Diego Caunty Line Ameirican Steel Piacers (509) 884-6031 |rusty@steelpiacers.com Sent 1 [iTB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockieburr to San Diega County Line Lindy's Coid Planing {562) 697-2286]bristrump @aol.com Sent 1 |ITB Reminder
3/12/2014 11:06|Reminder: Route 5 Cocklebusr to San Diego County Line KRC SAFETY CQ., INC. {559) 732-0393|calebh@krcsafety.com Sent 1 }ITB Reminder

jdmartinez@martingzsteei.cam;hwillia

3/12/2014 11:06|Reminder: Route 5 Cockleburr to San Diega County Line Martinez Steei Carp. {909) 946-0686 | ms @martinezsteel.com Sent 1 |iT8 Reminder
3/12/2014 11:06 [Reminder: Route 5 Cockieburr to 5an Diego County Line Interior Demaolition, inc. {818) 249-4932 [office@interwestpacific.com Sent 1 |IT8 Reminder
3/12/2014 11:06{Reminder: Route 5 Cackleburr ta San Diego County Line Newland Entitles, inc. {530} 755-1178 |rcervantes@newlandentities.com Sent 1 |iTB Reminder
3/12/2014 11:06|(Reminder: Route 5 Cockieburr ta San Diego County Line L C Paving & Sealing (760} 752-1743 | marisa@icpaving.com Sent 1 |ITB Reminder
3/12/2014 11.06|Reminder: Route 5 Cockleburr to San Diego County Line Maskeli Robins (905) 574-8662 | mel@maskellpipe.com Sent 1 |ITB Reminder
3/12/2014 11:06]Reminder: Route 5 Cackleburr ta San Diego County Line Rubia's Concrete (619} 424-6960 |rubios1 @yahoo.com Sent 1 |ITB Reminder
3/12/2014 11:06]Reminder: Route 5 Cockleburr ta San Diego County Line Advanced Geasalutions, Inc. {310) 796-9000 | rverduzco@advgeasalutions.com Sent 1 [ITB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to San Diego County Line Super 5eal & Stripe {805} 524-7345 [sharon @superseaiandstripe.com Sent 1 |iTB Reminder
3/12/2014 11:06|Reminder: Royte 5 Cockleburr to San Diege County Line Ost Trucks And Cranas inc {805) 643-9963 | ostcranes@aol.com Sent 1 [iTB Reminder
3/12/2014 11:06(Reminder: Route § Cockleburr to San Diego County Line W D Trucking, Inc. {909) 989-2906 |wdd74@hotmail. com Sent 1 |ITB Reminder
3/12/2014 11:06|Reminder: Route 5 Cockieburr ta San Diego County Ling Lightcap Industries, Inc. dba IC Supply & Mfg. {909) 373-1773|connie@jcsupply.us Sent 1 |IT8 Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr ta 5an Diego County Line G&C Equipment Corparation {310) 5§15-6715|jonathan@gandccorp.com Sent 1 |IiTB Reminder
3/12/2014 11:06|Reminder: Raute 5 Caockleburr to San Diego County Line Payco Speciaities {619) 422-5204 | bill@payce. biz Sent 1 |iT8 Reminder
3/12/2014 11:06|Reminder: Route 5 Cockleburr to San Diege County Line In-Line Fence & Ratiing Co., Inc {760) 789-0282[david@inlinecanst.com Sent 1 |iT8 Reminder
3/12/2014 11:06|Reminder: Route 5 Cockieburr to San Diego County Ling HydraSpraut, inc. {760} 432-8233 | mark@hydrosprout.com Sent 1 |IT8B Reminder
3/12/2014 11.06|Reminder: Route 5 Cackieburr to San Diego County Line Mctead Trucking (619) 442-9328 | mcleadtrucking@gmail.com Sent 1 |iTB Reminder
3/12/2014 11.06| Reminder: Route 5 Cockieburr 10 San Diego County kine interwest Pacific, Inc. [858) 259-2062 | saies @interwestpacific.com Sent 1 |iTB Reminder
3/12/20114 11:06|Reminder: Route 5 Cockleburr t San Diego County Line Hurricane & Poway Fence (760) 785-4950(Laurann @ usa.net Sent 1 |iT8 Reminder
3/12/2014 11:06]Reminder: Route 5 Cockieburr to San Diego County Line Diversified Landscape Co. [951) 24 5-1686| rick@diversifiedlandscape. com Sent 1 |iT8 Reminder
3/12/2014 11:06|Reminder: Route 5 Cockieburr to San Diego County Line A.C. Dike Ca. [916) 652-0159 | dave@acdike.com Sent 1 |iTB Reminder
3/12/2014 11:06]Reminder: Route 5 Cockieburr to San Diega County Line Ace Fence Company (626) 333-0727 | moronia@acefencecompany.com Sent 1 |iTB Reminder
3/12/2014 11:06]Reminder: Route 5 Cocklebusr to San Diego County Line Command Perfarmance Canstructors (562) 997-9410 estimating@cpconstructors.com Sent 1 [ITB Reminder
3/12/20114 11:06{Reminder: Route 5 Cockleburr to San Diego County Line Precision Concrete, inc. {805) 928-0657| pciestimator@aim.com Sent 1 [ITB Reminder




Message History: Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2D14 23:59
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3/12/2014 11:06|Reminder: Route 5 Cockleburr to San Diego County Line Linited Traffic Services & Supply {626) 961-5736 |iuz@unitedtraffic.net Sent 1 |iTB Reminder
3/12/2D14 11.06|Reminder: Route 5 Cockieburr to Sap Diego County Line Triumph Geo-Synthetics, inc. {714) 237-1550|matt@triumphgeo.com Sent 1 |iTB Reminder
3/14/2014 15:57|Addendum 3: Rte. § Cockieburr to SD County Line Rubio's Concrete {619) 424-6960|6194231530 Sent 1 [iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line Ost Trucks And Cranes In¢ {805) 6543-9963 (8056437618 Sent 1 |iTB Addendum
3/14/2D14 15;57 Addendum 3: Rte, 5 Cockieburr to SD County Line W D Trucking, Inc. {909) 989-2906|9099890730 Sent 1 |ITB Addendum
371472014 15:57|Addendum 3: Rte. 5 Cockieburr to SD County Line QOst Trucks And Cranes inc {805) 643-9963 | ostcranes @aol.com Sent 1 |ITB Addendum
3/14/2014 15:57]Addendum 3: Rte. 5 Cockieburr to S0 County Line Rubio's Congcrete {619) 424-6960|rubios1@yahoo.com Sent 1 |ITB Addendum
3/14/2014 15:57]Addendum 3; Rte, 5 Cockieburr to SO County Line W D Trucking, Inc. {909) 989-2906 jwd974@hotmail.com Sent 1 [iTB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockieburr to 5D County Line GA&C Equipment Corporation {310) 515-6715)3105155046 Sent 1 [ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. $ Cockieburr to SD County Line Payco Specialties {619) 422-9204|6194271620 Sent 1 |ITB Addendum
3/14/2014 15:57 |Addendum 3. Rte. 5 Cockieburr to SO County Line Mcleod Trucking {619) 442-9328|6194424928 Sent 1 |iTB Addendum
3/14/2014 15:57 |Addendum 3: Rte. 5 Cockleburr to 5D County Line Lightcap industries, Inc. dba JC Suppiy & Mfg. {909) 373-177319093731785 Sent 1 |iTB Addendum
3/14/2014 15:57 [Addendum 3: Rte. S Cockleburr to 5D County Line Payco Speciaities {619) 422-9204 | biil@payco.biz Sent 1 |{ITB Addendum
3/14/2014 15.57 |Addendum 3: Rte, 5 Cockleburr 10 SD County Line Lightcap Industries, inc. dba JC Supply & Mfg. {909} 373-1773 | connie@jcsupply.us Sent 1 |ITB Addendum
3/14/2014 1557 [Addendum 3: Rte, 5 Cockleburr to 5D County Line G&C Equipment Corporation (310} 515-6715 |jonathan@gand ccorg.com Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockieburr to SD County Line Mcleod Trucking {619} 442-9328[mcleodtrucking@gmail.com Sent 1 |ITB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockieburr to 5D County Line Diversified Landscape Co. {951} 245-1686 Sent 1 [iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockieburr to SO County Line HydroSprout, inc. {760) 432-8233| 7604328146 Sent 1 [iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockieburr to 5D County Line Hurricane & Poway Fence {760} 789-4950{7607881537 Sent 1 |ITB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr to SD County Line In-Line Fence & Raifing Co., Inc {760) 789-0282| 7607891915 Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to SD County Line Interwest Pacific, inc. {858) 259-2062|8583453737 Sent 1 |iTB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to SD County Line in-Line Fence & Railing Co., Inc {760) 783-0282{ david@iniineconst.com Sent 1 {iTB Addendum
3/14/2014 15:57| Addendum 3: Rte, 5 Cockieburr to SD County Line Hurricane & Poway Fence {760} 789-4950 | Laurann@usa.net Sent 1 |iTB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to 50 County Line HydroSprout, inc. |760) 432-8233 | mark@hydrosprout.com Sent 1 |iTB Addendum
3/14/2014 15:57| Addendum 3: Rte. S Cockieburr to 5D County Line Diversified Landscape Co. [951) 245-1686 | rick@diversifiediandscape.com Sent 1 |iT8 Addendum
3/14/2014 15.57Addendum 3: Rte. 5 Cockieburr to SD County Line interwest Pacific, inc. (858) 259-2062|sales@inte rwestpacific.com Sent 1 |iTB Addendum
3/14/2014 15:57]Addendum 3: Rte. 5 Cockieburr to SD County Line Ace Fence Company {626) 333-0727|6263337843 Sent 1 [ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockieburr to SD County Line A.C. Oike Co. (916) 652-0159}9166459618 Sent 1 [ITB Addendum
3/14/2014 15:57 |Addendum 3: Rte. & Cockieburr to SD County Line A.C. Dike Co, {916) 652-0159|dave@acdike.com Sent 1 }|ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockieburr to SD County Line Age Fence Company (626) 333-0727| moronia@acefencecompany.com Sent 1 |iITB Addendum
3/14/2014 15:57 |Addendum 3: Rte. 5 Cockleburr to 5D County Line Precision Concrete, Inc. {805) 928-0957 | 8059285358 Sent 1 |ITB Addendum
3/14/2014 15:57 |Addendum 3: Rte. & Cockleburr to SD County Line Precision Concrete, Inc. (805) 928-0957{ pciestimator @aim.com Sent 1 |iTB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockleburr to 5D County Line Command Performance Constructors {562) 997-9410|5629979411 Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line Triumph Geo-Synthetics, Inc. (714} 237-1550 (7142371549 Sent 1 |ITB Addendum
3/14/2014 15,57 |Addendum 3: Rte. 5 Cockleburr to 5D County Line Command Performance Constructors {562} 997-9410 |estimating@ cpconstructors.com Sent 1 |ITB Addendum
3/14/2014 15:57 |Addendum 3: Rte. 5 Cockieburr to 5D County Line Triumph Geo-5ynthetics, Inc. (714) 237-1550| matt @triumphges.com Sent 1 |iT8 Addendum
3/14/2014 15:57 |Addendum 3: Rte. 5 Cockieburr to 5D County Line United Traffic Services & Suppiy (626} 961-5736(6269614746 Sent 1 [iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. S Cockieburr to 5D County Line United Traffic Services & Supply {626) 961-5736 |iuz@unitedtraffic.net Sent 1 [ITB Addendum
3/14/2014 15:57 |Addendum 3: Rte. 5 Cockieburr to 5D County Line Sam Rod Corp. {661) 945-36D2 | 6619498536 Sent 1 [ITB Addendum
3/14/2014 15:57|Addendum 3: Rte, 5 Cockieburr to 5D County Line Sam Rod Corp. {661} 945-3602 [drodriguez@samrodcorp.com Sent 1 |[ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockieburr to SD County Line PEPPER TRUCKING INC {760) 788-7B54}7607888454 Sent 1 |iTB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockieburr to 5D County Line PEPPER TRUCKING iNC {760) 788-7854 |peppertrkg@acl.com Sent 1 [iTB Addendum
3/14/2014 15:57| Addendum 3: Rte. § Cockieburr to SD County Line Olympic Engineering Construction {619) 764-8190]6194510385 Sent 1 |iTB Addendum
3/14/2014 15:57| Addendum 3; Rte, 5 Cockleburr to 5D County Line Diympic Engineering Construction {619) 764-8190)olympicgus@vyahoo.com Sent 1 |iTB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to 5D County Line ASTRO CONSTRUCTION {510) 685-4161 | 5105781305 Sent 1 |iTB Addendum
3/14/2014 15:57| Addendum 3: Rte, S Cockieburr to 5D County Line ASTRO CONSTRUCTIDN {510) 685-4161 |astroconst@shcglobal.net Sent 1 1ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. § Cockleburr to 5D County Line E. Jasper Wrkg. (Demo) & Trkg {323} 754-9877 Sent 1 {iTB Addendum
3/14/2014 15.:57| Addendum 3: Rte, 5 Cockleburr to SD County Line DSS Sweeping & Water Truck Rentals {760} 200-7244 Sent 1 |iTB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to 50 County Line E. Jasper Wrkg. (Demo) & Trkg [323) 754-9877|3237548558 Sent 1 [ITB Addenduym




Message History: Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)
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3/14/2D14 15:57 |Addendum 3: Rte, 5 Cockleburr to SD County Line Miranda Logistics Enterprises, LLC {424) B00-3831(4248003831 Sent 1 [iTB Addendum
3/14/2014 15:57|Addendum 3. Rte, 5 Cockleburr to SD County Line D-Line Constructors, Inc. {510) 251-6400(5102516401 Sent 1 |1TB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr to 5D County Line D55 Sweeping & Water Truck Rentals {76D) 200-7244 | dssrental@yahoo.com Sent 1 |ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. § Cockleburr to 5D County Line Miranda Logistics Enterprises, LLC {424) 800-3831 {miranda@miranda-logistics.com Sent 1 |ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr k0 5D County Line D-Line Constructors, Inc. {510} 251-6400 | tony@dline constructors.com Sent 1 |ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockleburr to 5D County Line 5o Cal Construction & Consulting Services, Ing. (760} 723-89D7 | 7607232736 Sent 1 |ITB Addendum
3/14/2D14 15:57| Addendum 3: Rte. 5 Cockieburr to 50 County Line MG LIGHTING & ELECTRIC, INC {760Q) 770-5696 | 7607705662 Sent 1 |IT8 Addendum
3/14/2D14 15:57|Addendum 3: Rte, 5 Cockieburr to 50 County Line MLM & Associates Engineering, inc. (949) 586-1900| 9495865757 Sent 1 [IT8 Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockleburr to SD County Line MG LIGHTING & ELECTRIC, INC (760) 770-5696| mgprez@earthlink.net Sent 1 [iTB Addendum
3/14/2014 15:57}Addendum 3: Rte. 5 Cockleburr to 50 County Line MLM & Associates Engineering, inc. {349) 586-19D0| robin@mimeng.com Sent 1 [iTB Addendum
3/14/2014 15;57jAddendum 3: Rte, 5 Cockleburr to $D County Line S0 Cal Construction & Consulting Services, Inc, (760) 723-8907 | shari@socaicontractorces.com Sent 1 |iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line EFFEK ELECTRIC {951) 361-1079 Sent 1 [ITB Addendum
3/14/2014 15:57]Addendum 3: RBte. 5 Cockleburr to S0 County Line EFFEK ELECTRIC {351) 361-1079|effekelectric@yahoo.com Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line DYNAMIC CONTRACTING SERVICES, INC, {619) 585-8888|6193977388 Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockleburr to 5D County Line Raymond Torres & Daughter Landscaping {619) 462-7751161959232510 Sent 1 {ITB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr to 50 County Line EAR Environmental & Remidiation Management {951) 735-557519517358775 Sent 1 |ITB Addendum
3/14/2014 15:57 | Addendum 3: Rte. § Cockieburr to 5D County Line DYNAMIC CONTRACTING SERVICES, INC. {619} 585-8888 | jundynamic@agl.com Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockieburr to 5D County Line EAR Environmental & Remidiation Management {951} 735-5575 | rpendurthi@earmanagement.com Sent 1 [ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line Raymond Torres & Caughter Landscaping {619} 462-7751 | rtorreslandscaping@gmail.com Sent 1 |ITB Addendum
3/14/2014 1557 | Addendum 3: Rte. § Cockleburr to 5D County Line Dimure Corp (619} 647-3996 Sent 1 |iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line Otto Trucking {818) 355-1098|8182410729 Sent 1 [iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line Rio Jordan Construction (562) 942-0228 8883080936 Sent 1 [ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. § Cockleburr to 5D County Line New Legacy Development Corp. {951) 992-6903 9094287856 Sent 1 }ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 50 County Line Dimure Corp {619) 647-3996 | dm3mIim@me.com Sent 1 |ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to 50 County Ling New Legacy Development Corp. {951) 992-6303jcBO20@ msn.com Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockieburr to SD County Line Rio Jordan Construction {562) 942-0228 |jordan@riojordaning.com Sent 1 |ITB Addendum
3/14/2014 15:57| Addendurm 3: Rte. 5 Cockleburr to S0 County Line Otto Trucking (818) 355-1098 | ottosilve@shcglobal.net Sent 1 |ITB Addendum
3/14/2014 15:57fAddendum 3: Rte. § Cockleburr to S County Line Citiwide Engineering, Inc. [213) 368-4287|2133685208 Sent 1 |ITB Addendum
3/14/2014 15:57)Addendum 3: Rte. 5 Cockleburr to 5D County Line Canales Demolition and Hauling, Inc. {619) 204-2422|6193039397 Sent 1 [iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line MODC Construction and Environmetal, Inc. (714) 397-8048}7142609213 Sent 1 [ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. S Cockleburr to 50 County Ling CT Concrete Cutting, knc, {951) £698-7745|951638D795 Sent 1 |ITB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockieburr to SD County Line Canales Demolition and Hauling, Inc. (615) 204-2422|canalesdemo@gmail.com Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockieburr to 5D County Line CT Concrete Cutting, Inc. {951) 698-7745{ctandco@verizon.net Sent 1 |ITB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr to 5D County Line Citiwide Engineering, Inc. {213} 368-4.287 |danief@union-ccc.com Sent 1 |ITB Addendum
3/14/2014 15;57 jAddendum 3: Rte. 5 Cockleburr to 5D County Line MDC Construction and Environmetal, ing. (714} 357-804B | mark@ mdccande.com Sent 1 |ITB Addendum
3/14/2014 15:57{Addendum 3: Rte. 5 Cockleburr to 5D County Line PK Construction (626) 773-6963 Sent i [iTB Addendum
371472014 15:57| Addendum 3: Rte, 5 Cockleburr to 5D County Line Banaga Construction, Inc. {6519} 922-8570{6157379159 Sent 1 [i7B Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line G.D. Rodriguez Trucking, Inc. A {909) 596-3747|626B158671 Sent 1 |iTB Addendum
3/14/2014 15:57| Addendum 3: Rte. § Cockleburr to 5D County Ling Ramco General Engineering Contractor * {B18) 272-4221|6612687353 Sent 1 |ITB Addendurm
3/14/2014 15.57| Addendum 3: Rte. 5 Cockieburr to SD County Line $0. Cal Traffic Inc j {858) 720-0179|B587200179 Sent 1 |8 Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to 50 County Line So. Cal Traffic Inc {B58) 720-0179] cecilia @socaltraffic.net Sent 1 |ITB Addendym
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to S0 County Line Banaga Construction, inc. {619) 922-8570|frank@kiteclimbers.com Sent 1 {ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to 50 County Line G.0. Rodriguez Trucking, Inc, (909} 596-3747 | george @MeanGreenFleet.com Sent 1 ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to SD County Line Ramco General Engineering Contractor [818) 2724221 |ramcof@ socal.rr.com Sent 1 |ITB Addendum
3/14/2014 15:57tAddendum 3: Rte. 5 Cockleburr to 5D County Line PK Construction | (626) 773-6963 [ 2kkingpk81@gmall.com Sent 1 |ITB Addendum
3/14/2014 15:57 Addendurn 3: Rte. 5 Cockleburr to 5D County Line A Steen investment Corp DBA LA. Concrete & Grindi [951) 750-2736 Sent 1 |ITB Addendum
3/14/2014 15:571Addendum 3: Rte. § Cockleburr to 50 County Line Terra West, Inc, (619) 591-1007|6195683475 Sent 1 [ITB Addendum
3/14/2014 15:57)Addendum 3: Rte. 5 Cockleburr to 5D County Line Morales Contracting Services [626) B56-3646)| 6268563648 Sent 1 [ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line A Steen Investment Corp DBA L.A. Concrete & Grindi ; {951) 750-2736|9517346243 Sent 1 |ITB Addendum




Message History: Route 5 Cockleburr to 5an Giego County Line (Contract No. 11-406704}

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of
Date Sent Subject Recipient Organization Phone Recipient Deiivery Location Status Pages Description

3/14/2014 15:57 [Addendum 3: Rte. 5 Cockleburr to 50 County Line J FRANCIS COMPANY {951) 776-9100)9517769174 5ent 1 |iTB Addendum
3/14/2014 15:57 |Addendum 3. Rte. 5 Cockleburr to SD County Line J FRANCIS CCMPANY {951) 776-2100]diana@ijfranciscompany.com Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3. Rte. 5 Cockieburr to 5D County Line Morales Contracting Services {626) 856-3646 | mes.rexhand@verizon.net Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockleburr to 50 County Line Terra West, Inc. (619} 591-1007 |robertc@terrawestinc.com Sent 1 |ITB Addendum
3/14/2014 15;57|Addendum 3: Rte. 5 Cockleburr to 5D County Line SAN DIEGO BAY AREA ELECTRIC, INC. (858) 748-2060|B587486012 Sent 1 |ITB Addendum
3/14/2014 15:57 jAddendum 3: Rte. 5 Cockleburr to 5D County Line WHITEHORN CONSTRUCTION, iNC {951} 2454688 (9512454099 Sent 1 [ITB Addendum
3/14/2014 15:57{Addendum 3: Rte. 5 Cockleburr to 50 County Line THE LOPEZ 6ROUP CONTRACTORS INC {951} 928-0695 (9519280989 Sent 1 [iTB Addendum
3/14/2014 15:57 |Addendum 3: Rte. 5 Cotkleburr to 5D County Line SAN GIEGO BAY AREA ELECTRIC, INC. {858) 748-2060 | bev@bayareaelectric.com Sent 1 [iTB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockleburr to 50 County Line WHITEHORN CONSTRUCTION, INC {951) 245-4688 |loran@whitehornconstruction.com Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte, 5 Cockieburr to 50 County Line THE LDPEZ GROUP CONTRACTORS iNC {951) 928-0695 | steve @thelopezgroup.net Sent 1 |ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to 50 County Line KNIGHT ELECTRIC 619} 742-6944 (6153034067 Sent 1 |ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockleburt to 50 County Line KNIGHT ELECTRIC (619) 742-6944|bkeithwalton®@aol.com Sent 1 |ITB Addendum
3/14/2014 15:57fAddendum 3: Rte. 5 Cotkleburr to 50 County Line HARRELL ELECTREC (951) 787-0390[9517878193 Sent 1 |IT8 Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 50 County Line HARRELL ELECTRIC {951) 787-0390| harreilent@sbcglobal.net Sent 1 [ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5B County Line BLACK IPO {619) 804-1376}6195276356 Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockleburr to 50 County Line CASTRO ELECTRIC {619) 561-6122 6195616124 Sent 1 [ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockleburr to 50 County Line ENERGY CARE ELECTRIC (619) 708-6222]6196600023 Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cocklebutr to 5D County Line ACCURATE ENGINEERING INTEGRATED CONST SERVICES INC {858) 546-178%|R585461896 Sent 1 |ITB Addendum
alattimcre®@accurateengineeringics.co
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr to 5D County Line ACCURATE ENGINEERING _INTEGRATED CONST SERVICES INC {858) 546-1789|m Sent 1 |ITB Addendum
3/14/2014 15:57 |Addendum 3: Rte. 5 Cockleburr to 5D County Line ENERGY CARE ELECTRIC {619} 708-6222 | braulio@energycareelectric.com Sent 1 |ITB Addendum
3/14/2014 15:57 jAddendum 3: Rte. 5 Cockleburr 10 50 County Line CASTRD ELECTRIC (619} 561-6122 | castroelectric@cox.net Sent 1 |ITB Addendum
3/14/2014 15:57]Addendum 3: Rte. 5 Cockleburr to 5D County Line BLACK IPO {619) 804-1376 |wrstemiey@aoi.com S5ent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte, 5 Cotkleburr to 5D County Line ALL CITIES FENCE CO. {909) 547-9289{9099470419 Sent 1 [iTB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr to 5D County Line ALL CITIES FENCE CO. {909) 947-9289 | BARRONTM@AOL.COM Sent 1 [TB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockleburr to 50 County Line DE LA FUENTE CONSTRLICTION, INC. {619) 512-5505]6198782980 Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte, 5 Cockieburr to 5D County Line RD CONSTRUCTION {951) 279-5020]9512795020 Sent 1 |ITB Addendum
3/14/2014 15;57| Addendum 3: Rte. 5 Cockleburr to 50 County Line C.R. GANN DEMOLITION, INC. {951) 392-1603 | 9519400937 Sent 1 ]ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockleburr to 50 County Line DE LA FUENTE CONSTRUCTION, INC, [619) 512-5505 | estimating @d|fcl.com Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 50 County Line C.R. GANN DEMOQUTION, INC. {951) 392-1603 | Linda@crganndemolition.com Sent 1 |ITB Addendum
3/14/2014 15:57)Addendum 3: Rte. 5 Cockleburr to 5C County Line RD CONSTRLICTION (951) 279-5020| rdconst69@netzero.com 5ent 1 [ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 50 County Line T & T TRLICKING GROUP (909) 772-8771[9099889516 Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockleburr to 50 County Line WHEELER PAVING, INC. {951) 635-7283]9516855023 Sent 1 |ITB Addendum
3/14/2014 1557 | Addendum 3: Rte. 5 Cockleburr to SO County Line T & T TRUCKING GROUP {9049) 772-8771|ajmirandagg@gmail.com Sent 1 |ITB Addendum
3/14/2014 15:57 |Addendum 3: Rte. 5 Cockleburr to 50 County Ling WHEELER PAVING, INC. {951) 685-7283 |bill@wheelerpaving com Sent 1 |ITB Addendum
3/14/2014 15:57 |Addendum 3: Rte. 5 Cockleburr to 5D County Line RANGEL BRDTHERS TRLICKING (818} 266-5179 (6612511156 Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line ROCK 5TRUCTLIRES CONSTRLICTION COMPANY [951) 371-1112 (9512782802 Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr 1o 50 County Line RICK CHAVEZ TRUCKING INC. {619} 368-7256(9516918531 Sent 1 [IT8 Addendum
3/14/2014 15:57] Addendum 3: Rte. 5 Cockleburr to 5D County Line ROCK S5TRLICTLIRES CONSTRUCTION COMPANY {951) 371-1112 | rockstructures@shcglobal. net Sent 1 [ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr te 50 County Line RICK CHAVEZ TRUCKING INC. {619) 368-7256|sdtrucker@verizon.net Sent 1 [ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line RANGEL BROTHERS TRLICKING (818) 266-5179 jyrangeltrk@yahoo.com Sent 1 |ITB Addendum
3/14/2014 15:57 | Addendum 3: Rte, 5 Cockleburr to 5D County Line NARANJO GRADING, INC. {951) 675-3617| 8663845651 Sent 1 |ITB Addendum
3/14/2014 15,57 | Addendum 3: Rte. 5 Cockleburr to 5D County Line NARANIO GRADING, INC. {951) 675-3617 |naranjograding@yahoo.com Sent 1 [ITB Addendum
3/14/2014 15:57| Addendum 3: Rte, 5 Cockieburr to 50 County Line MIGUEL RAMOS TRLICKING {909) 421-0802 Sent 1 [ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockleburr to 50 County line MV CONSTRUCTION {209) 756-5936 5593570851 Sent 1 |ITB Addendum
3/14/2014 15:57| Addendurm 3: Rte, 5 Cockieburr to 50 County Line MIGLIEL RAMO5 TRLICKING {909) 421-0802]9094210802 Sent 1 |ITB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr to 50 County Line MV CONSTRUCTION {209) 756-5936 | valdez05 @gmail.com Sent 1 |ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockleburr to 50 County Line MCCANTS TRUCKING {310) 323-7109|3107682827 Sent 1 |ITB Addendum




Message History: Route 5 Cockleburr te 5an Diego County Line {Centract Ne. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:5%
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr to 5D County Line MCCANTS TRUCKING {310) 323-7108jem2671@aol.com Sent 1 |ITB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr to 5D County Line KELLY'S WATER WORKS (619) 244-3785(6197493759 Sent 1 HTB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr to SD County Line KELLY'S WATER WORKS {6:19) 244-3785 | kellyswaterworks@yahoo.com Sent 1 |ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to SD County Line CASTILLO TRUCKING 5ERVICE {818) 764-4603 Sent 1 |ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockleburr to SD County Line JOHN C. PAYNE {626) 357-7056 Sent 1 |ITB Addendum
3/14/2(14 15:57| Addendum 3: Rte. 5 Cockieburr to SD County Line JU5 DUMPIN, LLC {310) 946-6996 3106394076 Sent 1 ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockteburr to 5D County Line JOHN C. PAYNE {626) 357-7056|6263592859 Sent 1 {I¥B Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to 5D County Line CONSTRUCT ALLIANCE iNC {714) 878-5255(7142569123 Sent 1 |ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to 50D County Line CASTILLO TRUCKING SERVICE (818} 764-4603| 3187640665 Sent 1 |ITB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr to 50 County Line CONSTRUCT ALLIANCE iNC [714) 878-5255 [ constructalliancepc@gmail.com Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Ling JUS DUMPIN, LLC (310} 946-6396 | glennglennbayless@yahoo.com Sent 1 [ITB Addeadum
3/14/2014 15:57|Addendumm 3: Rte. 5 Cockleburr to 5D County Line ACTION ENTERPRISES {562) 591-8880| 5622185637 Sent 1 [ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockleburr to 5D County Line Cap Construction (619) 691-B572|6192070875 Sent 1 |ITB Addendum
3/14/2014 15:57)Addendum 3: Rte. 5 Cockleburr to 50 County Ling Leinaia's Transprotation (6561) 618-2752|6612669104 Sent 1 |iTB Addendum
3/14/2014 15:57)Addendum 3: Rte. 5 Cockleburr to 5D County Line BUTLER & 50N TRUCKING {714) 871-1356| 7148711834 Sent 1 iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr 1o 5D County Line Cre8ive Engineering {760) 200-8889{7602001116 Sent 1 [ITB Addendum
3/14/2014 15:57 |Addendum 3: Rte, 5 Cockleburr to 50D County Line Global Probe, Inc. {805) 340-6547|8056508054 Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockleburr to 50 County Line ACTION ENTERPRIS ES {562) 591-8880|actiontruckingent@yahoo.com Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockleburr to 50 County Line Cre8ive Engineering {760) 200-8883|cregiveengineering@gmail.com Sent 1 [ITB Addendum
3/14/2014 15:57 |Addendum 3; Rte. 5 Cockieburr to SD County Ling Leinaia's Transprotation {661) 618-2752|leinatastrucking@sbcglobal.net Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockleburr to 5D County Line Cap Construction {619) 691-8572{ mary.cap@cox.net Sent 1 |ITB Addendum
3/14/2014 15:57 |Addendum 3: Rte. 5 Cockleburr to 5D County Line Global Prebe, Inc. {805) 340-6547 | mundoenv@aol.com Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockleburr to 5D County Line BUTLER & SON TRUCKING {714) 871-1356 | pbutler260@yahoo.com Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line 5ean Canstruction & Development (951} 712-6170 Sent 1 |ITE Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 50 County Line Logans Marketing Construction Material Supptier (619} 233-3766 (6192333768 Sent 1 |ITB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr t¢ 5D County Line Landscape Support Services (818} 475-0680 |6615540109 Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Ling Interwest Pacific, Inc. {858} 259-2062 [B5B7773665 Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line Sean Construction 8 Development {951) 712-6170(9514430514 Sent 1 [ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cocklebyrr to SD County Line Maneri Traffic Control {351) 635-5104 9516955105 Sent 1 |ITB Addendum
3/14/2014 15:57| Addendum 3 Rte. 5 Cockleburr to 5D County Line Landscape Support 5ervices (818) 475-0680|info@landscapesupportservices.com _ |Sent 1 [ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockleburr to SO County Line Maneri Traffic Control {951) 695-5104 |mariamaneri@yahoo.com Sent 1 HTB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockleburr to 5D County Line Logans Marketing Construction Material Supplier (619) 233-3766]s.battie@hotmail.com Sent 1 |ITB Addendum
3/14/2014 15:57| Addendum 3. Rte. 5 Cocldeburr to S0 County Line Interwest Pacific, Inc. {858) 259-2062 | sales@interwestpacific.com Sent 1 |ITB Addendum
3/14/2014 15:57 Addendumn 3: Rte. & Cockleburr to 5D County Line Collins Trucking {323) 327-6060|3237562667 Sent 1 {ITB Addendum
3/14/2014 15.57]|Addendum 3: Rte, 5 Cockleburr to 50 County Line H P Trucking {323) 321-2554|3239 715509 Sent 1 |ITB Addendum
3/14/2014 15:57)Addendum 3: Rte. 5 Cockleburr to 5D County Line Hammer-Down Transportation, Inc. {310) 590-0852 (5625245127 Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line Hard Hat Sweeping In¢ [562) 298-7956|5629458399 Sent 1 |ITB Addendum
3/14/2014 15:57 |Addendum 3: Rte. 5 Cackleburr to 50 County Line Safeguard Fence {949) 678-7331/9098228055 Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockleburr to 5D County Line Collins Trucking (323) 327-6060| collinsdumptk@sbcglobal.net Sent 1 _[ITB Addendum
3/14/2014 15:57 |Addendum 3: Rte. 5 Cockleburr to 50 County Line Hammer-Down Transportation, Inc. {310) 590-0852 jhamdowtranf@yahoo.com Sent 1 |ITB Addendum
3/14/2014 15:57 [Addandum 3: Rte. 5 Cockleburr to 5D County Line Hard Hat Sweeping inc {562) 298-7956 | hardhatsweeping@gmail.com Sent 1 |iTB Addendum
3/14/2014 15:57 |Addendum 3: Rte. 5 Cockleburr to 5D County Line H P Trucking {323) 321-2554|herbertpalmer70@yahoo.com Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockieburr to 5D County Line Safeguard Fence {949) 678-7331|safeguardfence@sbcglobal.net Sent 1 |ITB Addend
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockleburr to 5D County Line Esky Benavidez Corporation {209) 728-164112097281641 Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to SD County Line Jesmar Construction {714) 972-266517149729331 Sent 1 |IT8 Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line Lowbed and Pipe Handling Services, Inc. {909) 357-257119093561449 Sent 1 |ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cecklebure to 5D County Line Mad Steei inc. {909) 592-3443)|9093940724 Sent 1 |ITB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr to 5D County Line Mce Equipment Rentals, Ine. {909) 795-9300)|9097957308 Sent 1 |ITB Addendum




Message History: Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Sublect Recipient Organization Phone Recipient Deiivery Location Status Pages Description
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr to SD County Ling Lyteforms {509) 680-8123|9095020128 Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockleburr to 5D County Line Mceg Equipment Rentals, Inc. {509) 795-93001 Accounting@Mccpipeline.Com Sent 1 |iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line Lowbed and Pipe Handiing Services, inc. 909} 357-2571 [chowman@daltontrucking.com Sent 1 |iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockieburr to 50 County Line Esky Benavidez Corporation (205} 728-1641 [ebcesky@yahoo.com Sent 1 |ITB Addendum
3/14/2014 15:57 {Addendum 3: Rte. 5 Cockieburr to 5D County Line Jesmar Construction (714} 972-2665 [jesmarboring@sbcglobal.net Sent 1 |ITB Addendum
3/14/2014 15:57)Addendum 3: Rte, 5 Cockleburr to 5D County Line Lyteforms (909) 680-8123 | lyteforms@gmail.com Sent 1 [iT8 Addendum
3/14/2014 15:57]|Addendum 3: Rte. 5 Cockleburr to 5D County Line Mad Steei Inc. {909} 592-3443 [madsteeiinc@aol.com Sent 1 [iTB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockieburr te 5D County Line Pruitt Trucking inc. (626) 394-8996 | 6263985551 Sent 1 |iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Ling @5J Utility Supply & Service (562) 941-3448 | 8883561250 Sent 1 [iTB Addendum
3/14/2014 15;57|Addendum 3: Rte. 5 Cocklebuir to 5D County Line Loera Trucking (951) 503-4191 /9514271001 Sent 1 _lTB Addendum
3/14/2014 15:57|Addendum 3: Rite, 5 Cockieburr to 5D County Line Loera Trucking {951) 903-4191 | corintal@aol.com Sent 1 |iTB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockteburr to SO County Line G5J Utility Supply & Service {562) 941-3448 | luisd@sanberg.com Sent 1 |iTB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockiebusr to 50 County Line Pruitt Trucking Inc. {626) 394-8996 | pruitttruckinginc@hotmaii.com Sent 1 |iTB Addendurn
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to 5D County Line Crest Equipment, Inc. {619) 444-5061|6194476540 Sent 1 |iTB Addendum
3/14/2014 15:57| Addenduim 3; Rte. 5 Cockieburr to SD County Line Caltfomia Professional Electrical Engineering [626) 810-1338 (6268101322 Sent 1 |ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockleburr to SD County Line Crest Equipment, inc. [619] 444-5061 [ belio@sbcglobal.net Sent 1 |iTB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to 5D County Line California Professional Electrical Engineering {626) 810-1338|van@cpengineeringinc.com Sent 1 |iTB Addendum
3/14/2014 15:57 Addendurn 3: Rte. 5 Cockleburr to 50 County Line TreeSmith Enterprises inc (714) 996-6037( 7149960778 Sent 1 |ITB Addendum
3/14/2014 15:57]Addendum 3: Rte. 5 Cockieburr to 5D County Line TreeSmith Enterprises inc {714) 996-6037(7149966057 Sent 1 [iTB Addendum
3/14/2014 15:57]|Addendum 3: Rte, 5 Cockleburr to SD County Line CGO Construction Company {909) 930-5501 9099305503 Sent 1 |iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockieburr to 5D County Line CGO Construction Company {909) 930-5501|cgoconst2@msn.com Sent 1 |ITB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockieburr to SD County Line TreeSmith Enterprises inc {714) 996-6037|dale@treesmith.net Sent 1 liTB Addendum
3/14/2014 15:57 | Addendum 3. Rte. 5 Cockleburr to 5D County Line Traffic Loops Crackfilling, inc. {714) 520-4026]7145204027 Sent 1 [iTB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr to 5D County Line Traffic Loops Crackfilling, Inc. {714) 520-4026|trafficloops @sbcglobal.net Sent 1 |iT8 Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr to 5D County Line South Coast Sweeping {760) 535-6800 Sent 1 {ITB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockieburr to 5D County Line Ray's Trucking {310} 538-9891 (3103276922 Sent 1 |iTB Addendum
3/14/2014 15:57 |Addendum 3: Rte. 5 Cockleburr to 5D County Line South Coast Sweeping {760} 535-6800 | kssouthcoast@roadrunner.com Sent 1 |iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockieburr to 5D County Line Ray's Trucking {310} 538-9891 |iuckylady5555@sbcgiobal.net Sent 1 |iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line Precon Products {805} 527-0841 (8053062498 Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line LNA Concrete Structures, Inc. {909} 393-14921|9093939363 Sent 1 |iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockieburr to 5D County Line LNA Concrete Structures, Inc. {909) 353-1493 | Inalolo@aol.com Sent 1 [iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockieburr to SD County Line Precon Products {805} 527-0841{sgarcia@pre-conproducts.com Sent 1 |iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line Global Transivading {562) 495-9600}5624958660 Sent 1 |iTB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to SD County Ling Global Road Sealing, inc. {714) 853-0845] 7148930545 Sent 1 T8 Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cocklebuir to 5D County Line Empire 5teel, inc, {909) 505-5928 9095095927 Sent 1 |iTB Addendum
3/14/2014 15:57|Addendurn 3: Rte. 5 Cockiebur to 5D County Line G Q Trucking Co. {951) 735-7529/9514273801 Sent 1 |iTB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockbeburr to 5D County Ling integrity Rebar Placers {951) 696-6843|9519437772 Sent 1 {ITB Addendum
3/14/2014 15:57| Addendum 3: Rte, 5 Cockieburr to 5D County Line G Q Trucking Co. [951) 739-7529 | ggtrucking@yahoo.com Sent 1 |iTB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockleburr to SD County Line integrity Rebar Piacers [951) 696-6843 [ken@integrityrebarplacers.com Sent 1 |iTB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to 50 County Line Giobal Transioading [562) 495-9600 | marissa @giobaitransloading.com Sent 1 |iTB Addendum
3/14/2014 15:57fAddendum 3: Rte. 5 Cockleburr to 5D County Line Empire Steei, inc. {509} 509-5928 [saru@empiresteeiinc.com S5ent 1 [iTB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to 5D County Line Giobai Road Sealing, Inc. {714) 893-0B45 trila.grsi@yahoo.com Sent 1 |IT8 Addendum
3/34/2014 15:57)Addendum 3: Rte. 5 Cockieburr to 5D County Line Bert Safas, Inc. (619) 562-7711|6192583515 Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockieburr to SO County Line DCN Corporation (619) 253-4247| 7605187226 Sent 1 [iTB Addendum
3/14/2014 15:57 |Addendum 3: Rte. 5 Cockleburr to 5D County Line Bert Saias, Inc. (619) 562-7711bsataz@bertsalasinc.com Sent 1 |[ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockieburr to 5D County Line DCN Corporation (619) 253-4247dcnconstruction@yahoo.com Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockieburr to SD County Line L. Riiey Trucking & Dispatch {323) 353-9332 13105301740 Sent 1 [1TB Addendum
3/14/2014 15:57 |Addendum 3: Rte. 5 Cockleburr to 5D County Line KRC SAFETY CO., INC. {559) 732-0393|5597322684 Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockieburr to $D County Line A & M Gentry Trucking {661) 285-0776|6612B55011 Sent 1 |iTB Addendum




Message History: Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Drganization Phone Recipient Delivery Location Status Pages Description
3/14/2014 15:57 [Addendum 3: Rte. 5 Cockieburr to 5D County Line Accu Construction, Inc. {714) 641-4730|7146414704 Sent 1 |ITB Addendum
3/14/2014 15:57 [Addendum 3: Rte. § Cockieburr to SD County Line American Steei Placers (905} 884-6031 (9098846032 Sent 1 |ITB Addendum
3/14/2014 15:57 |Addendum 3: Rte. 5 Cockleburr to SD County Line Martinez Steel Corp. [908) 5460686 (5099468161 Sent 1 |ITB Addendurn
3/14/2014 15:57[Addendum 3: Rte. 5 Cockleburr to 5D County Line Accu Construction, Inc. [714) 641-4730|accu@accuconstruction.com Sent : 1 [ITB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr to SD County Line KRC SAFETY CO., INC, {559) 732-0393 | calebh@krcsafety. com Sent 1 |tTB Addendum

jdmartinez@ martinezsteel.com;hwillia

3/14/2014 15:57|Addendum 3: Rte. S Cockleburr to 5D County Line Martinez Steel Corp. {909} 946-0686 | ms@martinezsteei.com Sent 1 |ITB Addendum
3/14/2014 15:57]Addendum 3: Rte. 5 Cocklebusr to SD County Line L. Riley Trucking & Dispatch (323) 353-9332 | LRILEYTRUCKING @YAHOO.CDM Sent 1 HTB Addendum
3/14/2014 15:57]|Addendum 3: Rte. 5 Cocklebuir to 5D County Line A & M Gentry Trucking {661) 285-0776 | marystrucks@aol.com Serkt 1 [ITB Addendum
3/14/2014 15:57|Addendum 3: Rte. 5 Cockleburr to SD County Line American Steel Placers {909) 884-6031 |rusty@steelplacers.com Sent 1 |ITB Addendum
3/14/2014 15:57 | Addendum 3: Rte. 5 Cockleburr to SD County Line Newland Entities, Inc. {530) 755-1178|5306740756 Sent 1 |ITB Addendum
3/14/2014 15:57|Addendum 3: Rte, 5 Cockleburr to 5D County Line interior Demolition, Inc. (818) 249-4932 (8183453737 Sent 1 |ITB Addendurn
3/14/2014 15:57| Addendum 3: Rte. 5 Cockleburr to SD County Line interior Demolition, Inc. {818) 249-4932{ office @interwestpacific.com Sent 1 {ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to SD County Line Newland Entities, Inc. {530) 755-1178 | rcervantes@newlandentities.com Sent 1 |ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockleburr to 5D County Line Advanced Geosolutions, Inc. {310) 796-9000| 3107969001 Sent 1 [ITB Addendumn
3/14/2014 15:57| Addendurmn 3: Rte. 5 Cockieburr to S0 County Line Lindy's Cold Planing (562) 697-2286 (5626972039 Sent 1 [ITB Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to 50 County Line L € Paving & Sealing (760} 752-1743|7607521674 Sent 1 |ITB Addendum
3/14,/2014 15:57 | Addendum 3: Rte. 5 Cockichurr to 5D County Line Super Seal & Stripe (805) 524-7345 8055247428 Sent 1 |ITB Addendum
3/14/2014 15:57| Addendurn 3: Rte. 5 Cockleburr to SD County Line Maskell Robins {909) §74-8662 9095748663 Sent 1 [IT8 Addendum
3/14/2014 15:57| Addendum 3: Rte. 5 Cockieburr to 50 County Line Super Seal & Stripe (B05) 524-7345 | brenda@supersealandstripe.com Sent 1 |ITB Addendurn
3/14/2014 15:57| Addendum 3: Rte. 5 Cockleburr to 5D County Line Lindy's Coid Planing (562) 697-2286|bristrump@aol.com Sent 1 |ITB Addendum
3/14/2014 15:57[Addendum 3: Rte. 5 Cockleburr to 5D County Line L C Paving & Sealing {760) 752-1743 [marisa@lcpaving.com Sent 1 [iTB Addendum
3/14/2014 15:57|Addendum 3: Rte, S Cockleburr to 50 County Line Maskell Robing {909) 574-8662 | mel@maskellpipe.com Sent 1 [ITB Addendum
3/14/2014 15:57{Addendum 3: Rte. 5 Cockleburr to 5D County Line Advanced eosolutions, Inc. {310) 796-9000[rverduzco@advgeosclutions.com Sent 1 |iT8 Addendum
3/28/2014 17:28|Addendum 4: Route 5 Cockleburr to 5D County Line G50 Construction Company {909] 930-5501|cgoconst2 @msn.com Sent 1 |ITB Addendum
3/28/2014 17:28|Addendum 4: Route 5 Cockleburr to 50 County Line South Coast Sweeping {760) 535-6800| kssouthcoast@roadrunner.com Sent 1 |ITB Addendum
3/28/2014 17:28|Addendum 4: Route 5 Cockieburr to 5D County Line GSJ Litility Supply & Service {562) 941-3448luisd@sanberg.com Sent 1 |ITB Addendum
3/28/2014 17:28|Addendum 4: Route 5 Cockleburr to 5D County Line Integrity Rebar Placers {951) 696-68431 ken@integrityrebarplacers.cormn Sent 1 |ITB Addendum
3/28/2014 17:28 | Addendum 4: Route 5 Cockleburr to 50 County Line Precon Products {805) 527-0B41]sgarcia@pre-conproducts.com Sent 1 |ITB Addendum
3/28/2014 17:28[Addendum 4: Route 5 Cockleburr to 5D County Line Global Road Sealing, Inc. {714) 893-0845 |trila.grsi@yahoo.com Sent 1 |ITB Addendum
3/28/2014 17:28|Addendurn 4: Route 5 Cockleburr to 5D County Line Accu Construction, Inc. (714} 641-4730 |accu@accuconstruction.com Sent 1 |ITB Addendum
3/28/2014 17:28|Addendum 4: Route 5 Cockleburr to 5D County Line Bert 5alas, In¢. [619) 562-7711 | bsalaz@ bertsalasinc.com Sent 1 |ITB Addendum
3/28/2014 17:28{Addendum 4: Route 5 Cockleburr to 5D County Line DCN Corpovation (619} 253-4247 | denconstruction@yahoo.com Sent 1 |IT8 Addendurn
3/28/2014 17:28 | Addendum 4: Route 5 Cockleburr to SD County Line American Steel Placers (909} B84-6031|rusty@steelplacers.com Sem 1 [iTB Addendum
3/28/2014 17:28|Addendum 4: Route 5 Cockleburr to 5D County Line L. Riley Trucking & Dispatch {323) 353-9332 | LRILEYTRLCKING@YAHOD.COM Sent 1 |tTB Addendum
3/28/2014 17:28|Addendum 4: Route & Cockleburr to 5D County Line A & M Gentry Trucking (661} 285-0776 marystrucks@aol.com Sent 1 [iTB Addendum
3/28/2014 17:28 | Addendum 4: Route 5 Cockleburr to 50 County Line Lindy's Cold Planing (562) 697-2286 |bristrump@aol.com Sent 1 |ITB Addendumn
3/28/2014 17:28| Addendum 4: Route 5 Cockleburr to 5D County Line KRC SAFETY CO., iNC. {559) 732-0393|calebh@krcsafety.com Sent 1 }ITB Addendum
3/28/2014 17:28|Addendum 4: Route 5 Cockleburr to 5D County Line Maskell Robins (909) 574-8662 | mel@maskellpipe.com Sent 1 |ITB Addendum
3/28/2014 17:28|Addendum 4: Route S Cockleburt to 5D County Line Rubio's Concrete {619) 424-6960| rubios1@yahoo.com Sent 1 |ITB Addendum
3/28/2014 17:28| Addendum 4: Route 5 Cockleburr to 5D County Line Advanced Geosolutions, Inc. {310) 796-9000| rverduzco@advgeosolutions.com Sent 1 |ITB Addendum
3/28/2014 17:28| Addendurn 4: Route § Cockleburr to 5D County Line W D Trucking, Inc. {909) 989-2906 | wd974@hotmail.com Sent 1 |ITB Addendum
3/28/2014 17:28| Addendum 4: Route 5 Cockleburr to 5D County Line Lightcap Industries, Inc. dba JC Supply & Mfg. {908) 373-1773 [connie @jcsupply. us Sent 1 |ITB Addendum
3/28/2014 17:28| Addenduim 4: Route 5 Cocklebusr to 5D County Line Payco Specialties {619) 422-9204 | bill@payco.biz S5ent 1 {ITB Addendum
3/28/2014 17:28| Addendum 4: Route S Cockleburr to 5D County Line G&C Equipment Corporation (310) 515-6715 |jonathan@gandccorp.com 5ent 1 |ITB Addendum
1/28/2014 17: 28| Addendum 4: Route 5 Cocklebusr to 5D County Line McLeod Trucking (619) 442-9328 | mcleodtrucking@gmail.com Sent 1 |ITB Addendum
3/28/2014 17.28| Addendum 4. Route 5 Cocklebusr to 5D County Line In-Line Fence & Railing Co., Inc (760) 789-0282|david@inlineconst.com Sent 1 |ITB Addendum
3/28/2014 17:28fAddendum 4: Route 5 Cockleburr to 5D County Line HydroSprout, Ing. (760) 432-8233 | mark@hydrosprout.com Sent 1 |ITB Addendum
3/28/2014 17:28]|Addendum &: Route 5 Cockleburr to SD County Line Diversified Landscape Co. {951) 245-1686|rick@diversifiedlandscape.com Sent 1 |IT8 Addendum




Message History: Route S Cockleburr to San Diego County Line {Contract No. 11-406704})

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Rectplent Work No of
Date Sent Subject Recipient Organization Phone Recipient Deiivery Location Status Pages Description
3/28/2014 17:28 |Addendum 4: Route 5 Cockieburr to S0 County Line Ace Fence Compary {626) 333-0727fmoronia@acefencecompany.com Sent 1 [iTB Addendum
3/28/2014 17:28 |Addendum 4: Route 5 Cockieburr to S0 County Line A.C, Dike Co. {916) 652-015%|dave@acdike.com Sent 1 |ITB Addendum
3/28/2014 17:28|Addendum 4: Route 5 Cockleburr to 50 County Line Command Performance Constructors {562) 997-9410]estimating@cpconstructors. com Sent 1 |ITB Addendum
3/28/2014 17:28|Addendum 4: Route 5 Cockleburr to 50 County Line Triumph Geo-Synthetics, inc. {714} 237-1550 | matt@trivmphgeo.com Sent 1 |ITB Addendum
3/28/2014 17:28|Addendum 4: Reute 5 Cackleburr to 50 County Line ASTRO CONSTRLCTIDN {510} 685-4161 |astroconst @sbegiobai.net Sent 1 |ITB Addendum
3/28/2014 17:28|Addendum 4: Route 5 Cackleburr ta 50 County Ling Miranda Logistics Enterprises, LLC [424) 800-3831 | miranda@miranda-iogistics.com Sent 1 [ITB Addendum
3/28/2014 17:28|Addendum 4: Route 5 Cockleburr ta 5D County Line E. Jasper Wrkg. (Cemo} & Trkg (323) 754-9877| 3237548558 Sent 1 |ITB Addendum
3/28/2014 17:28{Addendum 4: Raute 5 Cockleburr to 5D County Line DSS5 Sweeping & Water Truck Rentais (760} 200-7244 | dssrentai@yahoo.com Sent 1 [iTB Addendum
3/28/2014 17:28]|Addendum 4: Route 5 Cockleburr ta 50 County Line EFFEK ELECTRIC {951) 361-1079 | effekelectric@yahoo.com Sent 1 [iTB Addendum
3/28/2014 17:28)Addendum 4: Route 5 Cockleburr to 5D County Line MLM & Associates Engineering, Inc. {949} 586-1900|robin@mimeng.com Sent 1 [ITB Addendum
3/28/2014 17:28 |Addendum 4: Route 5 Cockieburr to 50 County Line Dimure Corp {619) 647-3996|dm3mim@me.com Sent 1 |IT8 Addendum
3/28/2014 17:28|Addendum 4: Route 5 Cockleburr to 5D County Line DYNAMIC CONTRACTING SERVICES, INC. {619) 585-8888|jundynamic@aol.com Sent 1 |ITB Addendum
3/28/2014 17:28|Addendum 4: Route 5 Cockleburr to SD County Line Raymond Torres & Daughter Landscaping {619) 462-7751 | tarreslandscaping@gmail.com Sent 1 {ITB Addendum
3/28/2014 17:28| Addendum 4: Route 5 Cockleburr to 50 County Line Canales Demalition and Hauling, Inc. [619) 204-2422 | canalesdemo@gmail.com Sent 1 |ITB Addendum
3/28/2014 17:28| Addendum 4: Route 5 Cockleburr to 5D County Line $a. Cal Traffic Inc (858) 720-0179 | cecilia@socaltraffic.net Sent 1 |ITB Addendum
3/28/2014 17: 28| Addendum 4: Route 5 Cackleburr to 50 County Ling Ramco General Engineering Contractor (818) 272-422) [ramco@sacal.rr.com Sent 1 [ITB Addendum
3/28/2014 17:28Addendum 4: Route 5 Cockleburr to 50 County Line PK Constructian {626) 773-6963 | zkkingpkBi@gmail.com Sent 1 [ITB Addendum
3/28/2014 17:281Addendum 4: Route 5 Cockleburr to SO County Line A Steen Investment Corp DBA LA, Concrete & Grindi {951) 750-273619517346243 Sent 1 [ITB Addendum
3/28/2014 17-28]{Addendurn 4: Route 5 Cockleburr ta SD County Line KNIGHT ELECTRIC {619) 742-6944 | bkeithwalton@aal.com Sent 1  [TB Addendum
3/28/2014 17:28 [Addendum 4: Route 5 Cockleburr to 50 County Line J FRANCIS COMPANY {951) 776-9100|diana@ijfranciscompany.com sent 1 |ITe Addendurn
3/28/2014 17:28 [Addendum 4: Route 5 Cockleburr to 5D County Line Morales Contracting Services {626) 856-3646|mcs.rexhand@verizon.net Sent 1 |ITB Addendum
alattimore@accurateengineeringics.co
3/28/2014 17:28|Addendum 4: Route 5 Cockleburr to 50 County Line ACCLIRATE ENGINEERING _INTEGRATED CONST SERVICES INC {858) 546-1788|m Sent 1 |ITB Addendum
3/28/2014 17:28Addendum 4: Route 5 Cockleburr to 5D County Line ALL CITIES FENCE CO, (909} 947-928% | BARRQNTM@ AQL.COM Sent 1 |ITB Addendum
3/28/2014 17:28)| Addendum 4: Reute 5 Cackleburr te $D County Line DE LA FLUENTE CONSTRLICTION, INC. {619} 512-5505 |estimating@dlfci.com Sent 1 __[ITB Addendum
3/28/2014 17:28|Addendum 4: Route 5 Cockleburr ta 5D County Line BLACK IPQ |615) 804-1376 | wrstemley@acl.com Sent 1 [ITB Addendum
3/28/2014 17:28|Addendum 4: Route 5 Cackleburr to 5D County Line C.R. GANN DEMOCLITION, INC, (951} 392-1603 | Linda@crganndemalition.com Sent 1 |ITB Addendum
3/28/2014 17:28]Addendum 4: Route 5 Cackleburr ta SD County Line NARANJO GRADING, INC. (951} 675-3617 | naranjograding@yahoo.com Sent 1 [ITB Addendum
3/28/2014 17:28 |Addendum 4 Route 5 Cockleburr te 5D County Line RICK CHAVEZ TRUCKING INC. (619) 368-7256 | sdtrucker@verizon.net Sent 1 |ITB Addendurm
3/28/2014 17:28|Addendum 4: Route 5 Cockleburr to 5D County Line MY CONSTRUCTION {209) 756-5936 |valdez205@gmail.com Sent 1 [TB Addendum
3/28/2014 17:28 | Addendum 4: Route 5 Cackleburr to 5D County Line KELLY'S WATER WORKS {619) 244-3785|kellyswaterworks@yahoa.cam Sent 1 |ITB Addendum
3/28/2014 17:28| Addendum 4: Route 5 Cockleburr to SD County Line CASTILLQ TRUCKING SERVICE {818) 764-4603]8187640665 Sent 1 |ITB Addendumn
3/28/2014 17:28|Addendum 4: Route 5 Cockleburr to 5D County Line BLTLER & 50N TRUCKING {714) 871-1356 | pbutler260@yahoo.com Sent 1 {ITB Addendum
3/28/2014 17:28| Addendum 4: Route 5 Cockleburr to SD County Line ACTION ENTERPRISES {562) 591-8880 | actiontruckingent@yahao.com Sent 1 [ITB Addendum
3/28/2014 17:28| Addendum 4: Route 5 Cockleburr to SD County Ling Cre8ive Engineering {760) 200-8389 | creBiveengineering@gmail.com Sent 1 |ITB Addendum
3/2B/2014 17.28| Addendum 4: Route 5 Cockleburr ta 5D County Line Leinaia's Transprotation [661) 618-2752|leinaiastrucking@sbcglabal.net Sent 1 |ITB Addendum
3/28/2014 17:28| Addendum 4: Route 5 Cockleburr 10 5D County Line Landscape Supgort Services (818) 475-0680|info@landscapesupportservices.com _ |5ent 1 [ITB Addendum
3/28/2014 17:28Addendum 4: Raute 5 Cockleburr to 5D County Line Maneri Traffic Cantral {951) 695-5104 | mariamaneri@yahoo.com Sent 1 [ITB Addendum
3/28/2014 17:28|Addendum 4: Route 5 Cockleburr to 5D County Line Logans Marketing Construction Material Supplier (619) 233-3766}s.battle@hotmail.com Sent 1 |iTB Addendum
3/28/2014 17:28 |Addendum 4; Route 5 Cockieburr to 5D County Line Safeguard Fence {949) 678-7331|safeguardfence@sbcglobal.net Sent 1 [ITB Addendum
3/28/2014 17:28]Addendum 4: Route 5 Cockieburr to 5D County Line Hard Hat Sweeping Inc {562) 298-7956|hardhatsweeping@gmail.com Sent 1 |ITB Addendum
3/28/2014 17:28 |Addendum 4: Route 5 Cockieburr to 50 County Line Loera Trucking {951) 903-4191|corintal@acl.com Sent 1 |ITB Addendum
3/28/2014 17:28 |Addendum 4: Rgute 5 Cockdeburr to 5D County Line Jesmar Construction {714) 972-2665]jesmarboring@sbeglobal.net Sent 1 |ITB Addendum
3/28/2014 17:28 [Addendum 4: Route 5 Cockleburr to 50 County Line Pruitt Trucking Inc, {626) 394-8996|pruitttruckinginc@ hotmail.com Sent 1 [ITB Addendum
4/4/2014 15:38 |Addendum 5: Route 5 Cackieburr 1o 50 County Line McLeod Trucking {619) 442-9328|mcleodtrucking@gmail.com Sent 1 |ITB Addendum
4/4/2014 15;38 |Addendum 5: Reute 5 Cackieburr to 5D County Line In-Line Fence & Railing Co., inc {760] 789-0282]_gary@inlinerail.com Sent 1 |ITe Addendum
4/4/2014 15:38|Addendum S: Route 5 Cockleburr to 5D County Line HydreSprout, Inc. {760) 432-8233)mark@hydrosprout.com sent 1 |ITB Addendum
4/4/2014 15:38|Addendum 5: Route 5 Cockleburr to 5D County Line Diversified Landscape Co. {951) 245-1686rick@diversifiedlandscape.com Sent 1 |ITB Addendum




Message History: Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/1D/2014 23:59
Recipient Work No of

Date Sent Subject Reciplent Organization Phone Reciplent Delivery Location Status Pages Description
4/4/2D14 15:38|Addendum 5: Route S Cockleburr to 5D County Line Ace Fence Company [626) 333-0727 | moronia@acefencecompany.com Sent 1 [iT8 Addendum
4/4/2014 15:38|Addendum 5: Route 5 Cockleburr to 5D County Line A.C. Dike Co. [916) 652-0158 | dave@acdike.com Sent 1 |fTB Addendum
4/4/2D14 15:38|Addendum 5: Route 5 Cockleburr to 5D County Line Command Performance Constructors (562} 897-9410estimating@cpeonstructors.com Sent 1 |iTB Addendum
4/4/2D14 15:38}Addendum 5: Route 5 Cockleburr to SD County Line Triumph Geo-bynthetics, Inc. {714) 237-1550|matt@triumphgeo.com Sent 1 |iTB Addendum
4/4/2014 15:38|Addendum 5: Route 5 Cockleburr to SD County Line KELLY'S WATER WORKS {519) 244-3785| kellyswaterworks@yahoo.com Sent 1 |ITB Addendum
4/4/2D14 15:38{Addendum 5; Route 5 Cackleburr to 50 County Ling CASTILLD TRUCKING 5ERVICE {B18) 764-4603| 8187640665 Sent 1 |ITB Addendum
4/4/2014 15:38|Addendum 5: Route 5 Cockleburr to 50 County Line BUTLER & SON TRLICKING (714) 871-1356|pbutler260@yahoo.com Sent 1 |ITB Addendum
4/4/2014 15:38 | Addendum 5: Route 5 Cockleburr to SO County Line ACTION ENTERPRISES (562) 591-8880|actiontruckingent @yahoo.com Sent 1 |ITB Addendum
4/4/2014 15:38|Addendum 5; Route 5 Cockleburr to 50 County Line Leinaia's Transprotation (661) 618-2752|leinaiastrucking@sbcglobal.net Sent 1 |ITB Addendum
4/4/2014 15:38 |Addendum 5: Route 5 Cockleburr to 5D County Line Credive Engineering (760) 200-8889|cre8iveengineering@gmail.com Sent 1 {ITB Addentum
4/4/2014 15:38|Addendum 5: Route § Cockleburr to 5D County Line Maneri Traffic Control {951) 695-5104 | mariamaneri@yahoo.com Sent 1 |ITB Addendum
4/4/2014 15:38|Addendum 5: Route 5 Cockleburr to 50 County Line Landscape Support 5ervices (818} 475-0680 |info@landscapesupportservices.com  |Sent 1 |ITB Addendum
4/4/2014 15:38|Addendum 5: Route 5 Cockleburr to 50 County Line Logans Marketing Construction Material Supplier (619} 233-3766|s.battle@hotmail.com Sent 1 |ITB Addendum
4/4/2014 15:38|Addendum 5: Route 5 Cockleburr to 5D County Line Safeguard Fence {949] 678-7331 | safeguardfence @shcglobai.net Sent 1 |ITB Addendum
4/4/2014 15:38| Addendum 5: Route 5 Cockleburr to 50 County Line Hard Hat Sweeping Inc {562) 298-7956/hardhatsweeping@gmail.com Sent 1 [ITB Addendum
4/4/2014 15:38| Addendum 5: Route 5 Cockleburr to 50 County Line Jesmar Construction {714) 972-2665 | jesmarboring@sbcglobal.net Sent 1 [ITB Addendum
4/4/2014 15;38} Addendum 5: Route 5 Cockleburr to 50 County Line Pruitt Trucking Inc, {626) 394-8996| pruitttruckinginc@hotmail.com Sent 1 [TB Addendum
4/4/2014 15:38|Addendum 5: Route 5 Cockleburr to 5D County Line Loera Trucking {951) 903-4191 |corintal @aol.com Sent 1 }ITB Addendum
4/4/2014 15:381Addendum 5: Route S Cocklebuer to SD County Line GSJ Litility Supply & Senvice {562) 941-3448 Jluisd @sanberg.com Sent 1 |ITB Addendum
4/4/2014 15:38 |Addendum 5: Route 5 Cockieburr to SD County Line LG0 Construction Company {909) 930-5501 1 cgoconst2@msn.com Sent 1 {ITB Addendum
4/4/2014 15:38 |Addendum 5: Route 5 Cockleburr to 5D County Line South Coast Sweeping {760) 535-6800 | kssouthcoast@roadrunner.com Sent 1 [ITB Addendum
4/442014 15:38 |Addendum 5: Route 5 Cockleburr to 5D County Line Precon Products {B0S) 527-0841 | sgarcia@pre-conpreducts.com Sent 1 |ITB Addendum
4/4/2014 15:38]| Addendum 5: Route 5 Cockleburr to SD County Line Integrity Rebar Placers {951} 696-6843 | ken@integrityrebarplacers.com Sent 1 |IT8 Addendumn
4/4/2014 15:28|Addendum 5: Route 5 Cockleburr to 50 County Line Global Road Sealing, Inc. [714) 853-0845 [trila.grsi@yahoo.com Sent 1 |ITE Addendum
4/4/2014 15:38|Addendum 5: Route S Cockleburr to 5D County Line DCN Corporation {619} 253-4247 [dcnconstruction@yahoo.com Sent 1 |ITB Addentum
4/4/2014 15:38|Addentum S: Route S Cackleburr to SD County Line Bert Salas, Inc. (619} 562-7711|bsalaz@bertsalasine.com Sent 1 [ITB Addendum
4/4/2014 15:38|Addendum 5: Route 5 Cockleburr to 5D County Line American Steel Piacers (909) 884-6031 | rusty@steeiplacers.com Sent 1 |fTB Addendum
4/4/2014 15:38|Addendum S: Route 5 Cockleburr to 5D County Line Accu Construction, Inc. {714) 641-4730|accu@accuconstruction.com Sent 1 |fTB Addendurm
47472014 15:38|Addentum 5: Route 5 Cockleburr to 5D County Line A & M Gentry Trucking (661} 285-0776[marystrucks @aol.com Sent 1 [iTB Addendum
4/4/2014 15:38|Addendum 5: Route 5 Cockleburr to 50 County Line L. Riley Trucking & Dispatch (323) 353-9332 | LRILEYTRUCKING@YAHQO.COM Sent 1 [{TB Addendum
4/4/2014 15:38 | Addendum 5: Route 5 Cockleburr to 50 County Line KRC SAFETY CO., INC. (559) 732-0393 | calebh@krcsafety.com Sent 1 HTB Addendum
4/4/2014 15:38 |Addendum 5: Route 5 Cockieburr to SD County Line Lindy's Cold Planing {562) 697-2286|bristrump®aocl.com Sent 1 |ITB Addendum
4/4/2014 15:38 | Addendum 5: Route 5 Cockleburr to SD County Line Maskell Robins {909) 574-8662|mei@maskellpipe.com Sent 1 |ITB Addendum
4/4/2014 15:38|Addendum S: Route 5 Cockleburr to 50 County Line Advanced Geosolutions, Inc. {310} 796-9000 | rverduzco @advgeosoiutions.com Sent 1 |ITB Addendum
4/4/2014 15:38| Addendum 5: Route 5 Cockleburr t& SD County Line Rubio's Concrete {619) 424-6960 | rubiosl @yahoo.com Sent 1 {ITB Addendum
4/4/2014 15:38| Addendum S: Route 5 Cockleburr to SD County Line W D Trucking, Inc. {509) 985-2806 |wd974@hotmail.com Sent 1 |ITB Addendum
4/4/2014 15:38| Addendum 5: Route 5 Cockleburr to SD County Line Lightcap Industries, Inc. dba JC Supply & Mfg. {909) 373-1773 | connie@jcsupply.us Sent 1 |ITB Addendum
4/4/2014 15:38} Addendum 5: Route S Cockleburr to SD County Line G&C Equipment Corporation {310) 515-6715|jonathan@gandccorp.com Sent 1 |ITB Addentum
4/4/2014 15:38|Addendum 5: Route 5 Cockleburr to SD County Line Payco Specialties {619) 422-9204 | bill@payco.biz Sent 1 |ITB Addendum
4/4/2014 15:38|Addendum 5: Route 5 Cockleburr to SD County Line ASTRO CONSTRLICTION {510) 6854161 |astroconst@sbecglobal.net Sent 1 |ITB Addendum
4/4/2014 15:38]Addendum 5: Route 5 Cockleburr to SO County Line Miranda Logistics Enterprises, LLC {424) 800-3831miranda@ miranda-logistics.com Sent 1 [ITB Addendurn
4/4/2014 15:38 |Addendum 5: Route 5 Cockleburr to SD County Line DSS Sweeping & Water Truck Rentals {760) 200-7244 jdssrental @yahoo.com Sent 1 [ITB Addendum
4/4/2014 15:38 [Addendum 5: Route 5 Cockieburr to 5D County Line E. Jasper Wrkg. (Demo) & Trkg {323) 754-9877|323 7548558 Sent 1 [ITB Addendum
4/4/2014 15:38|Addendum 5: Route S Cockleburr to 5D County Line MLM & Associates Engineering, Inc. {942) 586-1900|robin@mimeng.com Sent 1 |ITB Addendum
4/4/2014 15:38 | Addendum 5: Route 5 Cockleburr to SD County Line EFFEK ELECTRIC {951) 361-1079|effekele ctric@yahoo.cotm sent 1 |ITB Addendum
44442014 15:28|Addendum 5: Route 5 Cockleburr to D County Line DYNAMIC CONTRACTING SERVICES, INC. {619) 585-8888)jundynamic@aci.com Sent 1 |ITB Addendum
4/4/2014 15:38|Addendum 5: Route 5 Cockleburr 1o SD County Line Raymond Torres & Daughter Landscaping {619) 462-7751 | rtorreslandscaping@gmail.com Sent 1 |ITB Addendum
4/4/2014 15:38|Addendum 5: Route 5 Cockleburr to D County Line Dimure Corp {619) 647-3996]dm3Imim@me.com sent 1 |ITB Addendum .




Message History: Route 5 Cockieburr to San Diego County Line {Contract No, 11-406704)

StartDate 1/6/2014 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Reciplent Organization Phone Recipient Deilvery Location Status Pages Description
47472014 15:38|Addendum 5: Route % Cockleburr to 50 County Line Canaies Demoiition and Hauling, Inc. {619) 204-2422 |canalesdemo@gmail.com Sent 1 |iTB Addendum
4/4/2014 15:38| Addendum 5; Route 5 Cockieburr to 5D County Line Ramco Generai Engineering Contractor {818) 272-4221 |ramco@socai.rr.com Sent 1 |iTB Addendum
4/4/20014 15:38 | Addendum 5: Route 5 Cackieburr to 5D County Line S0. Cal Traffic inc {858) 720-0179 | ceciiia @socaltraffic.net Sent 1 ]iTB Addendum
4/4/2014 15:38|Addendum 5: Route % Cockieburr to 5D County Line PK Construction {626} 773-6963 | zkkingpk81@gmail.com Sent 1 |iTB Addendurm
4/4/2014 15:38|Addendum 5: Route 5 Cockieburr to 5D County Line | FRANCiS COMPANY (951} 776-9100 | diana@jfranciscompany. com Sent 1 |iT8 Addendum
4/4/2014 15:38| Addendum 5: Route 5 Cockieburr to 5D County Line A Steen Investment Corp DBA LA, Concrete & Grindi [951) 750-2736(9517346243 Sent 1 [iTB Addendum
4/4/2014 15:38}Addendum 5: Route 5 Cockieburr to 5D County Line Morales Contracting Services {626) 856-3646 [ mes.rexhand @verizon.net Sent 1 [ITB Addendum
4/4/2014 15;38|Addendum 5; Route 5 Cackleburr to 5D County Line KNIGHT ELECTRIC {619) 742-6944|bkeithwalton@aol.com Sent 1 [iTB Addendum
4/4/2014 15:38 [Addendurm 5: Route 5 Cackleburr to 5D County Line BLACK [PO {619] 804-1376|wrstemley@aol.com Sent 1 [iTB Addendum

alattimore@accurateengineeringics.co

4/4/2014 15:38 |Addendum 5: Route 5 Cockieburr to 50 County Line ACCLIRATE ENGINEERING_iNTEGRATED CONST SERVICES INC {858) 546-178%|m Sent 1 iTB Addendum
4/4/2014 15:18 [Addendum 5: Route 5 Cockleburr to 5D County Line ALL CITIES FENCE CO, {509) 947-928%|BARRONTM@ACL.COM Sent 1 |ITB Addendum
4/4/2014 15:38|Addendum 5: Route 5 Cockieburr to 50 County Line DE LA FUENTE CONSTRLICTION, iNC. {619) 512-5505]estimating@difci.com Sent 1 |iTB Addendum
4/4/2014 15:38|Addendum 5: Route 5 Cockieburr 19 5D County Line C.R. GANN DEMOLITION, INC, {851) 392-1603]Linda @crganndemolition.com Sent 1 |iTB Addendum
4/4/2014 15:38|Addendum 5: Route 5 Cockieburr 10 50 County Line RiCK CHAVEZ TRLICKING iNC. {619} 368-7256]sdtrucker@verizon.net Sent 1 |iTe Addendum
4/4/2014 15:38|Addendum 5: Route 5 Cockieburr to SD County Line NARANIO GRADING, iNC. (951} 675-3617 |naranjograding@yahoo.com Sent 1 |iTB Addendum
4/4/2014 15:38]|Addendum 5: Route 5 Cockieburr to 5D County Line MY CONSTRUCTION | 209} 756-5936 |vaidezO5 @gmail.com Sent 1 [iTB Addendum




Route S Cockleburr to San Diego County Line

Bid Date: April 10, 2014
Owner: Caitrans 11-406704
DBE Phone Log

Bidding Y/N Comments

Date Contact Organization Name Work Phone Status City State
2/3/14|Mary Y A & M Gentry Trucking {661} 285-0776|No Response  [Paimdale CA
1/21/14|Paul N Responded via GradeBeam A Cone Zone Inc. {951} 734-9535|Wili Not Bid  |Corona CA
2/3/14 LM A Steen Investment Corp DBA L.A. Concrete & Grindi {951} 750-2736|No Response  |Eastvale CA
2/5/14 LM
2/3/14|Dave Y A.C. Dike Co. {916} 652-0159|No Response  [Lincoln CA
2/3/14 LM Accu Construction, Inc. (714} 641-4730|No Response  |Santa Ana CA
2/5/14 LM .
2/3/14 LM ACCURATE ENGINEERING_INTEGRATED CONST SERVICE| (858} 546-1789{No Response  [SAN DIEGO CA
2/5/14 LM
2/3/14|Aurora Y Ace Fence Company {626} 333-0727|No Response [La Puente CA
2/4/14 LM ACTION ENTERPRISES {562} 591-8880|No Response |Long Beach cA
2/5/14 LM
2/4/14 LM Advanced Geosolutions, Inc. {310} 796-9000|No Response |Lake Forest CA
2/5/14 LM '
2/4/14|Ron N ALL CITIES ENTERPRISES {909) 292-0315|No Response  |Corona CA
2/4/14 LM ALL CITIES FENCE CO. {909} 947-9289|No Response |CORONA CA
2/5/14 LM
2/4/14 LM Amcon Development, Inc. {626} 369-5845|No Response  |City of Industry CA
2/5/14|David N
2/4/14|Cho N America Pacific Construction (559) 577-9999{No Response |Brea CA
2/4/14|Steve Undecided American Steel Placers {909) 884-6031|No Response [San Bernardino CA
2/4/14|Baobby N Anytime Dumping, Inc. {213} 494-0044|No Response |Torrance CA
2/4/14 LM ASTRO CONSTRUCTION {510} 685-4161|No Response |RICHMOND CA
2/5/14 LM .
2/4/14 Phone # no longer in service B. L. Hayes {562} 803-0610|No Response |Downey CA
2/4/14|Frank N Banaga Construction, inc. {619} 922-8570|No Response  |Chula Vista CA
1/31/14|Bob Y Responded via GradeBeam Bert Salas, Inc. (619} 562-7711|Will Bid Santee CA
2/4/14 LM BLACK IPO {619} 804-1376|No Response  |SAN DIEGO CA
2/5/14 LM
1/21/14|Edward N Responded via GradeBeam Bravo Pacific, Inc. (909} 915-8391|Will Not Bid  |Yucaipa CA
2/4/14|Phil LM BUTLER & SON TRUCKING (714} 871-1356]No Response |LA HABRA CA
2/5/14 Undecided |Re-sent bid invite
2/4/14 LM C.R. GANN DEMOUTION, INC. {951} 392-1603|No Response |NUEVO CA
2/5/14 LM
2/4/14|Cathy N California Professional Electrical Engineering (626} 810-1338|No Response |La Puente CA
2/4/14 LM Canales Demoiition and Hauling, Inc. {619} 204-2422|No Response |Spring Valiey CA




Route 5 Cockleburr to San Diego County Line

Bid Date: April 10, 2014
Qwner: Calirans 11-406704

DBE Phone Log

Date  Contact Bidding Y/N Comments Organization Name Work Phone  Status City State
3/25/14|Joe N

2/4/14|Patti N Cap Construction {519) 691-8572|No Response |Lakeside CA

2/4/14 LM CASTILLO TRUCKING SERVICE {818) 764-4603|No Response |NORTH HOLLYWOOD CA
3/25/14 LM

2/4/14|Ed LM CASTRO ELECTRIC (619) 561-6122|No Response {LAKESIDE CA
3/25/14 N

2/4/14|Charles Y CGO Construction Company {S09) 930-5501{No Response |Ontario CA

2/4/14|Rachel N Citiwide Engineering, Inc. {213) 368-4287|No Response |Los Angeles CA

2/4/14|Phil N Collins Trucking {323) 327-6060{No Response |inglewood CA

2/4/14|George Undecided |Re-sent bid invite Command Performance Constructors {562) 997-9410(No Response  [Signal Hill CA

2/4/14|Pete N CONSTRUCT ALLIANCE INC {714) 878-5255|No Response  |[WHITTIER CA

2/4/14 LM Cre8ive Engineering {760) 200-8889|No Response  |Palm Desert CA
3/25/14 LM

2/4/14| Wendy N Crest Equipment, Inc. {619) 444-5061|No Response |El Cajon CA

2/4/14|Dana N CT Concrete Cutting, Inc. (951) 698-7745|No Response  [Murrieta CA

2/4/14|David Y DCN Corporation {619) 253-4247[No Response  [San Marcos CA

2/4/14 LM DE LA FUENTE CONSTRUCTION, INC. (619) 512-5505|No Response  |CHULA VISTA cA
3/25/14 LM . )

2/4/14 L 3 . |Deltech Engineering (714) 495-9755(No Response [Santa Ana CA
3/25/14 LM A

2/4/14 L " $M2 IDimure Corp (619) 647-3996 | No Response |La Mesa CA
3/25/14 LM HE
1/21/14|Rick ¥ Responded via GradeBeam *+' - | Diversified Landscape Co. (951) 926-7444 | Will Bid Winchester CA

2/4/14\Tony LM " |D-Line Constructors, Inc. {510} 251-6400|No Response |Oakland CA
3/25/14 N Too far .

2/4/14|Juan Y Sent his rate sheet 4 DSS Sweeping & Water Truck Rentais {760) 200-7244|No Response |San Pedro CA

2/4/14 EM : DYNAMIC CONTRACTING 5ERVICES, INC. {619) 585-8888|No Response  |National City CA
3/25/14 L

2/4/14 LM E. Jasper Wrkg. {Demo) & Trkg {323) 754-9877(No Response |Hawthoren CA
3/25/14 M

2/4/14|Dennis LM EAR Environmental & Remidiation Management {951) 735-5575|No Response  |Riverside CA
3/25/14 N

2/4/14 LM EFFEK ELECTRIC {951) 361-1079[No Response  [Riverside CA
3/25/14 LM

2/4/14 LM Empire Steel, Inc. {909} 509-5928{No Response |San Bernardino CA
3/25/14(5aru LM




Route 5 Cockleburr to San Diego County Line

Bid Date: April 10, 2014
Owner: Caltrans 11-406704

DBE Phone Log

Date Contact Bidding Y/N Comments Organization Name Work Phone Status City State

2/4/14|8raulio N ENERGY CARE ELECTRIC (619) 708-6222|No Response  |LA MESA CA

2/4/14 LM Esky Benavidez Corporation (209} 728-1641|No Response | Douglas CA
3/25/14|Esky N

2/4/14}Kyle N Fine Grade Equipment (661) 949-8788|No Response  |Lancaster CA

2/4/14 LM G Q Trucking Co. (951} 739-7529|No Response  {Corona CA
3/25/14 LM

2/4/14|Chris Y G&L Equipment Corporation (310} 515-6715|Nc Response  |Gardena CA

2/4/14|George N G.0. Radriguez Trucking, Inc. {909} 596-3747|No Response |Irwindale CA

2/4/14{Mac N Global Probe, Inc. (805} 340-6547|No Response  |Ventura CA

2/4/14(Tri LM Global Road Sealing, Inc. {714) 893-0845No Response  |GARDEN GROVE CA
3/25/14 Y

2/4/14|Marissa N Global Translpading (562) 495-9600|No Response  |Signal Hill CA

2/4/14|Luis LM GSJ Utility Supply & Service (562} 404-1113|No Response  |Whittier CA
3/25/14 Undecided

2/4/14|Herbert N H P Trucking (323) 321-2554|No Response  |Los Angeles CA

2/4/14|Melvin LM Hammer-Down Transportation, Inc. (310} 590-0852|No Response  |inglewood CA
3/25/14 N

2/4/14 LM Hard Hat Sweeping inc (562) 298-7956{No Response |Whittier
3/25/14 no answer

2/4/14|Bobby N HARRELL ELECTRIC (951) 787-0390|No Response  |RIVERSIDE CA
1/31/14|Henry N Responded via GradeBeam Henry James Laffitte (323) 770-2636|Wili Not Bid  |Carson CA

2/4/14(Tyler N Hurricane & Poway Fence (760) 789-4950|No Response  [Ramona CA

2/4/14|Marlene Y HydroSprout, Inc. (760} 432-8233|No Response  |Escondido CA

2/4/14|Jason Y in-Line Fence & Railing Co., Inc (760) 789-0282|No Response |Ramona CA

1/7/14|Ken Y Responded via GradeBeam Integrity Rebar Placers {951) 696-6843 | Will Bid Perris CA

2/4/14 LM Interior Demaolition, inc. (818} 249-4932|No Response |Montrose CA
3/25/14 N Remove from bidding list.

2/4/14|)ack N interwest Pacific, Inc. (858} 259-2062 |No Response |Solana Beach CA

2/a/14 LM J FRANCIS COMPANY {951) 776-9100iNo Response |[Riverside CA
3/25/14 LM

2/4/14|Martha Undecided |Re-sent bid invite Jesmar Construction (714) 972-2665|No Response  |Santa Ana CA

2/4/14|Karen N JOHN C. PAYNE (626) 357-7056{No Response  |IRWINDALE CA

2/4/14|Glen N JUS DUMPIN, LLC {310} 946-6996|No Response |COMPTCN CA
1/14/14|Kelly ¥ Responded via Grade8zam KELLY'S WATER WORKS (619) 244-3785|Wili Bid EL CAJON CA

2/4/14 LM KNIGHT ELECTRIC (619) 742-6944|No Response |SPRING VALLEY (oY
3/25/14 LM




Route 5 Cockleburr to San Diego County Line
Bid Date: April 10, 2014
Owner: Caltrans 11-406704

DBE Phone Log
Date Contact Bidding Y/N Comments Organization Name Work Phone  Status City State
2/4/14Claudia Y KRC SAFETY CO., INC. {559} 732-0393|No Response  |VISALIA CA
2/4/14ilose N L C Paving & Sealing (760) 752-1743|No Response  |San Marcos CA
2/4/14lLeslie Y L. Ritey Trucking & Dispatch (310) 530-1720|No Response |Harbor City CA
2/4/14 Undecided Landscape Support Services (818} 475-0680|No Response  |Santa Clarita CA
2/4/14|Leinaia N Leinaia's Transprotation {661) 618-2752|No Response  |Palmdate CA
2/4/14|Benita Y Lightcap Industries, In¢. dba JC Supply & Mfg. {909) 373-1773|No Response |Ontario CA
2/4/14]Bree Y Lindy's Cold Planing {562) 697-2286|No Response |La Habra CA
2/4/14]Lolo N LNA Concrete Structures, Inc, {909) 393-1493|No Response | Chino Hills CA
2/4/14|Corinta Y Loera Trucking {951} 903-4191|No Response  [Norco CA
2/5/14 LM Logans Marketing Construction Material Supplier {619) 233-3766fNo Response |San Diego CA
3/25/14 LM
2/5/14{Cindy LM Lowbed and Pipe Handling Services, Inc. {909} 357-2571|No Response  |Eitwanda CA
3/25/14 N
2/5/14|Tim LM Lyteforms (909) 680-8123|No Response |[Chino CA
3/25/14 N
2/5/14|Diana N Mad Steel Inc. {909) 592-3443|No Response |San Dimas CA
2/5/14|5tephanie Y Maneri Traffic Control {951) 695-5104|No Response |Temecula CA
2/5/14|Devan N Martinez Steel Corp. {909) 946-0686|No Response  [Claremont CA
2/3/14|Mel Y Responded via GradeBeam Maskell Robins {209) 574-8662 | Will Bid Fontana CA
2/5/14|lazmin N Mce Equipment Rentals, Inc. {909) 795-9300|No Response {Yucaipa CA
2/5/14(Ethel N MCCANTS TRUCKING {310} 323-7109|No Response |CARSON CA
2/5/14| Mike Undecided McLeod Trucking {619) 442-9328{No Response |El Cajon CA
2/5/14|Mark N MDC Construction and Environmetal, Inc. {714) 397-8048{No Response |Chino Hills CA
2/5/14|Stephanie N MG LIGHTING & ELECTRIC, INC {760) 770-55696|No Response |Palm Desert CA
2/5/14|Miguel N MIGUEL RAMOS TRUCKING (909) 421-0802 |No Response  |RIALTO CA
2/5/14 LM Miranda Logistics Enterprises, LLC {424) 800-3831(No Response  |Los Angeles CA
3/25/14 LM
1/21/14|Robin Y Responded via GradeBeam MLM & Associates Engineering, Inc. {949) 586-1900|will Bid Laguna Hills CA
1/21/14|Hector N Responded via GragdeBeam MONTANI TRUCKING, INC, (310} 946-5411 Wil Not Bid HAWTHORNE CA
2/5/14|Tony Undecided Morales Contracting Services {626) 856-3646{No Response  |Baldwin Park CA
2/5/14 LM MV CONSTRUCTION (209) 756-5936|No Response  |ATWATER CA
3/25/14 LM
2/5/14 LM NARANJO GRADING, INC. (951) 675-3617|No Response  |RIVERSIDE CA
3/25/14 LM
2/5/14]Jose N ' New Legacy Development Corp. (951) 992-6903 |No Response  |Fontana CA
2/5/14|Colleen N Newland Entities, Inc. (530} 755-1178|No Response  |Yuba City CA




Route 5 Cockleburr to San Diego County Line
Bid Date: April 10, 2014
Owner: Caltrans 11-406704

DBE Phone Log

Date Contact Bidding Y/N Comments Organization Name Work Phone  Status City State

2/5/14|Gustavo N Olympic Engineering Construction (619) 764-8190|No Response |San Diego CA

2/5/14|Elma N Ost Trucks And Cranes Inc {805} 643-9963|No Response {Ventura CA

2/5/14|0tto N Otto Trucking {818} 355-1098|No Response |Glendale CA

2/3/141Bill Y Responded via GradeBeam Payco Specialties (619} 422-9204|Will Bid Chula Vista CA

2/5/14{Gina LM PEPPER TRUCKING INC {760} 788-7854|No Response |(Ramona CA
3/25/14 N

2/5/14 LM PK Construction (626) 773-6963No Response  |Altadena CA
3/25/14 LM

2/5/14{Eric N Precision Concrete, Inc. {805) 928-0957[No Response  [Santa Maria CA

2/5/14(Shannon Y Precon Products (805) 527-0841{No Response  [Simi Valley CA

2/5/14 LM Pruitt Trucking Inc. (626} 644-1236|No Response  |Altadena cA
3/25/14 \d Already sent in quote

2/5/14 LM Ramco General Engineering Contractor (818} 272-4221|No Response |Agua Dulce CA
3/25/14 LM

2/5/14|Yovani N RANGEL BROTHERS TRUCKING (818} 266-5179INo Response |PACOIMA CA

1/6/14|Robert N Responded via GradeBeam RAP ENGINEERING, INC. {760} 233-2980|Will Not Bid  |San Marcos cA

2/5/14 LM Raymond Torres & Daughter Landscaping {619} 462-7751|No Response  |Spring Valley CcA
3/25/14 LM

2/5/14|Stephanie N Ray's Trucking {310) 538-9891|No Response |Torrance CA

2/5/14|Christine N RD CONSTRUCTION {951} 279-5020|No Response |CORONA CA

2/5/14 LM RICK CHAVEZ TRUCKING INC. (619} 368-7256|No Response |EL CAJON CA
3/25/14 unable to LM mailbox not set-up

2/5/14|Jordan LM Rio Jordan Construction {562} 942-0228{No Response |Pico Rivera CA
3/25/14 N

2/5/14 LM Rise Above Trucking, Inc. {951} 272-0320|No Response  [Corona CA
3/25/14|Luisa N

2/5/14|Lisa N ROCK STRUCTURES CONSTRUCTION COMPANY {951} 371-1112|No Response |CORONA CA

2/5/14 LM Rubio's Concrete (5619} 424-6960|No Response  [Chula Vista CA
3/25/14 LM

2/5/14|Charlene Undecided |Re-sent bid invite Safeguard Fence {949} 678-7331|No Response |Norco CA

2/5/14|Dan LM Sam Rod Corp. (661} 945-3602|No Response |Lancaster CA
3/25/14 N

2/5/14|Bev N SAN DIEGO BAY AREA ELECTRIC, INC. (858} 748-2060|No Response |POWAY CA

2/5/145ean N Sean Construction & Development {951} 712-6170|No Response |Riverside CA

2/5/14{Sherry N So Cal Construction & Consulting Services, Inc. {760} 723-8907|No Response |Fallbrook CA

2/5/14 Busy tone So. Cal Traffic Inc (858} 792-4495|No Response [Solana CA




Route 5 Cockleburr to San Diego County Line

Bid Date: April 10, 2014
Owner: Caltrans 11-406704

DBE Phone Log
Date Contact Bidding Y/N Comments Organization Name Waork Phone Status City State
2/5/14|Kim Y South Coast Sweeping (760) 535-6800]No Response |Fallbrock CA
2/5/14|Sandra LM Southwest Trucking Group, LLC (323) 620-0377(No Response  |Los Angeles CA
2/6/14 N
2/5/14|Rob N Super Seal & Stripe (805) 524-7345|No Response  |Fillmore CA
2/5/14|lames N Only working LA and Riverside County |T & T TRUCKING GROUP {909) 772-8771|No Response  |CHING CA
2/5/14|Robert LM Terra West, Inc. {619) 591-1007|No Response |Chula Vista CA
3/19/14 N
2/5/14|50phia N THE LOPEZ GROQUP CONTRACTORS INC {951) 928-0695|No Response  |NUEVO CA
2/5/14|Mai-Lan N Traffic Loops Crackfilling, Inc. {714) 520-4026|No Response |Anaheim CA
2/5/14|Mike LM TreeSmith Enterprises in¢ {714) 996-6037|No Response  |Anaheim CA
3/25/14 N
2/5/14|Frank Y Triumph Geo-Synthetics, Inc. {714) 237-1550|No Response |Anaheim CA
2/5/14|Katie N United Traffic Services & Supply {626) 961-5736|No Response |City Of Industry CA
2/5/14 LM W D Trucking, Inc. {909) 989-2906|No Response |Alta Loma CA
3/25/14 LM :
2/5/14|Marina N WHEELER PAVING, INC. (951) 685-7283 [No Response |RIVERSIDE CA
2/5/14|Brandi N WHITEHCRN CONSTRUCTION, INC (951) 245-4688 [No Response  |LAKE ELSINORE CA




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-406704 Route 5 Cockleburr to San Diego County Line

Section C

C. For each item of work made available, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm and the price

difference for each DBE if the selected firm is not a DBE:

Please See Attachment C-1, for the following:

item(s) of Work

Name of Selected
Firm

DBE or
non-
DBE

Name of
Rejected Firm

Quote ($)

Price Difference

(%)

If the firm selected for the item is not a DBE, provide the reasons for the selection on a
separate sheet and attach names, addresses, and phone numbers for the firms listed
above. (Please see Attachment C-1 quotes for name, address and phone number

information).

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.




Contract #11-406704

Project Name - Route 5 Cockleburr to San Diego County Line

ATTACHMENT C-1

ltems of Work Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quote $ Name of Rejected Firm Quote ($) Price Difference F;;fc:r:t:cg:
| Aggregate Supply Not Selected at this time. No DBE guotes received.
Armorguard Barrier System Not Selected at this time. No DBE quotes received.
Asphait Dike A.C. Dike Co. DBE See attached quote. No additional DBE quotes received for this scope of work.
Asphalt Paving/Cold Plane AC & Remove AC Dike |All American Asphalt Nen-DBE See attached guote. No DBE quotes received for this scope of work.
Bar Reinforcing Steel Not Selected at this time.
Clearing and Grubbing Not Selected at this time. No DBE guotes received.
Concrete Barrier Not Selected at this time. No DBE guotes received.
Concrete Supply Not Selected at this time. No DBE quotes received.
Construction Area Signs Not Selected at this time.
Crash Cushigns Not Selected at this time.
Drill and Bond Not Selected at this time. No DBE quotes received.
Electrical Select Electric, Inc. Non-DBE $ 273,002.00 {Traffic Loops Crackfilling, Inc. $ 288,400.00 | 3 15,398.00 8%
Erosion Contral Quality Hydroseeding & Restoration DBE 5 75,818.00 |Diversified Landscape Co. $ 99,880.00 | $ 24,062.00 32%




Contract #11-406704

Project Name - Route 5 Cockieburr to San Diego County Line

ATTACHMENT C-1

Percentage
Items of Work Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quote § Name of Rejected Firm Quote {$) Price Difference Difference
Fencing and Railing Not Selected at this time.
Grind Existing Concrete Pavement Harber Companies, Inc. Non-DBE See attached quote, No DBE quotes received for this scope of work.
imported Borrow Not Selected at this time. No DBE quotes received.
Joint Seal Not Selected at this time. No DBE quotes received.
NLS Trucking, Ine. DBE Selected.
Rick Chavex Trucking, Inc. DBE Selected.
Loera Trucking, Inc. DBE Sslected.
Pruitt Trucking, Inc. CBE Selected,
Material Trucking Gaspar Trucking DBE See attached quote. - |K-Company DBE Selected.
MBGR Crown Fence Non-DBE $ 709,875.00 |Ace Fence Company $ 918,3B5.00 | § 209,510.00 30%
Minor Concrete Not Selected at this time. No DBE quotes received.
Miscellaneous Iron & Steel Not Selected at this time. No DBE quotes received.
Pavement Jacking Not Selected at this time. No DBE quotes received.
' t
LB
PCC Paving Supplies JC Supply & Manufacturing DBE See attached quote. No additional DBE quotes received for this scope of work.
Pipe Supply Trumph Geo-Synthetics, Inc. DBE See attached quote. No additional DBE quotes received for this scope of work.

Precast Concrete Pavement

Mot Selected at this time. No DBE guotes received.




Contract #11-406704

Project Name - Route 5 Cockleburr to San Diego County Line

ATTACHMENT C-1
Percentage
ltems of Work Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quote § Name of Rejected Firm Quote (§) Price Difference Difference
Roadside Signs Not Setected at this time. No DBE quotes received.
Advanced Concrete Saw & Seal,
Saw and Seal Pavement Joints Inc. Non-DBE See attached quote. No DBE quotes received for this scope of work.
Striping Pacific Coast Markings Non-DBE H 504 751.50 |Payco Specialties, Inc. % 640,660.00 35,908.50 5%




0470772014 12:12 9166459618 AC DIKE #1353 P.001/001

A. C. DIKE CO.
~ Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SAN DIEGO RT5 11-406704

BIDS : 4/10/14
“PLACE ONLY"*106,280 LF ASPHALT DIKE (TYPES A,C,D,E,F) @ $.90 LF

PLACE 750 SQ YDS ASPHALT MISC. AREAS @ $65.00 LF.
DIKE AND MISC WILL REQUIRE 12-18 SHIFTS.

PLACE ASPHALT SHOULDERS @ $2480.00 8 HR SHIFT.
PRICE INCLUDES PLACING AND SCREEDING.
EXCLUDES RAKING AND COMPACTION.
MOBILIZATION FOR SHOULDER MACHINE $600.00.

PRICE INCLUDES TACK AND FIVE MOBILIZATIONS FROR DIKE CREWS
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.

QUALIFIED MINORITY CONTRACTOR, DBE] WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV, LIC.#24188

2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM "



Lot Ravison, 1A= P

ALL AMERICAN ASPHALT

Engineering - Contractors - Asphalt Paving CAL. STATE
400 East Sixth St. LIC. #267073A
P.0. Box 2229

Corona, California 928738-2229
_ Telephone: (951) 736-7600 FAX: {951) 736-7646 .
Seorving: Los Angeles, Orange, Riverside, and San Bernardino Counties

To:; 0 Date: 41102014
GENERAL CONTRACTOR From: Brett Schultz
Quote No. 742
Phoue Fax - <p-ome>

We propose to farnish you labor and material in strict accordanee with the plans and specifications as follows:

11406704 Route 5

GOWM o ST b C:?\A W\\\\ Srow~ e 'PG.\J\NJ
T\ LS LoV W Wtlodes Berwn R orsl

! Item No. Description Quantity UM UnilPrice  Total Price
1 31  ColdPlane AC 162,000.0 SY 2.850  461,700.00

1 42  Fog Seal Coat 890 TN 700.000  69,300.00
1 43 Hot Mix Asphalt 56,300.0 TN 76.000 4,278,800.00

1 44 Minor HMA 3,140.0 TN 67.000 210,380.00
‘14 45  ARHM-GG 1,920.0 TN 102.000  195,840.00
1 48  Type ADike 11,500.0 LF 0.920  10,580.00

1 48  TypeC Dike 1,480.0 LF 0.920 1,361.60

1 50 TypeD Dike 15,300.0 LF 0.920  14,076.00

1 51  TypeE Dike £5,900.0 LF 0.920  60,628.00

1 52  TypeF Dike 12,100.0 LF 0826  11,132.00

1 53  HMA Misc. Area 750.0 SY 66.000  49,500.00
1 54  Tack Coat 1100 TN 730.000  80,300.00
5,443,597 60

ITntal Proposal Price:  $5,443,597.60 I

| Special Conditions:
: 1. $1,000,000 can be applied towards DBE goal.
2. Engineering, testing, permils, or inspection fees by others.
3. Quantities used are approximate and are subject to physical measurement. Corrections, if necessary, will
be made with unit prices applying.
i 4. item 53 includes 1 move in. Additonal moves @ $5,000.
|

(Continued on next page)

Date: Accepted by:

Page 1of2



Select Electric, Inc.

Y P.O. Box 1775

d Poway, CA 92074
SEEEE‘CERC,? inC. T: 619-460-6060
License No. 297034 F: 619.460-6069
April 10, 2014
Attention; Estimating
RE: Caltrans 11-406704 SEI QUOTE NO.: 13-01010
BID DATE:  410/2014 QUOTE VALID FOR: 30 DAYS

We are pleased to offer for your consideration our proposal for the electricai work required on the referenced
project. Our proposal is in accordance with the terms and conditions as stated in the Contract Documents, and
includes the work required for providing the electrical system as shown on the provided drawings.

| _BIDITEM DESCPRIPTION QUANTITY UNIT $ EXTENSION

Maintaining Existing Traffic ]

111 Management System Elements 1 $1,000.00 $ 1,000.00
During Construction

112 Weigh Station Bypass System 1 $261,252.00 ) 261,252.00

113 Pull Box 10 $1,075.00 $ 10,750.00

117 Mobilization 1 $15,998.00 $ 15,998.00
TOTAL $289,000.00

Addendum noted: 5

Clarifications:

1 Contractor is to prepare all work areas so as to be acceptable for our work under the
subcontract. Select Electric, Inc. wili not be called upon to start work until sufficient areas are
ready to insure continued work. The Contractor shall furnish all temporary site facilities
including suitable storage space, traffic control, temporary electrical ang water, and sanitary
facilities at no cost to Select Electric, Inc.

2 We reserve the right to review your Contract for mutual acceptance,

3 if electronic copies of as-bulit drawings are required, Prime contractor to provide Select Electric,
Inc. with original electronic files at no cost to Select Electric, Inc.

4 SEI will provide input in the prime contractor's schedule. No dedicated scheduler is included for

_ this project.

5 Any change in sequence or duration will be mutually agreed by SEI and prime contractor prior to )
acceptance.,

6 SE| will be compansated by the general contractor for all additional premium time cost due to
schedule acceleration, -

7 General contractor will be responsible for alt WIM grinding to meet required tolerance

Exclusions: ‘

1 Cost of bond. Please contact estimator for applicable bond percentage if required.

2 Construction permits, inspection fees and encroachment permits.

3 Caltrans inspection cost for {welding spec 8.3) and any associated travel expenses.

4 Utility Company fees & support of existing utilities.

3 Tempoerary power.

6 Surveying, layout, painting, patching, and landscaping.

7 Signing and sfriping
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Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 » Tel: (714) 520 4026 Fax: (714) 520 4027
State License # 652956 « Class C-10 & C-32 « UDBE # 38033
Email: Mailan{@tlcine-ca.com

Date:  4/10/2014 Quotation
Attn: Estimator :

Owner: Caltrans : ‘
Project: Contract No. 11-406704, Route 5 near Oceanside from Cockleburr Overcrossing to the San Diego County line
Bid Date: 04/10/2014 @ 2:00 PM

BID ITEM : DESCRIPTION QTY. UNIT UNIT PRICE ITEM TOTAL
111 |Malntaining Existing TMS 1 LS 600.00 600.00
112 |Weigh Station Bypass System 1- LS 279,800.00 279,800.00
113 |Pull Box 10 EA 800.00 8,000.00

TOTAL BID AMOUNT: | $ 288,400.00

*Quote is good for 180 days from the date of this proposal.

+10 days notice required for scheduling,

»Site must be ready with cat-track or permanent striping prior to loop installation.
» Additional charges may incur for exira move-ons.

Qur quote includes: Our quote excludes: e
1- All materials associated with item described above 1- Bond fee, permit fee, utilities fee, advance sign
2-Insurance coverage up to $1 million, general aggregate posting of any kind, or notifying residents
up to $2 million, umbrella up to $5 million ' 2- Traffic control (Need 20 nights)
3- Weekend work Qalo

4- Concrete, asphalt patch
All inclusions and exclusions are to be inomporated into our contract. If either party becomes involved i liigation or arbitration arising outof .

this contract, the court or arbitration panel shall award attorney’s fees and costs to the prevailing party.

Please call or email me at mailan@flcinc-ca.comif you have any questions or need more information.

Sincerely,

Mai-Lan Nguyen

Page 10of 1



Ie. Cu27 #473634
WBE #CT-005518
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HYDROSEEDING OR, Y G
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TELEFAX BID: CALTRANS 11-406704 RE-BID
BID DATE: April 10, 2014
FIRM BIDDING: QUALITY HYDROSEEDING & RESTORATION Ron Poundstone
2013 ORANGE AVENUE . Cell (760) 443-4396
RAMONA, CA 92065 (760) 789-8040 FAX (760) 789-5168
QUALIFICATIONS: C-27 LICENSE NO. 473694 EXPIRES 52015
' Qualified UDBE/DBE Subcontractor
CERTIFIED DBE-UCP Firm Number : 5616 - EXPIRES 8/2015
: Local 12-Operators UNION
BID ITEMS; .
ITEM | I'EM ITEM UNIT OF | ESTIMATE | UNIT FTEM
CODE MEASURE | QUANTITY | PRICE | TOTAL
38 210250 EROSION CONTROL, | SQFT 434,000 $0.167 §75,818.00
(Bonded Fiber Matrix)

INCLUDES: ITEM 1. SEED per Specs...
Lbs/Acre.....plus 500 Lbs/Acre on Step 2.
Hydroseeding Only

Flat Area....Bonded Fiber Matrix of 3,000

* INCLUSIONS: () TAX, DELIVERY & INSTALLATION
) {2) ONE MOVE-IN mCLUDED...ADDl'I'IONAL $300.00.,......
(1) PREWATERING OF SOIL

EXCLUSIONS:
, {2) ANY GRADING

(3) ANY SOILS PREFARATION

{4) ANY WEED ERADICATION

(5) ANY DEBRIS REMOVAL

(& Owner to supply Water Truck or Equal for Fast Water.....

{7} NO MAINTENANCE

(8) ANY TRAFFIC CONTROL
(8.) NEITHER PAYMENT OR PERFORMANCE BOND INCLUDED -2.5%

(9 INSURANCE REQ, EXCEEDING $2 MILLION FOR LIABILITY




Diversified Landscape Co.

33801 Washington Street Phone: 951-926-7444
Winchester, CA 92536 Fax: 951-926-7440
DBE 8022 SBE 12567 Union Contractor Lic. 576183
To: Flatiron West, Inc, Contact:
Address: 1770 La Costa Meadows Dr Phone: {760} 916-9100
San Marcos, CA 92078 Fax: {760) 4714860
Project Name: 11-406704 Bid Number: 2390
Project Location:  Oceanside, CA Bid Date: 4/10/2014
Addendum #: 5
[tine & Ttem Description “Estimated Quantity Unit Unit Price Total Price|
38 Erosion Controt {Bonded Fiber Matrix) 454,000.00 SF $0.22 $99,880.00

Total Bid Price: $99,880.00

Notes:
« The above prices do not include Performance and Payment Bond. Add 2% If bond is required. Due in 30 days.
* Night work is excluded
* Water meters, point of connection, cost of water and hot taps are excluded.
* Traffic control is excuded.
* Watering is excluded.
» Maintenance is excluded.
- * Weed or debris removat is excduded.
» 22 working day(s) required and ingudes 1 move-in(s) for ercsion control. Additional move-ins=4$500 each,

* Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
» Hydroseed truck access is required.
» All of the notes above to be made part of contract.

* Proposal good for 60 days.
* Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time,
+ Wae are a Disadvantaged Business Enterprise (DBE 8022).

Payment Terms:
Payment to be within 30 days of billing.

i S

ACCEPTED: CONFIRMED:
The above prices, specifications and conditions are satisfactory and Diversified Landscape Co.
are hereby accepted.
Buyer:
Signature: Authorized Signature:
Date of Acceptance: Estimator: Juan Martinez
951-926-7444 juanm@diversifiediandscape.com

4/10/2014 10:34:01 AM Page 10f 1
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1880 E Riverviaw Drive

San Bernarding, CA 824086
Fhone 809.475.1857
‘ 720, Fax 9094780019

Cslifornla Lic.#657614 A B,C-61

APRIL 10,2014 ﬁ@/}:b cos”
JOBREF: ROUTES #11-406704

HARBER COMPANIES, INC. TO PROVIDE ALL QUALIFIED LABOR AND EQUIPMENT NECESSARY
TO PERFORM THE FOLLOWING ITEMS OF WORK. '

BID ITEM: :
#29 REMOVE CONCRETE PAVEMENT AND BASE
' 29,700 C.Y. PER £ 90.00 TOTAL § 2,673,000.00 —-
#62 REMOVE INDIVIDUAL SLAB 7160 C.Y.PER $95.00 TOTALS$ 680,200.00 —
#65 GRIND EXISTING CONCRETE PAVEMENT
65,900 SQYD PER § 3.65 TOTAL § 240,535.00

#67 REMOVE APPROACH SLAB 711 C.Y.PER $175.00 TOTAL$ 124,425.00
OPTION: :
#55 GRIND NEW CONCRETE PAVEMENT

APPROXIMATELY 68,000 SQYD PER$3.90 TOTAL$ 265,200.00 —
#62 GRIND NEW INDIVIDUAL SLABS

APPROXIMATELY 28,000 SQYD PER §$ 4.75 TOTAL § 133,000.00 ——
Note:

ITEM 29  BASED ON 75 SHIFTS
62  BASED ON20 SHIFTS .y
67  BASED ON 17 SHIFTS wi!
PER MOVEIN § 7,500,00
65 BASEDON 9 SHIFTS
PER MOVEIN $ 20,000.00

7¢,/9/<p Pt X LS osty !

EXCLUDES: ACCESS TO WORK AREA, PERMITS, ALL TRAFFIC CONTROL, LAYOQUT,
RETENTION, WATER/DUST CONTROL, STREET SWEEPING, SUPPLY OF WATER,
PORTABLE BINS FOR SAWCUTTING SLURRY, LIGHTS, REMOVAL/REPLACEMENT
OF ALL TRAFFIC DEVICES, MAX GRIND FOR REPLACE PANELS NOT TO EXCEED

1/8” IN HEIGHT , (IF PANELS EXCEED THE STIPULATED MAX GRIND ALL WORK
WILL BE PERFORMED ON AN HOURLY BASIS ) ATTENUATOR VEHICLE,
EQUIPMENT STORAGE YARD FOR GRINDING SPREAD, TEMPORAY STRIFING,
TEMPORARY STORAGE FOR GRINDING EQUIPMENT TO BE WITHIN PROJECT
LIMITS, FINISH GRADE/COMPACTION. '

SINCERELY,

Bsiin

HARBER COMPANIES, INC. BOND RATE 1.5%



April 9, 2014

Gaspar Trucking
PO Box 3036
Riverside Ca 92509

Flatiron West

Attention: Steve Bell _
15335 Fairfield Ranch Road, Suite 200
Chino Hills, CA 91709

RE: CT#11-406704

Dear Estimator;

You recently requested pricing information from our company regarding CT# 11-406704.
Here is our quote for this project:

Service Hourly rate | Hourly Minimum per shift

Super ten dump trucks - $85 4

Thank you for giving us the opportunity to bid and compete for your business. We have
been in business since 2005 and have established a reputation for responsibility, quality
and reliability. We look forward to showing you that our reputation is well deserved.

Gaspar Trucking is DBE certified. UCP Firm Number: 39530. Any questions please
* contact us at 951-233-4749 or 951-565-7015.

Sincerely,

Oscar Gaspar
Gaspar Trucking
Phone: 951-233-4749
Fax: 866-827-4231
Email: gaspartrucking(@sbcglobal.net



271172014 12:20 PM FROM: Fax NLS TRUCKING TO: 76€0-471-4860 PAGE: 001 OF 001

NLS TRUCKING, INC.

13284 Hubbard St. Sylmar, Ca. 91342 -3221 ** Phone (888)609-1566 * Fax (888)806-9077 ** Email; nistrucking@hotmail.com

FAX TRANSMITTAL

CALTRANS JOB 11-406704

Date: 2/11/2014
To: Estimator / Project Manager
Subject: 11-406704 Bid Opening 4-10-2014 OWNER OPERATOR DUMP TRUCKS

OUR RECORDS INDICATE THAT YOU ARE BIDDING ON THE ABOVE CALTRANS PROJECT.

PLEASE CONSIDER NLS TRUCKING ON YOUR BID LIST

DO YOU NEED DUMP TRUCKS?
CHECK OUT OUR RATES FOR DISTRICT 11

WE ARE LICENSED BROKERS, BONDED, AND MINORITY CERTIFIED.
California Unified Certification Program Certificate No. 39049 (Copy Upon Request)

WE PROVIDE OWNER/OPERATOR SUPER TEN DUMP TRUCKS FOR ALL YOUR HAULING
NEEDS. (DEMOLITION, DIRT, SAND, GRAVEL, WET BATCH CEMENT, HOT ASPHALT, ETC.)

FUEL PRICES ARE GOING UP... WHEN YOU GET IN A CONTRACT WITH US, RATES WILL
REMAIN THE SAME FOR THE DURATION OF THE JOB. NO HAZZLE WITH DIFFERENT RATES.

$85.00 FOR SUPER TENS

(Rates subject to change — Call and lock in your Rate)

Prepared by: Isaac Garcia Approvedby:  Norberto Saldivar
Cperations Manager General Manager

TO STOP RECEIVING THESE FAXES, PLEASE CALL US. THANK YOU FOR YOUR
BUSINESS!!

888-609-1566 OR FAX 888-806-9077---ANYTIME 818-741-6401




Rick Chavez Trucking Inc.
PO Box 2065
Lakeside CA 92040
(619) 520-6684 Fax (888) 488-1322
Eric Chavez
President

Bid for: Flatiron Constructors

Route 5 Cockleburr to San Diego County Line (Contract No. 11-
406704)

Rick Chavez Trucking Inc is a California Certified DBE company Cert# 40101

Rick Chavez Trucking Inc can provide up to 6 semi-trucks with 40-48 foot Flatbed
trailers. Having 3 semi-trucks owned, and 3 subcontracted under the California DBE
Rules.

Rick Chavez Trucking Inc’s hourly rates are:

Day Rate  5:00A.M. to 5:00 P.M.

$110.00 per hour portal to portal. 4 hour Minimum
Night Rate  5:00 P.M. to 5:00 A.M.

$117.00 per hour portal to portal. 6 hour Minimum.



Apri! 8, 2014

Loera Trucking Inc., DBE-UDBE
5961 Ridgeview Ave.

Mira Loma, CA. 91752

[PH] 951-g03-4191

(FAX] o51-427-1001

Corintal@aol.com

RE: - Project n-406704

ATTN: Jannette Carter
Flatiron West

The Loera Trucking Policy:

BID
Dispatch:

Art Loera 951-906-7687
Corinta Loera 951-903-4191

To provide dump truck services that meet the customer’s need, with on-time delivery and in
compliance with all industry related safety requirements’

We appreciate the invitation to bid for tracking services for your upcoming bid.

ipment

Rate

Trucking Broker for your dirt, debris,
base, etc... hauling needs.

Per Hour:

$83 per hour, Super 10

Rate starts at loading site and ends at
dumping site. No fee for point of origin.

4 hour minimum.,

Terms: Net 30

Your consideration is deeply appreciated,
Corinta Loera, Loera Trucking




PRUITT TRUCKING, INC.

Altadena, California 91001
Office: (626) 398-4500 Cell: (626) 429-1496
FAX: (626)398-5551

February 7, 2014

TO:
ATTENTION:
FAX #:

# OF PAGES:
BID #:

LOCATION:
SCOPE OF WORK:

From: PRUITT TRUCKING, INC.
TICP Firm Number: 36358

FLATIRON WEST, INC.
Jannette Carter

(760) 471-4860

3

11-406704

San Diego County

Furnish Super 10 Trucks and bottom dumps—
Hauling-asphalt, paving, sand, CAB
R&R any trucking work for Super 10’ and bottom dumps
Owner/ Operators

Trucks. o aees sessnres.-585.00 per hour
Super 10’s and Bottom Dumps—Owner/ Operators
We are able to furnish eight (8) to fifteen 15) trucks.
Quote goad for sixty (60) days from the date of this document.

Submitted/ Signature: Lawrence Pruitt, Owner

Date: 2/7/14

Pruitt Trucking, Inc, is 2 Minority Business Enterprise (MBE)/Disedvantaged Basiness Eaterprise (DBE/URE), and is also
Cextificd by Caltrans, City of Loz Angeles and the County of Los Angeles, serving all geographical locationa. We arc

unionized

Eacl; Cestification Query



K-COMPANY
P.0. Box 999 La Mesa (Ca. 91944
cell(760)525-8416 fax{619)741-8731
CAL TRANS CERTIFIED SB 54281

TRUCKING ONLY QUOTE
Cal trans 11-406704 4/10/2014
ITEM # RATE TRUCK Location
10 $110.00 Per Hr. Flatbed Any location
28,29,31 $100.00 Per Hr. Super 10 Any location
39 $110.00 Per Hr. Booster Any location
43 $110.00 Per Hr. Booster Any location
48,49,50,51,52 $110.00 Per Hr. Transfer Any location
HOURLY RATES:
10 WHEELER $95.00 Per Hr.  Truck & Pup $ 110.00 Per Hr. End Dump $ 115.00 Per Hr.
SUPER 10 $100.00 Per Hr.  Transfer $ 110.00 Per Hr. Flat Bed $110.00 Per Hr.
BOOSTER $110.00 Per Hr. Bottoms S 110.00 Per Hr.

{ Trucking Superviser on site with pickup $ 120.00 Per Hr. )

6 HR Minimum for night & weekend work
4 HR MINIMUM ON ALL TRUCKING INCLUDING TONNAGE AND BY THE THE LOAD HAULS



CROWN FENCE Phone: {562) 864-5177

12118 Bloomfield Ave Fax: (562) 864-2529
Santa Fe Springs CA 90670 State Lic. 1315
Since 1823
PROJECT: Caltrans 11406704 rte 5 TO: Prime Bidder
CONTACT: Joey Carso____ jcarso@crownfence.com ATTENTION: ESTIMATOR
DATE: 4/10/2014 FAX:
Flans & Specs: Yes Bondable: Yes
Installed: Yes Rate: 0.86%
Tax Inciuded:  Yes DBE/WEE: NO
Wage: Union Prevailing Addendum: 1,2,34.5
ITEM DESCRIPTION QUANTITY] UNIT PRICE AMOLNY
21 Treated Wood Waste 213000 LB | $ 016] % 34,080.00 |
22 Remove Metal Beam Guard Railing 18600 LF | $ 4581 % £5,188.00
23 |Remove Single Metial Beam Barrier 250LF 1S 9601 3% 2.400.00
emm 24 Remove Double Metal Beam Barrier 330LF | $ 8701 % 3,201.00
189  |Guard Railing Delineator aBoeals 12z75]% 5304000
20 Metal Beam Guard Railing {Steel Fjos_t) ) 17800LF | S 20051 % 356,890.00
g1 Single Thrie Beam Barrier {Steel Post) 75LF | $ 5700 % 4,275.00
02 Doubie Thrie Beam Barriet (Steei Post) B3ALF ] % 76.00 | % 4,788.00
93  |Transition Railing (Type STB) 5EA}S 3300005  16,500.00
94  |Transition Ralling (Type WE) 13EA|$ 300000|% 3900000
95  [Transition Ralling (Type DTB) TEA]S 334000} % 23,443.00
96  |End Anchor Assembly (Type SFT) 26EAlS 63000|%  16,380.00
97  |Altemative In-Line Terminal System 1 $ 2738001 % 2,738.00
cEQ 08 Alternative Flared Terminal System 3MEALS 2192001 % 67,952.00
] 9 Altemative Crash Cushion System 1EAL}S 4801800 % 48,018.00
—| Traffic Control Shifts Needsed: 83
CLARIFICATIONS: TOTAL $ 757,893.00

« Prime contractor to survey fence lines and stake/mark comer, end and gate post locations prior to installation.
~ o Concrete Pad/Block to be installed correctly by others.  ~
s ¢ Crown Fence will contract for mbgr items only if General Contractor decides to install itern 99 themselves.
L]
-

EXCLUSIONS: eMasanary Walls / Cross Fences *Gale Closures / Knox Box
#SWPPP / QC Pian / Safety Plan sDust Control o «Panic Hardware / Specialty Locks
sEngineering / Structural Calculations  eGrading / Clearing & Grubbing eInspection / Testing Fees
=Electronic Shop / As Built Drawings sFence / Gate Grounding

sAshestos Training / Costs €.
«Staking / Surveying / Pot-holing *WMWEWF&BB—%}
eLocation of Underground Utilities .
#Permits / Licenses & Fees b&}
e Traffic Control / Lane Closures

«Security / Flagsman

oCare Drilling / Saw Cutting
«Concrete other than post footings
ePatching / Restoration

sRemoval of Spoils sCertified Welding
sMaintenance eWelding Inspection / Procedurs
Crown will not be respansible for damage to underground facilities not properly and accurately located by
those forces other than Crown’s. For projeets where some or all of the work is located within a site not
seviced by Underground Service Alert, forces other than Crown's shall properly lay out, locate, and mark
said facilities by any and all means available, and Crown assumes no responsibility therefore.

«Bond Premivm 0. 8¢ <,
wBuilder's Risk insurance
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N ACE FENCE COMPANY
y. Y 4 227 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744 :

PHONE (826) 333-0727 * FAX (626) 333-7843
‘l‘ CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Gualifled to Bid ™.
‘ » Awarded Minority Contractor of the Year by the Clty of 1.0 Angeles for Bxoallence in Quality and Sprvices"
"We Are An Equal Opportunity EmMer“

FAX QUOTE
TO + Ganeral Contractors ATTN : Estimator
FAX # : DATE . 40914
FROM . Michael Abanilla PAGES

PROJEGT T CADOT PCC Rehabilitation Inc
From Gockleburr Overcrossing to the San Diago County: Line,

BID DATE : 4M0/14  2:00 P.M.

SPEGS . per 2010 CALTRANS Plans & Specs ADDENDUM: 1,2, 3,4&5

ITEM DESCRIPTION Unit Gty Unit Price Amount

Proposal as follows:

21 TREATED WOOD WASTE LB 213000 $ 040 $§  21,300.00
22 REMOVE METAL BEAM GUARD RAILING LF 18800 § 850 $  158,100.00
23 REMOVE SINGLE METAL BEAM BARRIER LF 250 § 1100 § 2,760.00
24 REMOVE DOURLE METAL BEAM BARRIER \F a3 3 1100 $§ 3,630.00
89 GUARD RAILNG DEUINEATOR EA 4180 $ 3400 $  141,440.00
90 METAL BEAM GUARD RAILING (STEEL POST) LF 17800 § 2300 $  408,400.00
B SINGLE THRIE BEAM BARRIER (8T EEL POST) LF 75 $ 6500 $ 4,875.00
g2 DOUBLE THRIE BEAM BARRIER (STEEL POST) LF B3 8 80.00 % 5,040.00
93 TRANSITION RAILING (TYPE STE) EA 5 $ 280000 $  19,000.00
04 TRANSITION RAILING (TYPE WB) EA 13 $ 320000 $ 4180000
95 TRANSITION RAILING (TYPE DTB) EA 7 $ 390000 $  27,300.00
26 END ANCHOR ASSEMBLY (TYPE SFT) EA 26 3 65000 $  16,900.00
97 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1 § 295000 3 2,950.00
98 ALTERNATWE FLARED TERMINAL SYSTEM EA 31 $ 210000 §  65100.00
99 ALTERNATIVE CRASH CUSHION SYSTEM (SCI-100GM) EA 1 § 4250000 §  42,500.00

TOTAL BID AMOUNT:  §  961,885.00

{TEM # 93 to 95 - CONCRETE BARRIER, CORING & PIPE SLEEVES I8 NOT INCLUDED, BY OTHERS.
ITEM # 99 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.

THIS PROPOSAL IS BASED ON PAID PREVAILI NG WAGES AND CERTIFIED PAYROLL.

PLEASE REFER TO NO JES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL,

~ - Qofo.

* & 3 *

NOTE: PROPOSAL I3 AS A PACKAGE UNLESS DISCUSSED PRICR TO BID, OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSLIM UNLESS IT STATES
OTHERWISE. AWARD MUST HAHPEN WITHIN 50 DAYS. COPY OF ACE FENCE QOMPANY's HID TO BE PART OF THE FINAL CONTRACT AGREEMENT.
COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TQ THE GONTRAGT AGREEMENT,

EXCLUDE: STAINING & PAINTING; CONCRETE PILING, CONCRETE BARRIER, MINOR CONCRETE & ANY CONCRETE WORKS; VEGETATION CONTROL)
CLEARING & GRUBBING; REMOVAL OF DEBRIS, VEGETATION OR ANY O8STRUCTIONS ALONG THE GUAHDRALL LINE; DEMOLITION; BACKFILLING &
COMPACTION: GRADING; STAKING; LAY-OUT; BOCK DRILLING, CONGRETE CUTTING, BREAKING & CORE DRILLING: PAVEMENT REPAIR & ASPHALT
PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANGE OR REPAIR TO DAMAGES CAUSED BY OTHERS OR TO UNMARKED UTILITY LINES;
GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUGTURAL GALCULATIONS; QURVEYS FOR ALIGNMENT & ELEVATIONS; INSPECTIONS &
TESTING COSTS; BOND COST, BEST MANAGEMENT PRAGTIGES; ABBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS & FEES:
K-RAILS: TEMPORARY FENGING & BRIDGE RAILINGS; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING & RELOGATION
OF SPOILS (spoils from our excavation are fo ba scattered [h the immerdlate vichilty of sur wark, relocation of spolla will be considered a changs ordar)

INGURANCE; GENERAL LIABILITY - $ 1,000,000 - & 2,000,000 AGGREGATE: AUTOMOBILE - $ 1.000,000; WORKMAN COMPENSATION - $ 1,000,000,
OCIP / GCIP PHOJECTS - WE's PREMIUMS ALHEADY DECUCTED. ADDITIONAL INSURANGCE KEGUIREMENTS ARE SUBJECT TO EXTRA FREMIUMS.

_M
TICENSE # C-13 & 801674, EXP. 12-31-2015 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADOT 11-406704 quote XIs



PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)

JC SUPPLY

Description

Lean Cure Wax

PCC Cure Resin
Expansion Joint Paper

60 % Supplier Credit
PCC Dowel 1.5" x 18"

PCC Dowel Basket 1.5"
PCC Tie Basket .75" x 30"

Unit of Measure
Gallon
Gallon

LF

Each
LF
Each

Qty.
3,553.00
6,071.00

44,880.00

5,786.44
46,646.67
1,164.61

Unit Price
S 3.68
S 5.09
S 2.80
Total
X60%

$ 510

S 6.90

S 2.17
Total

Subtotal
Tax 8%
Subtotal
Freight
Grand Total

Extension
$ 13,075.04
$ 30,901.39
S 125,664.00
$ 169,640.43
S 101,784.26

$ 29,510.84
$ 321,862.02
$ 2,527.20
$ 353,900.07

$ 455,684.33
$ 36,454.75
$ 492,139.07
$  6,500.00
$ 498,639.07



JC Supply & Manufacturing

1612 § Cucamonga Avenue
\Ontario, CA 917671

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Es

timate

Date

Estimate #

4/10/2014

10001

Project FCB

Expir on D... Terms

Freight

ONTARIO, CA

11-406704

5/10/2014 Net 30

SEE BELOW

Description

Qty UM Cost

Total

DBE / UDBE MANUFACTURER

LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg
CALIFORNIA UCP FIRM # = 34132 '
**#Distributor of Chemical and AHied Paving Materials***

cl:% DBE MOH-YES CT# 11-406704 Bid Date 4/10/14 Paving
Schedule Start August 2014 Complete Spring 2015

ATTN: STEVE BELL

CA DOT HYDROCURE 2WS RESIN WHITE (IN 275 GAL TOTES)
CA DOT HYDROCURE WAX 20WS (IN 275 GAL TOTES)
LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X 1.3'(15.6") X

10"

X
*+¥++*PREPAID FREIGHT IN FULL TRUCKLOADS (18 TOTES OR
42,000LBS) TO OCEANSIDE, CA......... OTHERWISE FREIGHT IS
$450 FOR LESS THAN TRUCKLOAD®****

RS 1
5.09
o 368
v 2.80

gAY -

6,325
3,850
44,900

GAL
GAL
LF

v

32,194.25T
L 14.168.00T
125,720.00T

QUOTED BY:BENITA BLANCHARD

Subtotal
Sales Tax (8.0%)

Page 1

Total




JC Supply & Manufacturing Estimate -

1612 S Cucamonga Avenue : Date Estimate #
, Ontario, CA 91761
4/10/2014 10001

809-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Project FOB ' Expiration D... Terms Freight

11-406704 ONTARIO, CA 510/2014 Net 30 SEE BELOW

Description Qty Um Cost Total

Pricing is good for 30 days a purchase order must be received within such
timeframe or pricing will be negotiated. Pricing is based on a package
deal any changes in quantities or items listed may affect pricing.

All orders are subject to the availability of raw materials.

Pricing is based on materials being released for inumediate production and
\br prior to expiration date noted abave. If materials are released for

| production after expiration date, raw material escalators that occur from
bid date to production release date may be passed along at cost if
applicable.

Freight charges are based on full truck load moves. If less than full
truckloads are released additional freight charges will apply. Freight off
load time limit is 1 hour. Additional hours will be invoiced at $50.00 per
hour. '

#++*Chemicals: Pricing is valid for 30 days of today's quote date
otherwise this quote will expire. A 3% escalator willl be applied to
material shipping 6 months after ariginal quote date and every 6 months
thereafter if necessary. If quote expires, a re-quote maybe requested.

QUOTED BY:BENITA BLANCHARD Subtotal $172,082.25
Sales Tax {8.0%} $13,766.58
Total $185,848.83

Page 2



JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

\V
AV

Estimate

Date

Estimate #

4/10/2014

10000

Project FOB

Expiration D...

Terms

Freight

11-406704 ONTARIO, CA

6/10/2014

Net 30

PPD & BILL

Description

-

Qty

umM

Cost

Total

DBE / UDBE MANUFACTURER
LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg
CALIFORNIA UCP FIRM # = 34132

)l 00% Credit on Steel Items

CT# 11-406704 RTE 5 OCEANSIDE 6% DBE Bid Date 4/10/14
Paving Schedule Start August ‘14 End Spring ‘15

ATTN: STEVE BELL

WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR 0.95' PAVING -
ENTIRELY EPOXY COATED GREEN W/ BONDBREAKER

1-1/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN W/
BONDBREAKER INCLUDED $ # EA.

#6 X 30" TIE BARS - EPOXY COATED GREEN - 3.75 # EA.

APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL
(Actual charges to be billed at time of shipment) OCEANSIDE, CA.

Pricing is good for 60 days a purchase order must be received within such

LE

EA

EA

EA

2.17

500.00

322,230.00T

29,580.00T

2,604.00T

6,500.00

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (8.0%)

Page 1

Total




JC Supply & Manufacturing - | Estimate

1612 S Cucamonga Avenue ) Date Estimate #

Ontario, CA 91761 _
4/10/2014 10000

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Project FOB | Expiration D... Terms Freight

11-406704 : ONTARIO, CA 6/10/2014 - Net30 PPD & BILL

Description Qty U/M Cast Total

timeframe or pricing will be negotiated. Pricing is based ona package
deal any changes in quantities or items listed may affect pricing.

Pricing is for a standard basket advise if skewed or tapered baskets are
1required and a bid will be prepared accordingly. Billable Feet=
Laleulated Lane Width, not actual length of basket. Basket Lane width
calculation is: number of dowels multiplied by on center spacing divided
by 12 to express as lineal feet. ‘
All orders are subject to the availability of raw materials. ‘
Pricing is based on materials being released for immediate production and
or prior to expiration date noted above. If materials are released for
production after expiration date, raw material escalators that occur from
bid date to production release date may be passed along at cost if
applicable. A steel raw material prepay option is available to protect
pricing and control cost.

Materials released for production will be invoiced upon completion and
are to be paid for within standard terms or late fees will apply. In the
event the job is unable to take possession at time of completion a storage
option is available as space permits. If materials are stored beyond 30
days UV Protection is mandatory. Disposable UV Protection Coverings
will be required at a cost of $25.00 each which will provide coverage for
up to 4 pallets of dowels or each pallet of 60 baskets.

Freight charges are based on full truck load moves. If less than full

QUOTED BY:BENITA BLANCHARD Subtotal

Sales Tax (8.0%)

Total

Page 2



JC Supply & Manufacturing

" Estimate

,1612 S Cucamonga Avenue Date Estimate #
Ontario, CA 91761
neario, 4102014 | 10000
909-373-1773 909-373-1785 FAX
Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project FoB Expiration D... Terms Freight
11-406704 ONTARIO, CA 6/10/2014 Net 30 PPD & BILL
Description L Lty um _Cost Total
truckloads are released additional freight charges will apply. Freight off
load time limit is 1 hour. Additional hours will be invoiced at $50.00 per
hour. '
QUOTED BY:BENITA BLANCHARD Subtotal $360.914.00
Sales Tax (8.0%) $28,353.12
Total $389,267.12

Page 3




Triump Geo-Synthetics, Inc.

Bid ltems Oty Unit Price Extention Freight

77 1,250.00 | $ 8.33|S$ 10,412.50
78 3,760.00| S 1311 S 49,293.60|S  418.97
81 660.00 | $ 0.81]5 534.60
82] 15,702.05| 5§ 0746 11,6195215§ 84.96-
83| 22,618.62 | S 969 |S 219,129.19 | $ 22,800.00
115 20.00 | $ 50.88 |$ 1,017.60|$  200.00

Subtotal $ 292,007.01

Tax $ 23,360.56

Subtotal S 315,367.57

60X $ 189,220.54

Freight $ 23,503.93

Grand Tota!l § 212,724.47




™

R

TRIUMPH

GEOQ-FYNTHETICS, ING

TRIUMPH GEQ-SYNTHETICS, INC.
1235 N. GROVE ST. ANAHEM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

QUOTATION
Quote Number

70337
PLEASE REFERENCE

Juli Bowen

Flatiron {San Marcos)

1770 La Costa Meadows Dr.
San Marcos, CA 92078
760 916-8100

To:

| Fax: 760-471-4860 Email:

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

Bid/Project Date:
Project Name;

Project Location:
Project Zip:
Bid/Project #:

PPCP, JPCP (RSC) AND APPROACH SLABS-Rev 2

THIS QUOTE #

Thursday, 04/10/2014
PCC REHABILITATION INCLUDING

Oceanside, CA
92057
11-406704

F OR QUESTIONS ABQUT THIS QUOTE,, PLEASE caLL TRIUMPH AT (888) 775-7545 or EMai SaLes@ TRIUMPHGEC.COM

EstQty Unils Lem#

Description

Price Units

22383 SY ROADRAINT RoeaDraiii 7 (RD-7F Synthetic Subsurface Drainage
Layer 12.75' x 200' (283.3) SY/ Roll- Roll Price $

2,744.933

Lead Time Minimum 2 Weeks

Estimated Freight to Jobsite

Full Truckload orders. Estimated 4 Truckloads
Contractor must have crew and equipment on site
to facilitate offloading.

$9.688 S8Y

$216.846.50
$2,744.933

$5,700.000 $22,800.00

1,260 CF T8"HDUPE Solid T80 Dual Wall WY HDPE Solid WT Pipe

Bid ke # 77 Alternative Pipe Culvert

$8.330 LF $10,495.80

3,760 LF 24" HDPE Solid Z4™20" Diual WallTHWY HDPE Solid WT Pipe

Bid item # 78 Alternative Pipe Culvert

1 Freight allowed to Job site. Add fuel surcharge.
Cantractor is responsible for offloading materials.

$13.110 LF $49,293.60

$418.970 $418.97

T8 CSP 14ga T8 Palymenc Coated Corrugated Steel Pipe .078"
14ga

Bid tem # 79

$124300 LF $870.10

14 LF 24" CSP 14qa Z4"Palymernc Coated Cornugated Steel Pipe 079"
14ga

Bid tem # 80

Note: Bid items #79 & 80 include required eibows
and couplings.

Prices Include freight to job site. Single delivery.
Contractor is responsible for offloading materials.

$141800 LF $1,986.60

(31314) CF 4" PVC Sch 40 Solid 4"20 PVC Schedule 40 Solid Pipe, Belled End

Bid Item # 81 Plastic Pipe Underdrain

$1.930 LF
LF

$1.273.80

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote
Firm 30 Days from Bid. Subject to escalation tharealier. Orders less than bid quantity subject to Unt Price Increase. Quotes are for
standard roll sizes unless noted otherwise.Quantities based upon customaer provided data or engineers estimate. Determination of all
quantities required for completion of project is sole responsibility of contractor.

Sales Tax
NOT INCLUDED
in prices.

RETURNS: Returns within 30 days of sale subjact to a 25% restocking charge plus freight in and out.
“fust be in original packing & in good conditicn. No returns accepted on nonstandard

r custom fabrication. Materials manufactured for a specific project are NOT retumable.
All retums must have a Retum Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Dats. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations.

Printed: 04-10.2014  Page1

,.,.,é._ .



Quote Number TRIUMPH GEO-SYNTH ET|CS, INC. Bid/Project #  11-406704
- "TU337 PHONE (888) 775-7545 FAX (714) 237-1549 Page 2
EstQty LUnits fem# Description Brice Units.

15,700 TF 2" PVC Sehd0 Perf "0 PVYC Sehedule 40 Perforated Pipe, Belled $2.075 LF $32,577.50
End LF
Bid Item # 82 Perforated Plastic Pipe Underdrain
Peroration Pattern: 2 rows of holes 120 degrees
apart, 1/2" holes, 5" On Center
Alternate patterns available at additional cost.
Freight allowed to job site for PVC Pipe minimum 4
|ift quantity. 1 lift = 6BOLF
4 lifts = 2,720LF. Contractor is responsible for
offloading materials.
20 LFACO TDT00 Grated Line ACO TDTOOWith Class E High Capacity Ductile $50880 LF $1,017.80
Drain lron Grate Ductile Iron Rail and Polyester Channel Ea
39.37" (1m)
1 EA Estimated Freight to Jobsite $200.000 EA $200.00
Contractor is responsible for offloading materials.
21,000 CF Fiber Roll Bio-8'725 CalTrans Fiber Rofl, Biodegradable Net, 8"x25' $0956 LF $20,081.25
BURLAP COVER $23.208 Rl
105 Box Wood Stakes 24" 1"x2"x24" Wood Stakes 50/bundle $13.750 Bé)x $1.443.75
. a
5,200 LF ESAFence Orange ESA Fence 4' X 100' $0.315 LF $1,638.00
$31.500 ol
650 each T-Posts 72 T-Poets 72" Standard $4.000 eacItll $2,600.00
eac
Fiber rolis and ESA Fence include delivery for full
estimated quantity. single delivery only. Ordered in
smaller quantities will have additional freight
charges. It is the contractor responsibility for off
loading materials. B
Alternate for Bid [tems #81 and #82
660 [F 4"HADPE Solid 4"520Dual WallHWY HDPE Solid WT Pipe $0.810 LF $534.60
Alternate to PVC for Bid ltem # 81 LF
15,700 F 4"HDPE Perf 4"%20"Dual WallHWY HDPE Perforated ST Pipe $0.740 LF $11,618.00
Alternate to PVC for Bid Item # 82 LF
Freight allowed to job site. Add fue! surcharge. $84.960
Must ship full truck quantity. Partial requested
shipments may result in freight charges.
Contractor is responsible for offloading materials.
% Foz 2
<
WBE / DBE / SBE SUPPLY 60% credit or p&'ﬁroject specs. Confractor to confirm product quaiﬁi&aﬁon at bid date, Price Quote  Sales Tax

Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for

NOT INCLUDED

standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all

quantities required for completion of prgject Is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out.
*fust be in original packing & in good condition. No returns accepted on nonstandard

. custom fabrication. Materials manufactured for a specific project are NOT returnable.

All ratums must have a Retumn Authorization Number.

FUEL SURCHARGES may apply due o volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Financa Chargs 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incured by company in collection
of payment. WILL CALL ITEMS not avaitable at all locations.

Printed: 04-10-2014

in prices,

. et
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QUOTE

This is a quotation on the goods named, subject to the conditions noted below:
Contractor to supply onsite water source, onsite secure staging area, onsite slurry disposal lecation.

Exclusions: Traffic Control, Bond If Needed Ad 1%, Joint Layout.

To accept this quotation, sign here and return within 10 working days:

THANEK YOU FOR YOUR BUSINESS!

Add MBAC

DATE 4/10/2014
Contractor: FLATIRON INC
To: Estimator STEVE BELL
Project: 11-406704 5 FREEWAY
Phone:
Fax:
PO Box 21750, Mesa AZ 85277-1750
PH.480-986-7447 ext. 102 / Fax 480-380-7083
SHAWNADVANCED@LIVE.COM
ROCH#253137
T 7. SALESPERSON - o T T JOB T L ‘ TPAYMENT TERMS 7% BIDDATE - °
SH.AWN O'DONNELL ICALTRANS 11-406704 5 FREEWAY th 30 Days 4/10/14
- QUANTITY: | -7 UNITS 5 ] s 0 0 o (o DESCRIPTION - - il 7] UNITPRICE:-1 . “LINETOTAL .
$ .
21800.00. ;. JCY “|FTEM# 55 JPCP (RSC) PARTIAL GREEN.SAW VAC/ONLY | § MY 7651 % 166,770.00 |
$ R
44000.00: . ILNFT " [TTEM# 57 SEAL ISOLATION JOINT SAW, CUT FULL DEPTH | § 575 1'$ - . 253,000.00
DEPTH .75PCC & .50 CTB CLEAN,SEAL 18 -
B SE L “fOPTION ITEM#57 CLEAN,SEAL ONLY §2.75 e 4y R
7160.00 CY ITTEM# 62 PARTIAL INDIVIDUAL (SLAB RSC) § / 42101% 301,436.00
A et —*IINCLUDES FULL DEPTH PERIMETER .75 &:50 PCC&CTB. .| /N O ~ |$ =
AND TWO CROSS CUTS INSIDE PANEL .75PCC $ -
o ~ | (ADDITIONAL CUTS INSIDE PANELS ARE $2.25 LN FI): R K T : o
- 100.00 LNFT ITEM#64 SEAL PAVEMENT JOINTS (SILICONE) $ 1751 % 715,750.00
C ‘ -|DEMO SAW.CUT CONCRETE 9" §2.25LNFT. . ' = T ' e Z
DEMO SAW CUT ASPHALT 4“ $0 60 LN Fl* $ -
362.00 INFT ITEM#?O CLEAN EXPANSION ]OINT Pl 1750 | § 6,335.00
112.00°. ILNFT —JITEM#71 JOINT SEAL (MR:1/2") . -~ N s 50.00 | §- 5,600.00.
760.00 LNFT ITEM# 72 JOINT SEAL MR 11 /2") M $ 58001 % 44.080.00
156.00. LNFT - ITEM#73 JOINT SEAL (MR2")7 * L o BT 97.001§%. . 1513200
BOND IF NEEDED IS 1% OF CONTRACT AWARD =~} = = 1§~ -
SUBTOTAIL
SALES TAX ‘
Quiotation prepared by: TOTAL! $ . - 1,508,103.00

/S K A
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macicinas

PO Box 294906 Phelan, CA 92329-4906 Contractors license# 888346

" Phone 760-868-3400- fNar1< Fax 760-868-3450
~ We are a union contractor  We are a certified Small Business OSDC# 1735821
Attention: Estimator - From: Mark Bates Estimator
Revised Quote for Caltrans Project# 11-406704 Bid Date: April 10th, 2014

This quote is for striping and related items. This quote contains confidential information and is
intended for the addressed pergon only. PCM requires a 21 day minimum notice prior to .
mobilization. PCM adheres to the latest Caltrans Insurance requirements. This quote is valid for 30
days from the bid date. When accepted this quote it is to be incorporated as an axhlbit to the
contract or a purchase order. The Contractor must adhere to Buslness and Professions Code
Section 71085 & Public Contract Code 10262.5 and make monthly progress payments to PCM no
later than 10 days from the date the Contractor Is pald. Retention held on PCM wiil be released 30
days from PCM's final working day. The prime contractor is to provide an area for sweeper to dump.
This quote excludes any liquidated damages. This quote excludes lighttowers. This quote :
includes removal of temporary stripe.

-

Number of Traffic Contro] Days: 44 Number of Mobilizations: 2

Traffic Control Included: No Coat Per Additional Mobilizations: $3,000.00 -

Item | Description Unitof M |Quantity |Unit Price |Total
1]Lead Compliance Plan LS LS LS $800.00
8|Temporary Traffic Stripe (paint) LF 153,000 $0.45 $68,850.00
8| Temporary Pavement Marker {EA 12,000 $2.74 $32,880.00
25|Remove Palnted Stripa LE 243,000 $0.22 $63,460.00
26iRemove Thermonlastic Stripe LF 25,500 $0.14 $3,570.00
27{Remove Thermeplastic Marking  |SF 440 $1.40 $616.00
101 | Thermo Marking (wet night) SF 2,810 $3.15 $8,851.50
102|Paint Trafic Stripe (1-coat) LF 189,000 $0.06 $11,940.00
103]4" Thermo Stripe (wet night) LF 316,000 $0.46 $146,280.00
104|4" Thermo Stripe (7-17 wet night) |LF 2,800 $0.30 $840.00
106]6" Thermo Stripe (wet night) LF 149,000 $0.70 $104,300.00
106]8" Thermo Stripe {wet night) LF 11,500 $1.20 $13,800.00
107]8" Thermo Stripe (3-12 wet night) LF ' 2,200 $0.40 $880.00
108|6” Thermo Stripe (36-12 wet night) |LF 480,000 - $0.20 $80,000.00
109|Non-Reflective Pavement Marker EA 38,100 $1.04 $39,624.00
110} Refro-Reflective Pavement Marker |EA 15,600 $1.85 $28,860.00
N/A |Remove Pavement Marker EA : 62,383 $0.40 $24,853.20
Total $630,504.70

page 1 of 2
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Pacific Coast marcikings

PO Box 294906 Phelan, CA 923294906 Contractors licensek 888346

Phone 760-868-3400 _ Fax 760-868-3450

We are a union contractor We are a certified Small Business OSDC# 1735821
Attention: Estimator 'From: Mark Bates Estitnator
Temp Stripe Quote for Caltrans Project# 11-406704 - Bid Date: April 10th, 2014

This quote is for temporary stripe. This quote contains confidential infonmation and is

intended for the addressed person only. PCM requires a 21 day minimum notice prior to .
mobilization. PCM adheres to the latest Caltrans Insurance requirements. This quote s valld for 30
days from the bid date. When accepted this quote it is to be incorporated as an exhibit to the
contract or a purchase order. The Contractor muet adhere to Business and Professions Code
Section 7108.5 & Public Contract Code.10262.5 and make monthly progress payments to PGM no
later than 10 days from the date the Contractor is paid. Retention held on PCM will be released 30
days from PCM’s final working day. This quote includes one man & one striping truck for an

eight hour shift. :

Number of Trafflc Contro) Days: N/A Number of Mobllizations: 1
Tratfic Control Included: No Cost Per Additional Mobllizatlons: $500.00
ltem|]Description Unitof M [Quantity |Unit Price  |Total
N/A_[Temporary Stripe {matarial up to 933,500 1) |LS LS LS $15,000.00
N/A [Temporary Stripe Gver 933,500 LF NIA 0.03|N/A
N/A_ [Temporary Stripe (per shift) pershift  IN/A $1,000.00[N/A

Total - ’ $15,000.00

page2of 2
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Payco Specialties, Inc. <
Highway - Airport - Parking Lot - Signage - Striping & Marking Removals e,

./4

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

BID PROPOSAL

|Project beseciption: Rogg%mzo;;gj .zasg :ggﬂug Y " |pid Date: 410/2014
Contract Time Limtt w..]uquidsted Damages: per C.0|Addendums Notog; X
hem ftern ] ) Eatimatea Unit of Unit - Kem
L No. I — Description Quanti Moasure Price Total
& EMP STRIPE {PAINT) 153000000 LF |3 065 $ 99,460.00
8 ITEMP PAVMENT MARKER 1200000 EA | 300]s 36,000.00
25 [REMOVE PAINT STRIPE 243000000 F |s 046 | 5 110,565.00
26 REMOVE THERMGC STRIPE 25,500.00 LF § 05013 12,750.00
27 REMOVE THERMO MARKING 440,00 SF ] 300)% 1,320.00
45 |RUMBLE STRIP 102000] sTA |8 800]s 8,160.00
101 {THERMO PVMT MARKING (WET VIZ) - 281000 SF |s 200{$ 8.430.00
102__IPAINT STRIPE (1-COAT) | 1sspo000] 1F s 013ls 2587000 |
103 |4" THERMO STRIPE (WET VIZ) 318000000 LF |s$ 0263 82,680.00
104 |4" THERMO STRIPE (WET ViZ 17-7) 2800000 LF [§ 100{$ 2,800.00
105 18" THERMO STRIPE (WET VIZ) ' 140000000 LF |3 032)$ 47 680,00
106 8" THERMO STRIPE (WET VIZ) | 11,50000] ¢ |s 090{$ 1035000
107__|8* THERMO STRIPE (WET VIZ 12.3) 220000f LF s 056 1,210,00
108 6" THERMO STRIPE (WET VI2 36-12) 45000000 F |8 02613 117,000.00
108 |PAVEMENT MARKER (NON-REFL}) 3810000 EA [$ 100]s 38,100.00
110 |PAVEMENT MARKER (RETROREFL) 15600000 EA s 2s80]s 45,240.00
114__|MOBILIZATION (PORTION) 1000 L& |$ 40p0oco]s 40,000,00

] ¢ .
STIPULATIONS: RECIPIENT 1§ RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BEI OW

* Extra Work excesdiig 25% of Engineer's estimala shall be pald at conract Unkt price or an agreed upon pries by the Prime Caniractor.

* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal,

* This Proposal is based on an 8 hiour shift per workday, ahy avertime (premium time) wil-be paid by the Prime Contractar.

* ‘This Proposal i valid for 30 days affer the bid date.

* If sucapted. this Proposal wil be incorporated as an Exhiti to the Cantract or Purchase Order.

* A mintmum of 13 working days schedula notice 18 required AFTER ALL PAPERWORK 1S COMPLETED.

* Bond cost to be pald by Prime Contractor.

* ANY, apecial / addlional insurance will be charged g fiat rate of $400.00. Some specisiizad wording may net available. Please call,

* A Maobilization / Mave-In is any work accomplishad through consecutive shifts. Unavailable wark and 2l extra-work will be gharged
additional moblizations upon completion. :

EXCLUSIONS:
’ TRAFFIGC CONTROL - SWEEFPING - L.D.'s - CONTROL PQINTS - STATIONING - RAILROAD INSURANCE - ENGINEERING
INCLUSIONS: ‘ : :
# of Working Drays to Compigte our Work: 30 # of Move-In's Aliotted: 4 Addi Move-in's: § 1.200.00
BID AMOUNT: $ 687,605.00 ESTIMATOR: et vavior

el
e 42

g
120 North Second Aveitue, Chula Vista, CA 91910-1127
Phone (619) 422-8204 / Fax (819) 427-1620




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-406704 Route 5 Cockleburr to San Diego County Line

Attachment D
D. List the names and dates of each publication in which a request for DBE

participation for this project was placed by the bidder. Attach copies of
published advertisements or proofs of publications:

Publications Dates of Advertisement
Caltrans Opt-In Website Posted 12/31/2013- online through bid date.
DBEGoodfaith.com online Posted 12/31/2013 online through bid date.

Construction Bid Source Posted 2/6/2014 online through bid date.



Caltrans - Office Engineer - Advertised Projects This Week Page 1 of 2

Home » Contract Awards and Services -» Advertised Projects This Week
Listing for all primes seeking assistance with project 11-406704. 2 results found.

Contractor: Myers and Sons Construction, LP Contact: Mike Lewis

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834

Phone: 916-283-9950 Fax: 916-614-9520 Email: mlewis@myers-sons.com

Services needed: This is a heavy highway project with the typical items of work associated. Myers
and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and
suppliers including certified UDBE/DBE/SBE/DVBE firms for any part of the following types of
work, including but not limited to: Lead Plan, Construction Area Signs, Traffic Control, Drums,
Striping and Markers, Message Boards, K-Rail, Crash Cushions, Armorguard Barrier System, SWPP,
Erosion Control, Street Sweeping, Fencing, Wood Waste, Demo., MBGR, AC Dike, Signs, Clear and
Grub, Water Supply, Roadway Ex., Import Borrow, Asphaltic Emulsion, Hot Mix AC, Rubberized AC,
Rumble Strip, Tack Coat, Seal Iso. Joint, Precast Prestressed Concrete Panels, Dowel Bar, Drill Hole,
Grout, Seal Joints, Grind Concrete, Minor Concrete, Underground, Concrete Barrier, Electrical
Requirements: 100% Performance and payment bonds may be required for the full amount of the
subcontract price. Subcontractors must possess a valid contractor's license, current insurance and
worker's compensation coverage meeting Myers and Sons Construction's requirements.
Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract
Agreement, Quotations must be valid for the one hundred and twenty (120) days after the specified
Contract Award Date by the Owner. Plans and Specifications are available for viewing at our
Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment,
materials and/or supplies or visit our website at our website www.myers-sons.com for more
information. Myers and Sons Construction intends to work cooperatively with all qualified firms
seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters,
Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity
employer.

Date posted: 12/24/2013

Contractor: Flatiron West, Inc. Contact: Jannette Carter

Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone: 760-916-9100 Fax: 760-471-4860 Email: jcarter@flatironcorp.com

Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but
not limited to: Aggregate Supply, Armorguard Barrier System, Asphalt Dike, Asphalt Paving, Bar
Reinforcing Steel, Clearing and Grubbing, Cold Plane AC, Concrete Barrier, Concrete Supply,
Construction Area Signs, Crash Cushions, Drill and Bond, Electrical, Erosion Control, Fencing and
Railing, Grind Existing Concrete Pavement, Imported Borrow, Joint Seal, Material Trucking, MBGR,
Minor Concrete, Miscellaneous Iron & Steel, Pavement Jacking, PCC Paving Supplies, Pipe Supply,
Precast Concrete Pavement, Roadside Signs, Saw and Seal Pavement Joints, Striping.
Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies
and materials is available upon request. Flatiron analyzes and considers each DBE quote, including
those that are broken down into economically feasible units to facilitate bidding. Quotations must be
valid for same duration as specified by Owner for contract award. Bond Requirements:
Notwithstanding any contrary language in a bid to Flatiron West, Inc. (?Flatiron?) or any prior
course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron
reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder?s obligations to Flatiron in the
amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost
not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE
Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated
with your price. An Equal Opportunity Employer.

Date posted: 12/31/2013

http://dot.ca.gov/hg/esc/oe/weekly ads/oe_assist.php?id=11-406704 12/31/2013



Caltrans - Office Engineer - Advertised Projects This Week Page 2 of 2

http://dot.ca.gov/hg/esc/oe/weekly ads/oe_assist.php?id=11-406704 12/31/2013



DBE GoodFaith Inc.

P. 0. Box 521,

] Newark, CA 94560

T: (877) 802-3394
00 a .Com F: (510) 751-0780

info@dbegoodfaith.com

your bid outreach solution www. dbegoodFaith.com

Receipt - Transaction # 215-19818

We thank Flatiron West, Inc. for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE,
MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all
documentation is true and correct.

Transactlon Date & Time: 12/31/2013 10:35:12 AM
Estimator Name:

Awarding Agency: Departrment of Transportation (Caltrans)
Project Name: Route 5 Cockleburr to San Diego County Line
Bid Date & Time: 02/13/2014 02:060 P.M

Service Chosen: Bronze Service (Ad only service)

Amount Paid: $30

PLEASE NOTE:

+ All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers’ account homepages.

« All advertisements are published immediately after submission in our oniine Minority Focus & Trade Journals and run until the bid date listed on the
advertisement.

» For Siiver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.

« Documentation for Gold Package transactions will not be completed until the completion of the final cali on the second call date. DBE GoodFaith
inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GoodFaith Inc. publishes and
faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initiai calls. On Day Three (3), DBE GoodFaith
inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the
right to change the 2nd calil date.

« Review the contract's bid documents to ensure that your outreach is in compliance with any and ali additional requirements and guidelines
established by
the awarding agency. Regardiess of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps
beyond what the services we
provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with
selected and other minority firms to ensure compliance with good faith effort requirements.

« The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at www.dbegoodfaith.com.

« Ifyou have any guestions or if we can be of further assistance please feei free to conlact us via email at info@dbegoodfaith.com.

Thanks again,
DBE GooedFaith Inc.

Page | /3



DBE Goodfaith Inc.

Good Faith Transaction Log

Ad created on 12/31/2013 and placed on the following publications

http:/fwww.dbegoodfaith.com
hitp:/trade.dbegoodfaith.com

Focus Journal Ad
Published on www.dbegoodfaith.com, 12/31/2013 at 10:35AM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date
until the bid date listed on the advertisement.

Estimator

Project Coordinator
Jannette Carter

Contact Information
1770 La Costa Meadows
Drive

San Marcos, CA

92078

Tel: 760-916-9100

Fax: 760-471-4860

Flatiron West, Inc.
is seeking qualified DBEs

Project Name
Route 5 Cockleburr to 5an Diego County Line

Awarding Agency
Department of Transportation {Caltrans}

Project Location
Qceanside, San Diego, CA

Bid Date & Time
02/13/2014 at 02:00 P.M

Bid/Contract #
11-406704

Project Details

DBE Goal 6%. Request for Certified DBE Subcontractors & Suppiiers.
Quotes requested for, but not limited to: Aggregate Supply,
Armorguard Barrier System, Asphalit Dike, Asphalt Paving, Bar
Reinforcing Steel, Clearing and Grubbing, Cold Piane AC, Concrete
Barrier, Concrete Supply, Construction Area Signs, Crash Cushions,
Drill and Bond, Electricai, Erosion Control, Fencing and Railing, Grind
Existing Concrete Pavement, Imported Borrow, loint Seal, Materiai
Trucking, MBGR, Minor Concrete, Miscellaneous Iron & Steei,
Pavement Jacking, PCC Paving Supplies, Pipe Supply, Precast
Concrete Pavement, Roadside Signs, Saw and Seal Pavemnent Joints,
Striping.

Pians and specifications can aiso be downioaded, at no cost from
Caltrans website at
http://dot.ca.gov/hg/esc/oe/project_ads_addenda/11/11-406704/.
Additionaily, pians and specifications are available at Fiatiron's San
Marcos office. Please cail to make an appointment to view pians and
specifications. Assistance in obtaining bonding, lines of credit,
insurance, equipment, supplies and materiais is available upon request.
Flatiron analyzes and considers each DBE quote, including those that
are broken down into economicaliy feasible units to facilitate bidding.
Quotations must be vaiid for same duration as specified by Owner far
contract award. Bond Requirements: Notwithstanding any contrary
language in a bid to Flatiron West, Inc. ("Fiatiron™) or any prior course
of dealing between Flatiron and a bidder, and unless waived in writing
by Fiatiron, Fiatiron reserves the right, pursuant to Public Contract
Code section 4108 and otherwise, to require each bidder to provide
payment and performance bonds assuring bidder's obiigations to
Fiatiron in the amount of 100 percent of the bid to Flatiron. Flatiron
wili reimburse the bond premium at actua! cost not to exceed 3%. The
surety on the bonds must be a California admitted surety. Non-DBE
Subs/Suppiiers: Indicate 2nd tier DBE participation offered on your
guotation as it will be evaluated with your price. An Equai Opportunity
Employer.

Page2/3



DBE Goodfaith Inc. Good Faith Transaction Log

Trade Journal Ad
Published on www.trade.dbegoodfaith.com, 12/31/2013 at 10:35AM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date
until the bid date listed on the advertisement.

Flatiron West, Inc. is Seeking Qualified DBE

Bid Due Date : 02/13/2014 at 02:00 P M Bid No : 11-406704

Contact Estimator :
Project Name . Route 5 Cockleburr to San Diego County Line
Agency Name :  Department of Transportation {Caltrans}
Project City 1 Oceanside
Project County . San Diego

Project State . CA
Project Details :

DBE Goal 6%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to:
Aggregate Supply, Armorguard Bamier System, Asphait Dike, Asphalt Paving, Bar Reinforcing Steel, Clearing and
Grubbing, Cold Plane AC, Concrele Bamier, Concrele Supply, Construction Area Signs, Crash Cushions, Drill and
Bond, Electrical, Erosion Control, Fencing and Railing, Grind Existing Concrete Pavement, Imported Borrow, Joint
Seal, Material Trucking, MBGR, Minor Concrete, Miscellaneous Iron & Steel, Pavement Jacking, PCC Paving
Supplies, Pipe Supply, Precast Concrete Pavement, Roadside Signs, Saw and Seal Pavement Joints, Striping.

Contact Details © Jannette Carter
1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: 760-916-9100
Fax: 760-471-4860

Plans and specifications can also be downloaded, at no cost from Caltrans website al
http:#/dot.ca.govihqlescioe/project_ads_addendas11/11-406704/. Additionally, plans and specifications are available
at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in
obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron
analyzes and considers each DBE quole, including those that are broken down into economically feasible units to
facilitate bidding. Quotations must be valid for same duration as specified by Cwner for contract award. Bond
Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (‘Flatiron®) or any prior course of
dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant
to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance
bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron wilf
reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a Caiifomia admitted
surety. Nori-DBE Subs/Suppliers: indicate 2nd tier DBE participation offered on your quotation as it will be evaluated
with your piice. An Equal Cpportunity Employer.

Page3/3



Transaction Summary | DBEGoodFaith.com

?(:odFaithm

your bid outreach solution Order History ~ Submit Order Update Bid Date

Payment (nfo

Page 1 of 2

Customer Senvice | Logout
Flatiron West, Inc.

Account Details Useful Resources

Focus Ad

Estimator -
Flatiron West, Inc.

is Seeking Qualified DBE

Project Name

Route 5 Cockleburr to San Diego County Line

Project Coordinator
Jannette Carter

Contact Detaiis
1770 La Costa Meadows

Orive Awarding Agency
g;g,'gm‘”‘ Canfornia Department of Transportation (Caftrans)

Tel: 760-916-9100
Fex: 760-471-4860

Project Locatlon =~

Oceanside, San Dlego, California

Bid Date & Time

04/10/2014 at 02:00 P.M

BidfContract #

11-406704

Project Details

DBE Goal 6%. Request for Certified DBE Subcontractors
& Suppliers. Quotes requested for, but not limited to:
Aggregate Supply, Armorguard Barrier Systam, Asphait
Dike, Asphalt Paving, Bar Reinforcing Steel, Clearing and
Grubbing, Celd Plane AC, Concrete Barrler, Concrete
Supply, Cohstruction Area Signs, Crash Cushlons, Dl
and Band, Electrical, Erosion Control, Fencing and
Railing, Grind Existing Concrete Pavement, Imported
Borrow, Jeint Seal, Material Trucking, MBGR, Minor
Concrete, Misceilaneous Iron & Steel, Pavement Jacking,
PCC Paving Supplies, Pipe Supply, Precast Concrete
Pavement, Roadside Signs, Saw and Seal Pavement
Joints, Striping.

Plans and specifications can alse be downloaded, at np
cost from Caitrans website at
http://dot.ca.gpv/hg/esc/pe/project_ads_addendas11/11
-406704/. Additipnally, pians and specifications are
available at Flatirons San Marcos office. Please caii te
make an appointment to view pians and specifications.
Assistance in gbtaining bonding, lines of credit,
insurance, equipment, supplies and materials is available
upon request. Fiatiron anaiyzes and considers each DBE
quote, inciuding those that are broken down into
ecaonomically feasible units to faciiitate bidding.
Quptatipns must be valid for same duration as specified
by Dwner for contract award. Bond Requirements:
Notwithstanding any contrary language in a bid to
Flatiron West, Inc. ("Flatiron™} or any pricr course of
dealing between Flatiron and a bldder, and uniess
walved In writing by Fiatiron, Flatiron reserves the right,
pursuant to Public Contract Code sectipn 4108 and
otherwise, to require each bldder to provide payment
and performance bonds assuring bidder’s pbligations to
Flatiron in the amount of 100 percent of the bid to
Flatiron. Fiatiron wiil reimburse the bend premium at
actual cost not to exceed 3%. The surety on the bonds
must be a Califomia admitted surety. Npn-DBE
Subs/Suppliers: Indicate 2nd tier DBE participation
pffered on your quotation as it will be evaluated with
your price. An Equal Dpportunity Employer.

Trade Ad

DBE

Bid Due Date v4/10/2014 At 02:00 p.M Bid NO 11-406704

Contact Estimator :

Route 5 Cockleburr to San Diego County Line
Project Name

Oceanside
Project City/County

Califernia
Project State

http://dbegoodfaith.com/view _adresults_secure.aspx?AdID=19818

Download Ad Proofs

Download Proofs

NOTE: If you are unabie to open these documents,
a pop-up blocker may be preventing the browser
trom epening the file. To bypass the pop-up
blocker. hald down the Ctd key while clicking the
download button,

2/6/2014



Transaction Summary | DBEGoodFaith.com

DBE Goal 6%. Request for Certified DBE

Project Details Subcontractors & Suppliers. Quotes requested
for, but not iimited to: Aggregate Supply,
Armorguard Barrier System, Asphalt Dike,
Asphalt Paving, Bar Reinforcing Steei, Clearing
and Grubbing, Cold Plane AC, Concrete Barrier,
Concrete Supply, Construction Area Signs,
Crash Cushions, Driii and Bond, Electrical,
Erosion Controi, Fencing and Raiiing, Grind
Existing Concrete Pavement, Imported Borrow,
Joint Seal, Material Trucking, MBGR, Minor
Concrete, Miscellaneous Iron & Steel, Pavement
Jacking, PCC Paving Suppiies, Pipe Supply,
Precast Concrete Pavement, Roadside Signs,
Saw and Seal Pavement Joints, Striping.

Jannette Carter

1770 La Costa Meadows Drive
San Marcos, California 92078
T- 760-916-2100

F- 760-471-4860

Contact Details

Plans and specifications can aiso be downloaded, at no cost from Caitrans website at
http://dot.ca.gov/hq/esc/oe/project_ads addenda/11/11-406704/. Additionaily, plans and
specifications are available at Flatiron’s San Marcos office. Please call to make an appointment
to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance,
equipment, supplies and materiais is available upon request. Flatiron analyzes and considers
each DBE quote, including those that are broken down inte economically feasible units to
facilitate bidding. Quotations must be valid for same duration as specified by Owner for
contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron
west, Inc. ("Flatiron*) or any prior course of deafing between Flatiron and a bidder, and unless
walived in writing by Flatiron, Fiatiron reserves the right, pursuant to Public Contract Code
section 4108 and otherwise, to require each bidder to provide payment and performance bonds
assuring bidder’s obligations to Fiatiron in the amount of 100 percent of the bid to Flatiron.
Flatiron will reimburse the bond premivm at actual cost not to exceed 3%. The surety on the
bonds must be a Cailfornia admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tler DBE
participation offered on your quotation as it will be evaluated with your price. An Equal
Dpportunity Empioyer.

Download Proofs

hitp://dbegoodfaith.com/view_adresults secure.aspx?AdID=19818

Page 2 of 2
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Flatiron West, Inc. advertisement for Route 5 Cockleburr To San Diego County Line Proj... Page 1 of 2

B Construction Bid Source

Logged in as: flatiron | AccountInfo | Legout

[ ﬁembet Heme l Projects out to Bid I DBE Advertising [Owners ' Account Info | NEW! Reports i Support |l

Thursday, February 2014 California | Toll Free: (888) 786-9450

|

e 1 ; [ Date Of Advertisement; Feb 08, 2014
v 8a -

Flatiron West, Inc.

An Equal Opportunity Employer
is requesting quotations from all qualified

DBE
sub-coniractors and/or materat suppliers for the following project:

Route 5 Cockleburr To San Diego County Line Project, 5an Diego
Qceanside
Located in San Diege Gounty, GA
Owner: Caltrans Sacramento 4490

Bid Date: Apr 10, 2014 at 02:00PM

We are requesting bids for the following trades and ior material suppliers:

DBE Goal 6%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, bul not limited to: Aggregate Supply, Armmorguard Barier
System, Asphait Dike, Asphalt Paving, Bar Reinforcing Steel, Clearing and Grubbing, Cold Plane AC, Concrete Bamier, Concrete Supply, Construction Area
Signs, Crash Cushions, Drill and Bond, Electrical, Eresion Control, Fencing and Railing, Grind Existing Concrete Pavement, Imported Berrow, Joint Seal,
Material Trucking, MBGR, Minor Concrete, Miscellaneous Iron & Steel, Pavement Jacking, PCC Paving Supplies, Pipe Supply, Precast Concrete Pavement,

Roadside Signs, Saw and Seal Pavement Joints, Striping.

Bid documents can be viewed at or obtained from:

Plans and specifications can also be downloaded, at no cost from Calirans website at hitp-/fdot.ca.gov/hg/esc/oe/project_ads addendal! 1/11-406704/.
Additionally, plans and specifications are available at Flatiron’s San Marcos office. Pleasa call to make an appointment to view plans and specifications.
Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and cansiders

sach DEE quole, including those that are broken down into economically feasible units to facilitate bidding. Guotations must be valid for same duration as
specified by Owner for contract award, Bond Requirements: Notwithstanding any contrary language in a bid te Flafiron West, In¢. (*Flatiron™) or any prior
coursa of dealing between Fiatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code
section 4108 and otherwise, to require each bidder to provide payment and perfonmance bonds assuring bidder's obligations to Flatiron in the amount of

100 percent of the bid to Flatlron. Flatiron will refmburse the bond premium at actual cost net to exceed 3%. The surety on the bonds must be a Califemia
admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal

Opportunity Employer.
Flativon West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) §16-9100 Fax: {780) 471-4860
Email: jcarter@natironcorp.com
Jannette Carter

Published on Feb 08, 2014 by

Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)

Trade and Focus Publications
lecated at hitp:/iwww.constructionbidsource.com
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date

http://www.constructionbidsource.com/go/ads/id/ 10979

2/6/2014



Flatiron West, Inc. advertisement for Route 5 Cockleburr To San Diego County Line Proj... Page2 of 2
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Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-406704 Route 5 Cockleburr to San Diego County Line

Section E

E. The names of agencies and the dates on which they were contacted to provide
assistance in contracting, recruiting and using DBE firms. [f the agencies were
contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

12/31/13 Flatiron visited the Office of Business and Economic Opportunity website at
http://iwww.dot.ca.gov/ha/bep/dbe guery.htm as instructed in the Special Provisions
Section 2-1.01. Downloaded the Caitrans CUCP Database file. (attached copy of
downloaded file). Utilized DBE database by filtering for DBE’'s by NAICS and Work
Codes to obtain solicitation list.

On 12/31/13 Flatiron checked the Caltrans website to review which firms register for this
project through the “Opt-In” process (see attached).

On 12/31/13 Flatiron registered on the Calirans website as a Prime Contractor Seeking
Assistance (see Section D — Advertisements).

On 12/31/13 Flatiron solicited DBE participation through the Minority Business
Development Agency.

On 12/31/13 Flatiron solicited DBE participation through the SBA Subnet Database.

On 12/31/13 Fiatiron solicited DBE participation through the San Diego Contracting
Opportunities Center.



Unified Certification Program Page 1 of 1

Back To Query Form Tue Dec 3t $1:14:16 PST 2042

Query Criteria

District; 07 08 11 12

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER 0652 REINFORCING BAR SECTION SUPPLIER C0655 STEEL SUPPLIER
0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER (0685 PAVEMENT MARKERS SUPPLIER (0686 ELECTRICAL & SIGNALS
SUPPLIER C1200 CONSTRUCTION AREA SIGNS Ci531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C2030 EROSION CONTROL 2602
AGGREGATE BASE C2800 CONCRETE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) 3940 PLACE ASPHALT CONCRETE DIKE & MISC C4010
PORTLAND CEMENT & CONCRETE PAVEMENT 4101 PAVEMENT SUBSEALING & JACKING C5105 MINOR CONCRETE STRUCTURE C5190 JOINT SEAL -
WATER STOP C5201 REINFORCING STEEL C7500 MISC IRON & STEEL FRAME, COVER & GRATE C3000 FENCING CONTRACTOR C8320 METAL BEAM
GUARD RAILING C8331 CONCRETE BARRIER C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING

Fimm Type: DBE

112 items found, displaying 1 to 20.[First/Prev] 1, 2, 3, 4, 5, 6 [Next/Last
| h

Muiling | Mailing

; | Contact

i : | Mailing] Mailin
Firm Firm/DBA - i s . : ! . s Certification An
D | Name | Address |Addn  City §su Zip| Zp| Address |Address| City : State | Zip | Zip o EMail Name | Con
Sl — } N Linel | Line2 ;  Codel | Code2| Y | ,
Aup
DEVELOPMENT 3555 VOVAGER PETER
W63 & STREET, SUITE TORRANCE CA 90503 oeE pocampo@ap... Frich 310
CONSTRUCTION, B
me.
ABSL 29393 PACIFIC
0 A oy o HAYWARD CA 94544 DBE wis@aben.. LU M, AL. 510
219 acDmeco L8 VEWTURE UNCOIN  CA 95548 DBE emal@acdi..  GEORGETTE ... 916
AB. HASHML 13066 DEER AHMAD
a2 A& e en SANDIEGO CA 92131 DBE infogabhas...  AAEAD 760
accu 15% 1526
BROOKHOLLOW BROOKHOLLOW
4586 CONSTRUCTION oy iy wNTAANA oA sros  DROCKORD SANTAANA SANTAANA 92705 DBE accudacouc.,  DENNISYUM 714
% 76
acerence [N
34153 for N GLENDORA LAPUENTE CA 91744 DBE mpa@acefen... MICHAEL AB... 626
AVENUE,
ADVANCED 13 GRCHARD
35149 GECSOLLITIONS, ROAD, SUTTE LAKEFORESTCA 92630 DBE fboez@av.. JUANLBA.. 318
NG 105
ADVANTAGE
30526 DEMOLITION 19819 BLYTHE WINNETKA CA 91306 P. 0.BOX 2207 WINNETKA  WINNETKA 91306 DBE advantage®... MICHELLE O... 818
AND GRADING, ST
NC
1635 PLERT-OUTE 237856 FRESND  CA 93721  P.0.BOX 12224 FRESNO  FRESNO 93777 2224 0BE debbieh@al...  DEBOIE HUN,., 559
aLcmEs 827
7667 Fekcaee BIRTCHER MIRALOMA CA 01752 0BE BARRCNTM@A... TESSA BARR... 504
- ORME
AMERICA
30072 PACIFIC e Yovtny BREA cA 921 DBE apconstruc...  ASHISH SEG... 569
consTrucTION *VE-
29042 AMLAND CORP 168 KNIGHTS SANJOSE A 95i;  JAQLFELPE SANIOSE  SANIOSE 95122 DBE kevinphan®@...  KEVIN BAD ... 408
BRIDGE RO AVE
ARCHULETA
37172 CONCRETE counTRY CLUB BERMUDA ¢y ga3p3 DBE archuletsd...  TOMMYR.).. 760
consTrucTion SRt LS DUNES
COMPANY
1709 ASPCENERAL S PERRIS ~ CA 92571 DEE asapgene: ANSELMO o5y
ENGINEERING  onor ey
ASTRO 3833 OHIO
367 T TION AvEE RICHMONO CA 94304 DBE astrovonst...  QIANARLLE... 510
AVIS JOHNSON
35660 Atpesricrion POBOX401 INGLEWOOD CA 90306 0 X0t 0K 98306 DBE avsconstr.. ot 0
BANAGA 1264 P, BOX
41022 CONSTRUCTION, STAGECOACH cHuLaviSTACA  sms1s DB CHULA VISTA CHULA VISTA 91921 DBE frank@kite..  FRANK BANA., 618
™ TRAIL (0OP
BAY LINE 1635 4TH
my commes ST BERKELEY CA 94710 DBE jobayline®...  JUAN ARREG... 510
CORING, INC.
18769
BERT W SALAS, WOCDSIDE
7 X N EAUE SUITE SANTEE  CA 928713175 DeE bealar@ber.. BOBE. SAL.. 619
201
BIG VALLEY 3522 BRIAN 3522 BRIAN DONNA
a7 Do YL xa BAERSFIELD CA 93308 oo BAKERSFIELD BAKERSFIELD 93308 DBE donnawatso...  pot 661

Export options: CSV | Excel | XMI,

http://www.dot.ca.gov/ucp/QuerySubmit.do 12/31/2013



Unified Certification Program Page 1 of 2

Back To Query Form Tos Dec 3 11:18:41 PST 2043

Query Criteria

District: 07 08 11 12

Naics Category: 48 Transportatipn and Warehousing

Naics Codes: 484110 General Freight Trucking, Local

Work Codes: C9602 BOTTOM DUMP TRUCKING C9604 SUPER 10 DUMP TRUCK C9605 FLAT BED TRUCKING C9606 WATER TRUCK
Firm Type: DBE

70 items found, displaying 1 to 20.[First/Prev] 1, 2, 3, 4 [Next/Last]
i i

. . Mailing | Mailing [ Mailing| Mailin T
Firm Firm/DBA | : R X o | " ) Certification . | Contact| Area| Phor
0| Name | Addressi|Addri City |State Zip| Zp| Address| Address) City : State Zip Zip Iype | EMail Name | Cod Nm:l
= smme | Linel | Line2 i Codel | Codez| M
ARGTRUCKING 142 W. 6TH Los £. 0. BOX 108§ Lo§ ROY
9Bl compANY ST.APT4 AnGELES R 9003 gy ANGELES  ANGELES 003 DBE ALEXAN.. 23 753950
se70 2B M GENTRY 35355, T. PALMDALE CA  93sss  JZHEAVE LUTRE  UTTE  g3e43 DBE marystruck..  TARY  go 2B
TRUCKING P T ROCK ROCK - GENTR..
A5 TWINE 1113 LWEas SAN P. 0. BOX SANTOS
38037 A5 TWONL b oo A mms DOE SYLMAR  SYLMAR 91392 DaE cLaupmsem.. SNTOS  aip sz
12000 GRANADA P. 0. BOX GRANADA  GRANADA sl
32486 A-TTRUCKING  NUGENT GRAN TR T T o PRaHy 51394 DBE e 818 832768
17907 MBERT
37561 AALA ADDISON MACKESOM CARSON  CA  50M6 DBE pris N8 636.343
pla
ANBASA 18742 SE P.O. BOX REBEKAH
a0176 SRR aT LC e ots CLACKMAS OR 87015 o BORING  BORING 97009 D#e anbasagcom... Arc o7y 999.933
1820W.
ANYTIME BOBEY
aamee AT CARSON ST. TORRANCE CA 90581 DBE anytmetig... EORR' 313 494066
#202-311
anam A5 ;mlsson PARAMOUNT CA o072z 0-BOX PARAMOUNT PARAMOUNT 50723 D8E AstTRANSSU.., EDWARD  wor  gas a0
TRANSPORTATION 1S 154 T
BBL TATUM 2695 N. LEEVEL
a7z B8 TR e FRESNG A 93722 D8E bbkatumgg... L 553 seoe2s
BUMP& GRn 1135 S JAMES L
41662 SUMMER ANAHEIM CA 92808 DBE whba@aol.c... - 310 947757
ENTERPRIZEZ W...
BREEZE LN.
“1E “iE
1509¢ BUTLERBSON  onirweon LAWABRA CA 90631  MONTWOOD LAHABRA LA HABRA  9D631 DBE PHILLIP 214 71135
TRUCKING BU..
AVE. AVE.
1855 CALTRUCKING oo 3T SANTACRUZ CA 95062 1705 DBE \EEHALL 831 475037
9055 EAST
goqy CBSEARLY AVENUE T- LITTLEROCK CA 93541 3518 DBE CAVIND ooy gas221
TRUCKING n E...
CAMESE
2295 TRAHSPORTATION, frr CAKLAND CA 94603 DaE vocamesetr.. FOMALD o0 go3.3a7
INC. RT CAM,.,
CAMPOS ANO
ASSOCIATES/IOSE 3167 SANTA 2368 CORBY SANTA  SANTA ISEG.
XY R G S SANTAROSA CA 95407 3% sy it 95407 DBE franingg... 1 787 Sm-8s7
TRUCKING
CASTILLO
33105 TRUCKING 7526 IRVIKE NORTH 91605 DBE SALVADOR 15 764-460
AVE. HOLLYWOOD C..
SERVICE
CEsAR 13422 POLK 13422 POLK CESAR
o EOR ks 2P smm o sz BI2P SYLMAR  SYLMAR 91342 DBE ceambul.  GoAR  glg 300-14
P.0. BOX AN LONNY
26538 COBRATRUCKING Gy o A s DBE cobatruck... gan' 455 3384935
33466 DO & L TRUCKING MARINCITY CA 94965 DBE charkesett... a5 3maw
35 PARK WILLIE

http://www.dot.ca.gov/ucp/QuerySubmit.do 12/31/2013



Unified Certification Program

CIRCLE

DILLARD 3120 P. 0. BOX
7106 ENVIRONMENTAL CAMIRC BYRON CA 94514 5'79'
SERVICES DIABLO RD

Export options: CSV | Exgel | XML

http://www.dot.ca.gov/ucp/QuerySubmit.do

BYRON

BYRON

94514

DBE

patriciadd@...

Page 2 of 2

PATRICA 925 634605

12/31/2013



Caltrans - Office Engineer - Opt-in Records Page 1 of 6

Home -» Contract Awards and Services -» Opt-in Records
Opt-in Records

Search Results: Opt-in's on 11-406704

25 Opt-in records found.
[NLS TRUCKING, INC. |
[13284 Hubbard St. Sylmar, CA 91342 |
[Phone: 888-609-1566 ||Fax Number: 888-806-9077
Disadvantaged status: DBE SBE

Services offered: FOR NEW QUOTES E-MAIL US AT
11-406704(|Norberto@nlstrucking.com ** NLS TRUCKING is a Truck Brokerage
Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED.
We offer all type of DUMP TRUCKS for HAULING. We have a vast
Database of Owner/Operators ready to work. Long distance is NO
PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND
EVERYTHING IN BETWEEN!!* BROKER DBE 39049 - SBE 5403 -
MBE 5403 (UCP CERTIFIED)

[Perry Electric ]
[11245 El Nopal Lakeside, CA, 92040 |
11-406704|[Phone: 619-449-0045 ||[Fax Number: 619-449-0511 |
Disadvantaged status: SBE
Services offered:

[Construction Engineering Consulting Group, Inc.

B | I | -

|36156 Cabrillo Dr Fremont

{Phone: 5104499014 |[Fax Number: 8884490540
11-406704iDisadvantaged status:

Services offered: CECG is preparing a quantity take-off on this job,

and can pmﬁde other pre-construction estimating services.

Www.cecgine.com

II_nterstate Improvement, Inc. |

|16871 Canby Avenue Faribault, MN 55021 I
11-406704||Phone: 5073332677 ||Fax Number: 5073333901

Disadvantaged status:

Services offered: Diamond Grinding, Joint Sealing |

|

|11-406704 |Diversiﬁed Concrete Cutting, Inc. |

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?e=11-406704 12/31/2013



Caltrans - Office Engineer - Opt-in Records

59 Coney Island Dr. Sparks, NV 89431

Phone: 775-331-1411 ||Fax Number: 775-331-1572

[Disadvantaged status:

[Services offered: saw/seal joints, rumble strips, grind concrete

11-406704

|[WESTERN EMULSIONS INC

[[RWINDALE, CA

Phone: 805-886-0900 |[Fax Number: 949-248-8023

Disadvantaged status:

Services offered: FOG SEAL AND TACK COAT EMULSION FOR
THIS PROJECT- ALSQ OFFER SPREADING SERVICES AND
STORAGE TANKS FOR RENT. PLEASE CALL FOR QUOTE.

[

11-406704

Maneri Traffic Control

47423 Rainbow Canyon Temecula, CA 92592

|Phone: (951) 695-5104 ||Fax Number: (951) 695-5105

[Disadvantaged status: DBE SBE

Services offered: Services offered: MANERI TRAFFIC CONTROL

and without driver, pilot car, flagging, crash cushions, ramp

DBE and SBE.

offers construction area traffic control, pems, attenuator trucks with

notification signs, construction area signs, delineators, channelizers,
and much more. E-mail stephanie_maneritrafficcontrol@yahoo.com
if you have any questions. MANERI TRAFFIC CONTROL is certified

[ADVANCED CONCRETE SAWING AND SEALING INC

3012 SO SEYMOUR MESA AZ 85212

Disadvantaged status: DBE SBE

11-406704 Phone: 480-986-7447 E102 ”Fax Number: 480-380-7083
[Disadvantaged status:
Services offered: sawing existing concrete ,saw out and reseal
joints ,full depth concrete sawing
[LOGANS MARKETING |
121 BROADWAY # 220 SAN DIEGO, CA 92101 |
11-406704 Phone: 619-233-3766 |[Fax Number: 619-233-3768 }

IRRIGATION SUPPLIES , BRICK & BLOCK , ETC..

Services offered: ASPHALT , AGGREGATES , READY-MIX, PIPE,

11-406704

merson Paint Store LLC - DBE www.andersonpaintstore.com

|18429 West 8 Mile RD Detroit,Michigan 48219

http://dot.ca.gov/hq/esc/oe/planholders/oe_listopt.php?e=11-406704

Page 2 of 6

12/31/2013



Caltrans - Office Engineer - Opt-in Records

Fax Number:

FPhone: 248 667 8059 andersonpsllc@aol.com

|Disadvantaged status: DBE SBE

Services offered: Company credit equivalent that receive 60 percent of
the value of the items supplies. in order for Anderson Paint Store LLC
to provide you with quality product quotes, Please provide me with
the follow: The product, color, size, quantity and manufacture. This
format shall be submitted to APS LLC by all Prime and subcontractors
to complete all supply requests. Thermoplastic Pavement Marking
Traffic Marking Paint Concrete Surface Sealer Interior & Exterior,
Paints Bridge Paint, Tunnel paint High speed rail Paint

11-406704

[361 W. Grove Avenue Orange, CA, 92865

|
|Sequoia Consultants (QC Testing) |
|
|

Phone: 714-974-6316 |[Fax Number: 714-974-6193

Disadvantaged status: DBE SBE

Services offered: Services offered: We provide comprehensive Quality
Control Testing and Inspection services for the placement of all
roadway and structural materials including HMA, RSC, JPCP, Rebar
Splices, and many others. We are a DBE/SBE that provides services
exclusively to transportation sector related projects. We have fully
certified laboratory and have mobile testing capabilities. We are
Signatory to Local 12.

13421 Snow Road Bakersfield, CA 93314 ]
Phone: 6615801001 |[Fax Number: 6615899509

|Austin Enterprise J

11-406704 Disadvantaged status: DBE SBE
Ser;fices offered: JPCP(Green Saw Portion) Bridge & Pavement Joint
Sea
Penhall Company J
5775 Eastgate Dr San Diego, CA. 92121 |
11-406704 [Phone: 858-550-1111 |[Fax Number: 858-550-1120
[Disadvantaged status:
Services offered: Sawcutting, Break and removal, joint seals, PCCP
Grinding
|
Geen Signz & Company J
11-406704 710 C Street Ste 206 San Rafael, CA 94901 j
[Phone: 415-246-7047 |[Fax Number: 415-456-9735

|Disadvantaged status: DBE SBE

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=11-406704

Page 3 of 6
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Caltrans - Office Engineer - Opt-in Records

Services offered: Signage services, Aluminum signs, Sign installation,
removal & maintenance, etc.

11-406704

AC Dike Co.

2788 Venture Dr. Lincoln, CA 95648

|Fhone: 916-645-7747 |Fax Number: 916-645-9618

Disadvantaged status: DBE

Services offered: Place Asphalt Dike

11-406704

lIntegrity Rebar Placers

[Phone: ||Fax Number:

[Disadvantaged status:

[Services offered:

11-406704

[Integrity Rebar Placers

|1345 Nandina Avenue Perris, CA 92571

Phone: 951.696.6843 Fax Number: 951.943.7772

Disadvantaged status: DBE

[Services offered: Rebar

|Chrisp Company

11406704

la3650 Osgood Road Fremont, Ca. 94539

[Phone: 510.656.2840 [Fax Number: 510.656.2397

Disadvantaged status:

Services offered:

11-406704

Pavement Recycling Systems

10240 San Sevain Way Mira Loma Ca 91752

[Phone: 951-682-1091 lFax Number: 951-682-1094

Disadvantaged status:

Services offered: FULL SERVICE ASPHALT MILLING AND
RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH
RECLAMATION, ROAD SLURRYS

11-406704

JC SUPPLY & MANUFACTURING

1612 S. CUAMONGA AVE ONTARIO, CA. 91761

|Fhone: 909-373-1773 ”Fax Number: 909-373-1785

|Disadvantaged status: DBE SBE

http://dot.ca.gov/hqg/esc/oe/planholders/oe_listopt.php?c=11-406704

Page 4 of 6

12/31/2013



Caltrans - Office Engineer - Opt-in Records Page 5 of 6

Services offered: Services offered: DBE, SBE, UDBE "Manufacturer”
of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar
Baskets, Tie Bar etc. "Supplier” of Curing compounds for LBC & PCCP

1

Iénjus Asphalt, Inc.
9959 Prospect Ave. Santee, Ca. 92172 J
11-406704| Phone: 619g-562-8201 ||Fax Number: 619-562-1973 |

[Disadvantaged status: SBE
[Services offered: Asphalt paving, asphalt emulsion, tack coat

JC SUPPLY & MANUFACTURING
1612 S. CUAMONGA AVE ONTARIQ, CA. 91761
Phone: 909-373-1773 |\Fax Number: 909-373-1785 |
11-406704 Disadvantaged status: DBE SBE

Services offered: Services offered: DBE, SBE, UDBE "Manufacturer”
of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar
Baskets, Tie Bar ete. "Supplier” of Curing compounds for LBC & PCCP

|

'—_f—l

R.E. Serrano, Inc.

3430 Pacheco Blvd. Martinez CA 94553
|Phone: 925-957-8184 ||Fax Number: 925-957-8190 _
Disadvantaged status: DBE |

11-406704 Services offered: Sub quoting RSC Base, LCB RSC, JPCP RSC, Seal
Isolation Joint, Precast Prestressed Concrete Pavement, Dowel Bar
Drill and Bond, ISC RSC, Repair Spalled Joints, Polyester Grout, Seal
Concrete Pavement Joint Silicone, Aggregate Case Approach Slab,
Structural Concrete Approach Slab Type R, Paving Notch Extension,
Clean Expansion Joint, Joint Seal 1/2, 1 1/2, 2, Concrete Barrier Type
60 www.Ireserrano.com :

[ - |

[Anozira
2415 San Ramon Valley Blvd. #4-426. San Ramon, CA 94583
11-406704 Phone: 925-771-8400 |Fax Number: 925-288-1353 |

IDisadvantaged status: SBE

Services offered: Please call for sub-quote information.
anoziracorp.com

L |
|Ashbaugh Consulting, Inc.

|&51 Parliament Ave Westminster, CA 92683
Phone: 714-895-3782 ||Fax Number: 714-895-3792 |
Disadvantaged status: SBE |

11-406704

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?e=11-406704 12/31/2013



Caltrans - Office Engineer - Opt-in Records Page 6 of 6

Services offered: Item #14: PREPARE STORM WATER POLLUTION
|[PREVENTION PLAN / Item #15; STORM WATER ANNUAL REPORT

|

http://dot.ca.gov/hg/esc/oe/planholders/oe listopt.php?c=11-406704 12/31/2013



Opportunity

Page 2 of 3

Offer Qverview
Flatiron West, inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit"
link corresponding to the section you would like to edit.

Please keep in mind that for your Oppartunity to be complete and activa, you must complete the Contact Informaticn, Offer Information {with today's date falling between the open and
dose dates), Bond Information, Location Informabion, as well as supply at least one SIC or NAICS code.

» Reauired Field:

OPPORTUNITY STATUS

Current Status] Active A

Last Modified DateJDecember 31, 2013

Last Modifiad By:Pannette Carter

SPECIAL INiTIATIVE PROGRAMS

|s this opportunity related to Speciai initiative Prog ﬂ

OPFORTUNITY INFORMATION

* First NamejJannette

* Last Name:JCarter

* Teiephone760-916-9100

Fax§760-471-4860

Email Addross flati .COm
* Date Open ber 31, 2013

* Date Closed il 10, 2014

* Dpportunity Titie: S Cockleburr to San Diege County Line

* Solicitation iDJ11-406704

* Contract Value Amounl:r3|3,0°0.°°0

* Estimated Contract Duration]! Year - 2 Years

* Opportunity TypaJFederal Government

* Offer D“,;ﬂpﬁon:'fwvner: Department of Transportation (Caltrans). DBE Goal 6%. Request for

[Certified DBE Subcontractors & Suppliers. Quotes requested for, but not mited
ko: Aggregate Supply, Armorguard Barrier System, Asphalt Dike, Asphalt Paving,
Bar Reinforcing Steel, Clearing and Grubbing, Cold Plane AC, Concrete Barrier,
[Concrete Supply, Construction Area Signs, Crash Cushions, Drill and Bond,
Flectrical, Erosion Control, Fencing and Ralling, Grind Existing Concrete
Pavernent, Imported Borrow, Joint Seal, Material Trucking, MBGR, Minor Concrete,
Piscedlaneous Iron & Steel, Pavement 2acking, PCC Paving Supplies, Pipe Supply,
Precast Concrete Pavement, Roadside Signs, Saw and Seal Pavement Joints,
Striping. Plans and specifications can aiso be dowrloaded, at no cost from
ICaltrans website at http:/fdot.ca.gov/ha/esc/oefproject_ads_addenda/11/11-
19067047, Additionally, plans and specifications are availabfe at Flabiron's
[5an Marcos office. Please cali to make an appointment to view plans and
kspedifications. Assistance in obtaining bonding, lines of credit, insurarke,
lequipment, supplies and materials is available upon request. Flatiran analyzes
and tonsiders each DBE quate, including those that are broken down into
economically feasible units to facilitate bidding. Quotations must be valid
For same duration as specified by Owner for contract award. Bond Requirements:
otwithstanding any conbrary language in a bid to Flatiron West, Inc.
kFlatiron) ar any prior course of dealing between Flatiron and a bidder, and
Linjess waived in wiiting by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require each bidder to
provide payment and performance bonds assuring bidder's obligations to Flatiron
n the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse
khe bond premium at actuai cost not to exceed 3%. The surety on the bonds must
be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE
participation offered on your quotation as it will be evaluated with your

rice, An Bqual Opportunity Employer.

* ngords Roads

* Bond Requastunknown

Bond Amount:Nat Spetified

* INDUSTRY CODES

il
=
=

l

NAICS3[23 - Construction
34 - Heavy Canstruction
349 - Other Heavy Construction

3411 - Highway and Street Construction
341 - Highway, Street, Bridge, and Tunnel Construction

* LOCATION INFORMATION

[Edit]

Creanside, California 92054 _USA

Return to Company Detalls |

Thank you for paticipating in the

Minority Business Development Agency's Oppartunity program.

http://www.mbda.gov/index.cfm?fuseaction=opp.oppOverview&kset_v=bWIIX2IkPTE50OD...

2/6/2014



Opportunity

Page 2 of 3

Offer Overview
Flatiron West, inc.

The following Is a summary of the information you have submitted into the Opportunity Database. If you would like to add or medify any of the information below, please click the "Edit"

link corresponding to the section you would like to edit.

Please keep in mind that for your Oppoitunity to be complete and active, you must complete the Contact Information, Offer Information (with teday’s date falling between the open and

close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code,

« Required Field

OPPORTUNITY STATUS

Current Status] Acyive ]

is

Last Modified Date: mber 31, 2013

Last Modifled By:Dlannette Carter

SPECIAL INITIATIVE PROGRAMS

s this opportunity reiated to Special Inftative Programs?]

OPPORTUNITY INFORMATION

L

* First Name Jlannette

* Last Name JCarter

* Teiaphone}760-916-9100

Fax3760-471-4860

Emaii Address:
* Date Open ber 31, 2013
* Data ClosedFrebruary 13, 2014
* Opportunity Titie; 5 Cockleburr ta San Diego Courky Line

* Sollcitation IDJ11-406704

* Contract Valus Amount:}§38,000,000

* Estimated Contract Durltionil Year - 2 Years
* Opportunity Type ral Governimert

* Offer Description:JOwner: Department of Transportation (Caltrens ). DBE Goal 6%. Request for
Certified DBE Subcontractors & Suppliers. Quotes requested for, buk not limited
ko: Aggregate Supply, Armarguard Barmier System, Asphalt Dike, Asphalt Paving,
Bar Reinforcing Steel, Clearing and Grubbing, Cold Plane AC, Concrete Barrier,
Concrete Supply, Construction Area Signs, Crash Cushions, Drill and Bond,
[Electrical, Erosion Cantrol, Fencing and Railing, Grind Existing Concrete
Pavement, Imported Bormow, Joink Seal, Material Trucking, MBGR, Minor Concrete,
pviiscellanecus Iron & Steel, Pavement Jacking, POC Paving Supplies, Pips Supply,
Precast Concrete Pavement, Roadside Signs, Saw and Seal Pavement Joints,
[Striping. Plans and specifications can also be downloaded, at o cost from
Caltrans website at hitp://dot.ca.gov/ha/esc/oe/project_ads_addenda/11/11-
06704/, Additionally, plans and spedifications ane available at Flatiron's
5an Marcos office. Please call to make an appointment to view plans and
ifications. Assistance in gbtaining bonding, lines of credit, insurance,
ipment, supplies and materials is available upon request. Flatiron analyzes
nd considers each DBE quate, including those that are broken down into
ically fieasible units to fadilitate bidding. Quotations must be valid
same duration as specified by Owner for contract award. Bond Requirements:
MNotwithstanding any contrary language in a bid to Flatiron West, Inc.
Flatiron) or any prior course of dealing between Flatiron and a bidder, and
unless walved in writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require each bidder to
brovide payment and performance bonds assuring bidder's obligations to Flatiron
n the amount of 100 percent of the bid to Flatiron, Flatiron will reimburse
khe bond premium at actual cost not to exceed 3%. The surety on the bonds must
be 3 California admitbed surety. Non-DBE Subs/Suppliers: Indicate 2nd ter DBE
participation offered on your quotation as it will be evaluated with your

. An Equat O unity Employer.
* Keywords 5

* Bond Request:Junknown
Bond AmountJNot Specified
* INDUSTRY CODES Edi]
NAICS][23 - Canstruction

34 - Heavy Canstruction

349 - Other Heavy Construction

3411 - Highway and Street Constuction

341 - Highwag Street, Bridgs, and Tunnel Construction
* LOCATION INFORMATION [Edit}

O ide, California 92054 USA
:

=

| ReumtoCompany Details |

Thank you for particpating in the
Minarity Business Development Agency's Opportunity program.

http://www.mbda.gov/index.cfm?fuseaction=opp.oppOverview&set_v=bWIIX2IkPTES5O... 12/31/2013



Your solicitation has been

Prime's Name
Contact
Address 1

Page 1 of 2

Display Sclicitation Record

entered in SUB-Net database. Thank you very much!

: Flatiron Waest, Inc.
: Jannette Carter
: 1770 La Costa Meadows Drive

Address 2:

City
Zip
Phone
Fax
Email

Seeking:

Description

NAICS Code

: SAN MARCOS  State: CA
: 92078 Zip+4:

: 760-916-9100 2009

: 760-471-4860

: jearter@flatironcorp.com

» US Department Of Transportation Disadvantaged Business
Enterprise (DBE)

: Owner: Department of Transportation (Caltrans). DBE Goal
6%. Request for Certified DBE Subcontractors & Suppliers.
Quotes requested for, but not limited to: Aggregate Supply,
Armorguard Barrier System, Asphalt Dike, Asphalt Paving,
Bar Reinforcing Steel, Clearing and Grubbing, Cold Plane AC,
Concrete Barrier, Concrete Supply, Construction Area Signs,
Crash Cushions, Drill and Bond, Electrical, Erosion Control,
Fencing and Railing, Grind Existing Concrete Pavement,
Imported Borrow, Joint Seal, Material Trucking, MBGR,
Minor Concrete, Miscellaneous Iron & Steel, Pavement
Jacking, PCC Paving Supplies, Pipe Supply, Precast Concrete
Pavement, Roadside Signs, Saw and Seal Pavement Joints,
Striping. Plans and specifications can also be downloaded,
at no cost from Caltrans website at
http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-
406704 /. Additionally, plans and specifications are available
at Flatiron's San Marcos office. Please call to make an
appointment to view plans and specifications. Assistance in
obtaining bonding, lines of credit, insurance, equipment,
supplies and materials is available upon request. Flatiron
analyzes and considers each DBE quote, including those that
are broken down into economically feasible units to
facilitate bidding. Quotations must be valid for same
duration as specified by Owner for contract award. Bond
Requirements: Notwithstanding any contrary language in a
bid to Flatiron West, Inc. ("Flatiron") or any prior course of
dealing between Flatiron and a bidder, and unless waived in
writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require
each bidder to provide payment and performance bonds
assuring bidder's obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse
the bond premium at actual cost not to exceed 3%. The
surety on the bonds must be a California admitted surety.
Non-DBE Subs/Suppliers: Indicate 2nd tier DBE
participation offered on your quotation as it will be
evaluated with your price, An Equal Opportunity Employer.

: 237310

https://ewebl.sba.gov/subnet/search/dsp_detailed_bid_record.cfm?bid_seq_ num=30660...  12/31/2013



Page 2 of 2

Place of performance: CA - California
Prime Sol. Number: 11-406704
Subcontract Sol. Number: 11-406704
Bid Closing Date: 2/13/2014
Time: 2:00 PM PDT

Back

https://ewebl.sba.gov/subnet/search/dsp_detailed bid_record.cfm?bid_seq_num=30660... 12/31/2013



Page 1 of 2

Display Solicitation Record
Your solicitation has been entered in SUB-Net database. Thank you very muchl
Prime's Name: Flatiron West, Inc.

Contact: Jannette Carter
Address 1: 1770 La Costa Meadows Drive

Address 2:
City: SAN MARCOS State: CA
Zip: 92078 Zip+4:

Phone: 760-916-9100 2009
Fax: 760-471-4860

Email: jcarter@flatironcorp.com
Seeking: « US Department Of Transportation Disadvantaged Business
Enterprise {(DBE)

Description: Owner: Department of Transportation (Caltrans). DBE Goal
6%. Request for Certified DBE Subcontractors & Suppliers.
Quotes requested for, but not limited to: Aggregate Supply,
Armorguard Barrier System, Asphalt Dike, Asphalt Paving,
Bar Reinforcing Steel, Clearing and Grubbing, Cold Plane AC,
Concrete Barrier, Concrete Supply, Construction Area Signs,
Crash Cushions, Drill and Bond, Electrical, Erosion Control,
Fencing and Railing, Grind Existing Concrete Pavement,
Imported Borrow, Joint Seal, Material Trucking, MBGR,
Minor Concrete, Miscellaneous Iron & Steel, Pavement
Jacking, PCC Paving Supplies, Pipe Supply, Precast Concrete
Pavement, Roadside Signs, Saw and Seal Pavement Joints,
Striping. Plans and specifications can also be downloaded,
at no cost from Caltrans website at
http://dot.ca.gov/hq/esc/oe/project_ads_addendas11/11-
406704 /. Additionally, plans and specifications are available
at Flatiron's San Marcos office. Please call to make an
appointment to view plans and specifications. Assistance in
obtaining bonding, lines of credit, insurance, equipment,
supplies and materials is available upon request. Flatiron
analyzes and considers each DBE quote, including those that
are broken down into economically feasible units to
facilitate bidding. Quotations must be valid for same
duration as specified by Owner for contract award. Bond
Requirements: Notwithstanding any contrary language in a
bid to Flatiron West, Inc. ("Flatiron") or any prior course of
dealing between Flatiron and a bidder, and unless waived in
writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require
each bidder to provide payment and performance bonds
assuring bidder's obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse
the bond premium at actual cost not to exceed 3%. The
surety on the bonds must be a California admitted surety.
Non-DBE Subs/Suppliers: Indicate 2nd tier DBE
participation offered on your quotation as it will be
evaluated with your price. An Equal Opportunity Employer.

NAICS Code: 237310

https://ewebl.sba.gov/subnet/search/dsp_detailed_bid_record.cfm?bid_seq num=30660&ex... 2/6/2014
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Place of performance: CA - California
Prime Sol. Number: 11-406704
Subcontract Sol. Number: 11-406704
Bid Closing Date: 4/10/2014
Time: 2:00 PM PDT

jur)
a¥)
0
-~

https://ewebl .sba.gov/subnet/search/dsp_detailed bid record.cfm?bid_seq num=30660&ex... 2/6/2014
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Request Subs/Suppliers

San Diego Contracting Opportunities Center does not provide a iist of subcontractors/suppliers to you. New! Free Cnline Classes
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Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-406704 Route 5 Cockleburr to San Diego County Line

Section F

F. List efforts made to provide interested DBE’s with adequate information about the
plans, specifications, and requirements of the contract to assist them in responding
to a solicitation. Identify the DBE assisted, the information provided, and the date of
contact. Provide copies of supporting documents.

Flatiron provided information on how to obtain plans and specifications on
our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron
was prepared to make information readily available and to discuss
construction methods and schedules to help DBE’s develop a competitive
price and scope of work.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-406704 Route 5 Cockleburr to San Diege County Line

Section G

G. List efforts made to assist interested DBEs in obtaining bonding, lines of credit,
insurance, necessary equipment, supplies, materials, or related assistance or services,
excluding supplies and equipment the DBE subcontractor purchases or leases from the
prime contractor of its affiliate. Identify the DBE assisted, the assistance offered, and
the date. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE’s that assistance is available in
obtaining bonding, lines of credit, insurance, necessary equipment, supplies
and materials in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE’s with obtaining bonding, lines of credit,
insurance, necessary equipment, supplies and materials; however, no
assistance was requested from any DBE subcontractor and/or suppliers
during the bid advertisement period.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-406704 Route 5 Cockleburr to San Diego County Line

Section H

H. Include additional data to support a demonstration of good faith efforts:

1. Flatiron requested 2™ tier DBE participation from Non-DBE subcontractors and
suppliers on our advertisements. Please see Section D.

2. Flatiron requested 2™ tier DBE participation from Non-DBE subcontractors and
suppliers in our solicitations (please see attached).

Solicitation Database (GradeBeam printout)

IFB, faxed and/or e-mailed (GradeBeam printout)

IFB Addendum Notice for Addendums faxed and/or e-mailed
(GradeBeam Printout)

IFB Reminder Notice, faxed and/or emailed (GradeBeam printout)

IFB and Addendum Notice Message History Repot (GradeBeam
printout)



Route 5 Cockleburr to San Diego County Line

Bid Date: April 10, 2014

Owner: Department of Transportation (CALTRANS)

Company Name Phone # City State
A.C. Dike Co. (916) 652-0159|Lincoln CA
Ace Fence Company (626) 333-0727|La Puente CA
ACL Construction Company, Inc. {909) 391-4477|0Ontario CA
Alcorn Fence Company {951) 685-5871}Sun Valley CA
All American Asphalt (951) 736-7600|Corona CA
Amt Metal Fabricators, Incorporated (510) 236-1414|Richmond CA
Asphalt Dike Construction Inc (559) 651-7900|Goshen CA
Atlas Fence Company (619) 232-1151]San Diego CcA
AVAR (510) 354-2000|Fremont CA
B C Traffic Specialists (714) 974-1190|Orange CA
Bakersfield Pipe (562) 426-6468|Signal Hill CA
Beard Electric {562) 802-1800|5anta Fe Springs CA
Becha, Inc. (818) 362-8391|North Las Vegas NV
Border Construction Specialties (858) 558-8300|San Diego CA
CT&FInc. ‘ {562) 927-2339|Bell Gardens CA
Cal Stripe (909) 884-7170{Colton CA
Calmex Engineering, Inc. {951) 712-2090|Riverside CA
CalPortland - Mojave Plant (661) 823-3901|Mojave CA
Cemex (909) 732-4880|San Diego CA
Central Striping Service, Inc. {916) 635-5175{Rancho Cordova CA
CGO Construction Company {(909) 930-5501|Ontario CA
Choice Drilling Inc (818) 883-9159|West Hills CA
Chrisp Company {909) 746-0356|Bloomington CA
CMC Fontana Steel (209) 951-9620|Stockton CA
CMC Rebar (909) 625-4721|Etiwanda CA
CMC Steel Fabricators, Inc, dba CMC Rebar (619) 258-8262|San Diego CA
CMV Electric (909) 931-5700|Upland CA
Condon-johnson & Associates - SD (858) 530-9165|5an Diego CA
Contech Engineered Solutions LLC (714) 281-7883|Anaheim Hilis CA
Cook Concrete Products (530) 243-2562]{ Redding CA
Cooper Engineering, inc. (951) 736-6135;Corona CA
Coreslab Structures, Inc. (951) 943-9119{Perris CA
Corrpro Companies, inc. {510) 614-8800|5an Leandro CA
Crane Veyor Corporation (626) 442-1524|South E! Monte CA
Crown Fence (951) 479-4750|Corona CA
CSl Electrical Contractors, Inc. (562) 946-0700|Santa Fe Springs CA
Daley Corparation (619) 390-3900| Lakeside CA
DCN Corporation (619) 253-4247|San Marcos CA
Deltech Engineering (714) 495-9755]Santa Ana CA
Diversified Landscape Co. {951) 245-1686|Winchester CA
Dynalectric/ KDC Systems (714) 236-2280|Los Alamitos CA




Route 5 Cockleburr to San Diego County Line

Bid Date: April 10, 2014

Owner: Department of TransPortation (CALTRANS)

Company Name Phone # City State
DYWIDAG-Systems International USA, Inc. {562) 531-6161|Long Beach CA
Elecnor Group (909} 993-5470|Chino CA
EXARO Technologies Corporation (714) 640-1050| Burlingame CA
Fencecorp, Inc. (760} 721-2101|Oceanside CA
Ferguson Waterworks (714) 547-5797|Santa Ana CA
Ferreira Construction, Co., Inc. {909) 606-5900]|Chino

Flatiron Electric Group (714) 228-9631| Chino

G&C Equipment Corporation {310) 515-6715|Gardena

Geogrid Retaining Wall Systems {760) 509-0080|Vista

Gerdau Reinforcing Steel {858) 737-7629|San Diego

Gerdau Reinforcing Steel {858) 737-7700|San Diego

Global Road Sealing, Inc. (714) 893-0845{GARDEN GROVE

Global Transloading (562) 495-9600|Signal Hill

Greenstone Materials, Inc.

(949) 728-0500

San Juan Capistrano

Hanson Aggregates

(858) 715-5600

5an Diego

Hanson Aggregates

{805) 534-8100

San Luis Obispo

Harber Companies, Inc.

(909) 478-1957

San Bg_{nardinor

CA

CA

CA

CA

CA

CA

CA

CA

CA

CA

CA

CA

Hardy & Harper Incorporated (714) 444-1851|Santa Ana | CA
Harris Rebar - Phoenix (602) 254-0091|Phoenix AZ
Harris Rebar, inc. {909) 397-7155|Pomona CA
Headwaters Resources, Inc. (951) 317-5090{Pomona CA
High Light Electric, Inc. (951) 352-9646/|Riverside CA
Holiday Rock (909) 373-5896|Upland CA
Holliday Rock (909) 373-5896|Upland CA
Hurricane & Poway Fence {760) 789-4950Ramona CA
HydroSprout, Inc. {760) 432-8233|Escondido CA
Imperial Pipe (951) 682-3307|Riverside CA
Incompli (949) 391-4593|Laguna Hills CA
In-Line Fence & Railing Co., Inc (760) 789-0282|Ramona CA
Innovative Concrete (661) 718-2351|Quartz Hill CA
Integrity Rebar Placers {951) 696-6843|Perris CA
[ronman Custom Welding Works (707) 689-7027 |Woodland CA
JF L Electric Inc (323) 581-4400|Los Angeles CA
J.D. limenez Concrete Contractor Inc. {909) 989-3615|Rancho Cucamongo CA
Jernigan Pipeline Supply {530) 377-5090| Cottonwood CA
lohn S. Meek Company (310) 830-6323|Gardena CA
Johnson, L., Construction, Inc. (310) 965-1997 |gardena CA
KRC SAFETY CO., INC. (559} 732-0393|VISALIA CA
L. Riley Trucking & Dispatch (310) 530-1720|Harbor City CA
Landscape Development, Inc. (661) 295-1970|Valencia CA
CA

LBIW, Inc.

(562) 432-5451

Long Beach




Route 5 Cockleburr to San Diego County Line

Bid Date: April 10, 2014

Owner: Department of Transportation (CALTRANS)

Company Name Phone # City State
Lindy's Cold Planing {562) 697-2286|La Habra CA
LNA Concrete Structures, Inc. (909) 393-1493|cChino Hills CA
Malcolm Drilling Company, Inc. (626) 338-0035/Irwindale CA
Marina Landscape, Inc. (714) 939-6600|Anaheim CA
Mark Langer Masonry & Landscape, Inc. (619) 246-5450|Cardiff by the Sea CA
Michael & Company Precision Metal Fabricators (209} 787-8040|Lockeford CA
Modern Alloys, Inc. (714) 893-0551|5tanton CA
Mountain States Steel, Inc. (801) 785-5085|Lindon ur
MSL Electric, Inc. (714) 693-4837|Anaheim CA
Native Landscape, Inc. (760} 735-8700{ESCONDIDO CA
Northwest Pipe Company (714) 602-6022|Corona CA
Nuno Iron Mfg Inc (831) 386-0513|King City CA
Oidcastle Precast, Inc. (760) 737-8590|Escondido CA
Olson Precast Company (909) 427-1138|Rialto CA
Ontiveros Concrete, Inc. (559) 875-2373|Sanger CA
Orange County Striping Service, Inc. {714) 639-4550]ORANGE CA
Pacific Coast Markings (760) 868-3400|Phelan CA
Pacific Coast 5teel (562) 677-8732|Santa Fe Springs CA
Pacific Corrugated Pipe Co. (909} 829-4235|Fontana CA
Pacific Restoration Group, Inc. {951) 940-6069|Perris CA
Pavement Coatings Co. {714) 826-3129|Cypress CA
Pavement Recycling (951) 682-1091{Mira Loma CA
Payco Specialties (619) 422-9204|Chula Vista CA
Penhali Company (714) 772-6450|Anaheim CA
Perry Electric {619) 449-0045|5antee CA
Precision Concrete Construction, Inc. (760) 871-0240|Escondido CA
Precon Products (805) 527-0841]Simi Valley CA
Pro-Cast Products Inc, (909) 793-7602|Highland CA
Quality Hydroseeding & Restoration (760) 789-8040|Ramona CA
RAP ENGINEERING, INC. (760) 233-2980|San Marcos CA
Rebar Engineering Incorporated {562) 946-2461|Santa Fe Springs CA
Recycled Base Materials, Inc. (818) 767-8418|Sun Valley CA
Rialto Concrete Products, Inc. {909) 822-0200|Rialto CA
Rinker (951} 830-6525|Corona CA
Robertson's (800) 834-7557|Corona CA
Select Electric Inc. (619) 460-6060|Spring Valley CA
Sierra Landscape Company, Inc. (760) 328-8900|Palm Desert CA
Sierra Landscape Development, Inc. (626) 447-5260|South El Monte CA
Sonco Construction {909) 223-1280|Fontana CA
South Coast Sweeping (760) 535-6800|Fallbrook CA
SouthWoest V-Ditch, Inc. (951} 300-2971|Riverside CA




Route 5 Cockleburr to San Diego County Line
Bid Date: April 10, 2014

Owner: Department of Transportation (CALTRANS)

Company Name Phone # City State
Statewide Safety & Signs, Inc. {858) 679-7292|Poway CA
Steiny & Company, Inc. (626) 338-9923(Baldwin Park CA
Sterndahl Enterprises, Inc. (818) 834-8199{Sun Valley CA
Super Seal & Stripe (805} 524-7345|Fillmore CA
Superior Gunite (818) 896-9199|Lakeview Terrace CA
Team West Contracting Corporation {951) 340-3426|Corona CA
The J.V. Land Clearing Company, Inc. {809) 532-2811{San Dimas CA
The Jungle Nursery, Inc. (310) 402-3263|W. Los Angeles CA
The Mahaffey Companies {(310) 668-2030}East Rancho Dominguez  |CA
TreeSmith Enterprises inc (714) 996-6037jAnaheim CA
Triumph Geo-Synthetics, Inc. (714) 237-1550|Anaheim CA
Ulmer Industries, Inc. {909) 823-7111|Fontana CA
United Ready Mix {562} 865-6211|Artesia CA
United Steel Placers {909} 820-9280|Bloomington CA
US-Concrete Precast Group - Pomeroy (951) 490-4123|Perris CA
ValleyCrest Landscape Development, Inc. (714) 546-7975|5anta Ana |CcA
Vanguard Construction (925) 245-1300|Livermore CA
Vulcan Materials Company {858) 530-9463|San Diego CA
Vulcan Materials Company (626) 633-4226}Irwindale CA
Western Paving Contractors, Inc. (626} 338-7889]Irwindale CA
Western Structures, Inc. dba Western Structures (851) 352-4300|Riverside CA
Western Water Works (760) 554-7083|Chino Hills CA
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I *f? e - .
Il ‘ FLATIRON- WESTERN REGION
FLATIRON Invitation To Bid
To: ACL Construction Company, inc. From: FLATIRON- WESTERN REGION
ATTN:Joyce Olayinka ATTN:Jannetie Carter
207 West State Street 1770 La Costa Meadows Drive
Phone: 5093914477 Phone: 7609163009
Fax: 9093914472 Fax: 7604714850
Email: jolayinka@aclrails.com Email: jcarter@flatironcomp.com

| Access Project Online

Having Trouble accessing this project oniine. Copy the link beiow to your browser
hitp://www. gradebeam. com/access. aspx 70=4509348/=0386 2877

Project: **Route 5 Cockleburr to San Diego County Line (Contract No. 11-
406704 **
Bid Due: 2/13/2014 2:00:00 PM PT
e d O =

Project Description:

FLATIRON WEST, iNC,
1770 La Costa Meadows Drive,
San Marcos, CA 92078
Tel: (760) 918.9100 Estimating Fax: (780} 471-4880
Contractor's License No, 772588

PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO EWSCEBID@FLATIRONCORP.COM

DBE Geai 6%

Quotes for Services & Supplies requested for, but not limited te:

«  Aggregate Supply «  Concrete Supply . g;t::mix:ll:t!ng Concrete +  Pavement Jacking

. frmorguard Barrier " Ghmmclen A3 . imported Borrow «  PCC Paving Supplies

«  Asphalt Dike +  Crash Cushiens «  Joint Seal +  Pipe Suppiy

«  Asphait Paving ¢  Driii and Bond +  Material Trucking «  Precast Concrete Pavement
«  Bar Reinforcing Steel «  Electricai « MBGR * Readside Signs

«  Clearing and Grubbing =  Erosien Controi «  Minor Cencrete . f:;;"d Seal Pavement

« Cold Plane AC +  Fencing and Railing =  Misceilaneous iren & Steel +  Striping

=  Concrete Barrier

Pians and specifications are avallabie at no charge through GredeBeam. Pians and specifications can alse be downloaded, st ns cost
from Caitrans website at hitpi/dot.ca.govihglesclosiprofect ads addenda/i1/11-406704f. Additionally, plans and specificatiens are
availabie at Fiatiron’s San Marcos office. Please call to mske an appointment te view plans and specificatiens,

Quotatiens must be valid for same duratien as specified by Owner fer contract award. }

Fiatiron’s Standard Subcontract Terms and Conditiens has been posted to Gradebeam for your review. Flatiron’s Insurance
requirements are lecated in Article 1§ of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Fiatiron West, inc, (“Fiatiron”) er any prier ceurse of deaiing
between Fiatiron and a bidder, and uniess walved in writing by Flatiron, Fiativen reserves the right, pursuant to Pubiic Contract Cede
section 4100 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obiigations to
Flatiron in the amount of 100 percent of the bld to Fiatiron. Flatiron wiii reimburse the bond premium at actual cost not to exceed 3%.
The surety on the bonds must be a Califomia admitied surety.

Non-DBE Subs/Suppiiers: Indicate 2nd tier DEE participation offered on your quotatien as it wiil be evaluated with yeur price,
WE ARE AN EQUAL DPPDRTUNITY EMPLOYER

Piease respond {0 thls bid invitation by logging into GradeBeam.cem. If you received your bid invitation by emaii there is a biveiink
to cilck on that wili take you to the project. if you received this bid invitation via fax, go to
www.gradebeam.com/access.asp.

Enterthe ORGEID & iTBID from your fax, Onca you are in GradeBeart.cem, click on the ‘Decuments’ section & you can viewidowni oad
bid documents. Please aiso ciick on the Will Bid or Wili Not Bid button to iet us know if you are bidding. if you need help iogging in or
accessing pians, please call GradeBearm.com Support at: 066-482-7669.

FLATIRDN- WESTERN REGION uses GradeBeam.com tp distribute construction information and project
opportunities tp its subcontractors and suppliers. If you have questions, want tp register for fuil access,
need to update your company information, or prefer to be removed from the GradeBeam.com
Cpnstruction Directory, please centact:

Support@GradeBeam.com 866.ITBS.NOW {866-482-766%)
MsgID: 96860548

http://www.gradebeam.com/inbox/MessagePreview3.aspx ?messageid=96860548&MsgReci... 4/7/2014
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invitation: Onli
FLATIRON- WESTERN REGION
FLATIRON Addendum
Te: Q_C‘:_II:NCcJ)nstru%tlion' Clsampany, Inc. From: FLATIRON- WESTERN REGION
:Joyce Olayin ,
207 Wes State Street ATTN:Jannette Carter
1770 La Costa Meadows Drive
Phone: 9093914477 Phone: 7609165009
Fax: 9093914472 Fax: 7604714860
Email: Jjolaylnka@aclrails.com Email: jcarter@flatirencorp.com
Access Project Online J

Having Troulife accessing this profect onine. Copy the link below to your browser
http://wwmgmdabeam.com/access.asgx?oe490934&1=63862877
Project: k*Route 5 Cockleburr to San Diego County Line (Contract No. 11-
[406704)**
Subject: Addendum 1: **Route 5 Cockieburr to San Diege Line

Message ITBAddendum
[Type:

Project Description:
Addendum 1 has been posted to Grade8eam for the Route 5 Cocklebur to San Diego Line Project. Please log on to

view/download.

if you have not indicated your intention to bid please respond to this addendum notification by kgging into

Gra .com and seiecting Wil 8id" or "Wl Not 8id", 1f you recelved your addendum notification by email there is
a blue link to itk on that will take you to the project. If you received this addendum notification via fax, go to.

www.gradebeam.com/access.asp. el
Thank you.

FLATIRON- WESTERN REGION uses GradeBeam.com to distribute construction
Informatipn and project opportunities to its subcontractors and suppliers. If you have
questions, warnt to register for full access, need to update your company information,

or.prefer to be removed from the GradeBeam.com Construction Directory, please
contact: .

Support@GradeBeam.com 866, ITBS.NOW (B866-482-7669)
MsgiD: 98836466

http://www.gradebeam.com/inbox/MessagePreview3.aspx‘?messageid=98836466&Mngeci... 4/7/2014
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Yiew |nvitation Onling
ll ‘ ) FLATIRON- WESTERN REGION
To: g_l.l':_‘}_.mt',‘cjrls.‘.ru::'stli::mi Ckc;npany, Inc. From: FLATIRON- WESTERN REGION
:Joyce Olayin .
oy Vi Gtate Siraet ATTN:Jannette Carter
1770 La Costa Meadows Drive

Phone: 9093914477 Phone: 7609163009
Fax: 9093914472 Fax: 7604714860
Email: jolayinka@adrails.com Email: jcarter@flatironcorp.com

r Access Project Onfine J

Having Trouble accessing this praject online, Copy the link below to your browser
Http://www.gradebeam.com/access.aspxfo=4909348/=03862877

Project: #*Route 5 Cockleburr to San Diego County Line {Contract No. 11-
[406704)%*
Subject: | Addendum 2: **Route 5 Cockleburr to San blego County Line**
Message [TBAddendum
rype:

Project Description:

Addandum 2 has been posted to GradeBeam for the Route 5 Cockleburr to San Oiego County Line Project. Please log
on to view/downioad,

*Please nate BID DATE changed to **Aprii 10, 2014 at 2:00 PM™"

If you have not indicated your intention to bid please respond to this addendum notification by iogging into
GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your addendum notification by emall there is
ablus link to olick on that will take you to the project. If you received this addendum notification via fax, go o

www.gradebeam.convaccess.asp.
Thank you.

FLATIRON- WESTERN REGION uses GradeBeam.com to distribute construction
information and project opportunities to its subcontractors and suppliers. If you have
questions, want to register for fuli access, need to update your company information,

pr prefer to be removed from the GradeBeam.com Construction Directory, piease
contact:

Support@GradeBeam.com B66.ITBS.NOW (866-482-7669)
MsgID: 99262247

htp://www.gradebeam.com/inbox/MessagePreview3.aspx ?messageid=99262247&MsgReci... 4/7/2014
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Yiew [nvitation Online
' -

‘ FLATIRON- WESTERN REGION
FLATIRON Addendum
To: Q%IT_ ﬁnshuglion. Cl?mpany, Inc. From: FLATIRON- WESTERN REGION

;Joyce Olayinka N

0y Ve State Sireet ATTN:)annette Carter
1770 La Costa Meadows Drive
Phone: 9093914477 Phone: 7609169009
Fax: 9093914472 Fax: 7604714860
Email: jolayinka@ackralls.com Email: jcarter@Rfatirencorp.com
Access Project Online J

Having Trouble accessing this project online. Copy the link below to your browser
hitp://www.gradebeam.com/access. aspx20=4909348/=63862877 .

Project: #*Route 5 Cockleburr to San Diego County Line (Contract No. 11-
d06704)**

Subject: Addendum 3: Rte 5 Cockleburr to SD County Line
Message ITBAddendum
Type:
Project Description:
Addendurn 3 has been posted to GradeBeam for the Route 5 Cacklebur to San Diego County Line Project Please
log on to viewidownload.

If you have not indicated your infention to bid please respond to this addendum notification by legging into
GradeBeam.com and selecting “W Bid" or "Will Mot Bid", if you received your addendum notification by emall there s
a blue link to ciick on that will take you to the project. If you received this addendum notification via fax, goto.

www.gradebeam.com/access.asp.
Thank you.

FLATIRON- WESTERN REGICN uses GradeBeam.com to distribute construction
information and project opportunities to its subcontractors and suppliers. If you have
questions, want to register for fuil access, need to update your company information,

or prefer to be removed from the GradeBeam.com Construction Directory, please
contact:

ort@GradeBeam.com 866.1TBS.NOW (866-482-7669)
MsgID: 102647941

http://www.gradebeam.com/inbox/MessagePreview3.aspx messageid=102647941&MsgRe... 4/7/2014
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View i
FLATIRON- WESTERN REGION
FLATIRON Addendum
To: ::_IC_II__NCc;nsum(:)tllonl Cfarnpany, Inc. From: FLATIRON- WESTERN REGION
H ce Olayin .
T e S s ATTN:Jannette Carter
1770 La Costa Meadows Drive
Phone: 9093914477 Phone: 7609169009
Fax: 9093914472 Fax: 7604714860
Emall: jolayinka@aclrails.com Email: jcarter@flatironcorf.com
l Access Project Onlina

Having Trouble accessing this project onfina. Copy the fink befow to your browser

hittp://www.gradebasm, com/access. aspx 2o=4309348/= 63862677

Project: **Route 5 Cockieburr to San Diego County Line (Contract No. 11-
406704)**
Subject: Addendum 4: Route 5 Cockiebury to SD County Line
Message [iTBAddendum
[Type:

Project Description:
Addendum 4 has been posted to GradeBeam for the Routs 5 Cocklebury to San Diego County Line Project. Pieasa

log on to view/download.
If you hava not indicated your Intention fo bid please respond fo this addendum notification by logging inte

GradeBeam.com and sefecting "Wl Bid" or “Will Not Bid". }f you recefved your addendum nofification by email there is
a bius link to click on that wili take you to the project. If you recelved this addendum notification via fax, goto.

www.gradébeam.comiaceess. asp,
Thanik you,

FLATIRDN- WESTERN REGION uses GradeBeam.com to distribute construction
informatipn and project oppertunities to its subcontractors and suppliers. If you have
questions, want to register for fuil access, need to update ypur company information,

or prefer to be removed from the GradeBeam.com Construction Directory, please
contact:

Support@GradeBeam.cbm B66.ITBS.NOW (866-482-7669)
MsgID: 103942844

http://www.gradebeam.com/inbox/MessagePreview3.aspx ?messageid=103942844&MsgRe... 4/ 7/2014
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View invitation Onling
” ‘ FLATIRON- WESTERN REGION
To: Q%I:I“Cojgstn,ur.;)tllr.'mi Cko:npany. Inc. From: FLATIRON- WESTERN REGION
:Joyoe Qlayin ,
207 Weat State Street ATTN:Jannette Carter
1770 La Costa Meadows Drive
Phone: 9093914477 Phone: 7609169009
Fax: 9093914472 Fax: 7604714860
Emaii: jolayinka®@aclrails.com Email: jcarter@flatironcorp.com
Access Project Online J

Having Truble accessing this project oadine, Copy the link below to your browser

hitp:/fwww.gradebeam. com/access. aspx7o=4509348/=63862877

Project: H*Route 5 Cockleburr to San Diegp County Line (Contract No. 11-
H06704)**
Subject: Addendum 5: Route 5 Cockieburr to SD County Line
Message [TBAddendum
[Type:

Project Description:
Addendum 5 has besn posted to GradeBeam for the Route 5 Cockleburr to San Diego County Line Project. Pieese

log on to view/downlcad.
If you have nat indicated your intention to tid please respond to this addendum notification by iogging into

GradeBeam.com and setecting "Will Bid” or “AAll Not Bid", If you recelved your addendum nofification by email there Is
& blua lirk Yo click on that will lake you to the project. If you received this addendum notification via fax, goto.

www.gradebea m.com/access.asp.
Thank you,

FLATIRON- WESTERN REGION uses GradeBeam.com to distribute construction
information and project opportunities to its subeontractors and suppllers. If you have
questions, want to register for full access, need to update your company infarmation,

or prefer to be removed from the GradeBeam.com Construction Directory, please
contact:

Suppeort@GradeBeam.com 866.ITBS.NOW (B866-482-7669)
MsglID: 104583880

http://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=104583880&MsgRe...  4/7/2014
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View lnvitation Onding

FLATIRON- WESTERN REGION

FLATIRON Reminder
To: .:%ijgstru%t?anl Ckoampany, Inc. From: FLATIRON- WESTERN REGION
:Joyce Olayln .
207 West State Straet ATTN:Jannette Carter
1770 La Costa Meadows Drive

Phone: 9093914477 Phone: 7609168009
Fax: 9093914472 Fax: 7604714860
Email: jolayinka@aclrails.com Email: jcarter@fatironcorp.com

r Access Project Online

Having Trouble accessing this projact online, Cepy the link below to your browser
hitp://www.gradeteam.com/access. aspx?o=4909348/=6386 2877

Project: *Route 5 Cockleburr to San Diego County Line (Contract No. 11-
M06704)**
Subject: Reminder: **Route 5 Cockleburr to San Diego County Line**
Message TTBReminder
[Type:

Project Qescription:
This is a friendly remindar that the Route 5 Cocklebur ta San Diego County Line Project bids on 23714 at 2:00 PM. If

you have not indicated your intertien to bid please respond to this reminder natification by logging into
GradeBeam.com and selecting "Will Bid” or "Will Not Bid™. If you recelved your reminder notification by emai there is a
blue iink o click on that will take you % tha project. If you received this reminder notification via fax, goto

www.gradebeam.com/access.asp.
Thank you,

FLATIRON- WESTERN REGION uses GradeBeam.com to distribute construction
information and project opportunities to its subcontractors and suppliers. If you have
questions, want to register for full access, need to update your company information,

or prefer to be removed from the GradeBeam.com Construction Directory, please
contact:

Su Gra am.co 866.ITBS.NOW (B66-482-7669)

MsglD: 98017597

hitp://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=980175 978&MsgReci... 4/7/2014
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View invitetic
‘ FLATIRON- WESTERN REGION
FLATIRON Reminder
To: Q_fl:_lr.NCngstrug:llonI Clgampany, Inc. From: FLATIRON- WESTERN REGION
:Joyce Clayln .
207 Vet Etate Btrest ATTN:Jannette Carter
1770 La Costa Meadows Drive
Phone: 9093914477 Phone: 7609169009
Fax: 9093914472 Fax: 7604714860
Email: jolaylinka@aclrails.com Email: jcarter@flatironcorp.com

Access Project Online

Having Trouble accassing this project online. Copy the link below to your browsar
hitp://www.gradebeam.com/access. aspx 7o «4909348/=63862877

Project: *+*Route 5 Cockleburr to San Diege County Line (Contract No, 11-
M06704)**
Subject: Reminder: Route 5 Cocklebur to San Diego County Line
Message [TBReminder
Type:
Project Qescription:

This is a friendly remirder that the Route 5 Cocklebur to San Diego County Line Project bids on 4/10/14 at 2:00 PM. If
you have not indicatad your intention to bid please respond to this reminder notification by legging into
GradeBeam.com and selecting "Wili Bid” or “Will Not Bid”. if you received your reminder notification by email there is
a blua link to click on that wilt take you to the project. if you received this reminder notification via fax, ga to

www.gradebeam.com/access.asp
Thank you ’

FLATIRON- WESTERN REGION uses GradeBeam.com to distribute construction
information and project cpportunities to its subcontractors and suppilers. If you have
questions, want to register for fuil access, need to update your company information,

or prefer to be removed from the GradeBeam.com Construction Directory, please
contact:

Support@GradeBeam.com 866.ITBS.NOW (B66-482-7669)
MsgID: 101793597

hitp://www.gradebeam.com/inbox/MessagePreview3.aspx?messageid=101793597&MsgRe... 4/7/2014



Message History: * *Route 5 Cockleburr to San Diega County Line {Contract Ng. 11-406704)**

StartOate 12/31/2013 0:00
EndDate 4/10/2014 23:59
] Recipient Work Mo of
Oate Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description

1/6/2014 17:11|**Route § Cockieburr to San Diego County Line {Contract No. 11-406704)** Sierra Landscape Company, inc, {760) 328-8900 Sent 1 |iTB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {(Contract No. 11-406704)** sierra Landscape Company, inc, {760) 328-8900( 7603288944 Sent 1 |B
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)** Super Seai & Stripe (805} 524-734518055247428 Sent 2 |MB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Super Seal & Stripe (805) 524-7345 | sharon@superseaigndstripe.com Sent 1 [iTB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No, 11-406704)** MSL Electric, Inc. (714) 693-4837 | 7146934838 Sent 2 |iTe
warren@msielectric.com;kevin@mslelect
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** M5L Electric, Inc. {714) 693-4837|ric.com Sent 1 |ITB
1/6/2014 17:11|**Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704)** MS5L Electric, inc. (714} 693-4837| 7146934838 Sent 2 |iT8
1/6/2014 17:11|"*Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** MSL Electric, Inc, (714) 693-4837 |bids@msielectric.com Sent 1 |ITB
1/6/2014 17:11]**Route 5 Cockieburr to $an Diego County Line (Contract No. 11-406704)** 8 C Tratfic Speciaiists {714) 974-1190|7149741753 Sent 2 J1TB
1/6/2014 17:11]**Route 5 Cockleburr to San Diege County Line (Contract No. 11-406704)*" Native Landscape, inc. {760) 735-8700|7607358725 Sent 2 |ime
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** B € Traffic Speciailsts {714) 974-1190|gary@ betraffic.com Sent 1 |iT8
1/6/2014 17:11[**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** Native Landscape, inc. {760) 735-8700| nativelandscape® cox.net Sent 1 |iTB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Penhatl Company {714) 772-645017149951715 Sent 2 |iTe
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Penhail Company [714) 772-6450]|mjohnson @penhail.com Sent 1 [1TB
1/6/2014 17:11]**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Marina Landscape, InC. (714) 939-6600|7145351199 Sent 2 |iTB
1/6/2014 17:11|**Route & Cockleburr to San Diego County Line {Contract No. 11-406704)** Marina Landscape, inc. (714) 539-6600 | jgutierrez@marinaco.com Sent 1 |iITB
1/6/2014 17:11]|**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Oidcastle Precast, inc, (760) 737-8590| 7607378593 Sent 2 |iT8
1/6/2014 17:11|**Route 5 Cockleburr to San Dlego County Line {Contract No. 11-406704)** Aleorn Fence Company (B18) 583-0650|5516851641 Sent 2 |ITB
1/5/2014 17:11|**Route 5 Cockieburr to 5an Diego County Line {Contract No. 11-406704)** Alcorn Fence Company (B18) 983-0650|pdeigado@alcorn-fence.com 5ent 1 |iTB
1/6/2014 17:11]**Route 5 Cockieburr to $an Diego County Line [Contract No. 11-406704)** Didcastie Precast, inc. (760) 737-8590| todd.najour @oldcastle.com Sent 1 [iT8
1/6/2014 17:11}* *Route 5 Cockleburr to San Diego County Line [Contract No. 11-406704)%* Hanson Aggregates (858) 715-5600{8587155601 Sent 2_jre
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** Hansoh Aggregates {858) 715-5600| phil.harris@hanson.com Sent 1 it
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line (Contract Ng. 11-406704)** Linited Ready Mix {562) B865-6211(5628659447 Sent 2 |iT8
1/6/2014 17:11[**Route 5 Cockieburr to 5an Diego County Line (Contract No. 11-406704)** Landscape Development, incC. {661) 295-1970| 6612943578 Sent 2 |iTB
1/6/2014 17:11}**Route 5 Cockieburr to San Diego County Line (Contract No. 13-406704)** Landscape Development, inc. (661} 295-1970|pnelson@landscapedevelopment.com  {Sent 1 |iT8é
1/6/2014 17:11{**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** United Ready Mix [562) 865-6211]rrepp@natcem.com Sent 1 [iITB
1/6/2014 17:11|**Route 5 Cockieburr to 5an Diego County Line {Contract No. 11-406704)** CT&Finc (562) 527-2339)|5625274171 Sent 2 |ITB
1/6/2014 17:11|**Route 5 Cockleburr to $an Dlego County Line {Contract No. 11-406704)** Harris Rebar, Inc. (209) 397-7155 (5093977146 Sent 2 |iTB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** CT&Finc, {562) 827-2339 | markg@ctandf.net Sent 1 |[iTB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Harris Rebar, Inc. {909) 397-7155 |tkeith@harrisrebar. com Sent 1 |B
1/6/2014 17:113**Route 5 Cockieburr to 5an Diego County Line {Contract No. 11-406704)** G&C Equipment Corporation {310) 515-6715[3105155046 Sent 2 |ITB
1/6/2014 17:41[**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** | F L Electric inc {323) 581-4400)3235814404 Sent 2 |ITB
1/6/2014 17:11[**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704}*" G&C Equipment Corporation {310) 515-6715 | jonathan@gandccorp.com Sent 1 |iT8
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)** J F L Bdectric inc {323) 5814400 jtorres@ijfleiectricinc.com Sent 1 it
1/6/2014 17:11|**Route 5 Cockieburr to San Diege County Line {Contract No. 11-406704)** Asphalt Dike Construction knc {559) 651-7900(5595517905 Sent 2 [itB
1/6/2014 17:11{**Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)** Statewide Safety & Signs, Inc. (858} 679-7292|B586797117 Sent 2. |IT8
1/6/2014 17:11|**Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704)** Statewide Safety & Signs, InC. (858) 679-7292|davidn@statewidesafety.com Sent 1° |8
1/6/2014 17:11]**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Asphait Dike Construction Inc {559} 651-7900|larry@apcodike.com Sent 1’ |iTE
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704}** Seiect Eiectric inc, (619) 460-6060) 5194606063 Sent 2 |iTB
1/6/2014 17:11| "*Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Robertson's {800) 834-7557(9512801434 Sent 2 |18
1/6/2014 17:11]**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Robertson's {800) 834-7557 |beckie@rrmca.com Sent 1 |iITB
1/6/2014 17:11]**Route 5 Cockieburr to San Diego County Line [Contract No. 11-406704}** Select Elactric inc. {619) 460-6060 | brett@selectelectricinc.com Sent 1 |8
1/6/2014 17:11**Route 5 Cacklebur to 5an Diego County Line [Contract No. 11-406704)** Rinker (951) 277-2420)9512773006 Sent 2 |ITB
1/6/2014 17:11|**Route 5 Cockieburr to San Diege County Line (Contract No. 11-406704)** Rinker {951) 277-2420 | rwright @cemexusa,com Sent 1 |iT8
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Message History: **Route 5 Cocklekurr to San Diega County Line {Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date 5ent Subject Recipient Organization Phone Recipient Deflvery Location Status Pages Description
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Payco Specialties (619) 422-9204|6194271620 Sent 2 |iTB
1/6/2014 17:11}**Route 5 Cockieburr to 5an Diego County ling [Contract No. 11-406704)** Us-Congrete Precast Group - Pomeroy {951} 657-6093|9516575293 Sent 2 |ImB
1/6/2014 17:11|**Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704)** Payco Spedialties {619) 422-9204 | bill @payco.biz Sent 1 |ITB
1/6/2014 17:11[**Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704)** JS-Concrete Precast Group - Pomeroy {951) 657-6093 Robe&.Ring@oldcastle.com Sent 1 {iT8
1/6/2014 17:11|* *Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Orange County Striping Service, Inc. {714) 639-4550{ 7146396353 Sent 2 (7B
1/6/2014 17:11] **Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704)** Dison Precast Company {909} 427-1138[9094271B10 Sent 2 |itB
1/6/2014 17:11|**Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704)** Crange County Striping Service, inc. (714) 639-4550 chuck@ocstriping.com Sent 1 [TB
1/6/2014 17:11| **Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Olson Precast Company (909) 427-1138 richa@opmb.net;opcriaitacal @opmb.net [Sent 1 |iTB
1/6/2014 17:11[**Route 5 Cackleburr to 5an Diego County Line {Contract No. 11-406704)** Modern Ailoys, Inc. {714) 893-0551| 7148959924 Sent 2 |mmB
1/6/2014 17:11]**Route 5 Cackieburr to 5an Diego County Line [Contract No. 11-406704)** Modern Alioys, Inc. (714) B93-0551 |teresa@maodernailoys.com Sent 1 |iTB
1/6/2014 17:11|**Route 5 Cockieburr to 5an Diego County Line (Cantract No. 11-406704) ** in-Line Fence & Railing Co., Inc {760) 789-0282 (7607891915 Sent 2 |iTB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** In-line Fence & Raiiing Co., Inc {760) 789-0282 |david @inlineconst.com Sent 1 |[iTB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)** HydroSprout, Inc. (760) 432-8233| 7604328146 Sent 2 |iTe
1/6/2014 17:11{**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Hurricane & Poway Fence (760} 789-4950] 7607881537 Sent 2 |iTB
1/6/2014 17:11]**Route 5 Cockleburr to $an Diego County Ling {Contract No. 11-406704)** Hurricane & Poway Fence (760} 785-4550{ Laurann@usa.net Sent 1 [iTB
1/6/2014 17:11|**Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704)** HydreSprout, inc. (760) 432-8233 |mark@hydrosprout.com Sent 1 |ITB
1/6/2014 17:11|**Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704}** Harber Campanies, Inc. {909) 478-1957 9094780019 Sent 2 |ITB
1/6/2014 17:11|**Route 5 Cackieburr to San Diego County Line {Contract No. 11-406704)** Harber Companies, inc. {909} 478-1957|BDBH@ harbercompanies.com Sent 1 |ITB
1/6/2014 17:115**Route 5 Cockieburr to 5an Diego County Line (Contract No. 11-406704}** Geogrld Retaining Wail Systems (760) 509-D079| 7605090078 Sent 2 |iTB
1/6/2014 17:11|**Route 5 Cockieburr ta 5an Diego County Line (Contract No. 11-406704)** Diversified Landscape Co. {951) 245-1686)|9519267440 Sent 2 |ITB
1/6/2014 17:11.[**Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704)** Diversified Landscape Co. {951) 245-1686 | rick@d iversifiediandscape.com sent 1 {iTB
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)** Geogrid Retalning Wall Systems {760) 509-0079 | sheiley@geoXinc.com Sent 1 [iTB
1/6/2014 17:11**Route 5 Cockieburr to 5an Diego County Line {Contract No. 11-406704)** Daley Corpgration (619} 390-3900]6193903901 Sent 2 |iTB
1/6/2014 17:11] **Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** Condon-Johnson & Associates - 5D (858) 530-91658585309171 Sent 2 1B
1/6/2014 17:11|**Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704)** Conden-lohnson & Associates - SD ) (858) 530-9165 | gburrough@ candon-johnson.com Sent 1 |iTB
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Daley Corporation {619) 390-3500|gkaland@daleycorp.com Sent 1 |[ITB
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)** AVAR {510) 354-200015103542010 Sent z B
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County line (Contract No. 11-406704)** Beard Electric {562) 802-1800{5628020700 Sent Z |ImB
1/6/2014 17:11]**Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)** Beard Electric (562) 802-1800|adsantoro@beardelectric.com Sent 1 |iTB
1/6/2014 17:11[**Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-4D6704)** AVAR {510) 354-2000| mp @avarconstruction.com Sent 1 |iTB
1/6/2014 17:11|**Route 5 Cockieburr to 5an Diego County Line {Contract No. 11-4D6704)** Atlas Fence Company {619) 232-1151|6192368393 Sent 1 [iTB
1/6/2014 17:11|**Route S Cockieburr to 5an Diego County Uine {Contract No. 11-406704)** Atlas Fence Company {619) 232-1151|gpettis@aicorn-fence.com Sent 1 |8
1/6/2014 17:11|**Route 5 Cockieburr to 5an Diego County Line {(Contract Ne. 11-406704)** Ace Fence Company {626) 333-0727(6263337843 Sent 2 |ITB
1/6/2014 17:11]**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Ace Fence Company [626) 333-0727| moronia@acefencecom pany.com Sent 1 [iITB
1/6/2014 17:11[**Route 5 Cockleburr to S5an Diego County Line {Contract No, 11-406704)** CMC Fontana Steel (209) 951-9620)2099515624 Sent 1 T8
1/6/2014 17:11]**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** A.C. Dike Co. [916) 652-015919166455618 Seng’ 2 |iTe
1/6/2014 17:11[**Route 5 Cockieburr to 5an Diego County Line {Contract No. 11-406704)** A.C. Dike Co. (916} 652-0159 |dave@acdike.com Sent 1 [iT8
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Contract No, 11-406704}** CMC Foritana Steel {209) 951-9620|frank.chacon@cmc.com Sent 1 |iTB
1/6/2014 17:11]|**Route 5 Cocklekurr ta San Diego County line {Contract No. 11-406704)** Western Paving Contractors, inc. (526) 338-7889| 6263383799 Sent 2 [iTB
1/6/2014 17:11|**Route 5 Cocklebure to $an Diego County Line {Contract No, 11-406704)** Western Paving Contractars, Inc. {626) 338-7889|davenoone@westernpaving.com Sent 1 |ITB
1/6/2014 17:11| **Route 5 Cockieburr to 5an Diego County Line {Contract No.11-406704)** RAP ENGINEERING, INC. (760) 233-2980| 7602332984 Sent 2 |[iTB
1/6/2014 17:11| **Route 5 Cockleburr to San Diega County Line (Contract No. 11-406704)** Precision Caoncrete Construction, Inc, (760) 871-0240) 7608710248 Sent 2 |8

patrickn @predisionconcreteinc.com;denn

1/6/2014 17:11.|**Route 5 Cockleburr to 5an Diego County Line {Contract Ne. 11-406704)** Precision Concrete Construction, inc. {760) 871-0240|isi@ preclsionconcretelnc.com Sent 1 |iTeé
1/6/2014 17:11[**Route 5 Cockieburr to 5an Diego County Line (Contract No. 1.1-406704)** RAP ENGINEERING, iNC. {760) 233-2980 | rperez@ rapenginc.com Sent 1 |iTB




Message History: **Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Werk No of

Date Sent Subject Recipient Organization Phone Reclpient Delivery Location Status Pages Description
1/6/2014 17:11]* *Route 5 Cockieburr ta San Diego County Line [Contract No. 11-406704)** Aii American Asphalt {951) 736-7600({9517367646 Sent 2 |iTB
1/6/2014 17:11[**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)%* Ali American Asphalt {951) 736-7600| bschuitz@ailamericanasphalt.com Sent 1 _|iT8
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Mountaln States Steei, inc, {801) 785-5085 8017851100 Sent 2 |{iTB
1/6/2014 17:11|**Route 5 Cockieburr o San Diego County Line {Contract No. 11-406704)** Becha, inc. {702) 650-4326|8183674630 Sent 2 |18
1/6/2014 17:11[**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Becha, Inc. {702) 650-4326[dave.moody@bechoinc.com Sent 1 |ITB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** Mountain States Steel, Inc. {801} 785-5085 |ssouthwick@ mssteel.com Sent 1 |iTB
1/6/2014 17:11|**Route 5 Cockieburr to San Diega County Line {Contract No. 11-406704)** Pro-Cast Products Inc. [905) 793-760219097931283 Sent 2 |iTB
1/6/2014 17:11]**Route 5 Cockieburr to San Diega County Line (Contract No. 11-406704)** Pro-Cast Products inc. (909) 793-7602 | warren@procast.us Sent 1 |ITB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Jahnson, L., Censtruction, inc. {310) 965-1997|3109650356 Sent 2 {ITB
1/6/2014 17:11]**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Pavement Coatings CoO. {714) 826-3011|7148263129 Sent 2 |ITB
1/6/2014 17:11] **Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704)** lohnson, L., Construction, inc. (310) 965-1997 | joe@ljcmasonty.com Sent 1 |iTB
1/6/2014 17:11|**Route 5 Cockleburr to San biego County Line {Contract No. 11-406704)** Pavement Coatings Co. (714) 826-3011|van @pavementcoatings.com Sent 1 |78
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Triumph Geo-Synthetics, Inc. {714) 237-1550|7142371549 Sent 2 _|WB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** Triumph Geg-Synthetics, Inc. {714) 237-1550|matt@trlumphgeo.com Sent 1 |ITB
1/6/2014 17:11]**Route S Cockleburr to San Diege Caunty Line (Contract No. 11-406704)** Superior Gunite {818) 896-9199|B18BIEEEIT Sent 2 |ITB
1/6/2014 17:11[**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Superior Gunite {818) 896-9199|brian.pepp@shotcrete.com sent 1 HTB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line (Contract No. 13-406704)** Crane Veyor Corporation (626) 442-1524 (6264427308 Sent 2 |iTB
1/6/2014 17:11|**Route 5 Cockieburr to 5an Diega County Line (Contract No. 11-406704)** Corestab Structures, Inc. {951) 943-9119|9519437571 Sent 2 JITB
1/6/2014 17:11}*"Route 5 Cockieburr to San Diege County Line {Contract No. 11-406704)** Coreslab Structures, Inc. {951) 943-9119 | pfrost@coreslab.com Sent 1 [iTB
1/6/2014 17:11|**Route 5 Cockisburr to San Diego County Line (Contract No. 11-406704)** Crane Veyor Corporation {626) 442-1524|ichavez@craneveyor.com Sent 1 |ITB
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)** CMC Rebar {909) 803-1504|9096213801 Sent 1 [ITB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Ling {Contract No. 11-406704)** CMC Rebar (909) 803-1504| Greg.Hughett@cmc.com Sent 1 |IMB
1/6/2014 17:11[**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Gerdau Reinforcing Steet (858) 737-7629}8587377729 Sent 2 |18
1/6/2014 17:11[**Route 5§ Cockleburr to San Diego County Line {Contract No. 11-406704)% Gerdau Reinforcing Steel (85B} 737-7629|nicole.anderson@gerdau.com Sent 1 |18
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line (Contract No, 11-406704)** Crown Fence (951) 479-4790]5628642529 Sent 2 |ITB
1/6/2014 17:11}**Route § Cockieburr to San Diego County Line (Contract No. 11-406704)** Rebar Engineering incorporated (562) 946-2461)5629417740 Sent 2 |irte
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Rebar Engineering incorporated [562) 946-2461 | kevin@rebareng.com Sent 1 |iTB
1/6/2014 17:11|**Route 5 Cockieburr ta San biege County Line {Contract No. 11-406704)** Crown Fence {951) 479-4750 | mplechot@crownfence.com Sent 1 |ITB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Hardy & Harper Incorporated (714) 444-1851)7144442801 Sent 2 [iTB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Hardy & Harper Incorporated (714) 444-1851 [thambright@hardyandharper.com Sent 1 |[iTB
1/6/2014 17:11|**Route 5 Cockleburr to San biego County Line {Contract No. 11-406704)** John 5. Meek Company (310) 830-6323|3108352163 sent 2 |iTB
1/6/2014 17:11]**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** 1.D. Jimenez Concrete Contractor Inc. (909) 9B5-3615| 3093603588 sent 2 |iITB
1/6/2014 17:11| **Route 5 Cockieburr to San Diego County Line [Contract No. 11-406704)** John 5. Meek Company (310) 830-6323 |general@johnsmeek.com Sent 1 |ITB
1/6/2014 17:11}**Route 5 Cackleburr to San Dlego County Line [Contract No. 11-406704)** 1.D. limenez Concrete Contractor inc. {909) 989-3615|jdconcr@act.com Sent 1 |1TB
1/6/2014 17:11{**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** The Mahaffey Companies {310) 668-2030(|3106682040 Sent 2 {ITB
1/6/2014 17:11|**Route 5 Cockieburr to San Diege County Line (Contract No. 11-406704)** The Mahaffey Companias (310) 668-2030]Jjbarr @ mahaffeycompanies.com Sent 1 NTB
1/6/2014 17:11|**Route 5 Cockiehurr to San Diego County Line {Contract No. 11-406704)** Maicoim Driliing Company, Enc. {626) 338-0035)|6263387113 Sent 1 |itB
1/6/2014 17:11[**Route 5 Cockieburr to San Diege County Line {Contract No. 11-406704}** Maleoim Dritiing Company, Inc. {626) 338-0035 |dpeterson@malcolmd riiling.com Sent 1 JITB
1/6/2014 17:11[**Route 5 Cockleburr ta 5an Diego County Line {Contract No. 11-406704)** Dynalectric/ KDC Systems {714) 828-7000| 7144842389 sent 2 |iTB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** Dynalectric/ KDC Systems {714) 828-7000| rshackleton@dyna-la.com Sent 1 {iTe
1/6/2014 17:11[**Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704)** VaiteyCrest Landscape Development, inc. {714) 546-7975| 7145469524 Sent 2 iTB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** VaileyCrest Landscape Development, inc. {714) 546-7975 | brichardson@valleycrest.com Sent 1 {iTB
1/6/2014 17:11[**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Sonce Construction (909} 223-128019094817613 Sent 2 |iTB
1/6/2014 17:11|**Route § Cockieburr to San Diego County Ling {Contract No. 11-406704)** Sonce Construction (909} 223-1280 Irich@soncaconstruction.com Sent 1 |it8
1/6/2014 17:11} **Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Imperiai Pipe (951) 682-3307]9516823406 Sent 2 |ite
1/6/2014 17:11|**Route 5 Cockieburr to 5an Diego County Line (Contract No. 11-406704)** Imperiai Pipe (951} 682-3307])thompsen@imperiaipipe.com Sent 1 (B




Message History: **Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)**

StartOate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date 5ent Subject Recipient Organization Phone Reclpient Delivery Location Status Pages Description
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704 it Bakersfieid Pipe {562) 426-6468|5624900265 Sent FEE L
1/6/2014 17:11{**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Bakersfieid Pipe {562) 426-6468 {dbyrom @bakersfieldpipe.com Sent 1 |iTB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)** Choice Drilling inc (818) 883-9159]8184464751 Sent 2 (B
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Contract Mo. 11-406704])** Cholge Driliing inc [818) 883-9159 |ioretta@ choicedrilling.com Sent 1 [ITB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Amt Metal Fabricators, incorporated {510) 236-1414 (5102361417 Sent 2 |ITB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Amt Metal Fabricators, incorporated {510) 236-1414|mike @amtmetals.com Sent 1 |iT8
1/6/2014 17:11}**Route 5 Cockieburr to $an Diego County Line (Contract No. 11-406704)** ironman Custom Weiding Works {707) 689-7027|5306617191 sent 2 |iTB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704}** Nuno jron Mfg Inc {831) 386-0513 18313869976 Sent 2 |ITB
1/6/2014 17:11[**Route 5 Cockleburr ta 5an Diego County Line {Contract No, 11-406704)** Ironman Custom Weiding Works {707) 689-7027 [Ironmancwws @acl.com Sent 1 {TB
1/6/2014 17:11[**Route § Cockieburr to San Diego County Line (Contract No. 11-406704)** Nuno Iron Mfg Inc {831) 3860513 |jir@nunoiron.com Sent 1 |iTB
1/6/2014 17:11{**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Harris Rebar - Phoenix (602) 254-009116023400977 Sent 2 |itTB
1/6/2014 17:11{**Route S Cockleburr to San Diego County Line {Contract No. 11-406704)** Harris Rebar - Phoenix [602) 254-0091|adevries@harrisrebar.com 5ent 1 [ITB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Ferrelra Constructlon, Co., IhC, (903} 606-5900]9096067711 Sent 2 It
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704}** Centrai Striping Service, Inc. {916) 635-5175 (9166319427 Sent 2 |t
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Central Striping Service, Inc. {916) 635-5175 [info@ centraistriping.biz Sent 1 {78
1/6/2014 17:11]**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** Ferreira Construction, Co., In¢. {909) 606-5500|tiyons@ferreiraconstruction.com 5ent 1 |[iTB
1/6/2014 17:11|**Route 5 Cockleburr to San Oiego County Line (Contract No. 11-406704)** CMC Steel Fabricators, inc, dba CMC Rebar (619) 258-8262|6192588 267 Sent 2 |iTB
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)** CalPortiand - Mojave Plant {661) 823-3901)|6618233901 Sent i HTB
1/6/20114 17:11[**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** CMC Steei Fabricators, Inc, dba CMC Rebar {619) 258-8262 | brad.ralishack@cme.com Sent 1 |18
1/6/20114 17:11[**Route 5 Cockleburr to San Diego County Line [Contract No. 11-406704)** CaiPortiand - Mojave Piant {661) 823-3901 | shunt@calportand.com Sent 1 |ITB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** Recycled Base Materials, inc. (818) 767-8418|8186127511 Sent 1 |ITB
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Elecnor Group (909) 993-5470]9099935476 Sent 2 [iTB
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Elecnor Group (9089) 993-5470 | jwong@elecnor.com |Sent 1 |ITB
1/6/2014 17:11] **Route 5 Cockleburr to San Diggo County Line (Contract No. 11-406704)** Recycled Base Materials, Inc. {818) 767-8418 | mark@recyclegbase.com Sent 1 it
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704}** The Jungie Nursery, inc. (310) 402-3263|3103885783 Sent 2 |ITB
1/6/2014 17:11|**Route § Cockleburr to San Diego County Une (Cantract No. 11-406704)** The Jungie Nursery, inc. {310} 402-3263|John@thejungle, biz Sent 1 [fTB
1/6/2014 17:11|**Route § Cockicburr to San Diego County Line (Contract No. 11-406704)** Incompii {800) 677-3718 Sent 1 |iTB
1/6/2014 17:11|**Route & Cockleburr to San Diego County Line (Contract No. 11-406704)** Incompii {800) 677-3718|brad@incompli.com Sent 1 |ITB
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** LBiW, Inc. {562) 432-5451|5624355929 Sent 2 |ITB
1/6/2014 17:11{**Route S Cockleburr to San Diego County Line {Contract No. 11-406704)** Team West Contracting Corporation (951) 340-3426{9513403428 Sent 2 |IIB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** Team West Contracting Corporation (951} 340-3426|amanda@twc-corp.com Sent 1 [ITB
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** LBIW, inc. (562) 432-5451 {rwilkes@ibiw.com Sent 1 [iTB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** CG0 Construction Company {508) 530-5501 9089305503 Sent 2 |iTB
1/6/2014 17:11|**Route 5 Cockieburr to San Blego County Line {Contract No. 11-406704}** Western Structures, In¢. dba Western Structures (951) 65 2-4300|9513524301 Sent 2 |iTB
1/6/2014 17:11| **Route 5 Cockieburr to San Diego County Line (Contract No, 11-406704)** CGQ Construction Company {909) 930-5501 {cgoconst2@msn.com Sent 1 |iTB
1/6/2014 17:11|**Route 5 Cackleburr to San Diego County Ling {Contract No. 11-406704)** Western Structures, Inc. dba Western Structures {951) 652-4300 | haydeews4300@sbcgiobal net Sent 1 _|iT8
1/6/2014 17:11[**Route 5 Cockieburr to San Diego County Une (Contract No. 11-406704)** Yultan Materials Company (626) 633-4226)|6269694702 Sent 1 [|ITB
1/6/2014 17:11]**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** EXARD Technologies Corporation (650) 777-4324 6507774326 Sent 2 |IB
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** EXARO Techneiogies Corporation {650) 777-4324 (/d@ exarotec.com Sent 1 [|iTB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line [Contract No. 11-406704)** Vulcan Materials Company {626) 633-4226 | lunad@vmemail.com Sent 1 [|iTB
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Waestern Water Works {760) 554-7083 9095877050 Sent 2 {iT8
1/6/2014 17:11]**Route & Cockleburr to Sar. Diego County Line (Contract No. 11-406704)** Hoiliday Rock {909) 373-5896[9096529880 Sent 2 |t
1/6/2014 17:11[**Route 5 Cockleburr to San Dlego County Ling {Contract No. 11-406704)** Western Water Works {760) 554-7083 [joe.deviin @wwwsco.com Sent 1 [i7B
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line [Contract No. 11-406704)** Hoiliday Rock {909) 3735896 |tmaher @holildayrock.com Sent 1 [iTB
1/6/2014 17:11]**Route 5 Cocklehurr to San Diego County Une (Contract No. 11-406704)** Vuitan Materials Company (858) 530-9463 8585309436 Sent 2 [ITB
1/6/2014 17:11|**Route 5 Cockleburr to San Diggo County Line {Contract No. 11-406704)** Vulcan Materials Company (858) 530-9463|wilsonjj@vmemail.com Sent 1 (B




Message History: “*Route 5 Cockleburr to San Diego County Line {Contract No, 11-406704)**

StartOate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Reciplent Delivery Location Status Pages Description
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** United Steel Placers [909) B20-92B0 Sent 1 |TB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** United Steei Placers {909) B20-92B0|905B2092B2 Sent 2 |ITB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County tine {Contract No. 11-406704)** Uimer industries, inc. {509) 823-7111(909B231992 sent 2 |ite
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County tine {Contract Ne. 11-406704)** Uimer Industries, Inc. (909) 823-7111|paui@ulmerind.com Sent 1 |ITB
1/6/2014 17:11[**Route 5 Cockleburr to San Diege County Line [Contract No. 13-406704)** Treesmith Enterprises inc (714) 996-6037| 7149960778 Sent 2 |ITB
1/6/2014 17:111**Route 5 Cockieburt to San Diege County Ling [Contract No. 11-406704)** TreeSmith Enterprises inc (714) 996-6037|7149966057 sent 1 [iTB
1/6/2014 17:11**Route 5 Cockieburr to San Diega County Line (Contract No. 11-406704)** The J.V. Land Ciearing Company, Inc. (909) 592-2811(9095925179 sent 2 |iTB
1/6/2014 17;11|**Route 5 Cockieburr 1o San Diego County Line (Contract No. 11-406704)** TreeSmith Enterprises inc {714) 996-6037|daie@treesmith.net Sent 1 |ITB
1/6/2014 17:11|**Route 5 Cockieburr ta San Diego County Line {Contract No. 11-406704)** The LV. Land Ciearing Company, inc. {909) 592-2811 |tyler@thejvco.com Sent 1 |iTe
1/6/2014 17:11{**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** South Coast Sweeping {760) 535-6800 Sent 1 |iT8
1/6/2014 17:11[**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Steiny & Company, Inc. {626) 338-9923)| 6263386899 Sent 1 |iTB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line [Contract No. 11-406704)** Steiny & Company, Inc. {626) 338-9923 bpest@steinyco.com Sent 1 |MB
1/6/2014 17:11[* *Route 5 Cockigburr to San Diego County Line (Contract No. 11-406704)** South Coast Sweeping (760) 535-6800]kssouthcoast@roadrunner.com sent 1 [iTB
1/6/2014 17:11|**Route 5 Cockieburr to 5an Diego County Line {Contract No. 11-406704)** Precon Products (805} 527-0841/B053062498 Sent 2 |iTB
1/6/2014 17:11[**Route 5 Cockieburr to 5an Diega County Line {Contract Na. 11-406704)** Riaito Concrete Products, inc. {909) 201-5167 9058229630 S5ent 2 |ITB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704}** Riaito Concrete Praducts, inc. {909) 201-5167|bkovac@ktircp.com Sent 1 |[ITB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Precon Products {BOS) 527-0841 |sgarcia@pre-conproducts.com Sent 1 |iTB
1/6/2014 17:11| **Route 5 Cockieburr to San Diego County tine (Contract No. 11-4D6704)** Paciflc Restoration Group, Inc. {951) 940-6069 5519406501 sent 2 |ITB
1/6/2014 17:11|**Route 5 Cockieburr to 5an Diego County Line (Contract No. 11-406704)** Pacific Restoration Group, inc. (951) 940-6069{jrichards@prgeonst.com sent 1 |iTB
1/6/2014 17:11{**Route 5 Cockieburr ta San Diege County Line [Contract No. 11-406704)** Pacific Coast Markings (760) 86B-3400) 7608683450 sent 2 |ImB
1/6/2014 17:11[**Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704)** Pacific Corrygated Pipe Co. {909) 829-4235(9098298035 Sent 2 {iTh
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line {Contract No, 11-406704)** Pacific Coast Markings {760) 868-3400 | jesslca@ pacificcoastmarkings.com Sent 1 [ITB
1/6/2014 17:11]**Route 5 Cockieburr ta San Biego County Line {Contract No. 11-406704)** Pacific Corrugated Pipe Co. {909) 829-4235 |wirchak@pcpipe.com Sent 1 |iTB
1/6/2014 17:11|* *Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Northwest Pipe Company (909) 228-6773| 7146771661 sent 2 |ITB
1/6/2014 17:11{**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Northwest Pipe Company (908} 22B-6773|miabroad @nwpipe.com Sent 1 |iTB
1/6/2014 17:11|**Route 5 Cockieburr 1o 5an Diego County Line {Contract No. 11-406704)** Mark Langer Masonry & Landscape, Inc. (619} 246-5450 Sent 1 |iTé
1/6/2014 17:11|**Route 5 Cockieburr to 5an Diego County Line {Contract No. 11-4Q06704)** LNA Concrete Structures, inc. (909) 393-1493 19093339363 Sent 2 |ITE
1/6/2014 17:11|**Route 5 Cockleburt to $an Diego County Line {Contract No. 11-406704)** LNA Concrete Structures, Inc. (909) 393-1493 | inaiolo@aci.com Sent 1 |ITe
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704})** Mark Langer Masonry & Landscape, inc. (619) 246-5450|mark.langer@yahoo.com 5ent 1 |iTB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Jernigan Pipeline Suppiy (530) 377-5090|5303775092 Sent 2 |ITB
1/6/2014 17:11[**Route 5 Cockieburr to San Diege County Line (Contract No. 11-406704)** Jernigan Pipeiine Suppiy {530) 377-5090}jpipe07@yahoo.com sent 1 |iTB
1/6/2014 17:11{**Route 5 Cockieburr to San Diege County Line (Contract No. 11-406704)** integrity Rebar Piacers (951) 696-6843 (9519437772 Sent 2 |ITB
1/6/2014 17:11|**Route 5 Cockleburr ta 5an Diego County Line (Contract No. 11-406704)** Integrity Rebar Piacers {951) 696-6843 |ken@integrityrebarpiacers.com sent 1 [iTB
1/6/2014 17:11{**Route 5§ Cockleburr to San Diego County Line {Contract No. 11-406704)** Innovative Concrete {661) 718-2351)6617181013 Sent z |ITB
1/6/2014 17:11[**Route 5 Cockieburr to 5an Diego County Line {Contract No. 11-406704)** Innovative Concrete {661) 718-2351 |stimm19@yahoa.com Sent 1 JITB
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)** Headwaters Resources, Inc. {951) 317-5090 Sent 1 lirs
1/6/2014 17:11|* *Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Headwaters Resources, Inc. {951) 317-5090{jjohnson@headwaters.com $Sent 1 [iT8
1/6/7014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Headwaters Resources, Inc. {909) 627-2459 ' Sent 1 |ITB
1/6/2014 17:11|**Route 5 Cocklebutr to 5an Diego County Line {Contract No. 11-406704)** Holiday Rock (909) 982-1553]9096529000 Sent 2 [ITB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Headwaters Resources, inc. (905) 627-2459 ksears@headwaters.com 5ent 1 |iTB
1/6/2014 17:11[**Route 5 Cackleburr to San Diego County Line {Contract No, 11-406704)** Hoiiday Rock (509) 982-1553 |tmaher@ hoill dayrock.com Sent 1 |TB
1/6/2014 17:11[**Route 5 Cackleburr to San Diego County Line {Contract No. 11-406704)** Giobal Transicading {562) 495-9600 | 5624959660 Sent 2 |IT8
1/6/2014 17:11| **Route 5 Cockleburr to San Diego County line {Contract No. 11-406704)** Hanson Aggregates (805) 534-8100| 8055431806 Sent 2 |ITB
1/6/2014 17:11| **Route 5 Cockieburr to $an Diego County Line {Contract No. 11-406704)%* Hanson Aggregates {805) 534-8100 |joel.cabreros@hanson.com Sent 1 |ITB
1/6/2014 17:11F**Route § Cockieburr to San Diego County Line [Contract No. 11-406704)** Global Transioading {562) 495-9600|marissa@giobaitransloading.com Sent 1 |ITB
1/6/2014 17:118**Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)** Giobal Road Sealing, inc. (714) 893-0845| 7148930945 Sent 2 |ITB




Message History: **Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)**

StartOate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Descriptlon
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** Flatiron Electric Group {714) 228-9631]9095979151 Sent 2 (B
1/6/2014 17:11{**Route 5 Cockleburr to San Diego County Line (Contract No, 11-406704)** Flatiron Electric Group (714} 228-9631|mdillard @flatironcorp.com Sent 1 [ITB
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Global Road Sealing, inc. (714) 893-0845 | trila.grsi@yahoo.com Sent 1 |iTB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Deltech Engineering (714) 495-9755 | 71438445595 Sent 2 |iTB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County kine {Contract No. 11-406704)** Ferguson Waterworks (714) 547-5797|7145474205 Sent 2 |iITB
1/6/2014 17:11|**Raute 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Deitech Engineering {714) 495-9755 | ablil@deltechengineeringinc.com Sent 1 |ITB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line [Contract No. 11-406704})** Ferguson Waterworks (714) 547-5797 Jerry.ladley@ferguson.com Sent 1 |8
1/6/2014 17:11{**Route 5 Cockleburr ta San Diego County Line (Contract No. 11-406704)** DCN Corporation {619) 253-4247| 7605987226 Sent 1 [ITB
1/6/2014 17:11|**Raute 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Cooper Engineering, Inc. {951) 736-6135|9517360429 Sent 2 |iTB
1/6/2014 17:11[**Route 5 Cockieburr to $an Diege County Line [Contract No. 11-406704)"" DCN Corporation {619) 253-4247 | dcnconstruction @yahoo.com Sent 1 |iTB
1/6/2014 17:11[**Route 5 Cockieburr to 5an Diego County Line {Contract No. 11-406704)** Cooper Engineering, Inc. {851) 736-6135 | hod@cooperconcrete.net Sent 1 [iTB
1/6/2014 17:11|**Route 5 Cotkleburr to San Diego County Line {Contract No. 11-406704)** Contech Engineered Solutions LLC {714) 281-738317142817884 Sent 2 |ImB
1/6/2014 17:11|**Raoute S Cockieburr to San Diego County Line {Contract No. 11-406704)** CMV Electric {908} 931-5700|9093315701 Sent 2 |IT8
1/6/2014 17:11{**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** CWV Electric [909) 931-5700{bo@cmveiectric.oom Sent 1 |ITB
1/6/2014 17:11|**Route 5 Cockleburr to $an Diego County Line {Contract No. 11-406704)** Contech Engineered Soiutions LLC (714) 281-7883 |ddizon @conteches.com Sent 1 |iTE
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Cemex (909) 732-4880|5626271777 Sent 2 liTB
1/6/2014 17:11[**Route 5 Cockleburr to San Diega County Line {Contract No. 11-406704)** Calmex Engineering, Inc. (909) 546-1311|9098749463 Sent 2 |iTB
1/6/2014 17:11[**Route S Cockleburr to San Diego County Line [Contract No. 11-406704)** Calmex Engineering, inc. {909) 546-1311|bobcalmex@aoi.com Sent 1 |ITB
1/6/2014 17:111**Route § Cockieburr to San Diego County Line [Contract No. 11-406704)** Cemex {909) 732-4880]Jack.fraherjr@cemex.com Sent 1 [iTB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** Cal Stripe {909) 884-7170)|9098847106 Sent 2 |8
1/6/2014 17:11|**Route 5 Cackleburr to San Diego County Line {Contract No. 11-406704)** Cal stripe {309) 884-7170| sworks@caistripe.com 5ent 1 [iTe
1/6/2014 17:11|**Route 5 Cockleburr ta 5an Diego County Line {Contract No. 11-406704)** L. Rliey Trucking & Dispatch {323} 353-93323105301740 Sent 2 [ITB
1/6/2014 17:11[**Route 5 Cockieburr ta San Diego County Line {Contract No. 11-406704)** ACL Construction Company, Inc. [909) 391-4477|5093914472 Sent 2 [iTB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** ACL Construction Company, inC. (909) 391-4477]jolayinka@aclrails.com Sent 1 _|IT8
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** L. Riley Trucking & Dispatch (323} 353-9332 [LRILEYTRLICKING @ YAHOO.COM sent 1 |iTé
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County tine {Contract No. 11-406704)** KRC SAFETY CO., iNC. (559) 732-0393 (5597322684 Sent 2 |iTB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Cantract No. 11-406704)** KRG SAFETY CO., INC. {559) 732-0393|calebh@krcsafety.com Sent 1 |ITB
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line [Contract No. 11-406704)** Vanguard Construction (925) 245-1300)9252451007 Sent 2 |iTB
1/6/2014 17:11|**Route § Cockieburr to San Diego County Line (Contract No. 11-406704}** vanguard Construction (925) 245-1300 | kwood@vc-inc.net Sent 1 |ITB
1/6/2014 17:11|**Route 5 Cockiebusr to San Diego County Line (Contract No. 11-406704)** Chrisp Company {909) 746-0356|9097460354 Sent z [|iTB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)>* Chrisp Company {909) 746-0356 | jluna@chrispco.com Sent 1 [iT8
1/6/2014 17:11|**Route 5 Cocklebusr to San Diego County Line (Contract No. 11-406704)** Pacific Coast Steel {562) 677-8732|5626778701 Sent 2 |iT8
1/6/2014 17:11]**Raute 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** (Sl Electricai Contractors, inc. {562) 946-0700;5628460701 Sent 2 |ITB
1/6/2014 17:11**Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704)** Pacific Coast Steel (562) 677-8732|bili.williams@gerdau.com Sent 1 |iIT8
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)** CSi Electrical Contractors, inc. (562} 945-0700| staff@csielectric.com Sent 1 [iT8
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Corrpro Companies, Inc. (510} 514-8B00{5106148811 Sent 2 |18
1/6/2014 17:11]**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** Cook Concrete Products {530} 243-2562 (5302436881 Sent 2 |IT8
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Corrpro Companies, Inc. {510} 614-8800 |mprosperi@corrpro.com sent 1 |ite
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Cook Concrete Products (530) 243-2552|vince@cookconcreteproducts.com Sent 1 |iT8
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)"" Sierra Landscape Develgpment, Inc. {626) 447-5260(6264477260 Sent 2 |iT8
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Contract No, 11-406704)** Slerra Landscape Deveiopiment, inc. {626) 447-5260|kevin@sierraiandscapedev.com Sent 1 |ITB
1/6/2014 17:11| **Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** DYWIDAG-Systemns Internationai LiSA, Inc. {562) 531-6161|5625292225 Sent 2 |ITB
1/6/2014 17:11|**Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704)** Lindy's Cold Planing {562) 697-2286|5626972039 Sent 2 |ITB
1/6/2014 17:11|**Route 5 Cockieburr to San Diege County Line (Contract No. 11-406704)** DYWIiDAG-Systems international LiSA, [nc. {562) 531-6161|anouar.kartite @ dsiamerica.com Sent 1 [iTB
1/6/2014 17:11[**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** Lindy's Coid Pianing (562) 697-2286 | hristrump@aol.com Sent 1 [iTB
1/6/2014 17:111**Route S Cockleburr to San Diego County Line (Contract No. 11-406704)** Quality Hydroseeding & Restoration (760) 789-8040)| 7607895168 Sent 2 hiTe




Message History: **Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)**
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EndDate 471072014 23:59
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1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Quality Hydroseeding & Restoration (760} 789-B040|quaiity@hydroseed.com Sent 1 [iTB
1/6/2014 17:11| **Route 5 Cockieburr to 5an Diego County Line {Contract No. 11-406704)** Pavement Recyciing [95t) 682-1091(9516821094 Sent 2 |IT8
1/6/2014 17:11|**Route 5 Cockleburr to San Diege County line {Contract No. 11-406704)** Pavement Recyciing {951) 6B2-1091 |johnkaragas@pavementrecyciing.com Sent 1 [iTB
1/6/2014 17:11| **Route 5 Cockieburr to San Diege County Ling (Contract No. 11-406704)** Gerdau Reinforcing Steel (858) 737-761B|B5B7377701 - Sent 2 |t
1/6/2014 17:11|**Route 5 Cockleburr te San Diego County Line (Contract No. 11-406704)** High Light Eiectric, inc. {951) 352-9646(9513522497 Sent 2 {ITB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Gerdau Reinforcing Steel {858) 737-7618 |dave.coker@gerdau.com Sent 1 |ITB
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** High Light Electric, inc. {951} 352-9646}estimating@hleincusa.cam Sent 1 [iTB
1/6/2014 17:11{**Route 5 Cockleburr to San Diego County Line {Contract Ng. 11-406704)** Ontiveros Concrete, Inc. [559) B75-2373)5598752374 sent 1 JIT8
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704]** Fencecorp, Inc. (760) 721-2101| 7607212548 Sent 2 _|ITB
d.maa_'riott@fenoecorp.us;i.alexander@fe
1/6/2014 17:11| " *Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** Fencetorp, nc. (760} 721-2101|ncecorp.us;m.young@fencecarp.us Sent 1 lite
1/6/2014 17:11|**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** Ontiveros Concrete, Inc. (559) 875-2373 | Ontiverosconcrete@yahoo.com Sent 1 {ITB
1/6{2014 17:11|**Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)** Sterndahl Enterprises, inc. {818) 834-8199)|8188348618 Sent 2 |ITB
1/6/2014 17:11[**Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)** SouthWest V-Ditch, inc. (951) 781-4303|9517812773 sent 2 |8
1/6/2014 17:11[**Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704)** sterndahl Enterprises, Inc. (818) 834-8139|denny@sterndahi.com Sent 1 [iTe
1/6/2014 17:11|**Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)** SouthWest V-Ditch, Inc. (951} 781-4303 |erik@ swvditch.com Sent 1 |iTe
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to 5an Diego County Ling** Bakersfield Pipe (562) 426-6468 (5624900265 sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Line** Cholce Drilling inc (818) 883-9159 8184464751 Sent 1 |iTB Reminder
1/21/2014 12:18| Reminder;**Route 5 Cockleburr to San Diego County Line** Sonco Construction {909) 223-1260;9094817613 Sent 1 [ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** imperial Fipe {951) 682-3307]9516823406 Sent 1 |ITB Reminder
1/21/2014 12:18! Reminder:**Route 5 Cockleburr to San Diego County Line** Bakersfield Pipe {562) 426-6468 |dbyrom@bakersfieldpipe.com Sent 1 |ITB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockieburr to San Diego County Line** Imperial Pipe {951) 682-3307|jthempson @Imperialpipe.cam Sent 1 |ITB Reminder
1/21/2014 12:18 [Reminder:**Route 5 Cockieburr to San Diego County Line** Choice Drilling in¢ {818} 8B3-9159 |{oretta@choicedriliing.com Sent 1 |ITB Reminder
1/21/2014 12:18Reminder:**Route 5 Cockleburr to San Diego County Line**® Senco Construction (909} 223-1280] rich@soncoconstruction.com Sent 1 |iTB Reminder
1/21/2014 12;18|Reminder:**Route 5 Cockieburr to San Diego County Ling** Amt Metal Fabricators, Incorporated (510) 236-1414 5102361417 Sent i |iIT8 Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Iranman Custom Welding Works (707) 689-70275306617191 Sent 1 [ITB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockleburr to San Diego County Line** Harrls Rebar - Phoenix (602} 254-0091|6023400977 Sent 1 |ITB Reminder
1/21/2014 12:18[Reminder:**Route 5 Cockleburr to San Diego County Line** Nuno tron Mfg lnc {831) 386-0513|8313869976 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder: " *Route 5 Cockieburr to San Diego County Line** Ferreira Construction, Co., In<. {909) 605-5900)| 2096067711 Sent 1 |iTB Reminder
1/21/2014 12:18 |Reminder:** Route 5 Cockieburr to San Diego County Line** Harris Rebar - Phoenix {602) 254-0091 |adevries@harrisrebar.com Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockleburr to 5an Diego County Line** Iranman Custom Welding Works (707} 689-7027 |ironmancww8@aol.com Sent 1 |ITB Reminder
1/21/2014 12:18[Reminder.**Route 5 Cockleburr to San Diege County Line** Nuno iron Mfg inc (831} 386-0513]]r@nunolron.com Sent 1 [TB Reminder
1/21/2014 12:18] Reminder:**Route 5 Cockleburr to San Diego County Line** Amt Metal Fabricators, incorporated (51D} 236-1414|mike @amtmetals.com sent 1 |iT8 Reminder
172172014 12:18| geminder:** Route 5 Cockieburr to $an Diego County Une** Ferreira Construction, Co., Inc. {909) 606-5900 |yans@ferreiraconstruction.com Sent 1 |ITB Reminder
1/21/2014 12:18| Reminder:**Route 5 Cockleburr to San Diego County Line** The Jungle Nursery, inc. {310) 402-3263|31038857B3 Sent i [iTB Reminder
1/21/2014 12:18| Reminder:**Route 5 Cockleburr to San Diego County Line** CMC Steel Fabricators, Inc, dba CMC Rebar {619) 25B-8262|61925BB267 Sent 1 |ITB Reminder
1/21/2014 12:18{Reminder:**Route 5 Cockieburr to San Diego County Line** CalPorttand - Mojave Plant | (661) 823-3901{6618233901 Sent 1 |iTB Reminder
1/21/2014 12;18|Reminder:**Route 5 Cockleburr to San Diego County Line** Recycled Base Materlals, Inc. {818) 767-8418)8186127511 Sent 1 |iTB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockleburr to San Diege County Line** Elecnor. Group {908) 993-5470(9099935476 Sent 1 |iTB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockleburr ta San Diegoe County Line** Central Striping Service, Inc. {916) £35-5175|9166319427 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Lne** CMC Steel Fabricators, inc, dba CMC Rebar (619} 258-B262 | brad.railishack@cme.com Sent 1 |ITB Reminder
1/21/2014 12:18{Reminder:**Route 5 Cockleburr to San Diego County Ling** Central Striping Service, inc. (916} 635-5175{info@centraistriping.biz Sent 1 [iT8 Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Line** The Jungle Nursery, inc. (310} 402-3263 [john@thejungle.biz Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockieburr to 5an Diego County Lne** Elecnor Group (909) 993-5470 | jwong@elecnor.com Sent 1 |ITB Reminder




Message History: **Raute 5 Cockieburr to 5an Diego County Line (Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Redipient Delivery Locatlon status Pages Description
1/21/2014 12:18| Reminder:**Route 5 Cockleburr to 5an Dlego County Line** Recycied Base Materials, inc. {818) 767-8418|mark@recyciedbase.com Sent 1 |iTB Reminder
1/21/2014 12:18| Reminder:**Route 5 Cockleburr to 5an Diego County Line** CalPortiand - Mojave Plant {661) 823-3901|shunt@calportiand.com Sent 1 |iTB Reminder
1/21/2014 12:18}Reminder:**Route 5 Cockleburr to San Diego County Line*” Incompli {800) 677-3718 Sent 1 |iTB Reminder
1/21/2014 12:18{Reminder:**Route 5 Cockleburr to 5an Diego County Line** LBIW, inc. {562) 432-5451)|5624355929 Sent 1 |IT8 Reminder
1/21/2014 12:18 |Remindar:**Route 5 Cockieburr to 5an Diego County Line** CGQ Construction Company (209) 930-5501 9099305503 Sent 1 |78 Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockieburr to San Diego County Line** Team West Contracting Corporation {951) 340-3426)9513403428 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Lina** Waestern Structures, In¢. dba Western Structures {851) 652-4300]9513524301 Sent 1 |iT8 Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockiebusr to 5an Diego County Line** Team West Contracting Corporation (951} 340-3426]amanda@twc-corp.com Sent 1 [IT8 Reminder
1/21/2014 12:18|Reminder:* *Route 5 Cockleburr to $an Diego County Line®” Incompli (800) 677-3718 | brad@incompii.com Sent 1 |iTB Reminder
1/21/2014 12;18|Reminder:**Route 5 Cockleburr to San Diego County Line** CGO Construction Company {909) 930-5501 [ cgoconst2@msn.com Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Woestern Structures, Inc. dba Western Structures {951) 652-4300|haydeews4300@sbcglobal.net Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** LBIW, inc. {562) 432-3451 | rwilkes@ lbiw.com Sent 1 |ITB Reminder
1/21/2014 12:18| Reminder:**Route 5 Cockleburr to 5an Diego County Line** United Steel Piacers {909) 820-9280 Sent 1 [TB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Ling** Vulcan Materials Company (626) 633-4226{6269694702 Sent 1 |iTB Reminder
1/21/2014 12:18{Reminder:**Route 5 Cockieburr to 5an Diego County Line*”* Vulcan Materials Company {858) 530-9463|8585309496 Sent 1 {iTB Reminder
1/21/2014 12:18 [Reminder:**Route 5 Cockieburr to an Diego County Line** Western Water Works {760) 554-7083|9095977050 Sent 1 |[iTB Reminder
1/21/2014 12:18|Reminder:* *Route 5 Cockieburr to San Diego County Line** Hoiliday Rock {909) 273-5896| 9096529880 Sent 1 [ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to $an Diego County Line** United Steel Placers {909} 820-9280|9058209282 Sent 1 |IT8B Reminder
1/21/2014 12:18|Remindar:**Route 5 Cockieburr to 5an Diego County Line*” Western Water Works (760) 554-7083 | joe.devlin @wwwsco.com Sent 1 |iTB Reminder
1/21/2014 12:18{Reminder:**Route 5 Cockleburr to San Diego County Line”” Vulcan Materiais Company (626) 633-42261lunad@vmcmail.com Sent 1 |iTB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockieburr to San Diego County Line™* Hoiliday Rock {909} 373-5896 |tmaher @ hoilidayrock.com Sent 1 {iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Vulcan Materiais Company (B58) 530-9463 |wilson]j@vmcmail.com Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** South Coast Sweeping {760) 535-6800 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to 5an Diego County Line®* Steiny & Company, inc. {626) 338-0923|6263386899 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockleburr to San Diego County Line** TreeSmith Enterprises inc {714) 996-6037|7149960778 Sent 1 |ITB Reminder
1/21/2014 12:18!Reminder:**Route 5 Cockleburr to 5an Diego County Line®* The J.V. Land Clearing Company, Inc. {909) 592-28119095925179 Sent 1 [iTB Reminder
1/21/2014 12:18 [Reminder;:**Route S Cockieburr to 5an Diego County Line** Ulmer Lndustries, Inc. {909) 823-7111 (9098231992 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder;**Route S Cockieburr to 5an Diego County Line®* Steiny & Company, inc. {626) 338-9923 | bpest@steinyco.com Sent 1 |(TB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to 5an Diego County Line** TreeSmith Enterprises inc {714) 996-6037 | dale@treesmith.net Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:** Route 5 Cockieburr to San Diege County Une** South Coast Sweeping {760) 5 35-6800| kssouthcoast@roadrunner.com Sent 1 [iTB Reminder
1/21/2014 12:18| Reminder:* *Route 5 Cockleburr to San Diego County Line** Utmer Industries, inc. (909) 823-7111|paul @uimerind.com Sent 1 |iT8 Reminder
1/21/2014 12:18 |[Reminder:* *Route 5 Cockleburr to $an Diego County Line”” The J.V. Land Clearing Company, inc. (909} 592-2811|tyler@thejvco.com Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Line®” Precon Products (805) 527-0841 (8053062498 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburs to 5an Diego County Line** Rialto Concrete Products, Inc. (909) 201-5167|9098229630 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route § Cockleburr to San Diego County Une™* Pacific Corrugated Pipe Co. {909) 829-4235(5098298035 Sert 1 [ITB Reminder
1/21/2014 12:1B|Reminder:**Route 5 Cockleburr to San Diego County Line** Paciflc Restoration Group, Inc, [951) 940-6069] 9512406501 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to 5an Diego County Une** Rialto Concrete Products, inc. {909) 201-5167|bkovac@ktircp.com Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line®” Pacific Restoration Group, in€. {951) 940-6069 |jrichards@prgconst.com Sent 1 [|iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line*” Precen Products {805) 527-0841|sgarcia@pre-conproducts.com Sent 1 |{iTB Reminder
1/21/2014 12:18]Reminder:**Route 5 Cockieburr to 5an Diego County Line®” Pacific Corrugated Pipe Co. {909) 829-4235 |wirchak@pcpipe.com Sent 1 ]ITB Reminder
1/21/2014 12:18 | Reminder;: **Route 5 Cockleburr to San Diego County Ling*” Mark Langer Masonry & Landscape, Inc. {619) 246-5450 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to 5an Diego County Line** Jernigan Pipeline Supply {530) 377-5090(5303775092 Sent 1 [iTB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockieburr to 5an Diego County Line** Pacific Coast Markings {760) 868-3400| 7608683450 Sent 1 [ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** LNA Concrete Structures, Inc. {909) 393-1493)|9093939363 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route S Cockieburr to 5an Diego County Line** Pacific Coast Markings {760) 868-3400/jessica@pacificcoastmarkings.com Sent 1 [iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Jernigan Pipeline Supply {530) 377-5090}jpiped7@yahco.com Sent 1 |iTB Reminder




Message History: **Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)%*

1/21/2014 12:18

Reminder:**Route 5 Cockleburr to San Diego County Line**

StartOate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work No of
Date 5ent subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to 5an Diego County Line** LNA Concrete Structures, inc. (909) 393-1493 [inaivle@aol.com Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Mark Langer Masonry & Landscape, inc. {519) 246-5450 |mark.langer @ yahoo.com sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Headwaters Resources, inc. {951) 317-5090 Sent 1 [1TB Reminder
1/21/2014 17:18| Reminder:**Route S Cockleburr to San Diego County Line** Headwaters Resources, inc. {951) 317-5090|jjohnson@headwaters.com Sent 1 [ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diege County Line** Headwaters Resources, Inc. {909) 627-2459 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockleburr to San Diego County Line** Innovative Concrete (661) 718-2351|6617181013 Sent 1 |iTB Reminder
1/21/2014 12:18{Reminder:* *Route 5 Cocklebuer to San Diego County Line** Hanson Aggregates {805) 534-8100|8055431806 Sent 1 |ITB Reminder
1/21/2014 12:18 [Reminder:**Route 5 Cockieburr to San Diego County Line** Holiday Rock {909) 982-1553 9096529000 Sent 1 [iTB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockleburr to San Diego County Line** Integrity Rebar Piacers {951) 696-6843)|9519437772 Sent 1 |ITB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockleburr ta San Diego County Line** Hanson Aggregates {805) 534-8100|joel.cabreros@hanson.com Sent 1 |ITB Reminder
1/71/2014 12:18 |[Reminder:**Route 5 Cockleburr to San Diego County Line** Integrity Rebar Placers (951} 636-6843 | ken@integrityrebarplacers.com Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to 5an Diego County Ling** Headwaters Resources, inc¢. {909} 627-2459|ksears@headwaters.com Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Line** Innovative Concrete (661} 718-2351|stimm19@yahco.com Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Routes 5 Cockleburr to 5an Diego County Line** Hotiday Rock (909) 982-1553 |tmaher@hollidayrock.com Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Routs 5 Cockieburr to S5an Diego County Line** Global Transicading {562) 495-060D| 5624959660 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to 5an Diego County Line** Deitech Engineering {714) 495-9755| 7143844595 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to $an Diego County Uine** Ferguson Waterworks (714) 547-5797| 7145474205 Sent t |iTB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockieburr to 5an Diego County Line** Globai Road Sealing, inc. {714) 893-0845 [ 71489303945 Sent 1 |ETB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockiebury to 5an Diego County Line** Flatiron Electric Group (714) 228-9631|9055973151 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to 5an Diego County Line** Deltech Engineering (714) 495-9755|abili@d eitechengineeringinc.com Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockleburr to San Diego County Line** Ferguscn Waterworks (714) 547-5797 | Jerry.iadley@ferguson.com Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to 5an Diego County Line** Globai Transloading {562) 495-9600{marissa@globaltransioading.com Sent 1 }ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Dlego County Line** Fiatiron Eiectric Group {714) 228-9631 | mdiliard@flatironcorp.com Sent 1 |ITB Reminder
1/21/2014 12:18| Reminder;**Route 5 Cockieburr to San Diego County Line** Global Road Seaiing, Inc. {714) 893-0845 |triia.grsi@yahoo.com Sent 1 {iTB Reminder
1/21/2014 12:18]Reminder: **Route 5 Cockleburr to San Diego County Line** Cemex {909) 732-4880|5626271777 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Line** Contech Engineered Solutions LLC {714) 281-7883(7142817884 Sent 1 |iITB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cackieburr to San Diego County Ling** DCN Corporation {619) 253-4247| 7605987226 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockiebusr to 5an Diego County Line** CMV Electric {909) 931-5700{3099315701 Sent 1 [ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr ta 5an Diege County Line** Coaper Enginegring, inc. {a5%) 736-6135|9517360429 Sent 1 [ITB Reminder
1/21/2014 12:18|Remindar:**Route 5 Cockieburr to 5an Diege County Line** CMV Eiectric {909} 931-5700]|bo@cmvelectric.com Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cocklebuer to 5an Diego County Line** DCH Corporation (619} 253-4247|dcenconstruction@yahoo.com Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Line** Contech Englneered Solutions LLC (714} 281-7883 1 ddizon@conteches.com Sent 1 [iTB Reminder
1/21/2014 12:18|Reminder:**Routa 5 Cockieburr to Sap Dlego County Line** Cooper Engineering, inc. (951} 736-6135 |hod @cooperconcrete.net Sent 1 |iTB Reminder
1/21/2014 12:18 | Reminder:**Route 5 Cockieburr to 5an Diege County Line** Cemex (909) 732-4880]jack.fraherjr@cemex.com Sent i |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Line** Calmex Engineering, inc. (909} 546-1311 19098749463 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to $an Diego County Line** Caimex Engineering, Inc. {909} 546-1311 |bobcaimex@aci.com Sent 1 {iTB Reminder
1/21/2014 12:18| Reminder:**Route 5 Cackleburr to San Diego County Line** L. Riley Trucking & Dispaftch (323) 353-9332|3105301740 Sent t |iT8 Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** ACL Constructlon Company, inc. {909) 391-4477 (9093914472 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:* *Route 5 Cockleburr to San Diego County Line** Cal Stripe (909) 884-71 709098847106 Sent t |iTB Reminder
1/21/2014 12:18[Reminder:**Route 5 Cockleburr to 5an Diego County Line** ACL Construction Company, Inc. {909} 391-4477|joiayinka@aciralls.com Sent 1 |iTB Reminder
1/21/2014 12:18{ Reminder:**Route 5 Cockleburr to San Diego County Ling** L. Riley Trucking & Dispatch {323) 353-9332|LRILEYTRUCKING@ YAHOO.COM Sent t |ITB Reminder
1/21/2014 12:18{Reminder:**Route 5 Cockleburr to San Diego County Line** Cal Stripe {909) 884-7170|sworks@calstripe.com Sent 1 [TB Reminder
172172014 12:18 |Rerminder:**Route 5 Cackleburr to San Diego County Ling** KRC SAFETY CO., INC. {559) 732-0393 5597322684 Sent t  NTB Reminder
1/21/2014 12:18 | Reminder:* *Route 5 Cackleburr to San Diego County Line** KRC SAFETY CO., INC. {559) 732-0393|caiebh@krcsafety.com Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cackleburr to San Diego County Line** Vanguard Construction {925) 245-1300)|9252451007 Sent 1 |ITB Reminder
Vanguard Construction {925) 245-1300| kwoad@vc-ine net Sent 1 |iTB Reminder




Message History: **Route 5 Cockleburr to San Diego County Line [Contract No. 11-406704)**

1/21/2014 12:18

Reminder:**Route 5 Cocklehurs to San Diego County Line**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work No of
Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
1/21/2014 12:18 |Reminder:**Route 5 Cockleburr to 5an Diego County Line** Cook Concrete Products {530) 243-2562 5302436881 Sent 1 |(TB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to $an Diego County Line** Pacific Coast Steel (562} 677-8732|5626778701 Sent 1 |ITB Reminder
1/21/2014 12:18 [Reminder:* *Route 5 Cockieburr to 5an Diego County Ling** CSi Electrical Contractors, inc. (562} 946-0700{5625460701 Sent 1 |ITB Reminder
172172014 12:18|Reminder; **Route 5 Cockieburr to San Diego County Line** Chrisp Company (909) 746-0356|9097460354 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cocklebury to San Diego County Line** Pacific Coast Steel {562) 677-8732 | bifl.wiliilams@ gerdau.com Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route § Cockieburr to 5an Diego County Line** Chrlsp Company (909) 746-0356 jluna@chrispco.com Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to 5an Diego County Line** C5| Electricai Contractars, Inc. (562) 946-0700|staff @csielectric.com Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cackleburr to San Diego County Line** Cook Concrete Products {530) 243-2562 |vince@cookeoncreteproducts.com Sant 1 |ITB Reminder
1/21/2014 12:18 | Reminder:**Route 5 Cockleburr ta San Diego County Ling** Corrpra Companies, inc. {510) 614-8800(5106148811 Sent 1 |iTB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cackieburr to San Diego County Line** DYWIDAG-5ystems internationai USA, Inc. {562) 531-6161|5625292225 Sent 1 [ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to 5an Diego County Line®*® Lindy's Coid Pianing {562) 697-2286|5626972039 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:* *Route 5 Cockieburr to 5an Diego County Line*” Sierra Landscape Deveiopment, inc. {626) 447-5260| 65264477260 Sent 1 |iTB Reminder
1/21/2014 12:18 | Reminder:**Route 5 Cockleburr to San Diego County Line** DYWIDAG-Systems International USA, inc. {562) 531-6161 |anouar.kartite@dslamerica.com Sent 1 |iTB Reminder
1/21/2014 1218 |Reminder:**Route 5 Cockleburr to San Diego County Une** Lindy's Cold Pianing (562} 697-2286|bristrump@agi.com Sent 1 |[ITB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockleburr to San Diego County Line** Sierra Landscape Development, inc. (626) 447-5 260 kevin@sierralandscapedev.com Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cocklebuir to San Diego County Ling** Corrpro Companies, Inc, {510) 614-8800| mprosperi@corrpro.com Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route § Cockleburr to San Diego County Ling** Quality Hydroseeding & Restoration (760) 789-8040| 7607895168 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockleburr to San Diego County Line** Gerdau Reinforcing Steel (858) 737-7618 8587377701 Sent 1 |ITB Reminder
1/21/2014 12:18 {Reminder:**Route 5 Cackleburr to San Diego County Line** Pavement Recycling {951) £82-1091|9516821094 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockleburr to 5an Diego County Line** Gerdau Reinforcing Steel (858) 737-7618|dave.coker@gerdau.com Sent 1 |[iTB Reminder
1/21/2014 12:18|Reminder;**Rouie 5 Cockieburr to San Diega County Ling** Pavement Recycling {951) 682-1091 |johnkaragas@ pavementrecyciing.com Sent 1 {iTB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockleburr to San Diego County Ling** Quality Hydroseeding & Restoration {760) 789-8040|quality@hydroseed .com Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Fencecorp, inc. (760} 721-2101[7607212548 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder;* *Route 5 Cockieburr to San Diego County Line** High Light Eiectric, inc, {951} 352-96546]9513522497 Sent 1 |iTB Reminder
d.marriott@fencecorp.us;j.alexander @fe
1/21/2014 12:18 | Reminder;**Route 5 Cockleburr to San Diego County Lina** Fentecorp, inc. {760) 721-2101 | ncecorp.us;m.young @fencecorp.us Sent 1 [iTB Reminder
1/71/2014 12:18| Reminder:**Route 5 Cacklebury to San Dlego County Line** High Light Electric, Inc. {951) 352-9646|estimating@hleincusa.com Sent 1 |IT8 Reminder
1/21/2014 12:18Reminder:**Route 5 Cackleburr to San Diego County Line** M5L Electrit, inc. (714) 693-4837[7146934838 Sent 1 |iTB Reminder
warren @msleiectric.com;kevin@mslelect
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to 5an Diego County Ling** MSL Eiectric, inc, {714) 5934837 |ric.com Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockleburr to San Diego County Ling** Sierra Landscape Company, inc, {760) 328-8900 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:* *Route 5 Cockieburr to San Diego County Line** Ontiveros Concrete, inc. {559) 875-2373|5598752374 Sent 1 {iTB Reminder
1/21/2014 12:18 [Reminder:**Route 5 Cockieburr to San Diggo County Ling** MSL Electric, inc, {714) 693-4837|7146934838 Sent 1 {iTB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockleburr to San Diego County Ling** Sierra Landscape Company, inc. {760) 328-8900| 7603288944 Sent 1 {iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line®* Super Seal & Stripe {805) 524-7345|8055247428 Sent 1 [iTe Reminder
1/21/2014 12:18 |Reminder:**Route 5 Corkleburr to San Diego County Line** Sterndahi Enterprises, inc. (81B}) 834-8199|B188348618 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cocklgburr to San Diego County Ling** M5L Blectric, inc. (714} £93-4837 | bids@mslelectric.com Sent 1 [ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to 5an Diego County Ling** Sterndahl Enterprises, inc. (818} 834-8199 |denny@sterndahl.com Sent 1 [ITB Reminder
1/21/2014 12:18|Reminder;**Route S Cockleburr to 5an Diego County Ling** QOntiveros Concrete, inc, (559) 875-2373 | Ontiverosconcrete @yahoo.com Sent 1 |IT8 Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Ling** Super Seai & Stripe {B05) 524-7345 |sharon@supersealandstripe.com Sent 1 |iITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Ling** Marina Landscape, inc. (714) 939-6600| 7149351199 Sent 1 |iTB Reminder
1/21/2014 12:18| Reminder:**Route 5 Cockleburr to San Diego Caunty Line** B C Traffic Specialists (714) 974-1190|7149741753 Sent 1 |ITB Reminder
1/21/2014 12:18| Reminder:**Route 5 Cockieburs to 5an Diego County, Ling** Penhali Company {714) 772-6450}7149991715 Sent 1 |ITB Reminder
Native Landscape, Inc. {760) 735-8700| 7607358725 Sent 1 |ITB Reminder




i

Message History: **Route 5 dedéb'u:i'r to San Diego County Line (Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 2359
Recipient work No of

Date Sent Subject Recipient Organization Phone Reclpient Delivery Location Status Pages Dascription
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Line** Didcastie Precast, inc. {760) 737—8590]7607373593 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:* *Route 5 Cockleburr to San Diego County Line** B C Traffic Spedialists (714} 974-1190|_§arv@bctrafﬁc.com Sent 1 [ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to 5an Diego County Ling** Marina Landscape, inc. {714) 939-6600 | jgutierrez@ marinaco.com 5ent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Ling** Penhall Company {714) 772-6450| mjohnsoni@ penhail.com sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Mative Landscape, Inc. (760} 735-8700|nativelandscape@cox.net w [Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Didcastle Precast, Inc. (760) 737-8590|todd.najour @oldcastle.com Sent 1 [{TB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** United Ready Mix (562) 865-6211|5628659447 Sent 1 [ITB Reminder
1/21/2014 12:18 [Reminder:**Route 5 Cackleburr to 5an Diego County Ling** Landscape Development, inc. {661) 295-1970|6612943578 Sent 1 |iTB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockleburr to San Diego County Ling** Hanson Aggregates {858) 715-5600|858 7155601 5ent 1 |ITB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockleburr to San Diego County Line** Harris Rebar, Inc. {909} 397-7155|3093977146 Sent 1 [ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Line** Aicorn Fence Company (813} 983-0650|9516851641 Sent 1 [iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Ling** Alcorn Fence Company (818} 983-0650{pdeigado @alcorn-fence.com Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Hanson Aggregates (858) 715-5600 | phil.harris@hanson.com 5ent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Ling** Landscape Development, Inc. {661) 295-1970|pnelson@landscapedeveiopment.com  jSent 1 [ITB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockleburr to San Diego County Line** United Ready Mix {562) 865-6211|rrepp@ natcem. com Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockleburr to San Diego County Line** Harris Rebar, Inc. {909) 397-7155 |tkeith@harrisrebar.com Sent 1 |!TB Reminder
1/21/2014 12:18{Reminder:**Route 5 Cockleburr to San Diego County Line** G&C Equipment Corporation {31D) 515-6715)3105155046 Sent 1 |iTB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockieburr to San Diego County Lina** } E L Electric inc {323) 581-4400(3235814404 Sent 1 [iTB Reminder
1/21/2014 12:18|Raminder:**Route 5 Cockieburr to 5an Diego County Lina** Asphait Dike Construction inc {559) 651-7900| 5596517905 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to 5an Diego County Ling** CT&FInc. ’ {562} 927-2339{5629274171 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Gratewide Safety & Signs, Inc. (858) 679-7292| 8586797117 Sent 1 [ITB Reminder
1/21/2014 12:18|Reminder**Route 5 Cockleburr to San Diego County Line** Statewide Safety & Slgns, Inc. (858} 679-7292!davidn@statewidesafety.com 5ent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Lna** G&C Equipment Corporation {31D) 515-6715 |jonathan @gandcoorp.com Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** 1 F L Electric inc {323} 581-4400|jtorres@jflelectricinc.com Sent 1 |iTBReminder
1/21/2014 12:18|Reminder;**Route 5 Cockleburr to San Diego County Line** Asphalt Dike Canstruction Inc {559) 651-7900|larry@apcodike.com Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to 5an Diego County Line** CT&Finc. {562) 927-2339|markg@ctandf net Sent 1 [ITB Reminder
1/21/2014 12:18! Reminder:**Route 5 Cockleburr to San Diego County Line** Payco Specialties {619) 422-920416194271620 Sent 1 [ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego Caunty kine** Select Electricinc, {619) 460-6060)| 65194606069 Sent 1 [IT8 Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockieburr ta San Diego County Line** Qrange County Striping Service, inc. {714) 639-4550| 7146396353 Sent 1 |iTB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockieburr to San Diego County Ling** Dison Precast Company {909) 427-1138 (9094271810 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Line** Robertson's {800} 834-7557|9512801434 Sent 1 [iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Ling** US-Concrete Precast Group - Pomergy (951) 657-6093]9516575293 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:* *Route 5 Cockleburr to San Diego County Line** Robertson's ' (800) 834-7557 {beckie@rrmca.com Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Payco Specialties (619) 422-9204 | bili@payco.biz Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockleburr to San Diego County Ung** Select Electric Inc. (619) 460-6050 | brett@selectelectricinc.com Sent 1 |iT8 Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Drange County Striping Service, Inc, {714) 639-4550| chuck@ocstriping.com Sent 1 |IT8 Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Une** Qlson Precast Company {909) 427-1138|richa@opmb.net;opcriaitocal@oprmb.net [Sent 1 |ITB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockieburr to San Diego County Line** US-Congrete Precast Group - Pomeroy {951) 657-6093|Robert.Ring@oldcastle.com Sent 1 |ITB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockieburr to San Diego County Line** Modern Alioys, inc. {714) 893-0551)7148959924 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route $ Cockieburr to San Diego County Line** HydroSprout, Inc. {760) 432-8233 (7604328146 Sent 1 [ITB Reminder
1/71/2014 12:18|Reminder:**Route 5 Cockieburr to 5an Diego County Line** Hurricane & Poway Fence {760) 789-4950| 7607881537 Sent 1 [iTB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockieburr to San Diego County Line** in-Line Fence & Railing Co., inc {760) 789-0282| 7607891915 Sent 1 liTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** In-Line Fence & Railing Co., inc {760) 789-0282 [david@inlineconst.com 5ent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Hurricane & Poway Fence {760) 789-4950|Laurann@usa.net Sent 1 [iTB Reminder




Message History: **Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Drganization Phone Recipient Dellvery Lacatlon Status Pages Description
1/21/2014 12:18|Reminder:**Route S Cockleburr to 5an Diego County Line** HydroSprout, inc. {760) 432-8233 mark@hydrosprout.com Sent 1 [iTB Reminder
1/21/2014 17:18|Reminder:**Route 5 Cockieburr to San Dlego County Line®* Modarn Ailgys, inc. (714} 893-0551]teresa@medernailoys.com Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diege County Line** AVAR (510} 354-2000)5103542010 Sent 1 |iTB Reminder
1/21/2014 12:18 |Reminder:* *Route 5 Cocklebur to San Diego County Ling™* Daley Corporation {619) 390-3900 6153503901 Sent 1 {IT8 Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to 5an Diego County Ling** Geggrid Retainlng Wall Systems {760) 509-0075 | 7605090078 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Condon-Johnson & Associates - 5D {BSB) 530-9165 | 8585309171 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockleburr to San Diego County Line** Harber Companies, Inc. {909) 478-1957|9094780019 5ent 1 |iTB Reminder
1/21/2014 12:18] Reminder:**Route 5 Cockleburr to San Diego County Line** Diversified Landscape Co. {951) 245-1686|9519267440 Sent 1 |18 Reminder
1/21/2014 12:18}Reminder:**Route 5 Cockleburr to 5an Diego County Line** Harber Companies, Inc. (909) 478-1957|BOBH@harbercompanias.com Sent 1 |iTB Reminder
1/21/2014 12:18]{Reminder:* *Route 5 Cockleburr to 5an Diego County Ling** Condon-Johnson & Assoclates - $D {858} 530-9165|ghurrough@condon-jchnson.com Sent 1 [iTB Reminder
1/21/2014 12:18 [Reminder:**Route 5 Cockleburr to 5an Diege County Ling** Daley Corporation {619) 390-3900|gkaland@daieycorp.com Sent 1 |ITB Reminder
1/21/2014 12:18 |Reminder:**Route 5 Cockleburr to 5an Diego County Line** AVAR 1510} 354-2000]mp @ avar construction.com Sent 1 [iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Line®* Diversified Landscape Co. (951} 245-1686|rick@diversifiedlandscape.com Sent 1 [iTB Reminder
1/21/2014 12:18|Reminder:* *Route 5 Cockleburr to San Diego County Line™* Geogrid Retaining Wall Systams (760} 509-0079]shelley @geoXinc.com Sent 1 |IT8 Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to 5an Diego County Line™* Atlas Fence Company {619) 232-1151 (6192368393 Sent 1 |ITB Reminder
1/21/2014 12:18[Reminder:**Route 5 Cockleburr to San Diego County Line** Ace Fence Company (626) 333-0727|6263337843 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockleburr to San Diego County Line** Attas Fence Company (619) 232-1151 | gpettis@alcorn-fence.com Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockiekurr to San Diego County Lina** Ace Fence Company (626) 333-0727|moronia@acefencecompany.com Sent 1 [iTB Reminder
1/21/2014 12:18] Reminder:**Route 5 Cockleburr to San Diego County Line** CMC Fontana Steel {209) 951-9620| 2039519624 Sent 1 |ITB Reminder
1/27/2014 12:18{Reminder:** Route 5 Cockleburr to San Diego County Line** Waestern Paving Contractors, Inc. {626) 338-7889)| 6263383799 Sent 1 ]ITB Reminder
1/21/2014 12:18 [Reminder:**Route 5 Cockleburr to San Diego County Line®* RAP ENGEINEERING, INC. {760} 233-2980| 7602332984 5ent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr 10 San Diego County Line** Pracision Concrete Construction, inc, [760) B71-0240] 7608710248 Sent 1 |ITB Reminder
1/21/7014 12:18 | Reminder:**Route 5 Cockleburr to San Diege County Ling** A.C. Dike Co. (916} 652-015219166459618 Sent 1 {ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** All American Asphalt (951) 736-7600|9517367646 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** All american Asphalt {951) 736-7600 | bschultz@allamericanasphait.com Sent 1 |iTB Remlnder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line®* A.C. Dike Co. {916) 652-0159 |dave@acdike.com Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Dlego County Line®* Western Paving Conftractors, Inc. (626) 338-7889|davenoone@westernpaving.com Sent 1  |ITB Reminder
1/21/2014 12:18| Reminder:**Route 5 Cockleburr to San Diego County Line** CMC Fontana Steel (209) 951-9620|frank.chacon@emc.com Sent 1 HTB Reminder

patrickn @predsionconcreteinc.com;denn

1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Precision Concrete Construction, Inc. {760) 871-0240|isi@preclsionconcreteinc. com Sent 1 [iTBReminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diege County Line** RAP ENGINEERING, iNC, {760) 233-2980| rperez@rapenginc.com Sent 1 |ITB Reminder
1/21/2014 12:18 |Reminder;**Route 5 Cocklebusr to San Diego County Line** Johnson, L., Construction, inc. {310) 965-1997}3109650356 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Triumph Gec-Synthatics, inc. [714) 237-15501714237154% Sent 1 |ITB Reminder
1/21/2044 12:18 |Reminder:**Route 5 Cockleburr to 5an Diege County Line** Pavement Coatings Co. (714) B26-3011{7148263129 Sent 1 |iTB Reminder
1/21/7014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Line** Becho, Inc. (702) 650-4326 3183674630 Sent 1 |iTB Reminder
1/21/2014 12:18 |Reminder:** Route 5 Cockieburr to San Diego County Ling** Pro-Cast Products inc. (909) 793-7602 9097931283 Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Ling** Bechg, inc. (702) 650-4326|dave.moody@bechoinc.com Sent 1 [iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Johnseon, L, Constructlon, Inc. {310) 965-1997 joe@ljcmasonry.com Sent 1 [ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Triumph Geo-Synthatics, Inc. (714) 237-1550|matt@triumphgec.com Sent 1 [iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line®* Pavement Coatings Co. (714) 826-3011|van@pavementcoatings.com Sent t |iTB Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockleburr to San Diego County Line** Pro-Cast Products inc. (909) 793-7602|warren @procast.us Sent 1 HTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Biego County Line** Crane Veyor Corporation (626) 442-1524 6264427308 Sent 1 |ITB Reminder
1/21/2014 12:18| Reminder:**Route 5 Cockleburr to San Diego County Line** Superior Gunite (818) 896-0199|8188966639 sent 1 |iTB Reminder
1/21/2014 12:18| Reminder:**Route 5 Cockleburr to San Diego County Line** Gerdau Reinforcing Steel (85B) 737-7629|8587377729 Sent 1 {ITB Reminder
1/21/2014 12:18| Reminder:**Route 5 Cockleburr to San Diego County Line** CMC Rekar {909) 803-1504 9096213801 Sent 1 {iTB Reminder
1/21/2014 12:18!Reminder:* *Route S Cockleburr to San Diego County Uine** Coresiab Structuras, Inc. {951) 943-9119(9519437571 Sent 1 {IT8 Reminder




Message History: **Route 5 Cockieburr to 5an Diego County Line (Contract No. 11-406704)**

StartDate 12/31/2013 (]:'UD
EndBate 4/10/2014 23;59
Recipient Work No of

Qate Sent Subject Recipient Drganization Phone Recipient Deijivery Location Status Pages Description
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Ling** Superior Gunite {818) 896-9199] brian.pepp@shotcrete.com Sent 1 JiTB Reminder
1/21/2014 12:18;Reminder:**Route 5 Cockleburr to San Diego County Ling** CMC Rebar {909) 803-1504 |Greg.Hughett@cmc.com Sent 1 |iTB Reminder
1/21/2014 12:18 |Reminder;**Route 5 Cockieburr to 5an Diego County Line®* Gerdau Reinforcing Steei {858) 737-7629 | nicoie.anderson@gerdau.com Sent 1 |iT8 Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to S5an Diego County Line** Coresiab Structures, inc. (951) 943-9119 fpfrost@ coresiab.com Sent 1 |iT8 Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to 5an Diego County Ling** Crane Veyor Corporation {626) 442-1524|tchavez@craneveyor.com Sent 1 |IT8 Reminder
1/21/2014 12:18 |Reminder:* *Route 5 Cockleburr to San Diego County Line** John 5. Meek Company (310} 830-6323|3108352163 Sent 1 |iT8 Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to 5an Diego County Line** Crown Fence (951} 479-4790|562864252% Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to 5an Diege County Line** Rebar Engineering incorporated (562} 946-2461]5629417740 Sent 1 |iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to 5an Diego County Line** Maicolm Driliing Company, inc. [626) 338-0035(6263387113 Sent 1 [|iT8 Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to 5an Diego County Line** Hardy & Harper incorporated {714) 444-1851 (7144442801 Sent 1 [iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Malcoim Driliing Company, inc, {626) 338-0035 | dpeterson@malcoimdriiiing.com Sent 1 |IT8 Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to 5an Diego County Line** John $. Meek Company (310) 830-6323 | general @Johnsmeek.com Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Line** Rebar Engineering incorporated (562) 346-2461 | kevin @rebareng.com Sent 1 |ITB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to 5an Diego County Line** Crown Fence (951) 479-4790|mplechot@crownfence.com Sent 1 |IT8 Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to San Diego County Line** Hardy & Harper incorporated (714) 444-1851 |thambright@hardyandharper.com Sent 1 }iTB Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockleburr to San Diego County Line** Dynaiectric/ KDC Systems {714) 828-7000(7144842389 Sent 1 |iT8 Reminder
1/21/2014 12:18|Reminder:**Route 5 Cockieburr to 5an Diego County Line** Dynaiectric/ KDC Systems {714) 828-7000|rshackieton@ dyna-la.com Sent 1 {iT8 Reminder
1/21/2014 12:18|Reminder;**Route 5 Cockieburr to 5an Diego County Ling** ValleyCrest Landscape Development, inc. 1714) 546-7975(7145468524 Sent 1 {iT8 Reminder
1/21/2014 1218 |Reminder:**Route 5 Cockleburr to 5an Diego County Line** ValteyCrest Landscape Development, inc. {714) 546-7975 | brichardson@vaileycrest.com Sent 1 |IT8 Reminder
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Uine Sonce Construction {909} 223-1280/9094817613 Sent 1 [IT8 Addendum
1/31/2014 10:30|Addendum 1; **Route 5 Cockleburr to San Diego Line Sonco Construction (909} 223-1280]rich@soncoconstruction.com Sent 1 [iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockiebu'r to San Diego Line Amt Metal Fabricators, Incorporated (510} 236-1414]5102361417 Sent 1 |IT8 Addendum
1/31/2014 10:30[Addendum 1: **Route 5 Cockieburr to San Diego Line lronman Custom Weiding Works (707} 689-7027|5306617191 sent 1 |iT8 Addendum
1/31/2014 10:30|Addendum 1; **Route 5 Cockieburr to San Diego Line Bakersfield Pipe (562) 426-6468 | 5624900265 Sent 1 |iT8 Addendum
1/31/2014 10:30} Addendum 1; **Route S Cockieburr t0 5an Diego Line Choice Driliing Inc (818) 883-9159|8184464751 Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1; **Route 5 Cockieburr to San Diego Line imperial Pipe {951) 682-3307 9516823406 Sent 1 |8 Addendum
1/31/2014 10:30|Addendum 1: **Route & Cockieburr to 5an Diego Line Bakersfieid Pipe (562) 426-6468 | dbyrom@bakersfieldpipe.com Sent 1 |[IT8 Addendum
1/31/2014 10:30|Addendum 1; **Route 5 Cockleburr to 5an Diego Line tronman Custom Weiding Works (707) 689-7027 lironmancww8@ao!.com Sent 1 [|iT8 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Imperiai Pipe {951) 682-3307 |jthompson@imperiaipipe.com Sent 1 [iT8 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cackiehurr to 5an Diego Line Choice Driiling inc (818) 883-3158|loretta@ choicedrliiing.com Sent 1 |iTe Addendum
1/31/2014 10:30| Addendurn 1: **Route 5 Cockieburr to 5an Diego Line Amt Metai Fabricators, incorporated (510) 236-1414 |mike@amtmetais.com Sent 1 [iT8 Addendum
1/31/2014 10:30|Addendum 1; **Route 5 Cockieburr to 5an Diege Line Harris Rebar - Phoenix (602) 254-0091|6023400977 Sent 1 }TB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to 5an Diego Line CMC Steel Fabricators, Ine, dba CMC Rebar {619} 258-8262 |619258B8267 Sent 1 |iT8 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line CaiPortiand - Mojave Piant {661) 823-3901 (6618233901 Sent 1 {iTB Addendum
1/31/2014 10:30{Addendum 1: **Route 5 Cockieburr to 5an Diego Line Nuno iron Mfg Inc {B31) 386-0513(8313869976 Sent 1 {iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockteburr to 5an Diego Line Ferreira Construction, Co., Inc. {909) 606-5300(2096067711 Sent 1 [iT8 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to 5an Diego Line Central Striping Service, inc. {916) 635-5175|9166319427 Sent 1 |8 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to 5an Diego Line Harris Rebar - Phoenix {602) 254-0091 | adevries@harvisrebar,com Sent 1 |78 Addendum
1/31/2014 10:30[Addendum 1; **Route 5 Cockieburr to 5an Diego Line CMC Steei Fabricators, inc, dba CMC Rehar {619) 258-8262| brad.raiisback@cme.com Sent 1 |78 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Central 5triping Service, Inc. (916) 635-5175 linfo@centraistriping.biz Sent 1 |[ITB Addendum
1/31/2014 10:30|Addendum 1: "*Route 5 Cockieburr to San Diego Line Nuno Iron Mfg Inc (831} 385-0513]ir@nunoiron.com Sent 1 [iT8 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line CalPortiand - Mojave Plant (661) B23-3901|shunt@caiportiand.com Sent 1 |IT Addendum
1/31/2014 10:30{Addendurm 1: **Route 5 Cockieburr to San Diggo Line Ferreira Construction, Co., inc. (909) 606-5900| tiyons@ ferreiraconstruction.com Sent 1 |iT8 Addendum
1/31/2014 10:30{Addendum 1: **Route 5 Cockieburr to San Diego Line incompil [80Q) 677-3718 Sent 1 [iTB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburt to San Diego Line The Jungle Nursery, Inc. (310) 402-3263|31038B5783 Sent 1 [iTB Addendum
1/31/2014 10:30[Addendum 1: **Route 5 Cockleburr to 5an Diego Line Elecnor Group (909) 993-5470 (9099935476 Sent 1 |iTB Addendum




Message History: **Route 5 Cockieburr to San Diego County Une (Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Reciplent Wark No of

Date Sent Subject Recipient Drganization Phone Recipient Delivery Location Status Pages Description
1/31/2014 10:30|Addendum i: **Route 5 Cockleburr to San Diego Line Incompli {800) 677-3718|brad @incompll.com Sent 1 |ITB Addendum
1/31/2014 10:30[Addendum 3: **Route 5 Cockieburr to San Diego Line The Jungle Nursery, inc. (210} 402-3263|John@thejungle.biz Sent 1 |IT8 Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburr to San Diego Line Elecnor Group {909} 593-5470 |jwong@elecnor.com Sent 1 |iITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to 5an Diego Line Team West Contracting Corporation {951) 34(-3426(5513403428 Sent 1 |iT8 Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to San Diego Line Team West Contracting Corporatlon {951) 340-3426|amanda@twc-corp.com Sent 1 |78 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockigburr to $an Diego Line LBIW, Inc. {562) 432-5451 5624355929 Sent 1 HTB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cackieburr to San Diego Line Vulcan Materiais Company {626) 633-4226|6269694702 Sent 1 }iT8 Ajdendum
1/31/2014 10:30!Addendum i: **Route 5 Cockieburr to San Diego Line Holliday Rock {909) 373-5896(9096529880 Sent 1 {iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr ta San Dlego Line £G0 Copstruction Company {909) 930-5501(9099305503 Sent 1 [iTB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to San Diego Line Western Structures, Inc. dba Western Structures {951) 652-4300;9513524301 Sent 1 [ITB Addendum
1/31/2014 10:36|Addendum 1: **Route 5 Cockleburr to 5an Diego Line GO Construction Company {909) 930-5501 |cgoconst2 @ msn.com 5ent 1 [iT8 Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to San Diege Line Western Structures, Inc. dba Western Structures (951} 652-4300|haydeews4300@sbcgiobal.net Sent 1 |IT8é Addendum
1/31/2014 10:30{Addendum 1: **Route 5 Cockieburr to San Diego Line Vulcan Materials Company (626} 633-4226{lunad@vmemaii.com Sent 1 (T8 Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to San Diego Line LBIW, Inc. {562) 432-5451 [rwiikes@{bjw.com Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diegg Line Hoiliday Rock {909) 373-5896|tmaher@hollidayrock.com Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to 5an Diego Line United Steel Placers {909) 820-9280 Sent i [TB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cackieburr to 5an Diego Line TreeSmith Enterprises Inc {714) 996-6037|7149960778 sent 1 |TB Addendum
1/31/2014 10:303Addendum 1: **Route 5 Cockieburr to San Diego Line TreeSmith Enterprises inc {714) 996-6037)7149966057 Sent 1 |8 Addendum
1/31/2014 10:30|Addendum i: **Route 5 Cockleburr to San Diego Line Vulcan Materials Company {858) 530-0463| 8585309496 Sent 1 |[iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to 5an Diego Line Western Water Works {760) 554-7083 9095977050 Sent 1 |IT8 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to 5an Diego Line United Steel Placers {909) B20-9280| 9098209282 Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1. **Route 5 Cockieburr to San Diego Line Uimer industries, Inc. (909) 823-7111]9098231992 Sent 1 |iTe Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Biego Line TreeSmith Enterprises inc {714) 956-6037 [dale@treesmith.net Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Waestern Water Works {760} 554-7083 |joe.deviin @wwwsco.com Sent 1 |78 Addendum
1/31/2014 10:3G|Addendum 1: **Route 5 Cockieburr to 5an Diego Line Lilmer Industries, Inc. {909) B23-7111|paul@uimerind.com Sent 1 |iT8 Addendum
1/31/2014 10:30{Addendum 1: **Route 5 Cockieburr to 5an Diego Line Vulcan Materials Company {858) 530-9463 | wilsonjj@vmcmail.com Sent 1 {iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Une South Coast Sweeping {760) 535-6800 Sent 1 |iT8 Addendum
1/31/2014 10:30[|Addendum i: **Route 5 Cockleburr to 5an Diego Ling Steiny & Company, Inc. [626) 338-9923}6263386B99 Sent 1 |IT8 Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburr to 5an Diego Line Precon Products ] (805} 527-0841|B053062498 Sent i1 |[IT8 Addendum
1/31/2014 10:30{Addendum 1: **Route 5 Cockieburr to San Diego Line The J.V. Land Clearing Company, Inc. [909) 592-2811|9085525179 Sent i [ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Riaito Conerete Products, Inc. {909) 201-5167 | 9098229630 Sent 1 |IT8 Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to San Dlego Line Riaito Concrete Products, inc. (908) 203-5167| bkovac@ktircp.com Sent i |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Stelny & Company, inc. {626) 338-9923 |bpest@steinyco.com Sent 1 |VT8 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to 5an Dlego Line South Coast Sweeping {760) 535-6800 | kssouthcoast@roadrunner.com Sent 1 [iTB Addendum
1/31/2014 10:30|{Addendum 1: **Route 5 Cockieburr to San Diego Line Precon Products {805) 527-0841 | sgarcia@pre-conproducts.com sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr o San Diego Line The J.V. Land Clearing Company, inc. ' {909) 592-2811 |tyler @thejvco.com Sent 1 {iT8 Addendum
1/31/2014 10:30|Addendum i: **Route 5 Cockieburr to 5an Diego Line Mark Langer Masonry & Landscape, inc. {619) 2465450 Sent 1 [iTB Addendum
1/31/2014 10:30|Addendum i: **Route 5 Cockleburr to 5an Diego Line Pacific Coast Markings {760) 868-3400| 7608683450 Sent 1 [iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line LNA Concrete Structures, Inc. {909) 393-1493}{9093335363 Sent 1 [iT8 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Pacific Corrugated Pipe Co. (902} B29-4235| 9038298035 Sent 1 |iTB Addendum
1/31/2014 10:30[Addendum i: **Route 5 Cockieburr to San Diego Line Pacific Restoration Group, Inc. (951} 940-6069|9519406501 Sent 1 7B Addendum
1/31/2014 10:30/Addendum 1: **Route 5 Cockieburr to San Diego Line Pacific Coast Markings (760} 868-3400jessica@pacificcoastmarkings. com Sent 1 |iT8 Addendum
1/31/2014 10:30{Addendum 1: **Route S Cockleburr to San Dlego Line Padific Resteration Group, Inc. {951) 940-6069 | Jrichards@prgconst.com Sent 1 |iT8 Addendum
1/31/2014 10:30{Addendum 1: **Route § Cockleburr to 5an Diego Line LNA Concrete Structures, inc. (909) 393-1493 | Inalolo@aoi.com Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to 5an Oiego Line Mark Langer Masonry & Landscape, Inc. (619) 246-5450|mark.Janger@yahoo.com Sent 1 |iT8 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line pacific Corrugated Pipe Co. {909) 829-4235 |wirchak@pcpipe.com Sent i |8 Addendum




Message History: **Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704)%*

StartOate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Reclplent Delivery Location Gtatus Pages Description
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Headwaters Resources, inc. (951) 317-5000 Sent 1 |ITB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to San Diego Line Headwaters.Resources, Inc. (951) 217-5090|jjohnson@headwaters.com Sent 1 |ITB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to San Diego Line Headwaters Resources, [hc. {909) 627-2459 Sent 1 JITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Jernigan Plpeline Supply {530) 377-5090|5303775092 Sent 1 |ITB Addendum
1/31/2014 10:30{Addendum 1: **Route 5 Cockleburr to San Diego Line Globai Transicading {562) 495-9600| 5624959660 Sent 1 [iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Innpvative Concrate {661) 718-2351|6617181013 Sent 1 [ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Hanson Aggregates {805) 534-8100}8055431806 Sent 1 |[TB Addendum
1/31/2014 10:30[Addendum 1: **Route 5 Cockieburr to San Diego Line Hoiiday Rock (909) 982-1553 3096525000 Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line integrity Rebar Piacers [951) 696-6843]|9519437772 Sent 1 [ITB Addendum
1/31/2014 10:30{Addendum 1; **Route 5 Cockleburr to San Diego Line Hanson Aggregates (805} 534-8100{joel.cabreros@hanson.com Sent 1 |ITB Addendum
1/31/2014 10:30[Addendum 1: **Route 5 Cockleburr to San Diego Line Jernigan Pipeiine Supply (530} 377-5090|jpipe07 @yahoo.com Sent 1 |iTB Addendum
1/31/2014 10:30{Addendum 1: **Route 5 Cockleburr to San Diego Line Integrity Rebar Piacers (951) 696-6843 | ken @integrityrebarpiacers.com Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Headwaters Resources, inc. (909) 627-2459 | ksears@ headwaters.com Sent 1 |iTB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburr to 5an Diego Line Giobai Transioading {562) 495-9600|marissa@globaltransloading.com Sent 1 |ITB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburr to San Diego Line Inngvative Concrete {661) 718-2351|stimm19@yahoo.com Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr tg San Diego Line Holiday Rock {909} 982-1553 |tmaher@hollidayrock.com Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Ferguson Waterworks (714) 547-5797|7145474205 Sent 1 }IT8 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Globai Road Sealing, Inc. (714) 893-0845]7148930945 sent 1 |iTB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockiebuir o San Diega Line DCN Corporation {619) 2534247 7605987226 sent 1 |iT8 Addendum
1/31/2014 10:30] Addendum 1: **Route 5 Cockieburr to 5an Diego Line Fiatlron Electric Group {714) 228-9631(9095979151 Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Caoper Engineering, Inc. {951) 736-6135)|9517360429 Sent 1 [iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line DCN Corporation (619) 253-4247|denconstruction @yahoo.com Sent 1 |ITB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to 5an Diego Line Cooper Engineering, Inc. {951) 736-6135 hod @cooperconcrete.net Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to 5an Diego Line Ferguson Waterworks (714) 547-5797 lerry.Jadley@ferguson.com Sent 1 [iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Flatiron Electric Group (714} 228-9631]mdiilard @flatironcorp.com Sent 1 |18 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to 5an Diego Line Giobal Road Sealing, Inc. (714} 893-0845 |trila.grsi@yahoo.com Sent 1 {ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Cemex (909) 732-4880 (5626271777 Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Dlego Line Contech Engineered Solutiops LLC (714) 281-7883|7142817884 Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburs to San Diego Line Caimex Engineering, Inc,  * {909) 546-1311{9096749463 Sent 1 [¢TB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to San Diego Line Cal Stripe {909) BB4-7170|9098847106 Sent 1 |[iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line CMV Electric {909} 931-5700|9099315701 Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to S5an Diego Line CMV Eiectric {909) 931-5700{bo@ cmvelectric.com Sent 1 |ITB Addendum
1/31/2014 10:30{ Addendum 1: **Route 5 Cockiebuir to San Diego Line Calmex Engineering, Inc. {909) 546-1311 |bobralmex@aoni.com Sent 1 {iTB Addendum
1/31/2014 10:30{ Addendum 1: **Route 5 Cockiebusr to San Diego Line Contech Engineered Sotutions LLC {714) 281-7883 | ddizon@conteches.com Sent 1 [ITB Addendum
1/21/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Cemex {909) 732-4880| jack.fraherjr@cemex.com Sent 1 |ITB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburr to $an Diego Line Cal Stripe {209) 884-7170|sworks@calstripe.com Sent 1 [ITB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburr to 5an Diego Line L. Riley Trucking & Dispatch {323) 353-9332(3105301740 Sent 1 [ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line ACL Construction Company, inc. {909) 391-4477|9093914472 Sent 1 (T8 Addendum
1/31/2014 10:30]|Addendum 1: **Route 5 Cockieburr to San Diego Line ACL Construction Company, Inc. {909) 391-4477jjolayinka@aclrails.com Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to 5an Diego Line L. Rlley Trucking & Dispatch (323} 353-9332|LRILEYTRUCKING@YAHOQ.COM Sent 1 |8 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line KRC SAFETY CO., INC. {559} 732-0393|5597322684 sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Chrisp Company (909} 746-0356| 9097460354 Sent 1 |ITB Addendum
1/21/2014 10:3D{Addendum 1: **Route 5 Cockleburr to San Diego Line Vanguard Construction [925) 245-1300]9252451007 Sent 1 [ITB Addendum
1/31/2014 10:20|Addendum 1: **Route 5 Cockleburr to San Diego Line KRC SAFETY CO., INC, (559) 732-0393 calebh @krcsafety.com Sent 1 |ITB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to 5an Diego Line Chrisp Company (909) 746-0356 |jiluna@ chrispea.com Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to 5an Dlego Line vanguard Construction {925) 245-1300 |kwood @vc-inc.net Sent 1 |ITB Addendum




Message History: **Route 5 Cackleburr to 5an Diega County Line {Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Waork No of

Date 5ent Subject Recipient Organization Phane Recipient Delivery Location Status Pages Qescription
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr 1o San Diego Line Caorrpro Companies, knc. {510) 614-8800({5106148811 Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Cook Concrete Products (530} 243-2562|5302436881 Sent 1 |iTB Addendum
1/31/2014 10:30{Addendum 1: **Route 5 Cackleburr to 5an Diego Line Pacific Coast Steel (562} 677-873215626778701 Sent 1 |ITB Addendum
1/31/2D14 10:30/Addendum 1: **Route 5 Cockleburr to San Diego Line CS1 Eectrlcai Contractors, Inc, (562} 946-0700(5629460701 Sent 1 |IT8 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Pacific Coast Steel (562} 677-8732 | bill.willlams@gerdau.com Sent 1 |IT8 addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Ling Corrpro Companies, Inc. {510} 614-8800mprosperi@corrpro.com Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1; **Route 5 Cockieburr to San Diego Line Sl Electrical Contractors, Inc. (562) 946-0700|staff@cslelectric.com Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Cook Concrete Products {530) 243-2562 |vince@cookconcreteproducts.com Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line DYWIDAG-Systems International LISA, Inc. [562) 531-6161|5625292225 Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr ta San Diego Line Lindy's Coid Planing (562) 697-2286|5626972039 Sent 1 |iTB Addendum
1/31/2014 10:30jAddendumn 1: **Route 5 Cockleburr to 5an Diega Line Sierra Landscape Development, Inc. {626) 447-5260|626447 7260 Sent 1 |ITB Addendum
1/31/2014 10:30{Addendum 1: **Route 5 Cockleburr to San Diego Line Quality Hydroseeding & Restoration {760) 789-8040| 7607895168 Sent 1 1itB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to 5an Diego Line pavement Recycting {951) 682-1091|9516821094 Sent 1 |iTB Addendum
1/31/2014 10:30[Addendum 1: **Route 5 Cockleburr to San Diego Line DYWIDAG-Systems International US4, Inc. {562) 531-6161|ancuar.kartite@dsiamerica.com Sent 1 (7B Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Lindy's Cold Planing (562} 697-2286|kristrump@aol.com Sent 1 [iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cackieburr to San Diego Line Pavement Recycling . (951} 682-1091)johnkaragas@pavementrecycling.com Sent 1 [iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Sierra Landscape Development, ingh {626) 447-5260| kevin @sierralandscapedev.com Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cocklebure to 5an Diego Line Quality Hydroseeding & Restoration - (760) 789-8040 | quality@hydroseed.com Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cackleburr to 5an Diego Line Fencecorp, inc. (760) 721-2101| 7607212548 .|5ent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1 **Route 5 Cockleburr to 5an Diego Line Gerdau Reinforcing Steel (858) 737-7618 8587377701 Sent 1 |FTB Addendum
1/31/2014 10:30!Addendum 1; **Route 5 Cockleburr to S5an Diego Line High Light Electric, Inc. [951) 352-9646(9513522497 Sent 1 |[ITB Addendum

g d.marrictt@fencecorp.us;j.aiexander@fe
1/31/2014 10:30|addendum 1: **Route 5 Cockieburr to San Diego Ling Fencecorp, Iftc. {760) 721-21D1|ncecorp.us;m.young@fencecorp.us Sent 1 [iTB addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cackleburr to 5an Diego Line Gerdau Reinforcing Steel (858) 737-7618 jdave.coker@gerdau.cam Sent 1 |ITB Addendum
1/31/2D14 10:30{Addendum 1: **Route 5 Cackleburr to San Diego Line High Light Electric, Inc. {951) 352-9646estimating@hleincusa.com Sent 1 [iT8 Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to San Diego Line MSL Electric, Inc. (714} 693-483717146934838 Sent 1 |iTB Addendum
warren@mslelectric.com;kevin@mslelect

1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to 5an Dlego Line MSL Electric, inc. {714) 6934837 [ric.com Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Sierra Landscape Company, Inc. {760 328-8900 Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cackleburr to 5an Diego Line Ontiveros Concrete, inc, {559) 875-2373[5598752374 Sent 1 |78 Addendum
1/31/2014 10:30] Addendum 1: **Route 5 Cockleburr to San Diego Line ML Electric, Ine, {714) 693-4837]7146934838 Sent 1 |iTB Addendum
1/31/2014 10:30}addendum 1: **Route 5 Cockleburr to 5an Diego Line B C Traffic Spedialists {714) 974-1190)7149741753 Sent 1 HTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockteburr ta San Diego Line Sierra Landscape Company, inc. {760) 328-8900|7603288944 Sent 1 |iTB Addendum
1/31/2014 10:30[addendum 1: **Route 5 Cockieburr to San Dlego Line Super Seal & Stripe {805) 524-7345|8055247428 Sent 1 {iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cackleburr to San Diego Line Sterndahl Enterprises, inc. {818) 834-3199)|8188348618 Sent 1 |IT8 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line MSL Electric, inc. {714) 693-4837| bids@mslelectric.com Sent 1 |[7B Addendum
1/31/2014 10:30|Addendum 1; **Route 5 Cockleburr to 5an Diego Line Sterndahl Enterprises, Inc. (818) 834-8199{denny@sterndahi.com Sent 1 [iTB Addendum
1/31/2014 10:30|Addendum 1: **Reute 5 Cackleburr to 5an Diego Line B C Traffic Specialists (714} 974-1190| gary@bctraffic.com Sent 1 [iTB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to 5an Diego Line Ontiveros Concrete, Inc. (559} 875-2373|Ontiverasconcrete@yahoo.com Sent 1 [iTB Addendum
1/21/2014 10:30{Addendum 1: **Route 5 Cockleburr to San Diego Line Super Seai & Stripe (805) 524-7345 |sharon@superseaiandstripe.com Sent 1 |IT8 Addendum
1/31/2014 10:30{addendum 1: **Route 5 Cackleburr to San Diego Line Marina Landscapé, Inc. (714} 939-6500]7149351159 5ent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Penhall Company (714} 772-6450|7149991715 Sent 1 [IT8 Addendum
1/31/2014 10:30} Addendum 1: **Route 5 Cockleburr to San Diego Line Native Landscape, Inc. (760) 735-8700)| 7607358725 Sent 1 {IT8 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Oddcastle Precast, inc. (760) 737-8590)| 7607378593 Sent 1 }iT8 Addendum




Message History: **Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:5%
Recipient Work No of

Date Sent Subject Recipient Organization Phane Reciplent Deiivery Location Status Pages Description
1/31/7014 10:30]Addendum 1: **Route 5 Cockieburr to San Diego Line Hanson Aggregates (858} 715-5600|8587155601 Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Alcorn Fence Company (818) 583-0650{9516851641 Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Marina Landscape, Inc. {714) 939-6600 |jgutierrez@marinaco.com Sent 1 |iTe Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr ta San Diego Line Penhali Company (714) 772-6450|mjchnson@penhall.com Sent 1 _|iT8 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Native Landscape, Inc. {760) 735-8700|nativeiandscape @cox.net Sent 1 |iTB Addendum
1/31/2014 10:36| Addendum 1: **Route 5 Cockieburr to San Diega Line Aicorn Fence Company {818) 983-0650| pdelgado@alcorn-fence.com Sent 1 |78 Addendum
1/31/2014 10:30}Addendum 1: **Route 5 Cockieburr to San Diego Line Hanson Aggregates {858) 715-5600|phil.harris@hanson.com Sent 1 [iTB Addendum
1/31/2014 10:30] Addendum 1: “*Route 5 Cockieburr to San Diego Line Oldcastle Precast, Inc. {760) 737-8590|todd.najour@oidcastie.com Sent 1 |1TB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line | F L Electric Inc {323) 581-4400|3235814404 Sent 1 |iTB Addendum
1/31/2014 10:30| addendum 1: **Route 5 Cockieburr to San Diego Line Uinited Ready Mix (552)7855-6211 5628659447 Sent 1 {iT8 addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburr t0 $an Diego Line CT&Finc {562) 927-2339|5629274171 Sent 1 [iTB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburr t0 $an Diego Line Landscape Development, inc. {661) 295-197(|6612943578 Sent 1 |[TB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to San Diego Line Harris Rebar, inc. (909} 337-7155|3093377146 Sent 1 |iTB Addendum
1/31/2014 10:30| Addendum 1: **Route § Cockleburr to San Diego Line J F L Electric inc (323} 5814400 |jtorres@ijfleiectricine.com Sent 1 |ITB Addendum
1/31/2014 10:30{Addendum 1: **Route 5 Cockleburr to San Diego Line CT&FInc. (562} 927-2333] markg@ctandf.net Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Landscape Develgpment, inc. {661) 295-1970|pneison@landscapedevelopment.com  Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to 5an Diego Line United Ready Mix (S62) 865-6211 | rrepp @natcem.com Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr ta San Diego Line Harris Rebar, inc. {909) 397-7155 |tkelth@harrisrebar.com Sent 1 |iTB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburr to San Diego Line G&C Equipment Carporation (310) 515-6715]|3105155046 Sent 1 [{TB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburr to San Diega Une G&C Equipment Corporation {310) 515-6715|jonathan@gandccorp.com Sent 1 |ITB Addendum
1/31/2014 10:30{Addendum 1: **Route 5 Cockieburr to San Diego Line Asphait Dike Construction inc {559) 651-7900)|5596517905 Sent 1 |{iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to 5an Diego Line Payco Spediaities {619) 422-9204|619427 1620 Sent 1 [iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to 5an Diego Line Seiect Eiectric Inc. {619) 460-6060| 6194606069 Sent 1 |iT8 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Statewide Safety & Signs, Inc. {858) 679-7292|8586797117 Sent 1 [ITB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr o San Diego Line US-Concrete Precast Group - Pomeroy {951} 657-6093|5516575293 Sent 1 |ITB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to San Diego Line Payco Specialties (619} 422-9204|bill@payco.biz Sent 1 |ITB Addendum
1/31/2014 10:20]Addendum 1: **Route 5 Cockleburr to San Diego Line Select Eiectric inc. (619) 460-6060|brett@selectelectricinc.com Sent 1 |ITB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburr to San Diego Line Gtatewide Safety & Signs, Inc. (858) 679-7242 |davidn @statewldesafety.com Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Asphait Dike Construction Ine {559) 651-7900|larry@apcodike.com Sent 1 {iTB Addendum
1/31/2014 10:30| Addendum 1; **Route 5 Cockieburr to San Diego Line US-Concrete Precast Group - Pomeroy {951) 657-6093 [Robert.Ring@oldcastie.com Sent 1 |iTB Addendum
1/31/2014 10:30|addendum 1; **Route 5 Cockieburr to San Diego Line Orange County Striping Service, inc. {714) 639-4550(7146356353 Sent 1 |iTB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to San Diego Line Modern Alloys, inc. (714) 893-0551| 7148953924 Sent 1 |iTB Addendum
1/31/2014 10:30| Addendum 1; **Route 5 Cockieburr to San Diego Line Qlson Precast Company {909) 427-1138/9094271810 Sent 1 |iTB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburr to San Diego Line Orange County Striping Service, InC. {714) 639-4550|chuck @ocstriping.com Sent 1 |iTB Addendum
1/31/2014 10:30)Addendum 1: **Route 5 Cockieburr to San Diego Line QOlson Precast Company {909) 427-1138|richa@opmb.net;apcrialtocal@opmb.net |Sent 1 |ITB Addendum
1/31/2014 10:30 | Addendum 1: **Route 5 Cockleburr to San Diego Line Modern Alioys, Inc. {714) 893-0551 | teresa@modernaiioys.com Sent 1 |iTB Addendum
1/31/2014 10:30[Addendum 1: **Route 5 Cockleburr to San Diego Line HydroSprout, Inc. {760) 432-8233| 7604328146 Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1. *"Route 5 Cockieburr to 5an Diego Line Hurricane & Poway Fence {760) 789-4950| 7607881537 Sent 1 iTB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburr to San Diego Line In-Une Fence & Ralling Co., in¢ {760) 789-0282| 7607891915 Sent 1 [ITB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburr to San Diego Line Harber Companies, Inc. {909) 478-1957|9094780019 Sent 1 [ITB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to San Diego Line Diversified Landscape Co. {951) 245-1686)9519267440 Sent 1 |[TB Addendum
1/31/2014 10:30/ Addendum 1: **Route 5 Cockleburr to San Diego Ling Harber Companies, Inc. (909} 478-1957|BOEH@harbercompanies.com Sent 1 |18 Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line In-Line Fence & Raliing Co., Inc (760} 789-0282|david@inlineconst.com Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Ling Hurricane & Poway Fence (760} 7B9-4950 ] Lavrann @usa.net Sent 1 [ITB Addendum




Message History: **Raute 5 Cockieburr to 5an Diego County Line (Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburr to 5an Diego Line HydroSprout, inc. {760) 432-8233 | mark@ hydrosprout.com Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to 5an Diego Line Diversified Landscape Co. {951) 245-1686|rick@diversifiediandscape.com Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diggo Line AVAR {510) 354-2000]5103542010 Cent 1 |iTB Addendum
1/31/2014 10:30|Addendurmn 1: **Route 5 Cockieburr to San Diego Line Atlas Fence Company {619) 232-1151]6192368393 Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockiebu:r to San Diego Line Daley Carporation {619) 390-3900)6193503901 Sent 1 |iTe Addendum
1/31/2014 10:30[Addendum 1: **Route 5 Cockieburr to 5an Diego Line Ace Fence Company {626) 333-0727(6263337843 Sent 1 {ITB Addendum
1/31/2014 10:30]Addendum 1: **Route 5 Cockieburr to San Diego Line Caondon-Johnson & Associates - 50 {858) 530-9165|8585309171 Sent 1 {ITB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to San Diego Line A.C. Dike Co. {916) 652-0159|9166459618 S5ent 1 |[I7B Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line A.C. Dike Co. {915) 652-0159 |dave@acdike.com sent 1 [iTB Addendum
1/31/2014 10:30[Addendum 1: **Route 5 Cockieburr to San Diego Line Condon-Johnson & Assaciates - SD {858) 530-9165|gburrough @condon-johnson.com Sent 1 _|I7B Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Daley Corporation {619) 390-3900|gkaland@daieycorp.com Sent 1 [ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Atlas Fence Company (619} 232-1151|égettis@aicorn-fence.com Sant 1 |iTB Addendum
1/31/2014 10:30|Addendum 1 **Route 5 Cockleburr to San Diego Line Ace Fence Company (626) 333-0727 | moronia@acefencecompany.com Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line AVAR {510} 354-2000|mp @avarconstruction.com Sent 1 |iTB Addendum
1/31/2014 10:30{Addendum 1: **Route 5 Cockleburr to San Diego Line CMC Fontana Steel (209) 951-962012099519624 Sent 1 |iTe Addendum
1/31/2014 10:30}Addendum 1: **Route 5 Cockleburr to San Diego Line CMC Fontana Steel (209} 951-9620 |frank.chacon@cmc.com Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Wastern Paving Contractors, Inc. (626) 238-7889 6263383799 Sent 1 {ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Dlego Ling RAP ENGINEERING, INC. {760) 233-2980| 7602332984 Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Precision Concrete Construction, inc. {760) 871-0240| 7608710248 Sent 1 |iTB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr tg San Diego Line Ail American Asphalt {951) 736-7600{9517367646 Sent 1 |fTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Ali American Asphalt (951) 736-7600|bschuitz@ailamericanasphalt.cam Sent 1 |1TB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diege Line Western Paving Contractors, Inc. {626) 338-7889|davenoone@westernpaving.com Sent 1 [iTB Addendum

patrickn @precislonconcreteinc.com;denn

1/31/2014 10:30jAddendum 1: **Route 5 Cockleburr 10 San Diego Line Preclsion Concrete Construction, Inc. {760) 871-0240 |isk@ precisionconcreteinc.com Sent 1 |iTB Addendum
1/31/2014 10:30]|Addendum 1: **Route 5 Cockieburr to 5an Diego Line RAP ENGINEERING, INC, {760) 233-2980|rperez@ rapenginc.com Sent 1 1iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Becho, Inc. {702) 650-4326|3183674630 Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Becho, Inc. {702) 6504326 |<ave.moody@bechoinc.com Sent 1 [iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Johnsaon, L, Construction, Inc. (310} 965-1997|3105650356 Sent 1 [iTe Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Pavement Coatings Co. [714) 826-2011]7148263129 Sent 1 |ITB Addendum
1/31/2014 10;30|Addendum 1: **Route 5 Cockiehurr to San Diego Line Pro-Cast Products Inc. [908) 793-7602]9097931283 Sent 1 |IT8 Addendum
1/31/2014 16:30jAddendum 1: **Route 5 Cockieburr to San Diego Line Johnson, L., Construction, Inc. (310} 965-1997joe@ljcmasonsy.com Sent 1 7B Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to San Diego Line Pavement Coatings Co. (714} 826-3011 | van@pavementcoatings.com Sent 1 |iT8 Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to San Diego Line Pro-Cast Products inc. {909) 793-7602 |warren@procast.us Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diega Line Rebar Engineering Incorporated (562) 546-2461)|5625417740 Sent 1 |ITB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburr to San Diego Line Crane Veyor Corporation (626) 442-1524| 6264427308 Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr tg $an Diego Line Triumph Geo-Synthetics, Inc. (714) 237-1550{7142371549 Sent 1 |ITB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockleburr to $an Diego Line Superior Gunite (818) 896-9199|8188966699 Sent 1 |ITB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cackleburr to San Diego Line Gerdau Reinforcing Steei (858) 737-7620|8587377729 Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diggo Line CMC Rebar (909) 803-1504 9096213801 Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to $an Oiego Line Superior Gunite {818) 896-9199 [brian.popp@shotcrete.com Sent 1 [iTB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cackleburr to San Diego Line CMC Rebar {909} 803-1504|Greg. Hughett@cmc.com Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Rebar Engineering Incorparated {562} 946-2461|kevin@ rebareng.com Sent 1 |[iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cocklebuir to San Diego Line Triumph Geo-Synthetics, Inc. {714} 237-1550|matt@triumphgec.com Sent 1 _[iTB Addendum
1/31/2014 10:30| Addendum 1: **Route 5 Cockieburr to San Diggo Ling Gerdau Reinforcing Steel {858) 737-7629 | nicole.anderson @gerdau.com sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line Crane Veyor Corporation {626) 442-1524 |tchavez@craneveyor.com Sent 1 [TB Addendum
1/31/2014 10:30! Addendum 1: **Route 5 Cockieburr 10 5an Diego Line John 5. Meek Company {310) 830-6323|3108352163 Sent 1 [ITB Addendum




Message History: **Route 5 Cockieburr to 5an Diego County Line [Contract No, 11-406704

)tt

StartCate 12/31/2013 0:00
EndDate 4/10/2014 23:59
. Recipient Work No of
Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
1/31/2014 10:30jAddendum 1: **Route 5 Cockieburr to San Diego Une Crown Fence {951) 479-4790| 5628642529 sent 1 |iTB Addendum
1/31/2014 10:30|Addendum i: **Route 5 Cockieburr to San Diego Line Hardy & Harper incorporated {714) 444-1851|7 144442801 Sent 1 |iTB Addendum
1/31/2014 10:30[|Addendum 1: **Route 5 Cockieburr to San Diego Line Dynaiectric/ KDC Systems (714) 828-7000| 7144842389 Sent 1 |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to San Diego Line John 5. Meek Company (310} B30-6323|general@johnsmeek.com sent 1 |iTB Addendum
1/31/2014 10:30|Addendum i: **Route § Cockieburr to San Dlego Line Crown Fence {951} 479-4790|mplechot@ crownfence.com Sent 1[I Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockleburr to San Diego Line Dynalectric/ KDC Systems (714) 828-7000| rshackieton@dyna-la.com Sent i |iTB Addendum
1/31/2014 10:30|Addendum 1: **Route 5 Cockieburr to 5an Diego Line Hardy & Harper incorporated {714) 444-1851 [thambright@hardyandharper.com Sent 1 |ITB Addendum
1/31/2014 10:30|Addendum 1; **Route 5 Cockieburr to 5an Diego Line ValleyCrest Landscape Development, inc. {714) 546-7975)7145469524 Sent 1 |iTB Addendum
1/31/2014 10:30| Addendum 1; **Route 5 Cockieburr to San Diego Line ValleyCrest Landscape Development, inc. {714) 546-7975 |brichardson@vatieycrest.com Sent 1 |iTB Addendum
2/6/2014 11:21] Addendum Z: **Route 5 Cockieburr to 5an Diego County Line** Greenstone Materlats, inc. {949) 728-0500|9497280501 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2; **Route 5 Cockleburr to an Diego County Line** Greenstone Materials, inc. {949) 728-0500|jose@greenstonematerials.com Sent 1 |78 Addendum
2/6/2014 1121 |Addendum 2: **Route & Cockieburr to San Diego County Une** Bakersfield Pipe (562) 426-6468|5624300265 Sent 1 |iTB Addendum
2/6/2014 11:71|Addendum 2; **Route 5 Cockieburr to $an Diego County Line** Choice Driliing Inc (818} 883-9159|8184464751 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line** sonco Construction [909) 223-1280)|9094817613 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Ling** imperiai Pipe {951) 682-3307 9516823406 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Bakersfieid Pipe {562) 426-6468 | dbyrom @bakersfieldpipe.com Sent 1 [iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** imperial Pipe {951) 682-3307|jthompsen@imperiaipipe.com Sent t  |ITB Addendum
2/6/2014 11:21|Addendum 2; **Route 5 Cockleburr to $an Diego County Ling** Choice Driliing inc {818) BB3-9159]loretta@choicedrilling.com Shnt 1 |TB Addendum
2/6/2014 11:21|Addendum 2: **Route § Cockieburr to San Diego County Line** Sonco Construction {509) 223-1280|rich@soncoconstruction.com Sent 1 |iTB Addendum
2/6/2014 11:21]Addendum 2: **Route 5 Cockieburr to San Diego County Ling™* Amt Metal Fabricators, Incorporated {510) 236-1414|5102361417 Sent 1 {iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to 5an Diggo County Ling** ronman Custom Weiding Works {707) 689-7027|5306617191 Sent 1 |iTB Addendum
2/6/2014 11:21 | Addendum 2: **Route 5 Cockigburr to San Diego County Line** Nuno iron Mfg inc [831) 386-0513|B313869976 Sent 1 [ITB Addendum
2/6/2014 11:21 |Addendum 2: **Route 5 Cockieburr to San Diego County Ling** ironman Custom Weiding Works (707} 685-7027lironmancww8@aol.com Sent i |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line** Nung iron Mfg-Inc {831) 386-0513 |jr@nunoiron.com Sent i |iTB Addendum
2/6/2014 11:21|Addendum 2; **Route 5 Cockieburr to San Diego County Line** Amt Metal Fabricators, incorporated (510) 236-1414|mike@amtmetais.com Sent t |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr 10 5an Diego County Line** Harris Rebar - Phoenix (602) 254-0091 6023400977 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Ling** CMC Steel Fabricators, inc, dba CMC Rebar {619) 258-B262|6192588267 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line** CalPortiand - Mojave Plant (661) 823-3901)|6618233901 Sent 1 HITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line*" Ferreira Construction, Co., inc. {909) £606-5900(9096067711 Sent 1 |iTB Addendum
2/6/2014 11:21Addendum 2: **Route 5 Cockieburr to San Diego County Line** Central Striping Service, inc. {916) 635-5175|9166319427 Sent i |ITB Addendum
2/6/2014 11:21[Addendum 2: **Route 5 Cockieburr to San Diego County Line** Harris Rebar - Phoenix {602) 254-0091 [adevries@harrisrebar.com Sent 1 |[ITB Addendum
2/6/2014 11:21|Addendum 2; **Route 5 Cockieburr to San Diego County Line** CMC Steel Fabricators, inc, dba CMC Rebar {619) 258-8262 fhrad.ratlsback@ cmc.com Sent 1 [iTB Addendum
2/6/2014 11:21 |Addendum 2; **Route 5 Cockleburr to San Diego County Line** Central Striping Service, inc. (916} 635-5175 {info@centralstriping.biz Sent 1 |iTB Addendum
7/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** CalPortiand - Mojave Piant (661} 823-3901 [shunt@calportiand.com Sent 1 |IT8 Addendum
2/6/2014 11:21]Addendum 2: **Route 5 Cockleburr to 5an Diego County Line** Ferreira Construction, Co., Inc. (509} 606-5900 | tlyons@ferreiraconstruction.com Sent 1 |ITB Addendum
2/6/2014 11:21 | Addendum 2: **Route 5 Cockieburr to San Diego County Line** incompli (800) 677-3718 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockiebury to 5an Diego County Ling** The Jungle Nursery, inc. (310) 402-3263|3103B85763 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route § Cockieburr to San Diego County Line** Elecnor Group {909) 993-5470|9099935476 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr 10 San Diego County Line** Team West Contracting Corporation (951) 340-3426|9513403428 Sent i |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line™** Team West Contracting Corporation {951) 340-3426|amanda@twc-corp.com Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Lina** incompli {800) 677-3718|brad@incompii.com Sent 1 |iTB Addendum
2/6/2014 11:21lAddendum 2; **Route S Cockieburr to San Diego County Line** The Jungle Nursery, Inc. {310) 402-3263 |john @thejungle.blz Sent 1 |iT8 Addendum
2/6/2014 11:21 [Addendum 2: **Route 5 Cockieburr to San Diego County Ling** Elecnor Group {909) 993-5470 | jwong@eietnor.com Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** LBIW, Inc. {562) 432-5451 (5624355929 Sent 1 |ITB Addendum
7/6/2014 11:21 |Addendum 2: **Route 5 Cockieburr to San Diego County Line** GO Construction Company {509) 930-5501}9099305503 Sent 1 |IT8 Addendum
2/6/2014 11:21[Addendum 2; **Route 5 Cockieburr to San Diego County Ling** Waestern Structures, Inc, dba Western Structures {951} 652-4300]9513524301 Sent 1 |ITB Addendum




Message History: **Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
F
' Recipient Work Noof |

Date Sent Subject Reciplent Organization Phone Recipient Delivery Location Status Pages Description
2/6/2014 11:21 |Addendum 2: **Route 5 Cockigburr to San Diego County Une** €GO Construction Company {509) 930—5501[cgocunst2@msn.com Sent 1 |IT8 Addendum
2/6/2014 11:21| Addendum 2: **Route § Cockieburr to San Diego County Line** Western Structures, inc, dba Western Structures {951) 652-4300|haydeews4300@shcglobal.net Sent 1 |iT8 Addendum
2/6/2014 11:21|addendum 2: **Route 5 Cockleburr to San Diego County Line** LBIW, Inc. {562} 432-5451 [rwilkes@Ibiw.com Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Vuican Materials Company (626) 633-4226|6269694702 Sent 1 |{ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Hoiliday Rock (909) 373-5896 (9096529880 Sent 1 |[iTB Addendum
2/6/2014 11:21 |Addendum 2: **Route 5 Cackleburr to $an Diego County Line*™ Vulcan Materials Company {626) 633-4226|lunad @vmcmali.com Sent 1 |ITB Addendum
2/6/2014 11;21|Addendum 2: **Route 5 Cockleburr to San Diego County Ling** Haolliday Rock {909) 373-5896|tmaher@holiidayrack.com Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Linited Steel Placers {909} 820-9280 Sent 1 [iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** TreeSmith Enterprises inc (714) 996-6037 (7149960778 Sent 1 _|ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cackleburr to San Diego County Line** Vulcan Materials Company {858) 530-9463{8585309496 Sent 1 |iIT8 Addendum
2/6/2014 11:21[Addendum 2: **Route 5 Cockleburr to San Diego County Ling** Western Water Works {760) 554-7083 9095977050 Sent 1 {iT8 Addendum
2/6/2014 11:21]addendum 2: **Route 5 Cockieburr to San Diego County Line** United Steel Placers {909) 820-9280|9098209282 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Ulmer kndustrias, Inc. {909) 823-7111|9098231992 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** TreeSmith Enterprises inc (714} 996-6037 | dale@treesmith.net Sent 1 [iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to $San Diego County Line** Western Water Works (760) 554-7083joe.deviin @wwwsco.com Sent 1 [ITB Addendum
2/6/2014 11:21|Addendum 2; **Route 5 Cockleburr to San Diego County Line”” Ukrmner industries, Inc, (909} 823-7111 | paul @uimerind.com Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2; **Route § Cackleburr to San Diego County Line** Vulcan Materiats Campany (858) 530-9463 |wilsonjj@vmemail.com Sent 1 |ITB addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Ling** South Coast Sweeping {760} 535-6800 Sent 1 [ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockigburr to San Diego County Line** Steiny & Company, Inc. {626) 338-9923| 6263386899 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** The J.V. Land Clearing Company, inc. (909) 592-2811|9095925179 Sent 1 [ITB Addendum
2/6/2014 11:21| Addendum 2: **Route 5 Cockleburr ta San Diego County Une** Rialto Concrete Products, inc. {909) 201-5167{9098229630 Sent 1 }ITB Addendum
2/6/2014 11:21tAddendum 2: **Route 5 Cockleburr to San Diego County Ling** Rialto Concrete Products, inc. {909) 201-5167 | bkovac@ktircp.com sent 1 |iTB Addendum
2/6/2014 11:21]Addendum 2: **Route 5 Cockieburr to San Diego County Line** Steiny & Company, inc. {626) 338-9923 | bpest@steinyco.com Sent 1 |iTB Addendum
2/6/2014 11:21 | Addendum 2: **Route 5 Cockleburr to San Diego County Line** South Coast Sweeping {760) 535-6800kssouthcoast@roadrumner.com Sent 1 [iT8 Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cackleburr to San Diego County Lime** The ).V. Land Clearing Company, inc. {903) 592-2811|tyler@thejvco.com Sent 1 |78 Addendum
2/6/2014 11:21|Addendum 2: **Route § Cockleburr to San Diege County Line** Mark Langer Masonry & Landscape, Inc. {619} 246-5450 Sent 1 |IT8 Addendum
2/6/2014 11:21|Addendum 2; **Route 5 Cockleburr to San Diego County Line** Pacific Coast Markings (760} 868-3400)| 7608683450 Sent 1 |ITB Addendum
2/6/2014 11;21]Addendum 2; **Route 5 Cockleburr to San Diego County Line** Precon Products {805) 527-0841 8053062498 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cackleburr to San Diego County Line** Pacific Corrugated Pipe Co. (909) 829-4235 9098298035 Sent 1 |ITB Addendum
2/6/2014 11:21|addendum 2; **Route 5 Cockieburr to San Diego County Ling** Pacific Restoration Group, In¢, {951) 940-6065 {9515406501 Sent 1 |ITB Addendum

emartinez @pcpipe.com;sates@ pcpipe.co

2/6/2014 11:21|Addendum 2; **Route 5 Cockleburr to San Diego County Line®” Pacific Corrugated Pipe Co. {909) 829-4235|m Sent 1 |iTB Addendum
2/6/2014 11:21| Addendum 2: **Route 5 Cockleburr to San Diego County Line** Pacific Coast Markings {760) 868-3400]jessica@pacificcoastmarkings.com Sent 1 |ITB Addendum
2/6/2014 11:21}Addendum 2: **Route 5 Cockleburr to San Diego County Line** Pacific Restoration Group, inc. {951) 940-6069 | jrichards@prgconst.com 5ent 1 T8 Addendum
2/6/2014 11:21{Addendum 2: **Route 5 Cockieburr to San Diego County Ling** Mark Langer Masonry & Landscape, Inc, {619) 246-5450| mark.langer@yahoo.com Sent 1 |iTB Addendum
2/6/2014 11:21]|Addendum 2: **Route 5 Cockleburr to San Dlego County Ling** Precon Products {B05) 527-0841 |sgarcia@pre-conproducts.com Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diege County Lina** Jernigan Plpeline Supply {530) 377-5090[5303775092 Sent 1 |IT8 Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line™* Innovative Concrete {661) 718-2351[6617181013 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** LNA Concrete Structures, Inc, {a0g] 393-1453|9053535363 Sent 1 [iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Ling** Hotiday Rock (905) 982-155315096525000 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Integrity Rebar Placers (951) £696-6843{9519437772 Sent 1 |ITB Addendum
2/6/2014 11:21]Addendum 2: **Route 5 Cockleburr to San Diego County Line** Jernigan Pipeline Supply (530) 377-5096 | jpipe07@yahoo.com Sent 1 |ITB Addendum
2/6/2014 11:21{Addendum 2: **Route 5 Cockleburr to San Biego County Line** integrity Rebar Placers {951} £956-6843 | ken @integrityrebarpiacers.com Sent 1 |iTB Addendum
2/6/2014 11:21 |Addendum 2: **Route § Cockleburr to San Diego County Ling** LNA Concrete Structures, Inc. (905) 393-1493 | Inalolo@aol.com Sent 1 {IT8 Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** innovative Concrete (661) 718-2351|stimmi9@yahoo.com Sent 1 |iITB Addendum
2/6/2014 11:21| Addendum 2: **Route 5 Cockleburr to San Diego County Line** Haliday Rock {909) 982-1553 |tmaher@hollidayrock.com sent 1 |iTB Addendum




Message History: **Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Reciplent Work No of

Date Sent Subject Reclpient Organization Phane Recipient Delivery Location Status Pages Description
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line** Headwaters Resources, nc. {951) 317-509D Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Headwaters Resources, Inc, {951) 317-5090|Jjohnson@headwaters.com Sent 1 |iTB Addendum
2/6/2014 11:21}Addendum 2: **Route 5 Cockieburr to San Diego County Line** Headwaters Resources, Inc. {909) 627-2459 Sent 1 [TB Addendum
2/6/2014 11:21)Addendum 2: **Route 5 Cockieburr to 5an Diego County Line®* Giobal Transloading {562) 495-960D| 5624959660 Sent 1 {iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr ta San Diego County Line** Globai Road Sealing, Inc. {714) 893-0845|7148930945 Sent 1 |iTB Addendurn
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to 5an Diego County Line** Hanson Aggregates {805) 534-8100|8D55431806 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line** Hanson Aggregates {805) 534-8100|joel.cabreros@hanson.com Sent 1 [ITB Addendum
2/6/2014 11:21|Addendum 2: **Raute 5 Cockleburr to San Diego County Line** Headwaters Resources, inc. (909) 627-2459| ksears@headwaters.com Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Global Transloading [562) 495-9600 marlssa@giobaltransioading.com Sent 1 |ITe Addendum
2/6/2014 11:21}Addendum 2; **Route 5 Cockleburr to San Diego County Line®* Global Road Sealing, inc. (714) 893-0845 [trila.grsi@yahoo.com Sent 1 |iTe Addendum
2/6/2014 11:21|Addendum 2; **Route 5 Coclkleburr to San Diego County Line** Ferguson Waterworks (714) 547-5797 | 7145474205 Sent 1 |iTé addendum
2/6/2014 11:21|addendum 2: **Route 5 Cockleburr to San Diego County Line** DCN Corporation (619) 253-4247 | 7605587226 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Fiatiron Electric Group (714) 228-9631{9095979151 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego Caunty Lina** DCN Corporation {619} 253-4247|dcnconstruction@yahoo.com Sent 1 |ITB addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to 5an Diego County Line** Ferguson Waterworks {714) 547-5797 Jerry.ladley @ferguson.com Sent 1 [{TB Addendum
2/6/2014 11:21|Addendum 2; **Route 5 Cockieburr to San Diego County Line** Fiatiron Eiectric Group (714) 228-9631 | mdillard @flatironcorp.com Sent 1 |iTB Addendum
2/6/2014 11:21;Addendum 2: **Route 5 Cockieburr to San Diego County Line** Contech Engineered Solutions LLC {714) 281-7883)|7142817884 Sent 1 {iT8 Addend:m
2/6/2014 11:21]Addendum 2: **Route 5 Cockleburr t0 San Diego County Line** Cooper Engineering, inc. {951) 736-6135)|9517360429 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to 5an Diego County Line®*® Contech Engineered Solutions LLC {714) 281-7883 | ddizon@conteches.com Sent 1 |ITB Addendum
2/6/2014 11:21 [Addendum 2: **Route S Cockleburr to San Diego County Ling** Cooper Engineering, inc. {951} 736-6135 |hod @cooperconcrete.net Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line** Cemex {909) 732-488015626271777 Sent 1 [ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to $an Diego County Line** Calmex Engineering, Inc. (909} 545-1311 9098749463 Sent 1 |ITB Addentdum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Cal Stripe {o09) 884-717D (5098847106 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** CMV Electric {909) 931-5700)|9099315701 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Raute 5 Cockieburr to San Diego County Line** CMV Electric {909) 931-5700|bo@cmvelectric.com Sent 1 |[iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diega County Line** Calmex Engineering, Inc. {909) 546-1311|bobcalmex@aol.com Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line** Cemex (909) 732-4880 | jack.fraherjr @cemex.com Sent 1 |iTB Addendum
2/6/2014 11:21]Addendum 2: **Route 5 Cockleburr to 5an Diego County Lina** Cai Stripe {909) 884-7170|sworks@calstripe.com Sent 1 |iTB Addendum
2/6/2014 11:21] Addendum 2: **Route 5 Cockieburr to San Diego County Line** L. Riley Trucking & Dispatch {323) 353-9332|3105301740 Sent 1 {iT8 Addendum
2/6/2014 11:21|Addendumn 2: **Route 5 Cockleburr ta San Diego County Line** KRC SAFETY CO., INC {559) 732-0393(5597322684 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Pacific Coast Steal (562) 677-8732|56267787D1 Sent 1 |iTB Addendum
2/6/2014 11:21|Aaddendum 2: **Route § Cockieburr to San Diego County Line** CS| Electrical Contractors, inc. {562) 946-0700| 5629460701 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line** ACL Construction Company, Inc. {509) 391-44779093914472 Sent 1 [iTB Addendum
2/6/2014 11:21 |Addendum 2: **Route 5 Cockieburr to San Diego County Line** Chrisp Company {909} 746-0356|5097460354 Sent 1 [ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Vanguard Construction {925} 245-1300|9252451007 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Pacific Coast Steel (562) 577-8732]biil.wiliiams@gerdau.com Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cackleburr to San Diego County Line** KRC SAFETY CO., INC, (559} 732-0393)caiebh@kresafety.com Sent 1 |iT8 Addendum
2/6/2014 11:21]Addendum 2: **Route 5 Cockieburr to San Diego County Ling** Chrisp Company (909} 746-0356|Jluna@chrispco.com Sent 1 [iTB Addendum
2/6/2014 11:21|addendum 2: **Route 5 Cockleburr to San Diego County Line** ACL Construction Company, inc. (909} 391-4477 |jolayinka@aciralls.com Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** vanguard Construction {925) 245-1300|kwood @vc-inc.net Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** L. Riley Trucking & Dispatch {323) 353-9332|LRILEYTRLICKING@YAHOQ.COM Sent 1 |iTB Addendum
2/6/2014 11:21|addendum 2: **Route 5 Cockleburr to San Diego County Ling** S| Electricai Contractors, inc. {562) 946-0700| staff@csielectric.com Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2; **Route S Cockieburr to 5an Diego County Line** Corrpro Companles, Inc. {510} 614-8800|5106148811 Seng 1 |ITB Addendum
2/6/2014 11:21| Addendum 2: **Route 5 Cockleburr to San Diego County Line** Cook Concrete Products {530) 243-2562 (5302436881 Sent 1 |iTB Addendum
2/6/2014 11:21]Addendum 2: **Route 5 Cackieburr to San Diego County Line** Slerra Landscape Davelopment, inc. (626) 447-5260]6264477260 Sent 1 |iT8 Addendum
2/6/2014 11:21}Addendum 2: **Route 5 Cockieburr to San Diego County Line** Sierra Landscape Development, inc. {626) 447-5260 | kevin@slerralan dscapedev.com Sent 1 |ITB Addendum




Message History: **Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704

)l‘

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Reciplent Organization Phone Recipient Defivery Location Status Pages Description
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to 5an Biego County Line** Corrpro Companies, lnc. {510) 614-8800|mprosperl@corrpra.com Sent 1 |IT8 Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cocklebure to 5an Diego County Line** Cook Concrete Products {530} 243-2562 |vince@ cockconcreteproducts.com Sent 1 |iT8 Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to $an Diego County Line** DYWIDAG-Systems International USA, inc. (562} 531-6161|5625292225 Sent 1 |iT8 Addendum
2/6/2014 11:21|Addendum 2; **Route 5 Cockieburr to San Diego County Line** Lindy's Coid Planing (562) 697-2286)|5626972039 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to 5an Dlego County Line** DYWIDAG-Systems interngtional USA, Inc. (562) 531-6161 | anouar kartite@dsiamerica.com Sent 1 |iT8 Addendum
2/6/2014 11:21|Addendum 2; **Route 5 Cockieburr to San Diego County Line** Lindy's Cold Planing {562) 697-2286 | bristrump @aoi.com Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Ling** Quality Hydroseeding & Restoration {760) 789-8040| 7607895168 Sent 1 |Im8 Addendum
2/6/2014 11:21| Addendum 2: **Route 5 Cockieburr to San Diege County Ling®* Gerdau Reinforcing Steel {858) 737-7618|8587377701 Sent 1 |iT8 Addendum
2/6/2014 11:21}Addendum 2; **Route 5 Cockleburr to San Diego County Ling** High Light Electric, Inc. {951) 352-9646)9513522497 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diege County Ling** Pavement Recydling {951) 682-1091|9516821094 Sent 1 |iTB Addendum
2/6/2014 11:21[Addendum 2: **Route 5 Cockieburr to San Diego County Une** Gerdau Reinforcing Steel {85B) 737-7618 | dave.coker@gerdau.com Sent 1 {iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr 1o San Diego Courity Line** High Light Eiectric, Inc. {951) 352-9646|estimating@hieincusa.com Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Biego County Line** Pavement Recyciing {951} 682-1091[johnkaragas@pavementrecyciing.com  {Sent 1 |iT8 Addendum
2/6/2014 11:21| Addendum 2: **Route 5 Cockiebuit to San Diego County Line** Quality Hydroseeding & Restoration (760) 789-B040)quality@hydroseed.com Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line** Qntiveros Concrete, inc. (559) 875-2373{5598752374 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line** Fencecorp, inc. (760) 721-2101 7607212548 Sent 1 |iT8 Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Ling** Sterndahi Enterprises, Inc, {B18) 834-8199|B1BR348618 Sent 1 [|ITB Addendum

d.marriott@fencecorp.us;j.alexander@fe
2/6/2014 11:21]Addendum 2: **Route 5 Cockleburr to San Diego County Line** Fencecorp, Inc. {760) 721-2101 |ncecorp.us;m.young@fencecarp.us Sent 1 }HTB Addendum
2/6/2014 11:21|addengum 2: **Route 5 Cockleburr to 5an Diego County Line** Sterndahl Enterprises, Inc. (818) 834-8199|denny@sterndahl com . Sent 1 |ITB Addendum
2/6/2014 11:71 |Addendum 2: **Route 5 Cockleburr to San Diego County Line** Ontiveros Concrete, Inc. {559) 875-2373 | Ontiverosconcrete@yahoo.com Sent 1 |ITB Addendum
2/6/2014 11:71|Addendum 2: **Route 5 Cockieburr to San Diego County Line** MSL Ejectric, Inc. {714) £93-4837| 7146934838 Sent 1 [ITB Addendum
warren@ msielectric.com;kevin@msieiect

2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** MSL Biectric, Inc. (714) 693-4837|ric.com Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to 5an Diego County Line** Sierra Landscape Company, Inc. (760) 328-8900 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2; **Route 5 Cocklieburr to San Diego County Lina** MSL Eiectric, inc. {714) 693-4837|7146934838 Sent 1 |ITB Addendum
2/6/2014 11:21| Addendum 2: **Route 5 Cockleburr to San Diega County Line** B ( Traffic Specialists (714) 974-11907149741753 Sent 1 |ITB Addendum
2/6/2014 11:21} Addendum 2: **Route 5 Cockleburr to 5an Diego County Ling** sierra Landscape Company, inc. (760) 328-B900) 7603288944 Sent 1 |iT8 Addendum
2/6/2014 11:71|Addendum 2; **Route 5 Cockleburr to San Diego County Line** Native Landscape, Inc. {760) 735-B700]{ 7607358725 Sent 1 |1TB Addendum
2/6/2014 11:21 [Addendum 2: **Route 5 Cockleburr to San Diego County Line** Super Seal & Stripe {805) 524-7345)|8055247428 Sent 1 HTB Addendum
2/6/2014 11:71 |Addendum 2: **Route S Cockleburr to San Diego County Line** M5L Electric, inc. {714) 693-4837 | bids@mslelectriccom Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2; **Route 5 Cockleburr to San Diego County Line** B C Trafflc Specialists {714) 974-1190|gary@betraffic.com Sent 1 {ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to 5an Biego Caunty Line** Natve Landscape, inc. {760) 735-8700| natlveiandscape @ cox.net Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line®* Super Seai & Stripe (BOS) 524-7345 jsharon @ supersealandstripe.com Sent 1 |ITB Addendum
2/6/2014 11:21 | Addendum 2: **Route 5 Cockieburr to San Dlego County Line** Marina Landscape, Inc. (714) 939-6600|7149351199 Sent 1 |iTB Addendum
2/6/2014 11:21| Addendum 2: **Route 5 Cocklebutr to San Diego County Ling** penhall Company [714) 772-6450]| 7149991715 Sent 1 [iT8 Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Dldcastie Precast, Inc. (760) 737-8590]7607378593 Sent 1 [ITB Addendum
2/6/2014 11:21 |Addendum 2: **Route 5 Cockieburr to San Diego County Ling** Hanson Aggregates (B58) 715-5600 (8587155601 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diega County Line** Alcorn Fence Company (B18) 983-065D (9516851641 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr 10 San Dlego County Line** Marina Landscape, Inc. (714) 939-6600 |jgutiercez@marinaco.com Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to 5an Diego County Line** pephall Company (714) 772-6450| mjohnson@penhall.com Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cackiebuer to San Diego County Lina** Aleorn Fence Company {818) 983-0650 | pdelgado@alcorn-fence.com Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cackieburr to San Diego County Ling®* Hanson regates (858) 715-5600]phil.harris@hanson.com Sent 1 |ITB Addendum
3/6/2014 11:21]Addendum 2: **Route 5 Cockleburr to 5an Diego County Line** Didcastle Precast, inc. (760) 737-8590|todd.najour@oldcastle.com Sent 1 |IT8 Addendum

+




Miessage History: **Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Reciplent Organization Phone Recipient Defivery Lacation Status Pages Description
2/6/2014 11:21 |Addendum 2: **Route 5 Cockleburr to San Diego County Line™™ G&C Equipment Corporation (310) 515-6715{3105155046 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendym 2: **Route 5 Cockleburr 1o 5an Diego County Line** J F L Electric inc {323) 581-4400(3235814404 Sent 1 |iTe Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line** CT&FInc (562) 927-2339|5629274171 Sent 1 |iT8 Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cackieburr t San Diega County Line®* Landscape Development, inc. {661) 295-1970|661254357B Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Raute 5 Cockieburr ta San Diego County Line** Harris Rebar, Inc. {909) 397-7155 (9093977146 Sent 1 |fTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cackieburr ta 5an Diege County Line** G&C Equipment Corporation {310} 515-6715 |jonathan@gandccarp.com Sent 1 |ITB Addendum
2/6/2014 11:21iAddendum 2: **Route 5 Cockieburr to San Diego County Line** ] F L Eiectric inc {323) 581-4400]jtorres@jfleiectricinc.com Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route S Cockleburr to San Diego County Line*™ CT&Finc. {562) 927-2339| markg@ctandf.net Sent 1 HTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Landscape Development, inc. {661) 295-1970|pnelson@landscapedevelopment.com  |Sent 1 |iITB Addendum
2/6/2014 11:21]|Addendum 2: **Route 5 Cockieburr to San Diego County Line** Harris Rebar, inc. (909) 397-7155 | tkeith@harrisrebar.com Sent 1 [ITB Addendum
2/6/2014 11:21 [Addendum 2: **Route 5 Cockleburr ta San Diego County Line** Asphalt Dike Construction inc {559} 651-7900|5596517905 Sent 1 [I7B Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Payco Speciaities [619) 422-9204]6194271620 Sent 1 |ITB Addendum
2/6/2014 11:21{Addendum 2: **Route 5 Cockleburr to San Diego County Line** Select Electric Inc, - (619} 460-6060|6194606069 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Statewide Safety & Signs, inc. (B58B) 679-7292 |B586797117 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Lis-Concrete Precast Group - Pomeroy {951) 657-6093 9516575253 Sent 1 [iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to 5an Diega County Line®* Payco Speciaities (619) 422-9204 | bili@payco.biz Sent 1 |itB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr ta San Diego County Line** Selact Electric inc. {619) 460-6060 | brett@selectelectricinc.com Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line®* Statewide Safety & Signs, inc. (BSB) 679-7292|davidn @statewidesafety.com Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cackleburr to San Diego County Line** Asphalt Dike Construction Inc {559) 651-7900]larry@apcodike.com Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line** U5-Concrete Precast Group - Pomeray (951) 657-6093|Robert.Ring@ocidcastle.com Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cackieburr ta San Diege County Line** QOrange County Striping Service, inc. (714} 639-4550|7146396353 Sent 1 |[iTB Addendum
2/6/2014 11:21 Addendum 2: **Route 5 Cockieburr ta San Diego County Lina** Qison Precast Company {909) 427-1138|9094271610 Sent 1 HTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diege County Une** QOrange County Striping Service, inc. {714) 639-4550 [chuck@ocstriping.com Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr 10 San Diego County Line** Qison Pracast Company {909) 427-1138(richa@opmb.net;opcrialtocal @opmb.net |Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route S Cockleburr to San Diego County Line** Madern Alioys, inc, {714) B93-0551| 7148959924 Sent 1 |iTB Addendum
2/6/2014 11:21 [Addendum 2: **Route 5 Cockleburr to San Diego County Line** HydroSprout, nc. {760) 432-8233|760432B146 Sent 1 [TB Addendum
2/6/2014 11:21[Addendum 2: **Route 5 Cockleburr to San Diego County Line** Hurricane & Poway Fence (760} 789-4950]7607B81537 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route S Cockleburr 1o San Diego County Line** In-Line Fence & Raiiing Co., Inc (760} 7B9-02B2| 7607891915 Sent 1 [ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Harher Companies, Inc. (909} 47B-1957{9094780019 . Sent 1 |iTB Addendum
2/6/2014 11:21[Addendum 2: **Route 5 Cockleburr to San Diego County Line** Harber Companies, Inc. {909} 47B-1957 [BOBH@harbercompanies.com Sent 1 |iTB Addendum
2/6/2014 11:21 [Addendum 2: **Route 5 Cockleburr to San Diego County Line** in-Uine Fence & Railing Co., inc {760) 7895-0282 |david@iniineconst.com Sent 1 {iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cackleburr ta $an Diego County Line** Hurricane & Poway Fence {760} 785-4950|Laurann@usa.net Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to 5an Diega County Line®* HydroSprout, Inc. (760) 432-8233 | mark@hydrosprout.com Sent 1 |iTB Addendum
2/6/2014 11:21| Addendum 2: **Route 5 Cockleburr to $an Diego County Line** Modern Alioys, inc. {714) B93-0551 | teresa@modernalioys.com Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr ta San Diego County Line® Diversified Landscape Co. {951) 245-1686|9519267440 Sent 1 [ITB Addendum
2/6/2014 11:21[Addendum 2: **Route 5 Cockieburr to San Diego County Ling*™ Diversifled Landscape Co. {951) 245-1686|rick@diversifiedlandscape.com Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Raute 5 Cockieburr ta San Diego County Line** CMC Fontana Steel (209) 951-9620| 2099519624 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route S Cockleburr to San Diego County Line** Atlas Fence Company (619) 232-1151/6152368393 Sent 1 __|iTB Addendum
2/6/2014 11:21|Addendum 2; **Route S Cockieburr ta San Diego County Line®* Daiey Carporation {619) 390-3900[6193903901 Sent 1 |iTB Addendum
2/6/2014 11:21| Addendum 2: **Route 5 Cockieburr ta San Diego County Ling** Ace Fence Company (626) 333-0727|6263337843 Sent 1 [|¢TB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line** Condon-lohnsen & Assodiates - 3D {858) 530-9165|B5B5309171 Sent 1 |[ITB Addendum
2/6/2014 11:21}Addendum 2; **Routte 5 Cockieburr to San Diego County Line** A.C. Dike Co. {916) 652-0159)|9166459618 Sent 1 |iTB Addendum
2/6/2014 11:211Addendum 2; **Route 5 Cackieburr ta San Diego County Line** A.C. Dike Co. {916) 652-0159|dave@acdike.com Sent 1 [ITB Addendum
2/6/2014 11:21{Addendum 2: **Route § Cockleburr 10 $an Diego County Lina** CMC Fontana Steel {208) 951-9620]frank.chacon@cmc.com Sent 1 |ITB Addendum




Message History: **Route 5 Cockleburr te San Diego County Line {Contract No. 11-406704

)“

StartDate 12/31/2D13 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Reclpient Drganization Phone Reciplent Delivery Location Status Pages Description
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Condon-Johnson & Associates - S0 (858} 530-2165|gburrough@cendon-jochnson.com Sent 1 |[iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line™* Daley Corporation (619) 290-2900) gkaland@daieycorp.com Sent 1 HTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cackieburr to San Diego County Line** Atlas Fence Company {619) 232-1151|gpettis@alcorn-fence.com Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line** Ace Fence Company {626) 333-0727| moronia@acefencecompany.com Sent 1 {iTB Addendum
2/6/2014 11:21[Addendum 2: **Route 5 Cockieburr to San Diego County Line** Woestern Paving Contractors, inc. {626) 338-7889)|6263383799 Sent 1 [iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Ling>* Precision Concrete Construction, Inc. {760) 871-0240| 7608710248 Sent 1 __|ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockiebury to San Diego County Line** Western Paving Contractors, inc. {626) 338-7889 | davencone@westernpaving.com Sent 1 |78 Addendum

patrickn@ precisisnconcreteinc.com;denn
2/6/2014 11:21|Addendum 2: **Route S Cockieburr to $an Diego County Ling** Precision Concrete Construction, inc. {760) 871-0240}isi@precisienconcreteinc.com Sent 1 [iTB Addendum
2/6/2014 11:21|Addendum 2; ""Route 5 Cdckieburr to San Diego County Line** Johnson, L., Construction, inc. {310) 965-1997) 3109650356 Sent 1 |iTB Addendum
2/6/2014 11:21|addendum 2: **Route S Cockleburr to San Diego County Ling** RAP ENGINEERING, INC. (760) 233-298017602332584 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** Becho, inc. [702) 650-4326 8183674630 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Reute 5 Cockleburr to San Diego County Ling** Pro-Cast Products inc. (9089} 793-7602 (9097931283 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 7: **Route 5 Cockleburr to San Diego County Line** Ali American Asphait (951) 736-7600|9517367646 Sent 1 |iTB Addendum
2/6/2014 11:21 [Addendum 2: **Route 5 Cockieburr to San Diego County Line*” All American Asphait (951) 736-7600|bschuitz@allamericanasphait.com Sent 1 |ITB Addendum
2/6/2014 11:21[Addendum 2: **Route 5 Cockieburr to San Diego County Line*” Becho, inc. {702) 650-4326|dave.moody@bechainc.com Sent 1 |ITB Addendum
2/6/2014 11:21|addendum 2: **Route 5 Cockieburr to San Diego County Line™* Johnson, L., Construction, Inc. {310) 965-1997 |joe @ljcmasonry.com Sent -1 [iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Ling** RAP ENGINEERING, INC. {760) 233-2980|rperez@rapenginc.com Sent 1 [iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line®*® Pro-Cast Products inc. {909) 793-7602 jwarren @procast.us Sent 1 |iTB Addendum
2/6/2014 11:21|addendum 2: **Route 5 Cockieburr to San Diego County Line* N Crane Veyor Corporation (626) 442-1524| 6264427308 Sent 1 [ITB Addendum
2/6/2D14 11:21}Addendum 2: **Route 5 Cockleburr to San Diego County Line*” ‘ Triumph Geo-Synthetics, inc. {714) 237-1550)714237154% Sent 1 |iTB Addendum
~ 2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line** Pavement Coatings Co. {714) 826-3011|7148263129 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum Z: **Route 5 Cockieburr to San Diego County Line** Superior Gunite {B1B) 836-9199 (8188966699 Sent 1 1iTB Addendum
2/6/2014 11:21|Addendum 2; **Route 5 Cockieburr to San Diego County Line** CMC Rebar {909) 803-1504(3096213801 sent 1 |ITB Addendum
2/6/2014 11:21 |Addendum 2: **Route 5 Cockleburr to San Diego County Line** Superior Gunite {B1B) 836-3199{brian.popp@shotirete.com Sent 1 |Im8 Addendum
2/6/2014 11:21[Addendum 2: **Route 5 Cockleburr to $an Diege County Line** CMC Rebar {90%) 8D3-1504 | Greg. Hughett@cmc.com Sent 1 [ITB Addendum
2/6/2014 11:21| Addendum 2: **Route 5 Cockleburr to San Diego County Line** Triumph Geo-Synthetics, inc. (714} 237-1550|matt@triumphgeo.com Sent 1 [iT8 Addendum
2/6/2014 11:21}{Addendum Z: **Route 5 Cockleburr to San Diego County Ling** Crane Veyor Corporation (626} 442-15241tchavez@ craneveyor.com Sent 1 |iTB Addendum
2/6/2014 11;21}{Addendum 2: **Route 5 Cockleburr to San Diego County Line** Pavement Coatings Co. {714} 826-3011|van @pavementcoatings.com Sent 1 |iTB Addendum
2/6/2014 11:21 |Addendum 2: **Route 5 Cockigburr to $an Diego County Line** Gerdau Reinforcing Steel {858) 737-7629(8587377729 Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Rpute 5 Cockieburr to San Diego County Lina** Gerdau Reinforcing Steel {B5B) 737-7629 [nicole.anderson@gerdau.com Sent 1 |iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Lina** Crown Fence (951) 479-4790(5628642529 Sent 1 [ITB Addendum
2/6/2014 11:21|Addendum 2: **Aoute 5 Cockleburr to San Diego County Lina™* Rebar Engineering incorporated {562} 946-2461|5628417740 sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to 5an Diego County Line** Rebar Engineering Incorporated {562) 946-2461|kevin @rebareng.com Sent 1 |ITB Addendum
2/6/2014 11:21| Addendum 2: **Route 5 Cockieburr to San Diego County Lina™"* Crown Fence {951) 479-4790|mplechot@crownfence.com Sent 1 |iTB Addendum
2/6/2014 11:21]Addendum 2: **Route 5 Cockieburr to $an Diego County Line** John §. Meek Company {310) 830-6323{3108352163 Sent 1 |ITB Addendum
2/6/2014 11:21{Addendum 2: **Route 5 Cockieburr 1o San Diego County Ling** Hardy & Harper incorporated {714) 444-1851{7144442801 Sent 1 |[iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockleburr to San Diego County Line** lohn 5. Meek Company {310) 830-6323 |general@johnsmeek.com Sent 1 |{iTB Addendum
2/6/2014 11:21|Addendum 2: **Route 5 Cockieburr to San Diego County Line®* Hardy & Harper Incorporated (714) 434-1851 | thambright@hardyandharper.com Sent 1 [iTB Addendum
2/6/2014 11:21|Addendum 2; **Route 5 Cockieburr to San Dlego County Ling** VaileyCrest Landscape Development, inc. {714) 546-7975[7145469524 Sent 1 |ITB Addendum
2/6/2014 11:21|Addendum 2: **Route S Cockleburr to San Diego County Line** vaileyCrest Landscape Development, inc. {714) 546-7975 | brichardson@valleycrest.com Sent 1 [ITB Addendum
+

2/6/2014 12:24|**Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)** Michael & Company Precision Metal Fabricators {203} 787-8040) mwall@ michaelandcofabricators.com Sent 1 |IT8
2/6/2014 12:24|**Route 5 Cockleburr to San Diego County Line (Contract No. 11-406704)** GGreenstone Materials, Inc. {949} 728-0500}jose@greenstonematerials.com Sent 1 |8
3/5/2014 13:59|**Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)** Berder Construction Speciaities [858) 558-8300 8585588383 Sent 2 [iTB
3/6/2014 17:52 |Reminder: Route 5 Cockiebur to San Diego County Line VaileyCrest Landscape Development, inc. (714} 546-7975|brichardson@vallevcrest.com Sent 1 [iTB Reminder




Message History: **Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work Na of
Date 5ent Subject Recipient Organization Phone Rediplent Delivery Location Status Pages Description
3/6/2014 17:52|Reminder: Route 5 Cocklebur to 5an Diego County Line Border Construction Specialties (858) 558-8300| 8585588383 Sent 1 |ITB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur ta San Diego County Line Michael & Company Precision Metai Fabricators {209) 787-8040| mwall @michaeiandecofabricators.com Sent 1 |ITB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diego County Line Greenstone Materials, In¢, (949) 72B-0500|jose@greenstonematerials.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to 5an Diego County Line Bakersfield Pipe {562) 426-6468 [dbyrom@bakersfleldpipe.com Sent 1 |ITB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to 5an Diego County Line Imperlai Pipe {951) 682-3307 |jthompson @imperialpipe.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line Choice Dritling Inc {818) 883-9159 |ioretta@chalcedritling.com Sent 1 {ITB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line Amt Metal Fabricators, incorporated {510) 236-1414jmike@amtmetals.com Sent 1 |ITB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diego County Line Sonco Construction (909) 223-1280] rich@soncoconstruction.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder; Route 5 Cocklebur to San Diego County Line Harris Rebar - Phoenix (602} 254-0091 |adevries@harrisrebar.com Sent 1 [iTB Reminder
3/6/2014 17:52{Reminder: Route 5 Cocklebur to San Diego County Line Central Striping Service, inc, (916) 635-5175 |info@centraistriping.biz Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diega County Line ironman Custom Weiding Works {707) 689-7027 |irenmancwwB @aol.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diego County Line Nung iron Mig inc {B31) 386-0513 |jr@nunoiron,com Sent 1 |ITB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line Ferreira Construction, Co., inc. {909} 506-5900 |tlyons@ferreiraconstruction.com Sent 1 [iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line CMC Steel Fabricators, inc, dba CMC Rebar (619) 25B-8262 |brad. raiishack@cmc.com Sent 1 [ITB Reminder
3/6/2014 17:52 | Reminder: Route 5 Cocklebur to San Diego County Line The Jungie Nursery, inc. {310) 402-3263|john @thejungie.biz Sent 1 {ITB Reminder
3/6/2014 17:5 2 Reminder: Route 5 Cockiebur to San Diego County Line Elecnor Group {909) 993-5470|jwong@elecnar.com Sent 1 |ITB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line CalPortiand - Mojave Plant {661) 823-3901 [shunt@calportland.com Sent 1 [iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line Team West Contracting Corporation {951) 340-3426|amanda@twc-corp.com Sent 1 [ITB Reminder
3/6/2014 17:52 |Reminder: Route 5 Cocklebur to San Diego County Line Incompli {800} 677-3718|brad @incompli.com Sent 1 |iTB Reminder
3/6/2014 17:52 |Reminder: Route 5 Cocklebur to San Diego County Line €GO Construction Company {909) 330-5501 |cgoconst2@msn.com Sent 1 |iTe Reminder
3/6/2014 17:52|Reminder; Route 5 Cocklebur to San Diego County Ling Western Structures, Inc. dba Western Structures {951) 652-4300 | haydeews4300@ shcglobal.net Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diego County Line LBIW, Inc. (562) 432-5451|rwilkes@ibiw.com Sent 1 |ITB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line Linited Steef Placers {909) 820-92B0|9096209282 Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line Woestern Water Works (760) 554-70B3|joe.deviin@wwwsco.com Sent 1 |{TB Rerninder
3/6/2014 17:52| Reminder: Route 5 Cockiebur to San Diego County Line Vulcan Materials Company (626) 633-4226|iunad@vmemail.com Sent 1 iTB Reminder
3/6/2014 17:52kReminder; Route 5 Cockiebur to San Diego County Line Holliday Rock N {909) 373-5896 |tmahar@hollidayrock.com Sent 1 |ITB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line Vuican Materials Company t {B58) 530-9463 | wilsonjj@vmcmail.com Sent 1 |ITB Reminder
3/6/2014 17:52 [Reminder: Route 5 Cockigbur to San Diego County Line Steiny & Company, Inc. ) {626) 338-992 3 bpest@steinyco.com Sent 1 |ITB Reminder
3/6/2014 17:52 |Reminder; Route 5 Cocklebur to San Diego County Line TreeSmith Enterprises inc (714} 996-6037| daie@treesmith.net Sent 1 |ITB Reminder
3/6/2014 17:52 |Reminder: Route 5 Cocklebur to San Diega County Line Sauth Coast Sweeping (760} 535-6800] kssouthcoast@raadrunner.com Sent 1 [ITB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diega County Line Lilmer Industries, Inc. ) (509} 823-7111 | paui@ulmerind.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diego County Line The J.V. Land Clearing Company, inc. (909) 592-2811 |tyier@thejvco.com Sent 1 |iTB Reminder
3/6/2014 17:52{Reminder: Route 5 Cocklebur to San Diego County Line Rizite Concrete Products, inc. (909) 201-5167 | bkovac@ktircp.com Sent 1 |#TB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur tg 5an Diego County Line Pacific Restoration Group, Inc- {95 1) 940-6069 |jrichards@prgconst.com Sent 1 |iTB Reminder
3/6/2014 17:52[Reminder: Route 5 Cocklebur to San Diego County Line Precon Products {805) 527-0841|sgarcia@pre-conproducts. com Sent 1 |iTB Reminder
emartinez @ pcpipe.com;sales@pcpipe.co
3/6/2014 17:52| Reminder: Route 5 Cockiebur to San Diego County Une Pacific Corrugated Pipe Co, {909) 829-4235{m Sent 1 [TB Reminder
3/6/2014 17:52| Reminder: Route 5 Cockiebur to San Diego County Line Pacific Coast Markings {760) 868-3400 | jessica@pacificcoastmarkings.com Sent 1 |ITB Reminder
3/6/2014 17:52[Reminder: Route 5 Cockiebur to San Diego County Line Mark Langer Masonry & Landscape, inc. {619) 246-5a50 |mark.janger@yahoo.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line LNA Concrete Structures, inc. {909) 393-1493|inalolo@act.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line Headwaters Resources, Inc. {951} 317-5090]jjohnson @headwaters.com Sent 1 [iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diega County Line Jernigan Pipeline Supply (530} 377-5090|jpipe07@yahoo.com Sent 1 [ITB Reminder
3/6/2014 17:52 |Reminder; Route 5 Cocklebur to San Diego County Line Integrity Rebar Piacers (951} 696-6843|ken @integrityrebarpiacers.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diego County Line Headwaters Resources, inc, (909) 627-2459 | ksears@headwaters.com sent 1 |iT& Reminder
Innovative Concrete (661) 718-2351 |stimm19@yahoo.com Sent 1 |iITB Reminder

3/6/2014 17:52

Reminder:

Route 5 Cocklebur to San Diego County Line

AT




Message History: **Route 5 Cockleburr to 5an Diego County Line {Contract No. 11-406704,

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Reciplent Work No of

Date Sent Subject Recipient Drganization Phone Recipient Delivery Location Status Pages Description
3/6/2014 17:52|Reminder: Route 5 Cocklebur to 5an Diego County Line Holiday Rock {905) 982-1553 {tmaher @hoilidayrock.com Sent 1. |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line Hanson Aggregates {805) 534-8100|joel.cabreros@hanson.com sent 1 |iTB Reminder
3/6/2014 17:52Reminder: Route 5 Cockiebur to $an Diego County Line Global Transioading {562) 495-9600 | marissa@globaltransioading.com Sent 1 |iTB Reminder
3/6/2014 17:52 |[Reminder: Route 5 Cockiebur to 5an Diego County Line Fiatiron Eiectric Group {714) 228-9631| mdiliard@flatironcorp.com Sent 1 [IT8 Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diegg County Line Global Road Sealing, inc. {714) 893-0845 itrila.grsi@yahoo.com Sent 1 [iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line CMV Electric {509} 9315700 bo@cmvelectric.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to 5an Diego County Line DCN Corporation (619} 253-4247{denconstruction@yahoo.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder; Route 5 Cockiebur to San Diego County Line Contech Engineered Solutions LLC {714) 281-7883 |ddizoni@®conteches.com Sent 1 |iT8 Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to 5an Diego County Line Cooper Engineering, Inc. {951) 736-6135 |hod@cooperconcrete.net Sent 1. |iTB Reminder
3/6/2014 17:52 | Reminder: Route 5 Cocklebur to San Diego County Line Ferguson Waterworks (714) 547-5797 | Jerry.ladley @ferguson.com Sent 1 |ITB Reminder
3/6/2014 17:52 |Reminder: Route 5 Cocklebur to San Diego County Line Caimex Engineering, In¢. {909) 546-1311|bobcalmex@aoi.com Sent 1 [iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line Cemex {909) 732-4880|jack.fraherjr@cemex.com Sent 1 |ITB Reminder
3/6/2014 17:52 | Reminder: Route 5 Cockiebur to San Diego County Line Cal Stripe (909) 884-7170|sworks@calstripe.com Sent 1 |iTB Reminder
3/6/2014 17:52 ;Reminder: Route 5 Cockiebur to San Diego County Line ACL Construction Company, Inc. {909) 391-4477 | jolayinka@acirails.com 5ent 1 |iTB Reminder
3/6/2014 17:52]Reminder: Route 5 Cocklebur to San Diego County Line L. Riley Trucking & Dispatch {323) 353-9332 | LRILEYTRUCKING@YAHQD.COM Sent 1 [iT8 Reminder
3/6/2014 17:52 [Reminder: Route 5 Cocklebur to San Diego County Line KRC SAFETY CD., INC. {559) 732-0393 | calebh @krcsafety.com Sent 1 [ITB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diege County Line Vanguard Construction (925} 245-1300|kwood@ve-inc.net Sent 1 [ITB Reminder
3/6/2014 17:52 [Reminder: Route 5 Cocklebur to San Diege County Line Pacific Coast Steei [562) 677-8732biil.williams @ gerdau.com Sent 1 |ITB Reminder
3/6/2014 17:52{Reminder: Route 5 Cocklebur to San Diego County Line Chrisp Company (903) 746-0356 |jluna@chrispco.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diego County Line Sierra Landscape Deveiopment, Inc. (626) 447-5260| kevin @sierratandscapedev.com Sent 1 |ITB Reminder
3/6/2014 17:52|Aeminder: Route 5 Codkiebur to San Diego County Line Corrpro Companies, Inc. (510) 614-8800| mprosperi@corrpro.com Sent 1. |iTB Reminder
3/6/2014 17:52|Aeminder: Route 5 Cockiebur to San Diego County Line Cook Concrete Products {530) 243-2562|vince@ cookconcreteproducts.com Sent 1 [ITB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line DYWIDAG-Systems International USA, inc. {562) 531-6161{anouarkartite @dsiamerica.com Sent 1 |ITB Reminder
3/6/2014 17:52} Reminder: Route 5 Cockiebur to San Diego County Line Lindy's Cold Planing {562) 697-2286 | bristrump@aol.com Sent 1 |iTB Reminder
3/6/2014 17:52{Reminder: Route 5 Cocklebur to 5an Diego County Line Pavement Recyciing {951) 682-1091johnkaragas@® pavementrecycling.com Sent 1 |iTB Reminder
3/6/2014 17:52]Reminder: Route 5 Cockiebur to San Diego County Line Quality Hydroseeding & Restoration (760} 789-8040 ] quality@hydroseed.com Sent 1 [iTB Reminder

d.marriott@fencecorp.us;).alexander@fe
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diega County Line Fencecarp, inc. {760) 721-2101 |neecorp.us;m.young@fencecorp.us Sent 1 |ITB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to $an Diego County Line Gerdau Reinforcing Steel (858) 737-7618|dave.coker@gerdau.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line High Light Electric, Inc. {951) 352-0646 | estimating@hkeincusa.com Sent 1 |{TB Reminder
3/6/2014 17:52 |Reminder: Route 5 Cockiebur to San Diego County Line QOntiveros Concrete, Inc. {559) 875-2373 | Ontiverosconcrete@yahoo.com Sent 1 |ITB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line Sierra Landscape Company, Inc. {760) 328-8900| 7603288944 Sent 1 |iTB Reminder
3/6/2014 17:52 |Reminder: Route 5 Cocklebur to San Diego County Line Sterndahl Enterprises, inc, {818) 834-8199 | denny@sterndahi.com sent 1 |iT8 Reminder
3/6/2014 17:52|Reminder: Route 5 Cogklebur to San Diego County Line Super Seai & Stripe {805) 524-7345 | sharon @supersealandstripe.com Sent 1 [IT8 Reminder
warren@mslelectric.com;kevin@mstelect

3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diego County Line MSL Electric, inc. {714} 693-483 7]ric.com Sent 1 |IT8 Reminder
3/6/2014 17:52 |Reminder: Route 5 Cocklebur to San Diego County Line MSL Eectric, inc. {714) 693-4837 | bids@mslelectric.com Sent 1 |iT8B Reminder
3/6/2014 17:52[Reminder: Route 5 Cocklebur to San Diego County Line B C Trafflc Specialists (714} 974-1190 |gary@bctraffic.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diego County Line Marina Landscape, inc. (714) 939-6600|jgutierrez@marinaco.com Sent 1 |ITB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to 5an Diego County Line Penhali Company {714) 772-6450|mjohnson@ penhall.com Sent 1 [ITB Reminder
3/6/2014 17:52 | Reminder; Route 5 Cackiebur to San Diego County Line Native Landscape, Inc. {760} 735-8700|nativeiandscape@cox.net Sent 1 [iTB Reminder
3/6/2014 17:52| Reminder: Route 5 Cockiebur to 5an Diego County Ling Aicorn Fence Company {818} 983-0650|pdeigado@aicorn-fence.com Sent 1 [{TB Reminder
3/6/2014 17:52{Reminder; Route 5 Cockiebur to San Diego County Uine Oldcastie Precast, inc. (760) 737-8590|todd.najour @oldcastle.com Sent 1 |iT8 Reminder
3/6/2014 17:52 | Reminder: Route 5 Cockiebur to San Diego County Line Hanson Aggregates {858} 715-5600|phil.harris@hanson.com 5ent 1 |iTB Reminder




Message History: **Route 5 Cockieburr to San Diego County Line {Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:5%
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line Landscape Development, inc. (661) 295-1970]|pneison@iandscapedeveiopment.com  |Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to $an Diego County Line Harris Rebar, inc. {909} 397-7155 |tkeith@harrlsrebar.com Sent 1 |iTB Reminder
3/6/2014 17:52 |Reminder: Route 5 Cocklebur to San Diege County Line CT&Finc {562) 927-2339 | markg@ctandf.net Sent 1 |iTB Reminder
3/6/2014 17:52 |[Reminder: Route 5 Cockiebur to San Diego County Line J F L Electricinc {323) 581-4400 |jtorres@jfleiectricine.com i Sent 1 |ETB Reminder
3/6/2014 17:52|Reminder: Route § Cockiebur to San Diege County Line Select Electric inc. {619) 460-6060 | brett@selecteiectricinc.com Sent 1 |iTB Reminder
3/6/2014 17:52| Reminder: Route 5 Cockiebur to San Diego County Line Statewide Safety & Signs, Inc. {858) 679-7292 |davidn@statewidesafety.com sent 1 |iTB Reminder
3/6/2014 17:52 |Reminder: Route 5 Cockiebur to San Diego County Ling G&C Equipment Corporaticn (31D) 515-6715|jonathan@ gandccorp.com Sent 1 |iTB Reminder
3/6/2014 17:52 JReminder: Route 5 Cocklebur to San Diego County Line Asphalt Dike Construction inc {559) 651-7900 | iarry@apcodike.com Sent 1 {iT8 Reminder
3/6/2014 17:52 |Reminder: Route 5 Cocklebur to San Diego County Line Paycg Speciaities {619) 422-9204 | bili @payco.biz Sent 1 [iTB Reminder
3/6/2014 17:52 |Reminder: Route 5 Cockiebur to San Diego County Line Qrange County Striping Service, inc. {714) 639-4550 chuck@ ocstriping.com Sent 1 |ITB Reminder
3/6/2014 17:52 [Reminder: Route 5 Cockiebur to San Diego County Line Oison Precast Company (909} 427-1138|richa@opmb.net;opcriaitocai @ opmb.net 15ent 1 [ITB Reminder
3/6/2014 17:52 |Reminder: Route 5 Cockiebur to San Diege County Ling LiS-Concrete Precast Group - Pomeroy (951} 657-6093| Robert.Ring @oid castie.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiehur to San Diego County Line Harber Companies, inc, ) (909} 478-1957|BOBH @harhercompanies.com Sent 1 |ITB Reminder
3/6/2014 17:52|Reminder; Route 5 Cockiebur to San Diego County Line in-Line Fence & Railing Co., Inc (760) 789-0282 {david @iniineconst.com Sent 1 iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diego County Line Hurricane & Poway Fence (760} 789-4950 | Lauranng@usa.net Sent 1 |ITB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line HydrgSpreut, inc. {760) 432-8233 |mark@ hydrosprout.com Sent 1 |iTB Reminder
3/6/2014 17:52 |Reminder: Route 5 Cocklebur to San Diego County Line Modern Alloys, inc. {714) 893-0551 {teresa@modernalioys.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diege County Line Conden-Johnson & Associates - SD {858) 530-9165 | gburrcugh@cendon-johnson.com Sent 1 [iTB Reminder
3/6/2014 17:52|Reminder; Route 5 Cockiebur to San Diego County Line Diversified Landscape Co. {951} 245-1686|rick@diversifiedlandscape.com Sent 1 [iTB Reminder
3/6/2014 17:52 |Reminder; Route 5 Cackiebur to San Diego County Line Daiey Corporation (619) 390-3900|spuiiarc@daleycorp.com 5ent 1 [iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line A.L. Dike Co. (916) 652-0159|dave@acdike.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line Atlas Fence Company {619) 232-1151|gpettis@alcorn-fence.com Sent 1 [iTB Reminder
3/6/2014 17:521Reminder; Route 5 Cocklebur to San Diego County Line Ace Fence Company {626) 333-0727 | moronia@acefencecompany.com Sent 1 {iT8 Reminder
3/6/2014 17:52 |Reminder: Route 5 Cockiebur to San Diego County Line Western Paving Contractors, inc. {626) 338-7889|davencone@westermpaving.com Sent 1 {iT8 Reminder
3/6/2014 17:52 |Reminder: Route 5 Cocklebur to San Diego County Line CMC Fontana Steei {209) 951-9620| frank.chacon@cme.com Sent 1 |ITB Reminder

patrickn@ precisionconcreteinc, com;denn
3/6/2014 17.52 |Reminder: Route 5 Cockiebur to San Diego County Line Precision Concrete Construction, Inc, |760) 871-0240|isi@precisionconcreteinc.com Sent 1 |iTB Reminder
3/6/2014 17:52 |Reminder: Route 5 Cockiebur to 5an Diege County Line RAP ENGINEERING, INC. (760} 233-2980|rperez@rapenginc.com Sent 1 |iTB Reminder
3/6/2014 17:52 |Reminder: Route 5 Cockiebur to San Diego County Line Ail American Asphait {951} 736-7600]{bschultz@ailamericanasphait.com Sent 1 [iTB Reminder
3/6/2014 17:52 {Reminder: Route 5 Cockiebur to San Diege County Line 8echo, inc. (702) 650-4326]dave.moody@bechoinc.com Sent 1 |iTB Reminder
3/6/2014 17:52 |Reminder: Route 5 Cockiebur to San Diege County Line Superior Gunite (818) 896-9199 | brian.popp@shoterete.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diego County Line Johnson, L., Censtruction, inc. {310) 965-1997]joe@ljcmasonry.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to 5an Diege County Line Triumph Geo-Synthetics, inc. {714) 237-155D | matt@triumphgec.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diego County Line Pavement Coatings Co. (714) 826-3D11|van@pavementcoatings.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diege County Line Pro-Cast Products Inc. {909) 793-7602|warren@procast.us Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cocklebur to San Diego County Line CMC Rebar {909) 803-1504| Greg.Hughett@cmc.com Sent 1 |iTB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line Crang Veyor Corporation {626) 442-152 4| tchavez@craneveyor.com Sent 1 [ITB Reminder
3/6/2014 17:52|Reminder: Route § Cockiebur to San Diego County Line Gerdau Reinforcing Steel (858) 737-7629| nicole.anderson@gerdau.com Sent 1 |ITB Reminder
3/6/2014 17:52 |Reminder: Route 5 Cockiebur to San Diege County Line Rebar Engineering Incorporated {562) 946-2461 | kevin@rebareng.com Sent 1 |iTB Reminder
3/6/2014 17:52 |Reminder: Route 5 Cockiebur to 5an Diego County Line Crown Fence {951} 479-4790|mpiechot@crownfence.com Sent 1 |ITB Reminder
3/6/2014 17:52 |Reminder; Route 5 Cackiebur to San Diego County Line John 5. Meek Company (310) 830-6323|generai@jchnsmeek.com Sent 1 |ITB Reminder
3/6/2014 17:52|Reminder: Route 5 Cockiebur to San Diego County Line Hardy & Harper incorporated (714} 444-1B51 [thambright@hardyandharper.com Sent 1 |ITB Reminder
3/14/2014 16:03 |Addendum 3: Rte 5 Cockieburr to 5D County Line il Amt Metal Fabricators, Incorporated (510) 236-1414|5102361417 Sent 1 |ITB Addendum
Addendum 3: Rte 5 Cockleburr to SD County Line yrenman Custom Welding Works (707) 689-7027[5306617191 Sent 1 [ITB Addendum

3/14/2014 16:03




Message History: **Route 5 Cockieburr to San Diego County Line (Contract No. 11-406704)%*

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date 5ent 5ubject Recipient Organization Phone Reciplent Delivery Location Status Pages Description
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line : Nuno Iron Mfg Inc (831} 386-0513)|8313869976 Sent 1 |iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to 5D County Line " Ironman Custam Welding Works (707) 689-7027 |ironmancwwB@aoi.com Sent 1 |iT8 Addendum
371472014 16:03|Addendum 3: Rte 5 Cockieburr to 50 County Une i Nuno Iron Mfg Inc {831) 386-0513 |jr@nunoiron.com Sent 1 [iTB Addendum
3/14/2014 16:0¥ Addendum 3: Rte 5 Cockieburr to 5D County Line B Amt Metal Fabricators, incorporated (510) 236-1414|mike@amimetals.com sent 1 |ITB Addendum
3/14/2014 16:0§Addendum 3: Rte 5 Cockighurr to 50 County Line o Harris Rebar - Phoenix {602) 254-0091 6023400977 Sent 1 |iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockiebur to SD County Line 1‘.‘- Ferreira Construction, Co., Inc. {909) 606-5900|9096067711 Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to $D County Line ;'& Harris Rebar - Phoenix (602) 254-0091 |adevries@harrisrebar.com Sent 1 [iTB Addendum
3/14/2014 16:03|Addendum 3: Rie 5 Cockleburr to SD County Line ’ Ferreira Construction, Co., Inc. (909) 606-5900|tiyons@ferreiraconstruction.com Sent 1 [iTB Addendum
3/14/2014 16:031Addendum 3: Rte 5 Cockleburr to 5D County Line Central Striping Service, inc. {916) 635-5175{9166319427 Sent 1 {ITB Addendum
3/14/2014 16:03]Addendum 3: Rte 5 Cockieburr to 5D County Line Central Striping Service, inc. {916) 635-5175 info@centralstriping.biz Sent 1 {ITB Addendum
3/14/2014 16:03 [Addendum 3: Rte 5 Cockieburr to 5D County Line CMC Steel Fabricators, Inc, dba CMC Rebar (619) 258-8262(6192588267 Sent 1 [iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to 5D County Line CMC Steel Fabricators, Inc, dba CMC Rebar {619) 258-8262 | brad.railsback@cmc.com 5ent 1 |[iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr t¢ SD County Line CalPortland - Mojave Plant {661) B23-3901 6618233901 Sent 1 [|iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line CalPortland - Mojave Piant {661} 823-3901 | shunt@calportiand.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to 5D County Line The Jungle Nursery, Inc. (310} 402-3263|3103B85783 Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line Elechor Group [909) 993-5470|9099935476 Sent 1 [ITB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockleburr to 5D County Line i The Jungle Nursery, Inc. {310} 402-3263|john@thejungie.biz 5ent 1 JiTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line Elecnor Group {608} 593-5470 | jwong@elecnor.com Sent 1 {iTB Addendum
3/14/2014 16:03|Addenduem 3: Rte 5 Cockieburr to 50 County Line incompil {BOD) 677-3718 Sent 1 |iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to 5D County Line LBIW, inC. {562) 432-5451|5624355929 Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to 5D County Line CGO Construction Company {909) 930-5501 [9099305503 Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rie 5 Cockieburr to 5D County Line Team West Contracting Corperation {951} 340-3426|9513403428 Sent 1 |[I7B Addendum
3/14/2014 16:03[Addendum 3: Rte 5 Cockieburr to 5B County Line Western Structures, Inc. dba Western Structures (951) 652-4300)9513524301 Sent 1 [iTB Addendum
3/14/2014 16:03{Addendum 3: Rte 5 Cackieburr to 5 County Line Team West Contracting Corporation {951) 340-34 26{amanda@twc-corp.com Sent 1 HTB Addendum
3/14/2014 16:03 |Addendum 3: Rte 5 Cockleburr to 5D County Line , Incompli {800) 677-3718|brad @incompli.com Sent 1 NTB Addendum
3/14/2014 16:03 [Addendum 3: Rte 5 Cockleburr to 5D County Line 60 Construction Company {909) 930-5501 |cgoconst2@msn.com Sent 1 |ITB Addendum
3/14/2014 16:03 [Addendum 3: Rte 5 Cockleburr to 5D County Line Western Structures, Inc. db§ Western Structures {851) 652-4300| haydeews4300@shcglobal.net Sent 1 [|iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Caockleburr to SD County Line LBEW, Inc. {562) 432-5451|rwitkes@lbiw.com Sent 1 |ITB Addendum
3/14/2014 16.03[Addendum 3: Rte 5 Cockleburr to SD County Line Vulcan Materiais Company {626) 633-4226) 6265634702 Sent 1 [ITB Addendim
3/14/2014 16:03 |Addendum 3: Rte 5 Cockleburr to 5D County Line Vulcan Materiais Company [B58) 530-9463|85B53034596 Sent 1 |ITB Addendum
3/14/2014 16:03}Addendum 3: Rte 5 Cockleburr tq 5P County Line Western Water Works (760} 554-7083{ 9095977050 Sent 1 [iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County kine Hotliday Rock [909) 373-5896{95096529880 Sent 1 [ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to 5D County Line western Water Works (760} 554-7083 |joe.deviin @ wwwsco.com Sent 1 |[ITB Addendum
3/14/2014 16:03[Addendum 3: Rte 5 Cockieburr to 50 County Line Vulcan Materials Company (626) 6334226 | lunad @vmecmail.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockisburr to SO County Line Holliday Rock (909) 373-5896 [tmaher@ heilidayrock.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to SD County Line vulcan Materials Company (858) 530-9463 | wilsonj]@vmemail.com Sept 1 {ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to SD County Line United Steel Piacers {909) §20-5280 Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr 1o 5D County Line United Steel Piacers {909] 820-9280|5098209282 Sent 1 |ITB Addendum
3/14/2014 16:03 [Addendum 3: Rte 5 Cockleburr to S0 County Line Uimer industries, Inc. (909) 823-7111)9098231992 Sent 1 [ITB Addendum
3/14/2014 16:03]Addendum 3: Rte 5 Cockleburr to 50 County Line Ulmer Industrles, Inc. {909) 823-7111|paui@uimerind.com Sent 1 |ITB Addendum
3/14/2014 16:02|Addendum 3: Rte 5 Cockieburr to SD County Line South Coast Sweeping (760) 535-6800 Sent 1 |{TB Addendum
3/14/2014 16:03 |Addendum 3: Rte 5 Cockleburr to 5D County Line Steiny & Company, Inc. (626) 338-9923 (6263386899 sent 1 [iTB Addendum
3/14/2014 16:02|Addendum 3: Rte 5 Cockleburr to 5D County Line TreeSmith Enterprises inc {714) 996-6037)|7149960778 sent 1 [IT8 Addendum
3/14/2014 16:02|Addendum 3: Rte 5 Cockieburr to 5D County Line The J.V. Land Ciearing Company, Inc. {909) 592-2811|9095925179 Sent 1 HTB Addendum
3/14/2014 16:03 |Addendum 3: Rte $ Cockleburr to 5D County Line Steiny & Company, Inc. {626) 338-9923 | bpest@steinyco.com Sent 1 HTB Addendum
3/14/2014 16:03 [Addendum 3: Rte 5 Cockleburr to 5D County Line TreeSmith Enterprises Inc {714) 996-6037 |daie@treesmith.net Sent 1 HTB Addendum




Message History: **Route 5 Cockleburr to San Diego County Line {Contract No, 11406704

3/14/2014 16:03

Addendum 3:

Rte 5 Cockieburr ta SD County Line

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work No of
Date Sent Subject Recipient Drganization Phone Recipient Delivery Location Status Pages Description
3/14/2014 16:03|Addendum 3: Rte 5 Cockteburr ta 50 County Line South Coast Sweeping (760) 535-6800 | kssouthcoast@roadrunnear.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendumn 3: Rte 5 Cockleburr to 5D County Line The LV, Land Clearing Company, Inc. {909) 592-2811|tyier@thejvco.com Sent 1 [iTB Addendum
3/14/2014 16:03 |Addendum 3: Rte 5 Cockieburr to 5D County Line Precon Products {8D5) 527-0B41|B053062498 Sent 1 |ITB Addendum
3/14/2014 16:03 |Addendum 3: Rte 5 Cockigburr to SD County Line Rialto Concrete Products, Inc. {909) 201-5167)|9058229630 Sent 1 |ITB Addendum
3/14/2014 16:03 |Addendum 3: Rte 5 Cockieburr to 5D County Line Rialto Concrete Products, Inc. {909) 201-5167 | bkovac@ktircp.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line Precon Products {805) 527-0841 | sgarcia@pre-conpraducts.com Sent 1 [ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line Pacific Coast Markings {760} 858-3400| 7608683450 Sent 1 |78 Addendum
3/14/2014 16:03|Addendum 3: Rte § Cockleburr to SD County Line pacific Corrugated Pipe Co. (909) 829-4235{9098298035 Sent 1 [ITB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockieburr to SD County Line Pacific Restoration Group, Inc. [951) 540-6069 9519406501 Sent 1 |ITB Addendum
emartinez@pcpipe.com;sales@pcpipe.co
3/14/2014 16:03|Addendum 3: Rte § Cockieburr to 50 County Line pacific Corrugated Pipe Co. {909) 829-4235{m Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to 5D County Line Pacific Coast Markings (760) 868-3400|jessica@ padificcoastmarkings.com Sent 1 |iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line Pacific Restoration Group, Inc. {951) 940-6069 | Jrichards@prgcanst.com Sent 1 |iTB Addendum
3/14/2014 16:03t Addendum 3: Rte 5 Cocklebuir to 5D County Line Mark Langer Masonry & Landscape, Inc. {619) 246-53450 Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to 5D County Line Jernigan Pipeline Supply {530) 377-5090) 5303775092 Sent 1 (118 Addendum
3/14/2014 16:03 |Addendum 3: Rte 5 Cockleburr to 5D County Line LNA Contrete Structures, Inc. {509) 393-1493|9093939363 Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line Jernigan Pipeline Supply {530) 377-5000}jpipel7@yahco.com Sent 1 [ITB Addendum
3/14/2014 16:03[Addendum 3: Rte 5 Cockleburr to 5D County Line LNA Concrete Structures, Inc. (909) 393-1493|Inalolo @agi.com Sent 1 |ITB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cackigburr ta SD County Line Mark Langer Masonry & Landscapeg, Inc. (619} 246-5450 |mark.langer@yahoo.com Sent 1 |ITB Addendurn
3/14/2014 16:03 |Addendum 3: Rte 5 Cockleburr to S0 County Line Hoilday Rock {905) 582-1553 | 9096529000 Sent 1 |iTe Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to ST County Line Integrity Rebar Placers (951) 696-6843 9519437772 Sent 1 |ITB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockiebusr to SD County Line Integrity Rebar Placers {951) 696-6843 |ken@integrityrebarplacers.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to $D County Line Hoiiday Rock {909) 982-1553 |tmaher @huilidayrock.com Sent 1 [ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line Headwaters Resources, inc. {951} 317-5090 Sent 1 |[iTB Addendum
3/14/2014 16:03|Addengdum 3: Rte 5 Cockieburr to SD County Line Headwaters Resources, Ing. {951) 317-5090jjohnson@headwaters.com Sent 1 {iT8 Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line Headwaters Resources, inc. {909) 627-2459 Sent 1 [ITB Addendum
3/14/2014 16:03 |Addendum 3: Rte 5 Cockieburs to SD County Line Glabal Transloading {562) 495-9600| 5624959660 Sent 1 [(TB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to SD County Line Global Road Seallng, Inc. (714) 893-0845|7148930945 Sent 1 [ITB Addendum
3/14/2014 16:03 | Addendum 3: Rte 5 Cackleburr ta 5D County Line Hanson Aggregates (805} 534-8100)8055431806 Sent 1 [IT8 Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockleburs to 5D County Line Hanson Aggregates (8D5) 534-8100]joel.cabreros@hanson.com Sent 1 |ITB Addendum
3/14/2014 16:03]|Addendum 3: Rte 5 Cackleburr ta SO County Line Headwaters Resources, Inc, (909) 627-2459 | ksears@headwaters.com Sent 1 {IT8 Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cocklebusr to 50 County Line Global Transloading (562) 495-0600| marissa@globaltransicading. com Sent 1 |ITB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockieburr to SD County Line Global Road Sealing, Inc. {714) 893-0845 |trila.grsi@yahoo.com Sent 1 |IT8 Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr @ SD County Line Contech Engineerad Solutions LLC (714) 281-7883|71428178B4 Sent 1 [ITB Addendum
3/14/2014 15:03|Addendum 3: Rte 5 Cockleburr @ SD County Line Ferguson Waterworks {714) 547-5797{7145474205 Sent 1 |(TB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockieburr to SO County Line DCN Carporation {619) 253-4247| 7605187226 Sent 1 |ITB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockieburr to SD County Line Flatiron Electric Group {714) 228-9631{9095979151 Sent 1 [|ITB Addendum
3/14/2014 16:03]Addendum 3: Rte 5 Cockleburr ta 5D County Line Cooper Engineering, Inc, {951) 736-6135(9517360429 Sent 1 |ITB Addendum
3/14/2014 16:03|addendum 3: Rte 5 Cockieburr to 5D County Line DCN Corporation {615) 253-4247|dcnconstruction @yahoo.com Sent 1 {iTB Addendum
3/14/2014 16:03 |Addendum 3: Rte 5 Cockieburr to SD County Une Contech Engineered Sciutions LLC {714) 281-7883|ddizon@conteches.com Sent 1 |iTB Addendum
3/14/2014 16:03|Addendum 3; Rte 5 Cackleburr to SD County Line Cooper Engineering, Inc. {951) 736-6135 |hod @cooperconcrete.net Sent 1 (I8 Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line Ferguson Waterworks {714) 547-5797 jlerry.iadley@ferguson.cam Sent 1 |ITB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockleburr to SD County Line Fiatiron Eiectric Group {714} 228-9631 |mdiltard @flatironcorp.com Sent 1 |78 Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line Cemex (909} 732-488075626271777 Sent 1 |[iT8 Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockleburr to 5T County Line ACL Construction Company, Inc. {909} 391-4477)9053914472 Sent 1 |ITe Addendum
Calmex Engineering, inc. (509) 546-1311 (9098749463 Sent 1 |ITB Addendum




Message History: **Route 5 Cackleburr to 5an Diego County Line {Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work ) No of

Date Sent Subject Recipient Organization Phone Recipient Oelivery Location Status Pages Description
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line Caj Stripe {909) 884-7170{9098847106 Sent 1 |iTB Addendum
3/14/2014 16:03 |Addendum 3: Rte 5 Cockleburr to 5D County Line CMV Electric (909) 931-5700|9099315701, Sent 1 |I¥B Addendum
3/14/2014 16:03 | Addendum 3: Rte 5 Cockleburr to 5D County Line CMV Electric (209) 931-5700| bo@cmvelectric.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D Countty Line Calrmex Engineering, inc. {909] 546-1311|bobcaimex@aol.com Sent 1 [iTB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockleburr to 5D County Line Cemex (909} 732-4880jack.fraherjr@cemex.com Sent 1 |ITB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockleburr to 5D County kine ACL Construction Company, Inc, {909} 391-4477 |jolayinka@aclrails.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line Cal Stripe {909) 884-7170|sworks@calstripe.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line L. Riley Trucking & Dispatch {323) 353-9332(3105301740 Sent 1 |iTB Addendurn
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line L. Riley Trucking & Dispatch {323) 353-9332| LRILEYTRUCKING@YAHOO.COM Sent 1 |iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line Cook Concrete Products {530) 243-2562|5302436881 Sent 1 |ITB Addendum
3/14/2014 16:03|addendum 3: Rte 5 Cockleburr to 5D County Line KRC SAFETY CO., INC. (559) 732-0393 5597322684 Sent 1 {ITB Addendum
3/14/2014 16:03 | Addendum 3: Rte 5 Cockleburr to $D County Line Pacific Coast Steel {562) 677-8732|5626778701 Sent 1 |ITB Addendum
3/14/2014 16:03 |Addendum 3: Rte 5 Cockleburr to 5D County Line Chrisp Company {909) 746-0356|9097460354 Sent 1 [ITB Addendum
3/14/2014 16:03 |Addendum 3: Rte 5 Cockleburr to 5D County Line Vanguard Construction {925} 245-1300{9252451007 Sent 1 [ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Coclkdeburr t0 5D County Line Pacific Coast Steel (562) 677-B732 | bili.wiiliams@ gerdau.com Sent 1 |[ITB Addendum
3/14/2014 16:03|Addendum 3; Rte S Cockieburr to 5D County kine KRC SAFETY CD., INC. (559} 732-0393 |calebh @ kresafety.com Sent 1 |ITB Addendum
3/14/2014 16:03 | Addendum 3: Rte 5 Cockleburr to 5D County Line Chrisp Company {909) 7460356 |jluna@chrispco.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line vanguard Construction {925) 245-1300|kwood @vc-inc.net Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5B County Line Cook Concrete Products {530) 243-2562 jvince@cookconcreteproducts.com Sent 1 |[iTB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockieburr to 5D County Line Corrpro Companies, ing. {510) 614-BB00[5106148811 Sent 1 {TB Addendum
3/14/2014 16:03|addendum 3: Rte 5 Cockieburr to SD County Line DYWIDAG-Systems international USA, Inc. {562) 531-6161|5625292225 Sent 1 |ITB Addendum
3/14/2014 16:03j Addendum 3: Rte 5 Cockieburr to SD County Line Lindy's Cold Planing {562) 697-2286|5626972039 Sent 1 {ITB Addendum
3/14/2014 16:03[Addendum 3: Rte 5 Cockleburr to 50 County Line Slerra Landscape Development, Inc. {626) 447-5260(6264477260 Sent 1 |iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 50 County Line DYWIDAG-5ystems International USA, Inc. {562} 531-6161|anouar.kartite@dsiamerica.com Sant 1 |ITB Addendum
3/14/2014 16:03| Addendurn 3: Rte 5 Cockieburr to SD County Line Lindy's Cold Planing [562) 637-2286, bristrump@aol.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5B County Line Siarra Landscape Development, Ing. (626) 447-5260| kevin @slerralandscapedev.com Sent 1 |IT8 Addendurn
3/14/2014 16:03| Addendum 3: Rte 5 Cockleburr to 50 County Line Corrpro Companies, Inc. (510) 614-8800| mprosperi@corrpro.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line Ontiveros Concrete, inc. (559) 875-2373| 5598752374 Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to $D County Line Fencecorp, Inc. (760) 721-2101|7607212548 Sent 1 |[ITB Addendum
3/14/2014 16:03jAddendumn 3: Rte 5 Cockleburr to 50 County Ling Quality Hydroseeding & Restoration (760) 7B9-8040{7607895168 Sent 1 [!TB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line Gerdau Reinforcing Steel {858) 737-7618 8587377701 Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line High Light Electric, Inc. {951) 352-0646|9513522497 Sent 1 |ITB Addendum
3/14/2014 16:03 | Addendum 3: Rte 5 Cockleburr to SD County Line Pavement Recycling (951) 682-1091]9516821094 Sent 1 [ITB Addendum

d.marriott@fencecorp.us;j.alexander @fe
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SO County Line Fencecorp, Inc. (760) 721-2101 | ncecorp.us;m.young@ fencecorp.us Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line Gerdau Reinforcing Steel {858) 737-7618 |dave.coker@gerdau.com Sent 1 |ITB Addendurn
3/14/2014 16:03|Addendum 3; Rte 5 Cockleburr to $D County Line High Light Electric, Inc. (951) 352-9646 | estimating@hleincusa.com Sent 1 |ITB Addendum
3/14/2014 16:03!addendum 3: Rte 5 Cockieburr to 5D County Line Pavement Recycling {951) 6B2-1091{johnkaragas@pavementrecycng.com Sent 1 |TB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SO County Line Ontlveros Concrete, Inc. {559) 875-2373 |Ontiverosconcrete@yahoo.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line Quality Hydroseeding & Restoration {760) 789-8040| quality@hydroseed.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to $D County Line MSL Electric, Inc. {714) 693-48377146934838 Sent 1 |ITB Addendum
warren@ mslelectric.com;kevin @mslelect

3/14/2014 16:03|Addendum 3: Rte 5 Cocldeburr to 5D County Line MSL Electric, Inc, (714) 633-4837|ric.com Sent 1 [iTB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockleburr to SD County Line Sierra Landscape Company, Inc. (760} 328-8900 Sent 1 |iTB Addendum




Message History: **Route 5 Cockieburr to $an Diego County Line {Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work No of

Date Sent Subject Reclpient Organization Phone Recipient Delivery Location Statys Pages Description
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to SD County Line M5L Eiectric, Inc. (714) 693-4837|7146934838 Sent 1 |IT8 Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockleburr to 5D County Line Sierra Landscape Company, Inc. (760) 328-8900{7603288944 Sent 1 [TB Addendum
3/14/2014 16:03jAddendum 3: Rte 5 Cockieburr to 5D County Line Super 5eal & Stripe {805) 524-7345(8055247428 Sent 1 |iT8 Addendum
3/14/2014 16:03 [Addendum 3: Rte 5 Cockieburr to SD County Line Sternglahi Enterprises, Int. {818) 834-8199 8188348618 Sent 1 [iTB Addendim
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to 5D County Line MSL Electric, Inc. {714) 693-4837|bids@msleiectric.com Sent 1 |iT8 Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to SD County Line Super Seai & Stripe (805) 524-7345 [brenda@superseaiandstripe.com Sent 1 [iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line Sterndahi Enterprises, inc. (818) 834-8199]denny@sterndahi.com Sent 1 |ITB Addendum
3/14/2014 16:03[Addendum 3: Rte 5 Cockleburr 10 5D County Line B C Traffic Spedalists (714} 974-1190{7149741753 Sent 1 |iTB Addendum
3/14/2014 16:03{Addendum 3: Rte 5 Cockieburr 1o SO County Line Penhall Company (714) 772-6450)|7149991715 Sent 1 |iT8 Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Codkieburr to SD County Line Native Landscape, inc. (760 Y35-8700(7607358725 Sent 1 |iT8 Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to 50 County Line B C Traffic Specialists (714) 974-1190|gary@betraffic.com Sent 1 |[IT8 Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to 5D County Line Penhaii Company {714) 772-6450| mjochnson@ penhail.com Sent 1 |iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to SD County Line Native Landscape, Inc. (760) 735-8700 | nativelandscape@cox.net Sent 1 |18 Addendum
3/14/2014 16:03|Addendum 3: Rie 5 Cockleburr ta 5D County Line Landscape Deveiopment, inc. (661) 295-1970)6612943578 Sent 1 |iTB Addendum
3/14/2014 16:03!Addendum 3: Rte 5 Cockleburr to 5D County Line Marina Landscape, Inc. (714) 939-6600(7149351199 Sent 1 liTB Addendum
3/14/2014 16:03 |Addendum 3: Rte 5 Cockleburr to 5D County Line Qidcastle Precast, Inc. {760) 737-8590| 7607378593 Sent 1 [iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line Harris Rebar, inc. {909) 397-7155|9093977146 Sent 1 [iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to SD County Line Alcorn Fence Company {818) 983-0650[9516851641 Sent 1 [IT8 Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to SD County Line Marina Landscape, inc. (714} 939-6600]jgutierrez@marinaco.com Sent 1 |iTB Addendum
3/14/2014 16:03[Addendum 3: Rte 5 Cockleburr to 5D County Line Alcorn Fence Company (818} 983-0650 pdeigado@alcorn-fence.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to SD County Line Landscape Development, inc. {661} 295-197C |pneison@iandscapedeveiopment.com  |Sent 1 [iTB Addendum
3/14/2014 16:03{Addendum 3: Rie 5 Cockieburr to SD County Ling Harris Rebar, inc. {909) 397-7155 |tkeith @harrisrebar.com Sent 1 |iTB Addendum
3/14/2014 16:03{Addendum 3: Rte 5 Cockleburr to SD County Line Oidcastle Precast, inc. {760) 737-8550 todd.rﬁ]our@oldcasﬂe.cam Sent 1 |iT8 Addendum
3/14/2014 16:03[Addendum 3: Rte 5 Cockieburr to SD County Line G&C Equipment Corporation {310) 515-6715|3105155046 Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to SD County Line ) F L Electric inc {323) 581-4400| 3235814404 Sent 1 |iTB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockieburr to $D County Line Asphalt Dike Construction In¢ {559) 651-7900{5596517905 Sent 1 |78 Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockieburr to 50 County Line CT&Finc. (562} 927-2339{5629274171 Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to 5D County Line Statewide Safety & Signs, inc. {858) 679-7292 8586797117 Sent 1 |iTB Addendum
3/14/2014 16:03}Addendum 3: Rte 5 Cockieburr to SD County Line Statewlde Safety B Signs, inc. {858) 679-7292 [davidn @statewidesafety.com Sent 1 |iTB Addendum
3/14/2014 16:03]Addendum 3: Rte 5 Cockleburr to 5D County Line G&C Equipment Corporation {310) 515-6715 |jonathan@gandccorp.com Sent 1 |iTB Addendum
3/14/2014 16:03 | Addendum 3: Rte 5 Cockieburr to SO County Line J F L Electric inc {323) 581-4400\itorres@jflglectricinc.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to 5D County Line Asphait Dike Construction inc {559} 65 1-7900|larry@apcodike.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to SD County Line CT&FInc. (562} 927-2339|markg@ctandf.net Sent 1 |iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line Payco Specialties (619) 422-9204|6194 271620 Sent 1 |ITB Addendum
3/14/2014 16:03 [Addendum 3: Rte S Cockleburr to 5D County Line Seject Electric Inc. (619} 460-6060]6194606069 Failed 1 jiTB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockleburr to 5D County Line Orange County Striping Service, Inc. (714} 639-455017146396353 Sent 1 [iTB Addendum
3/14/2014 16:03}Addendum 3: Rte 5 Cockleburr to $D County Line Us-Concrete Precast Group - Pomergy {951) 657-6093 9516575293 Sent 1 |iT8 Addendum
3/14/2014 16:03}Addendum 3: Rte 5 Cockleburr 10 SD County Line Payco Specialties (619) 422-9204 | bili@payco.biz Sent 1 |IT8 Addendum
3/14/2014 16:03|addendum 3: Rte 5 Cockleburr to SO County Line Select Electric Inc. {619) 460-6060|brett@seiecteiectricinc.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte § Cockieburr to SO County Line QOrange County Striping Service, Inc. (714) 639-4550| chuck@ocstriping.com Sent 1 |iT8 Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 50 County Line uUs-Concrete Precast Group - Pomeroy {951) 657-6093 |Robert.Ring@ oidcastie.com Sent 1 [iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cackieburr to SD County Line Modern Aiioys, inc. {714) 893-0551 | 7148553924 Sent 1 [ITB Addendum
3/14/2014 16:03|Addendum 3: Rte S Cackieburr to SD County Line HydroSprout, inc, {760) 432-8233|760432B146 Sent i |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cackieburr to SO County Line Hurricane & Poway Fence {760) 789-4950| 7607881537 Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to 5D County Line in-Line Fence & Railing Co., Inc (760) 789-02B2{7607891915 it Sent 1 |78 Addendum




Message History: **Route 5 Cockleburr to San Diege County Line {Contract No. 11-406704)>*

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:5%
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
3/14/2014 16:03 |Addendum 3: Rte 5 Cockleburr to SD County Line Qlson Precast Company {909) 427-1138|9094271810 Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line In-Line Fence & Railing Co., Inc {760) 780-0282 [david @inlineconst.com Sent 1 [iITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr ta SD County Line Hurricane & Poway Fence {760) 789-45850Laurann@ usa.net Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line HydroSprout, Inc. (760} 432-8233| mark@hydrosprout.com Sent 1 [iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cocklebury to SD County Line Glson Precast Company (909} 427-1138|richa@ opmb.net;opcrialtocal @ opmb.net | Sent 1 |iTB Addendum
3/14/2014 16:03 | Addendum 3: Ate 5 Cocklebuyrr to SO County Line Mgdern Alloys, inc. (714) 833-0551 |teresa@modernalioys.com Sent 1 |iTB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cocklebusr to SO County Line Diversified Landscape Co. {951) 245-1686 Sent 1 |TB Addendum
3/14/2014 16:03| Addendum 3: Rte § Cockleburr to SB County Line Harber Companles, Inc. (909) 478-1957 3094780019 Sent 1 |[TB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockleburr to 5D County Line Harber Companies, Inc. (509} 478-1957|BOBH@harbercompanies.com Sent 1 [ITB Addendum
3/14/2014 16:03|addendum 3: Rte 5 Cockleburr to SD County Line Diversified Landscape Co. {951} 245-1686 |rick@diversifiedlandscape.com Sent 1 HTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to $D County Line Daiey Corporation {619) 390-3500|6193903501 Sent 1 {ITB Addendum
3/14/2014 16:03tAddendum 3; Rte 5 Cockleburr to SD County Line Condon-Johnson & Associates - 5D {858) 530-9165|8585309171 Sent 1 |iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line Condon-Johnson & Associates - 50 {858) 530-9165|ghurrough@condon-johnson.com Sent 1 [iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line Daley Corporation (619) 350-3900|spullaro@daleycorp.com Sent 1 [ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 3D County Line CMC Fontana Steel {209} 951-3620] 2099519624 Sant 1 [iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr ta 5D County Line Atlas Fence Company (619} 232-1151|619238393 Failed 1 [iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to $D County Line Ace Fence Company (626} 333-0727[6263337843 Sent 1 |iTB Addendum
3/14/2014 16:03 | Addendum 3: Rte 5 Cockleburr to $D County Line A.C. Dike Co. [916) 652-0153 (3166453618 Sent 1 |iTB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockieburr to SB County Line A.C. Dike Co. (216) 652-0153 |dave@acdike.com Sent 1 |IT8 Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SB County Line CMC Fontana $teel {209) 951-9620frank.chacon@cmc.com Sent 1 |ITB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cocklebuyr to SD County Line Atlas Fence Company {619) 232-1151 | gpettis@alcorn-fence.com Sent 1 [ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to SO County Line Ace Fence Company {626) 333-0727|mosonia@acefencecompany.com Sent 1 |{TB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to SD County Line Western Paving Contractors, Inc. (626) 338-7889|6263383759 Sent 1 {ITB Addendum
3/14/2014 16:03jAddendum 3: Rte 5 Cockleburr to SD County Line RAP ENGINEERING, INC, {760) 233-2980 7602332084 Sent 1 YITB Addendum
3/14/2014 16:03 | Addendum 3: Rte 5 Cocklebuyr to 3D County Line Precision Concrete Construction, inc. {760) 871-0240(7608710248 Sent 1 {ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line Waestern Paving Contractors, Inc. {626) 338-7889 |davenoone @westernpaving.com Sent 1 [ITB Addendum
3/14/2014 16:03 [Addendum 3: Rte 5 Cockieburr to 5D County Line Precislon Concrete Construction, Ine. [760) 871-0240)dennisi@precisionconcreteinc.com Sent 1 [ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to SD County Line RAP ENGINEERING, INC. [760) 233-2980|rperez@rapenginc.com Sent 1 [iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line Becho, Inc. (702) 650-4326]8183674630 Sent 1 |TB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SO County Line Ali American Asphalt (951} 736-7600)|3517367646 Sent 1 |iT8 Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockleburr to SB County Line All American Asphalt {951} 736-7600 | bschultz@ ailamericanasphait.com Sent 1 |iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SO County Line Becho, inc. (702) 650-4326|dave.moody@bechoinc.com Sent 1 |iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cocklebuyr to SB County Line Johnson, L., Construction, inc. (310) 365-1997[3109650356 Sent 1 |iTB Addendum
3/14/2014 16:03| addendum 3: Rte 5 Cockleburr to SD County Line Triumph Geo-Synthetics, Inc. (714) 237-1550(7142371549 Failed 1 |iTB Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cocklebusr to 5D County Line Pavement Coatings Co. {714) 826-3011|7148263129 Sent 1 |[iTB Addendum
3/14/2014 16:03 jAddendum 3: Rte 5 Cockieburr to 3D County Line Superior Gunite (818) 896-9199|8188966622 Sent 1 |ITB Addendum
3/14/2014 16:03]Addendum 3: Rte 5 Cockieburr to SO County Line Pro-Cast Products inc. {909) 793-7602)|9057931283 Sent 1 {iTB Addendum
3/14/2014 16:03 |Addendum 3: Rte 5 Cockleburr to 5D County Line Superior Gunite 1818) 896-2199 | brian. popp @shotcrete.com Sent 1 |iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line Johnson, L, Construction, Ine, (310) 965-1897 | joe @ljcmasonry.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line Triumph Geo-Synthetics, Inc. {714) 237-1550}matt@triumphgeo.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cocklebury to SD County Line Pavement Coatings Co. {714) 826-3011|van@pavementcoatings.com Sent 1 [iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line Pro-Cast Products Inc. (903} 793-7602|warren@ procast.us Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line Crane Veyor Corporation [626) 442-1524]6264427308 $ent 1 [ITB Addengum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line CMC Rebar [903) 803-1504 9096213801 Sent 1 [ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line CMC Rebar (909} 803-1504]Greg. Hughett@ cmc.com Sent 1 |iT8 Addendum




Message History: **Route 5 Cockieburr to 5an Diego County line [Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Wark No of

Date Sent Subject Recipient Organization Phone Recipient Deilvery Location Status Pages Description
3/14/2014 16:03 |Addendum 3: Rte 5 Cockleburr to SD County Line Crane Veyor Corporation {626) 442-1524|tchavez@craneveyor.com Sent 1 |[ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to SD County Line Gerdau Reinforcing Steel {858) 737-7629|8587377729 Sent 1 |[ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line Gerdau Reinforcing Steel _{858) 737-7629 nicole.andersgn @ gerdau.com Sent 1 }iTB Addendum
3/14/2014 16:03}Addendum 3: Rte 5 Cockiebuir to 5D County Line Rebar Engineering Incorporated {562) 946-2461 (5629417740 Sent 1 |iTB Addendum
3/14/2014 16:03 |Addendum 3: Rte 5 Cockieburr to 5D County Line Rebar Engineering Incorporated {562) 946-2461| kevin @rebareng.com Sent 1 {iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line John §. Meek Company {1310) 830-6323(3108352163 Sent 1 |iTB Addendum
3/14/2014 16:03 [Addendum 3: Rte 5 Cockleburr to SD County Line Hardy & Harper incorporated {714] 444-1851|7144442B01 Sent 1 [ITB Addendum
3/14/2014 16:03[Addendum 3: Rte 5 Cockleburr to 5D County Line Crown Fence 951} 479-4790| 59514794788 Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Line John 5. Meek Company (310} 830-6323|general@johnsmeek.com Sent 1 |iTB Addendum
3/14/2014 16:03[Addendum 3; Rte 5 Cockleburr to SD County tine Crown Fence (951} 479-4790|mplechot@crownfence.com Sent 1 |ITE Addendum
3/14/2014 16:03| Addendum 3: Rte 5 Cockleburr to 5D County Line Hardy & Harper incorporated (714) 444-1851 |thambright@hardyandharper.com Sent 1 |iT8s Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to SD County Ling VatleyCrest Landscape Development, Inc. {714} 546-7975( 7145469524 Sent 1 [ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cackleburr to 5D County Line VaileyCrest Landscape Developmient, inc. (714) 546-7975 | brichardson @vaiieycrest.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte S Cockieburr to 5D County Line Border Construction Specialties (858) 558-8300 Sent 1 - [iITB Addendum
3/14/2014 16:03|addendum 3: Rte 5 Cockieburr ta 5D County Line Border Construction Speclalties {858) 558-8300|8585588383 Sent 1 [iTB Addendum
3/14/2014 16:03[Addendum 3: Rte 5 Cockiebuir to 5D County Line Michaei & Company Precision Metal Fabricators {209) 787-8040{2097878045 Sent 1 |iTB Addendum
3/14/2014 16:03tAddendum 3: Rte 5 Cockieburr to 5D County Line Michaei & Company Precision Metai Fabricators {209) 787-8040 | mwali@michaeiand cofabricators.com Sent 1 {iTB Addendum
3/14/2014 16:03[Addendum 3: Rte 5 Cockieburr to 5D County Line Greenstone Materials, Inc. (549) 728-0500|9497280501 Sent 1 |iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to 5D County Line Greenstone Materlals, inc. {549) 728-0500|jose@greenstonematerials.com Sent 1 [ITB Addendum
3/14/2014 16:03 |Addendum 3: Rte S Cockieburr to 50 County Line 50nco Construction {909} 223-1280]|9094817613 Sent 1 [ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to 5D County Une Sonco Construction (909} 223-1280|rich@ soncoconstruction.com Sent 1 iTB Addendum
3/14/2014 16:03|Addendum 3; Rte 5 Cockleburr to SD County kine Bakersfield Pipe (562) 426-6468 | 5624900265 Sent 1 {iT8 Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Une Cholce Driliing Inc (818) 883-9159)|8184464751 5ent 1 |[IiTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to SD County Line impertai Pipe {951) 582-3307|9516823406 Sent 1 |iTB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockieburr to 5D County Line Bakersfieid Pipe (562) 426-6468 |dbyrom@ bakersfieldpipe.com Sent 1 |ITB Addendum
3/14/2014 16:03|Addendum 3: Rte 5 Cockleburr to 5D County Line Imperiai Pipe {951} 682-3307 |jthompson@impetrialpipe.com Sent 1 |ITB Addendum
3/14/2014 15:03|Addendum 3: Rte 5 Cockieburr ta 50 County Line Choice Drilling inc {818) 883-9159|loretta@choicedrilling.com Sent 1 |{TB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Line Border Construction Specialties (858) 558-8300|8585588383 Sent 1 }iTB Addendum
3/28/2014 17:31;Addendumn 4; Route 5 Cockleburr to 5D County Line Michael & Company Precision Metal Fabricators {209) 787-8040| mwali@michaeiandcofabricators.com Sent 1 |iTB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Line Greenstone Materiais, inc. {949) 728-0500 | jose @ greenstonematerials.com Sent 1 {iT8 Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr ta 5D County Line Bakersfield Pipe {562) 426-6468 | dbyrom@bakersfieldpipe.com Sent 1 |iTB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to 5D County Line jronman Custom Weliding Works {707) 689-7027|ironmancwwB@aol.com Sent 1 [iTB Addendum
3/28/2014 17:31 | Addendum 4: Route 5 Cockfeburr to 5D County Line Imperial Pipe {951) 682-3307|jthempson@imperialpipe.com Sent 1 |ITB Addendum
3/28/2014 17:31 | Addendum 4: Route 5 Cockieburr te 5D County Line Choice Driliing Inc {818) 883-9159foretta@choicedrilling.com Sent 1 [ITB Addendum
3/28/2014 17:31 |Addendum 4: Route 5 Cockfeburr to 5D County Line Amt Metal Fabricators, Incorporated (510) 236-1414 mike@amtmetais.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockfeburr to 50 County Line Sonco Construction (909} 223-12801rich@soncaconstruction.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to 5D County Line Harris Rebar - Phoenix (602} 254-0091]adevries@harrisrebar.com Sent 1 |iTe Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to SO County Uine CMC 5teel Fabricators, Inc, dba CMC Rebar (619) 258-8262 | brad.railsback@cmc.com Sent 1 |iTe Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr te 5D County Ling Centrai Striping Service, Inc. [916) £35-5175 |infe@centralstriping.biz Sent 1 |iT8 Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to 50 County Line Nuna Iron Mfg Inc 831) 386-0513 [ir@nunoiron.com Sent 1 |iT8 Addendum
3/28/2014 17:31|Addendum 4: Route S Cockieburr to 5D County Line Ferreira Construction, Co., inc. (509) 606-5900 | tiyons@ferreiraconstruction.cem Sent 1 |iT8 Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to 5D County Line Team West Contracting Corporation {951) 340-3426|amanda@twc-corp.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to 5D County Line incompli (800) 677-3718 | brad@incompii.com Sent 1 |ITB Addendum
3/28/2014 17:31| Addendum 4: Route 5 Cockleburr to 5D County Line The Jungle Nursery, Inc. (310) 402-3263 | john@thejungle.biz Sent 1 |ITB Addendum




Message History: **Route 5 Cockleburr to San Diego County Line {Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Waork No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr te SD County Line Eiecnor Group {909) 893-5470jwong@eiecnor.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4; Route 5 Cockleburr to SD County Line CalPortland - Mojave Plant {661} 823-3901}shunt@calportiand.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route S Cockleburr to SO County Line CGO Construction Company (909} 930-5501 |cgoconst2@msn.com Sent 1 |iTB Addendum
3/28/2014 17:31|Addendum 4: Route $ Cockleburr to 50 County Line Western Structures, Inc. dba Western Structures [951) 652-4300]haydeews4300@sbcglobal.net Sent 1 [ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to 5D County Line Western Water Works (760} 554-7083 |joe.deviin @wwwsco.com Sent 1 |ITé Addendum
3/28/2014 17:31{Addendum 4: Route 5 Cockieburr to 5D County Line Vuican Materials Company (626} 633-4226 [lunad@vmecmail.Com Sent 1 |iIT8 Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to SO County Line LBIW, Inc. (562} 432-5451 |rwilkes@ibiw.com Sent 1 |iITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to SD County Line Hofiiday Rock (909) 373-5896 |tmaher@holildayrock.com Sent 1 |iT8 Addendum
3/28/2014 17;:31Addendum 4: Route 5 Cockieburr to 5D County Line Linited Steel Placers (909) 820-9280|95098209282 Sent 1 |iITB Addendum
3/28/2014 17:31|Addendum 4: Route S Cockieburr to SD County Line TreeSmith Enterprises inc (714) 936-6037 |dale@treesmith.net Sent 1 |iTB Addendum
3/28/2014 17:31|Addendum 4: Route S Cockieburr to 5D County Line Lilmer Industries, inc. {909) 823-7111 | paui@ulmerind.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to 5D County Line Vulean Materials Company {858) 530-9463 | wilsonjj@vmcmaii.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Line The L.V, Land Clearing Company, Inc. {909) 532-2811 |tyler@thejvco.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4; Route S Cockleburr to SD County Line Steiny & Company, Inc. (626) 338-9923 | bpest@steinyco.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Line Riaite Concrete Products, inc. {909) 201-5167 | bkovac@Xktircp.com Sent 1 |ITB Addendum
3/28/2014 17:31| Addendum 4; Route 5 Cockleburr to 5D County Line South Coast Sweeping (760) 535-6800|kssouthcoast@roadrunner.com Sent 1 [ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Line Precon Products (805) 527-0841|sgarcia@pre-conproducts.com Sent 1 |ITB Addendum

emartinez@pcpipe.com;sates@pcpipe.co

3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to SO County Line Pacific Corrugated Pipe Co. {909} 829-4235|m Sent 1 |iTB Addendum
3/28/2014 17:31jAddendum 4: Route 5 Cockieburr to SO County Line Pacific Coast Markings (760) 868-3400)jessica@pacificcoastmarkings.com Sent 1 |iTB Addendum
3/28/2014 17:31]Addendum 4: Route S Cockieburr to SO County Line Pacific Restoration Group, inc. {951) 940-6069 |jrichard s@prgconst.com Sent 1 1iTB Addendum
3/28/2014 17:31|Addendum 4; Route 5 Cockieburr to 5D County Line Mark Langer Masonry & Landscape, Inc. (619) 246-5450| mark.langer@yahoo.com Sent 1 iTB Addendum
3/28/2014 17:31|Addendum 4; Route 5 Cockieburr to SD County Line Headwaters Rescurces, Inc. {951) 317-5090|jlohnson@headwaters.com Sent 1 {iTB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to 5D County Line Jernigan Pipeline Supply {530) 377-5000|jpiped7@yahoo.com Sent 1 [ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Line Integrity Rebar Placers {951) 696-6843 [ken@integrityrebarplacers.com Sent 1 [iTB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburs to SD County Line Headwaters Resources, inc. {309} 627-2453 jksears@headwaters.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to SO County Line LNA Concrete Structures, inc. (909} 393-1493|tnaicio@aol.com Sent 1 |iTB Addendum
3/28/2014 17:31{Addendum 4: Route 5 Cockieburr to 5D County Line Holiday Rock (309} 982-155 3| tmaher @holiidayrock.com Sent 1 [iTB Addendum
3/28/2014 17:31}Addendum 4: Route S Cockieburr to SD County Line Hanson Aggregates [805}) 534-8100]joel.cabreros@hanson.com Sent 1 |iT8 Addendum
3/28/2014 17:31]Addendum 4: Route S Cockiebuir to 5D County Line Global Transioading {S62) 495-9600]{ marissa@globaltransloading.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4; Route 5 Cockleburr to SD County Line Fiatiron Electric Group {714) 228-9631 | mdiliard@flatironcorp.com Sent 1 |iTB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Ling Global Road Seailng, inc. (714) 893-0845|trila.grsi@yahoo.com Sent 1 [iTB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Line CMV Electric {909) 931-5700| bo @cmvelectric.com Sent 1 |iTB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Line DCN Corporation (619) 253-4247|denconstruction @yahoo.com Sent 1 |ITB Addendum
372872014 17:31|Addendum 4: Route 5 Cockleburr to SD County tine Contech Engineered Solutions LLC (714) 281-7883 |ddizon@conteches.com Sent i |ITB Addendum
3/28/2014 17:31| Addendum 4: Route 5 Cockleburr to SD County Line Cooper Engineering, inc. {951) 736-6135|hod@cooperconcrete.net Sent 1 [iTB Addendum
3/28/2014 17:31]|Addendum 4: Route S Cockleburr to SD County Line Ferguson Waterworks {714) 547-5797 |Jerry.ladiey@ferguson.com sent 1 |ITB Addendum
3/28/2014 17:31| Addendum 4 Route 5 Cockleburr ta SD County Line Caimex Engineering, Inc. (909) S46-1311| bobcalmex@aoi.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr ta 5D County Line Cemex (909} 732-4880 |jack.fraherjr @cemex.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SO County Line Cal Stripe {909) 884-7170|sworks@calstripe.com Sent 1 |iITB Addendum
3/28/2014 17:31|Addendum 4; Route 5 Cackieburr to SO County Line KRC SAFETY CO., INC, (559) 732-0393 | calebh@krcsafety.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to SD County Line ACL Construction Company, inc. {909) 3914477 |jciayinka@adiraiis.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route S Cackieburr to SO County Line L. Riley Trucking & Dispatch {323) 353-9332| LRILEYTRLICKING@ YAHOO.COM Sent 1 [ITB Addendum
3/28/2014 17:31|Addendum 4: Raute 5 Cackieburr to SO County Line Pacific Coast Steei {562) 677-8732|bili.wiliams@gerdau.com Sent 1 |ITB Addendum
3/28/2014 17:311Addendum 4: Route 5 Cockieburr to 50 County Line Chrisp Company (909) 746-0356|jiuna@chrispco.com Sent 1 |ITB Addendum
3/28/2014 17:311Addendum 4: Route 5 Cockieburr to SO County Line Vanguard Construction (925) 245-1300 [ kwood@vesinc.net Sent 1 [iTB Addendum




Message History: **Route 5 Cockleburr to 5an Diego County Line (Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 441072014 23:59
Recipient Work No of

Date 5ent Subject Redipient Organization Phone Recipient Delivery Location Status Pages Description
3/28/2014 17:31|Addendum 4: Route 5 Cocklebuir to S0 County Line Cook Concrete Products {530) 243-2562 |vince @cookconcreteproducts.com Sent 1 |iTB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to SD County Line DYWIDAG-Systems international USA, Inc. {562) 531-6161 |anouar.kartite@dsiamerica.com Sent 1 |ITB Addendum
3/28/2014 17:31 |Addendum 4: Route 5 Cockleburr to SB County Line Lindy's Cold Planing {562) 697-2286|bristrump@aol.com Sent 1 |Iv8 Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to 5D County Line Sierra Landscape Development, Inc. {626) 447-5260| kevin@sierralandscapedev.com Sent 1 [ITB Addendum
3/28/2014 17:31{Addendum 4: Route 5 Cockleburr tc 5D County Line Corrpro Companies, inc, (510} 614-BB800|mprosperi@co rrpro.com Sent 1 [ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to SD County Line Quality Hydroseeding & Restoration (760) 789-8040]quality@hydreseed.com Sent 1 |ITB Addendum

d.marrlott@fencecorp.us;).alexander@fe
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to S0 County Line Fencecorp, Inc. {760) 721-2101 | ncecorp.us;m.young@fencecorp.us sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to 5D County Line Gerdau Reinfordng Steei (858) 737-7618 | dave.coker@gerdau.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SO County Line High Light Electric, Inc. {951) 352-9646 | estimating@hleincusa.com Sent 1 |ITB Addendum
3/28/2014 17:31]Addendum 4: Route 5 CocklebuyT to 5D County Line Pavement Recycling {951) 682-1091|johnkaragas@pavementrecycling.com Sent 1 |iTB Addendum
warren @mstelectric.com;kevin@msietect

3/28/2014 17:31|Addendum 4: Route 5 Cocklebusr to 5D County Line MSL Electric, Inc. {714) 693-4837 |ric.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Line Sierra Landscape Company, inc. {760) 328-8900| 7603288944 Sent 1 |iT8 aAddendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to 5B County Line MSL Eiectric, Inc, {714) 693-4837|bids@mslelectric.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4; Route 5 Cockleburr te 5B County Line Super Seal & Stripe {B0S) 524-7345|brenda@supersealandstripe.com 5ent 1 |iT8 Addendum
3/28/2014 17:31[Addendum 4: Route 5 Cockleburr to 5D County Line Sterndahl Enterprises, Inc. {818) 834-8199 denny@sterndahi.com Sent 1 [ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to 5D County Line Ontiveros Concrete, Inc. [559) 875-2373|Ontiverosconcrete@yahoo.com Sent 1 [ITB Addendum
3/28/2014 17:31addendum 4: Route 5 Cockleburr to 5D County Line B C Traffic Speciallsts {714} 974-1190|gary@betraffic.com Sent 1 |ITB Addendum
3/28/2014 17:31{Addendum 4: Route 5 Cockleburr to 5D County Line Marina Landscape, Inc. (714) 939-6600] jgutierrez @ marinaco.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Line Penhali Company (714) 772-6450| mjohnson@penhail.com Sent 1 [|ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to SD County Line Native Landscape, Inc. {760) 735-8700 | nativelandscape@cox.net Sent 1 {ITB Addendum
3/28/2014 17:31| Addendum 4: Route 5 Cockleburr to 5D County Line Oldcastie Precast, Inc. {760) 727-8590 | todd.najour @cidcastle.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route § Cockleburr to 5D County Line Alcorn Fence Company {818) 983-0650|pdelgado@alcorn-fence.com Sent 1 |iTB Addendum
3/28/2014 17:311Addendum 4: Route 5 Cockieburr to SO County Line Landscape Development, Inc. {661) 295-1970|pneison @landscapedevelopment.com  |Sent 1 [iT8 Addendum
3/28/2014 17:31 jAddendum 4: Route 5 Cockleburr to SD County Line Harris Rebar, Int. {909) 397-7155{tkeith@harrisrebar.com Sent 1 T8 Addendum
3/28/2014 17:31 |Addendum 4: Reute 5 Cockleburr to 5D County Line G&C Equipment Corporation {310) 515-6715]jcnathan @gandccorp.com Sent 1 |ITB Addendum
3/28/2014 17:31[Addendum 4: Reute 5 Cockiebuir to 5D County Ling | F L Electric inc {323) 581-4400|jtorres@jfleiectricinc.com Sent 1 iT8 Addendum
3/28/2014 17:31 |Addendum 4: Route 5 Cockieburr to 5D County Line Asphalt Dike Construction inc {559) 651-7900|larry@apcodike.com Sent 1 |ivB Addendum
3/28/2014 17:31[Addendum 4: Route 5 Cockieburr to 5D County Line CT&FInc {562) 927-2339 | markg@ctandf.net Sent 1 |iTB Addendum
3/28/2014 17:31[Addendum 4: Reute 5 Cockleburr to 5D County Line Statewide Safety & Slgns, Inc. (858) 679-7292 | davidn @statewidesafety.com Sent 1 |[ITB Addendum
3/28/2014 17:31|Addendum 4: Routg 5 Cockieburr to 5D County Line Sefect Efectric inC. [619) 460-6060[brett@selecteiectridnc.com Sent 1 [ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to SD County Line LiS-Cencrete Precast Group - Pomeroy (951) 657-6093|Robert.Ring@old castle.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to 5D County Line Payco Specialties (619) 422-9204|bili@payco.biz Sent 1 [ITB Addendum
3/28/2014 17:31{Addendum 4: Route 5 Cockieburr o SD County Line Crange County Striping Service, Inc. (714} 639-4550] chuck@ ocstriping.com Sent 1 |ITB Addendum
3/28/2014 17:31{Addendum 4: Route 5 Cockieburr to 5D County Line In-Line Fence & Railing Co., Inc (760} 789-0282 |david@inlineconst.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to SD County Line Hurricane & Poway Fence {760} 789-4950 [Laurann@usa.net Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to SD County Line HydroSpreut, Inc. (760} 432-8233 | mark@hydresprout.com Sent 1 |iTe Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to 5D County Line Olson Precast Company (909) 427-1138 |richa@opmb.net;opcriattocal@opmb.net [Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Line Modern Alioys, inc. (714} 893-0551 [teresa@modernalioys.com Sent 1 {IT8 Addendum
3/28/2014 17:31| Addendum 4: Route 5 Cockleburr to 5D County Line Harber Companies, Inc. (909) 478-1957 |BDBH@harbercompanies.com Sent 1 {IT8 Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to 5D County Line Diversified Landscape Cc. {951) 245-1686 | rick@diversifiedlandscape.com Sent 1 |ITB Addendum




Message Histary: **Route 5 Cockleburr ta San Diego County Line (Cantract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Recipient Work No of
Date Sent Subject Recipient Organization Phane Recipient Delivery Location Status Pages Description
3/28/2014 17:31|Addendumn 4: Route 5 Cockieburr to 5D County Line Condon-Johnson & Assoclates - 5D (858) 530-9165 [gburrough® condon-johnson.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to 5D County Line Daley Corporation (619) 390-3900 |spullaro@daleycorp.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Line A.C. Dike Co. {916) 652-0159 | dave @acdike.com Sent 1 |iTB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Line M Fontana Steel {209) 851-9620|frank.chacon@cmc.com Sent 1 |iTB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to 5D County Line Atfas Fence Company (619) 232-1151|gpettis@aicorn-fence.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendurn 4: Route 5 Cockleburr to 5D County Line Ace Fence Company {626) 333-0727|moronia@® acefencecompany.com Sent 1 HTB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to 5D County Line Western Paving Contractors, inc. (626) 338-7889]davenoone@westernpaving.com Sent 1 [iTB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Line Precision Concrete Construction, Inc. {760) 871-0240]{dennisi @precisionconcreteinc.com Sent 1 {ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to 50 County Line RAP ENGINEERING, INC, {760) 233-2980 rperez@rapenginc.com Sent 1 |iTB Addendum
3/28/2014 17:31|Addendum 4 Route 5 Cocklebusr to SD County Line All American Asphalt {951) 736-7600| bschuitz@allamericanasphalt.com Sent 1 |iTB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockiebusr to SD County Line Becha, Inc. {702) 650-4326|dave.moody@bechoinc.com Sent 1 [iTB Addendum
3/28/2014 17:31 [Addendum 4: Route 5 Cockieburr to $D County Line Johnson, L., Construction, Inc. {310) 965-1997|joe@ljcmasonry.com Sent 1 [iTB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to 5D County Line Pavement Coatings Co. {714) 826-3D11{van@pavementcoatings.com Sant 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockiebusr to SD County Line Pro-Cast Products Inc. (909} 793-7602|warren@procast.us Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to SD County Line Superior Gunite (818} 896-919%|brian.popp@shotcrete.com Sent 1 |[ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr te SD County Line CMC Rebar (909} 803-1504| Greg. Hughett@ cmc.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Line Triumph Geo-Synthetics, inc. {714} 237-1550]matt@triumphgeo.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4; Route 5 Cockleburr to 5D County Line Crane Veyor Corpofation [626) 442-1524]tchavez® craneveyor.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr ta 5D County Line Gerdau Reinforcing Steel (858} 737-7629 | nicoie.anderson@gerdau.com Sent 1 |iT8 Addendum
3/28/2014 17:31{Addendum 4: Route S Cackieburr to SD County Line Rebar Engineering Incorparated [562) 946-2461 | kevin @rebareng.com Sent 1 |ITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockieburr to SD County Line Crown Fence (951) 479-4790mplechot@crownfence.com Sent 1 |iITB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Line Hardy & Harper Incorporated {714) 444-1851 | thambright@hardyandharper.com Sent 1 _[iTB Addendum
3/28/2014 17:31|Addendum 4: Route 5 Cockleburr to SD County Line John 5. Meek Company {310) 830-6323 | general @johnsmeek.com Sent 1 |i1TB Addendum
3/28/2014 17:31| Addendum 4: Route 5 Cockleburr to 5D County Line VaileyCrest Landscape Development, inc. {714) 546-7975 [brichardson@valleycrest.com Sent 1 |[iTB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockieburr to 50 County Line John 5. Meek Company {310) 830-6323|general@]ohnsmeek.com Sent 1 |iTB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockleburr to 50 County Line VaileyCrest Landscape Development, Inc. {714) 546-7975 |brichardsen@valieycrast.com Sent 1 |iTB Addendum
4/4/2014 15:48{Addendum 5: Route 5 Cockisburr to SD County Line Nativa Landscape, Inc. {760) 735-8700| nativelandscape@cox.net Sent 1 |iTB Addendum
4/4/2014 15:48 |Addendum 5: Route 5 Cockieburr to SD County Line Penhall Company {714] 772-6450 | mjohnson@penhalt.com Sent 1 |iTB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cocklabusr to SD County Line Marina Landscape, inc. {714) 939-6600|jgutierrez@marinaco.com Sent 1 [iTB Addendum
4/4/2014 15:48 |Addendum 5: Route 5 Cockleburr to SD County Line Qidcastle Precast, inc. {760) 737-8590|todd.najour@oldcastle.com Sent 1 |iTB Addendum
4/4/2014 15:48 | Addendum 5: Route § Cockleburr ta 5D County Line Alcaorn Fence Company {818) 983-0650|pdelgado@aicorn-fence.com Sent 1 [iTB Addendum
4/4/2014 15:48 [Addendum 5: Route 5 Cockieburr to 50 County Line Landscape Development, tnc. (661) 295-1970}pnelson@landscapedevelopment.com  |Sent 1 [iTB Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cockleburr to 5D County Line Harrls Rebar, inc. (909} 397-7155 ltkelth@harrisrebar.com Sent 1. |[rTB Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cockisburr to 5D County Line CT&FEIng. (562} 927-2339|markg@ctandf.net Sent 1 [iTB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cocklabutr to 5D County Line J F LElectricinc {323} 581-4400]jtorres@jflelectricinc.com Sent 1 |ITB Addendum
4/4/2014 15:48 |Addendum 5: Route 5 Cockieburr to 5D County Line G&C Equipment Corperation {310} 515-6715jonathan@gandccorp.com Sent 1 |ITB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockieburr to 5D County Line Asphait Oike Construction Inc (559) 651-7900]larry@apcodike.com Sent 1 |ITB Addendum
4/4/2014 15:48}Addendum 5: Route 5 Cockieburr to SD County Line Statewide Safety & Signs, Inc. (858} 679-7292 |davidn@statewidesafety.com Sent 1 |ITB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockieburr to 5D County Line Seject Eiectric inc. (619) 460-6060 | brett@selectelectricinc.com Sent 1 |ITE Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockieburr to SD County Line Us-Concrete Precast Group - Pomeroy {951) 657-60593 | Robert.RIng@oldcastie.com Sent 1 |ITE Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockleburr to 5D County Line Payco Speciaities (619} 422-9204 | bili @payco.biz Sent 1 |iT8 Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockleburr to 5D County Line Qrange County Striping Service, Inc, {714) 635-4550| chuck@ ocstriping.com Sent 1 |iTB Addendum
4/4/2014 15:48| Addendum 5: Route 5 Cockleburr to SD County Line Qison Precast Company {509) 427-1138 |richa@opmb.net;operialtocal @opmb.net |Sent 1 |ITB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockleburr to $D County Line Modern Alioys, Inc. {714) 893-0551 |teresa@modernailoys.com Sent 1 |ITB Addendum




Massage History: **Route 5 Cockieburr to San Diega County Line {Contract No. 11-406704}**

StartDate 12/31/2013 0:G0
EndDate 4/10/2014 23:59
Reciplent Work No of

Date Sent Subject Reciplent Drganization Phone Recipient Delivery Location Status Pages Description
4/4/2014 15:48 [Addendum 5: Route 5 Cockleburr to SD County Line In-Line Fence & Ralling Co., inc (760} 789-0282| david@inlineconst.com Sent 1 |78 Addendum
4/4/2014 15:48 Addendum 5: Route 5 Cockieburr to SD County Line HydroSprout, inc. [760) 432-8233{mark@hydrosprout.com Sent 1 |iTB Addendum
4/4/2014 15:48{Addendum 5: Route 5 Cockieburr to 5D County Line Hurricane & Poway Fence (760) 789-4950 [Laurann@usa.net Sent 1 {ITB Addendum
45/4/2014 15:48 | Addendum 5: Route 5 Cockieburr to 5D County Line Harber Companies, inc. {909) 478-1957 |BOBH@harbercompanies.com Sent 1 |iTB Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cockleburr to SD County Line Diversified Landscape Ca. {951) 245-1686|rick@diversifiediandscape.com Sent 1 |iTB Addendum
4/4/2014 15:48 |Addendum 5: Route 5 Cockieburr to SD County Line Daley Corporation {619) 390-3900|spullaro@daieycorp.cam Sent 1 |ITB Addendum
47472014 15:48 [Addendum 5: Route 5 Cockleburr to 5D County Line Condon-Johnson & Assoctates - 5D (858) 530-0165 | gburrough@condon-jolinson.com 5ent 1 [iTB Addendum
4/472014 15:48 |Addendum 5: Route S Cockieburr to SD County Line Atlas Fence Company (619) 232-1151|gpettis@aicorn-fence.com Sent 1 |iTB Addendum
4/4/2014 15:48 [addendum 5: Raute 5 Cockleburr to 5D County Line Ace Fence Company {626} 333-0727|moronia@acefencecompany.com Sent 1 [iTB Addendum
442014 15:48 [Addendum S: Route 5 Cockleburr to SD County Line A.C. Dike Co. {916) 652-0159dave @ acdlke.com Sent 1 |1T8 Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockieburr to 5D County Line CMC Fontana Steej {2D9) 951-9620|frank.chacon@cmc.com Sent 1 |iTB Addendum
4/4/2014 15:48 |Addendum 5: Route 5 Cockieburr to 50 County Line Western Paving Contractors, inc. {626) 338-7889 |davenoone@westernpaving.com Sent 1 |t Addendum
47442014 15:48{Addendum 5: Route 5 Cockieburr to SD County Line Preclsion Concrete Construction, Inc. {760) 871-024D|dennlsi@ precisionconcreteinc.com Sent 1 |{iTB Addendum
47442014 15:48 |Addendum §: Route 5 Cockieburr to SD County Line RAP ENGINEERING, INC. {760) 233-2080|rperez@rapenginc.com Sent 1 |iIT8 Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cockieburr to $D County Line All American Asphait {951) 736-7600| bschuitz@aliamericanasphalt.com Sent 1 [iT8 Addendum
4/4/2014 15:48 |Addendum 5: Route S Cockleburr to SD County Line Becho, Inc. {702) 650-43 26{dave. moody@bechoinc.com Sent 1 [ITB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockleburr to 50 County Line Pra-Cast Products Inc. {909} 793-7602|warren @procast.us Sent 1 |ITB Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cockleburr to 5D County Line Johnson, L, Construction, knc. {310) 565-1997]joe@ljcmasonry.com Sent 1 [iTB Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cockleburr to 5D County Line Pavement Coatings Co. {714} 826-3011 [van@pavementcoatings.com Sent 1 |iT8 Addendum
4/4/2014 15:48| Addendum 5: Route 5 Cockieburr 0 5D County Line Triumph Geo-Synthetics, Inc. [714) 237-1550| matt@trlumphgeo.com Sent 1 {iT8 Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockieburr to 5D County Line Superior Gunite (818) 896-9199 | brian.popp@shotcrete.com Sent 1 |iTB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockleburr to SD County Line Crane Veyor Corporation (626) 442-1524| tchavez@craneveyor.com Sent 1 |ITB Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cockieburr to SD County Line CMC Rebar {909) 8D3-1504|Greg.Hughett@cme.com Sent 1 [iTB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockleburr to 5D County Line Gerdau Reinforcing Steel (858) 737-7629|nicale.anderson @gerdau.com Sent 1 |ITB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockleburr to 5D County Line Rebar Engineering incorparated {562) 946-2461|kevin @ rebareng.com Sent 1 [1TB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockleburr to SD County Line Crown Fence {951) 479-4790|mplechot@crownfence.com 5ent 1 |ITB Addendum
4/4/2014 15:48| Addendum 5: Route 5 Cockieburr to 50 County Line Hardy & Harper Incorporated {714) 444-1851 |thambright@hardyandharper.com Sent 1 {iT8 Addendum
4/4/2014 15:48[Addendum 5: Route 5 Cockieburr to 50 County Line Steiny & Company, Inc. (626) 338-9923 | bpest@steinyco.com Sent 1 it Addendum
47442014 15:48 | Addendum 5: Route 5 Cockleburr 10 5D County Line South Coast Sweeping {760) 535-6800| kssouthcoast@roadrunner.com Sent 1 |iT8 Addendum
4/4/2014 15:48 [Addendum 5: Route 5 Cockieburr to SD County Line Rialto Concrete Products, inc. {509) 2D1-5167|bkovac@ktircp.com Sent 1 |78 Addendum
4/4/2014 15:48 [Addendum 5: Route 5 Cockieburr to SD County Line Precon Praducts {805) 527-0841 [sgarcia@ pre-conproducts.com Sent 1 [ITB Addendum
4/4/2014 15:48 |Addendum 5: Route 5 Cockleburr to SD County Line Pacific Restoration Group, Inc. {951) 940-6069|jrichards@ prgconst.com Sent 1 |ITB Addendum

emartinez@pcpipe.com;sales@pcpipe.co

4/4/2014 15:48 |Addendum 5: Route 5 Cockieburr to 5D County Line Paclfic Corrugated Pipe Co, {909} 829-4235|m Sent 1 |IT8 Addendum
47442014 15:48 | Addendum 5: Route 5 Cockleburr to 5D County Line Pacific Coast Markings [760) 868-3400]jessica@pacificcoastmarkings.com Sent 1 [ITB Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cockleburr to SD County Line Mark Langer Masonry & Landscape, Inc. (619} 246-5450{mark.langer@yahoo.com Sent 1 |[ITB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockleburr to 5D County Line LNA Concrete Structures, Inc. (909} 393-1493 |inaloio @aoi.com Sent 1 |ITB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockieburr to 5D County Line Jernlgan Pipeline Supply (530) 377-5090|jpiped7 @yahoo.com Sent 1 |ITB Addendum
4/4/2014 15:48 |Addendum 5: Route 5 Cockieburr to 5D County Line Integrity Rebar Placers (951) £696-6843 |ken@integrityreharplacers.com Sent 1 |{iTB Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cockieburr to SD County Line Holiday Rock {909) 982-1553 [tmaher@holiidayrock.com Sent 1 [iT8 Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockieburr to 5D County Line Headwaters Resources, Inc. (951) 317-5090|jjohnson@headwaters.com Sent 1 |iT& Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cockieburr to 5D County Line Headwaters Resources, inc. {909) 627-2459 | ksears@headwaters.com Sent 1 |iTB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockieburr to SD County Line Hanson Aggregates {805) 534-8100 | joel.cabreros@hanson.com Sent 1 [iTB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockieburr to 5D County Line Global Transloading (562) 495-9600|marissa@giobaitransioading.com Sent 1 |ITB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockleburr to 5D County Line Global Road Sealing, Inc. {714) 893-0845 | trila.grsi@yahoo.com Sent 1 |78 Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cackleburr to SD County Line Flatiron Electric Group (714) 228-9631 | mdillard @flatironcorp.com Sent 1 |ITB Addendum




Message History: **Route § Cockieburr to San Diego County Line (Contract No. 11-406704)**

StartDate 12/31/2013 0:00
EndDate 4/10/2014 23:59
Reciplent waork No of
Date 5ent Subject Recipient Drganization Phone Recipient Deilvery Location Status Pages Description
4/4/2014 15:48|Addendum 5: Route 5 Cockleburr to 5D County Line Ferguson Waterworks (714) 547-5797 | Jerry.ladiey@ferguson.com Sent 1 [iTB Addendum
4/4/2014 15:48 |Addendum 5: Route 5 Cockleburr to 5D County Line DN Corporation (619) 253-4247|denconstruction@yahoo.com Sent 1 JITB Addendum
4/4/2014 15:48[Addendum 5: Route 5 Codkleburr to SO County Line Cooper Engineering, inc, {951) 736-6135|hod@cooperconcrete.net Sent 1 |iTB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockieburr to SO County Line Contech Engineered Solutions LLC {714) 281-7883 |ddizon @ conteches.com Sent 1 |IT8 Addendum
4/4/2014 15:48|Addendum 5: Route S Cockieburr to SO County Line CMV Electric {809) 931-5700 bo@cmveiectric.com Sent 1 [iTB Addendum
4/4/2014 15:48 [Addendum 5: Route 5 Cockieburr to 5D County Line Cemex {909) 732-4880) jack.fraherjr@cemex.com Sent 1 (T8 Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockieburr to 5D County Line Caimex Engineering, inc. {909) 546-1311 | bobcaimex@aol.com Sent 1 [ITB Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cockleburr to SD County Line Cai Stripe {909) 884-7170|sworks@ caistripe.com 5ent 1 [iTB Addendum
4/4/2014 15:48 |Addendum 5: Route 5 Cockieburr to 5D County Line ACL Construction Company, Inc. (909} 391-4477|jviayinka@aclrails.com Sent 1 HTB Addendum
4/4/2014 15:48 |Addendum 5: Route 5 Cockieburr to SD County Line L. Riley Trycking & Dispatch (323} 353-9332 | LRILEYTRUCKING @YAHDO.COM Sent 1 |ITB Addendum
4/4/2014 15:48 [Addendum 5: Route 5 Cockleburr to 5D County Line KRC SAFETY CO., INC. (559} 732-0393|calebh @ kresafety.com Sent 1 |ITB Addendum
4/4/2014 15:48 |Addendum 5: Route 5 Cockieburr to SO County Line Vanguard Construction (925} 245-1300 | kweod@vc-inc.net Sent 1 {ITB Addendum
4/4/2014 15:48[Addendum 5: Route 5 Ceckieburr to 5D County Line Chrisp Company (909) 746-0356 |jluna@ chrispco.com Sent 1 |ITB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockieburr to 50 County Line Pacific Coast Steel {562) 677-8732|bili.willlams@ gerdau.com Sent 1 |iTB Addendum
4/4/2014 15:48|Addendum S: Route S Cockieburr to 50 County Line Cook Concrete Products (530) 243-2562 |vince®cookconcreteproducts.com Sent 1 |iTB Addendum
4/4/2024 15:48]{Addendum 5: Route 5 Cockieburr t0 50 County Line Corrpro Companies, inc. {510) 614-8800| mprosperi@corrpre.com Sent 1 |ITB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockieburr 10 50 County Line Sierra Landscape Development, inc, {626) 447-5260 | kevin@sierraiandscapedev.com Sent 1 |ITB Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cockleburr t0 5D County Line Lindy's Cold Planing (562) 697-2286 {bristrump@aoci.com Sent 1 |{TB Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cockleburr to SD County Line DYWIDAG-5ystems International USA, inc. {562) 531-6161|anouar.kartite@dsiamerica.com Sent 1 [ITB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockleburr to 50 County Line Quality Hydroseeding & Restoration (760) 789-8040|quality@hydroseed.com Sent 1 |ITB Addendum
4/4/2014 15:48Addendum 5: Route 5 Cockleburr to 5D County Line Pavement Recyding {951) 682-1091 |johnkaragas@pavementrecydiing.com Sent 1 |ITB Addendum
4/4/2014 15:48 [Addendum 5: Route 5 Cockieburr to 5D County Ling Gerdau Reinfarcing Steel {85B) 737-7618 | dave.coker@gerdau.com 5ent 1 [iTB Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cockieburr to 5D County Line High Light Electric, inc. {951) 352-9646 e stimating@hieln cusa.com Sent 1 |ITB Addendum
d.marriott@fencecorp.us;j.aiexander @fe
4/4/2014 15:48[Addendum 5: Route 5 Cockieburr to 50 County Line Fencecorp, inc. {760} 721-2101 |ncecorp.us;m.young@fencecorp.us Sent 1 HTB Addendum
4/4/2014 15:48 |Addendum 5: Route 5 Cockieburr to 5D County Line Ontiveros Concrete, inc. (559) 875-2373 |Ontiverosconcrete@yahpoe.com Sent 1 |iTB Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cockieburr to 5D County Line Sterndahl Enterprises, Inc. {818) 834-8199 |denny@sterndahl.com Sent 1 |iTB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockieburr to 5D County Line Super Seal & Stripe (B05) 524-7345 |brenda@supersealandstripe.com Sent 1 |ITB Addendum
44442014 15:48| Addendum 5: Route 5 Cockieburr to 5D County Line Sierra Landscape Company, Inc {760) 328-8900( 7603288944 Sent 1 [|ITB Addendum
warren@mslelectric.com;kevin@mslelect
4442014 15:48|Addendum 5: Route 5 Cockleburr to 50 County Line M5L Electrig, inc. {714) 593-4837|ric.com Sent 1 |iTB Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cockleburr to SO County Line M5L Electric, inc. {714) 693-4B37|bids@msielectric.com Sent 1 HTB Addendum
47472014 15:48[Addendum 5: Route 5 Cockieburr to 50 County Ling B C Traffic Specialists (714) 974-1190| gary @k ctraffic.com Sent 1 JTB Addendum
47472014 15:48|Addendum 5: Route 5 Cockleburr to 50 County Line Border Construction Speciaities {858) 558-8300)|8585588383 Sent 1 |ITB Addendum
4/4/2014 15:48 |Addentdum 5: Route 5 Cockieburr to 5D County Line Michaei & Company Precision Metai Fabricators {209) 787-8040 | mwali@michaelandcofabricators.com 5ent 1 {ITB Addendum
4/4/2014 15:48Addendum 5: Route 5 Cockieburr te SD County Line Greenstone Materials, inc. {949) 728-0500|jose @ greenstonematerials.com Sent 1 {iTe Addendum
47442014 15:48 jAddendum 5: Route 5 Cockieburr to SD County Line Sonco Construction {909) 223-1280|rich@soncoconstruction.com Sent 1 {iTB Addendum
47472014 15:48 |Addendum 5: Route 5 Cockieburr to SD County Line imperial Pipe {951) 682-3307|jthompson@imperlalpipe.com Sent 1 [iTB Addendum
4/4,2014 15:48 | Addendum 5: Route 5 Cockleburr to SD County Line Bakersfleid Pipe {562) 426-6468 | dbyrom@hakersfieldplpe.com Sent 1 [ITB Addendum
4/4/2014 15:48 [Addendum 5: Route 5 Cockleburr to SD County Line Choice Drilling inc {818) 883-9158 | loretta@choicedrilling.com Sent 1 [ITB Addendum
4/4/2014 15:48 | Addendum 5: Route 5 Cockieburr te SD County Line Amt Metal Fabricators, incorporated {510) 236-1414| mike@amtmetals.com Sent 1 (T8 Addendum
44472014 15:48 |Addendum 5: Route 5 Cockieburr to SD County Line Ironman Custom Weiding Works [707) 689-7027 lironmancwwi@aol.com Sent 1 [ITB Addendim
Nuno Iron Mfg inc {831) 386-0513|jr@nunoiron.com Sent 1 [ITB Addendum

4/4/2014 15:48

Addendum 5:

Reute 5 Cockleburr to SD County Line




Message History: **Route 5 Cackleburr to San Diega County Line {Contract No. 11-406704)**

StartOate 12/31/2013 G:00
EndDate 4/10/2014 23:59
Recipient Work Mo of

Date Sent Subject Recipient Organization Phone Reciplent Delivery Location Status Pages Description
47412014 15:48[Addendum S: Route 5 Cockleburr to 5D County Ling Harris Rebar - Phoenix {602) 254-0091 |adevries@harrisrebar.com Sent 1 |ITB Addendum
4/4/2014 15:48|Addendum S: Route 5 Cockleburr to SO County Line Ferreira Construction, Co., Inc. {909) 606-5900 ] tiyons@ferreiraconstruction.com Sent 1 }ITB Addendum
4/4/2014 15:48 |Addendum S: Route 5 Cockleburr to SD County Line Central Striping Service, Inc. {916) 6355175 |info@centralstriping.biz Sent 1 |ITB Addendum
4/4/2014 15:48 |Addendum 5: Route 5 Cockleburr to SD County Line CMC Steel Fabricators, inc, dba CMC Rebar {619) 258-B262 |brad.railsback@cmc.com Sent 1 |ITB Addendum
4/4/2014 15:48 |Addendum 5: Route 5 Cockleburr 1o 5D County Line CalPortiand - Mojave Plant {661) 823-3901 [shunt@calportland.com Sent 1 {178 Addendum
4/4/2014 15:48 [Addendum 5: Route 5 Cockieburr 1o 5D County Line Etecnor Group {909) 993-5470|jwong@eleécnor.com Sent 1 |ITB Addendum
4/4/2014 15:48 [Addendum 5: Route 5 Cockleburr to 5D County Line The Jungle Nursery, Inc. {310) 402-3263 |john@thejungle.blz Sent 1 [ITB Addendum
4/4/2014 15:48 |Addendum 5: Route 5 Cockleburr to SD County Line Ingompki (800) 677-3718tbrad @incompll.com Sent 1 [iTB Addendum
4/4/2014 15:48 |Addendum 5: Route 5 Cockleburr 1o SD County Line Team West Contracting Corporation (951} 340-3426Jamanda@twc-corp.com Sent 1 [iTB Addendum
4/4/2014 15:48 [Addendum 5: Route 5 Cockleburr to 5D County Line LBIW, In¢. (562} 432-5451|rwilkes @Ibiw.com Sent 1 |iTB Addendum
4/472014 15:48[Addendum 5: Route 5 Cockleburr ta 5D County Line Waestern Structures, Inc, dba Western Structures [951} 652-4300 haydeewsa300@sbeglobal.net Sent 1 [iTB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockleburr ta 5D County Line CGQ Construction Company (903} 930-5501]cgoconstz@msn. com Sent 1 |ITB Addendum
4/4/2014 15:48| Addendum 5: Route 5 Cockleburr ta 5D County Line Vuican Materlals Company [626) 633-4226]lunad@vmemail.com Sent 1 ITB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockleburr to SD County Line Hoillday Rock [909) 373-5896{tmaher@hallidayrock.com Sent 1 |ITe Addendum
4/4/2014 15:48[Addendum S: Route 5 Cockleburr to SD County Line Western Water Works (760} 554-7083]joe.deviin@wwwsco.com Sent 1 |ITB Addendum
4/4/2014 15:48{Addendum 5: Route 5 Cockleburr to SD County Line Vulcan Materiais Company (858} 530-9463 |wilsonjj@vmcmatl. com Sent 1 |ITB Addendum
4/4/2014 15:48{Addendum 5: Route S Cockleburr to 5D County Line United Steel Placers {909) §20-9280(9058209282 Sent 1 |ITB Addendum
4/4/2014 15:48{Addendum S: Route 5 Cockleburr to SD County Line UWmer industries, Inc, {909) 823-7111 |paul @ulmerind.com Sent 1 |ITB Addendum
4/4/2014 15:48|Addendum 5: Route 5 Cockleburr to SD County Line TreeSmith Enterprises in¢ {714) 996-6037 |dale@treesmith.net Sent 1 |ITB Addendum
4/4/2014 15:48 |Addendum 5: Route 5 Cockieburr to SD County Line The L.V, Land Clearing Company, Inc. {909) 592-2811 |tyler @thejvco.com Sent 1 |ITB Addendum
4/7/2014 14:40[**Raute 5 Cockleburr to San Diego Caunty Line {Contract Na. 11-406704)** Parry Electric (619) 449-0045 | perryelectricl] @aol.com Sent 1 |ITB
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