

Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

12-08-15 A11:27 RCVD

CONTRACT NO:
 11-413304

BID AMOUNT:
 \$ 11,271,998.00

BID OPENING DATE:
 12/02/2015

BIDDER'S NAME:
 Security Paving Company, Inc.

DBE GOAL FROM CONTRACT %:
 10.0

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	8.0	\$3,404,622.40

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
34	Furnish and Deliver Liquid Asphalt For RHMA (2nd Tier ~ CCAE, LLC)	C0624	DRAGON MATERIAL TRANSPORT, INC. #37444 377 W. FALLBROOK AVE, 107 FRESNO, CA 93711 559) 351-8822	503,700.00
75 - 81	Electrical	C8608, C8611, C8903	TRAFFIC LOOPS CRACKFILLING, INC #38033 1915 W. BALL RD ANAHEIM, CA 92804 714) 520-4026	496,900.00
4, 6, 7, 10, 11, 24, 46 - 48	Construction Area, Regulatory and Temporary Traffic Devices	C1200	MANERI TRAFFIC CONTROL #38078 47423 RAINBOW CANYON RD TEMECULA, CA 92592 951) 695-5104	180,347.20
26	Rock Blanket	C7200, C7215	DIVERSIFIED LANDSCAPE CO. #8022 21730 BUNDY CANYON RD WILDOMAR, CA 92595 951) 245-1686	92,436.00
37-39	Place Asphalt Dike	C3940	A C DIKE CO #219 2788 VENTURE DR LINCOLN, CA 95648 916) 645-7747	32,825.00
5 (Partial)	Traffic Control For Striping Operation (2nd Tier ~ Cal-Stripe)	C1201	MANERI TRAFFIC CONTROL #38078 47423 RAINBOW CANYON RD TEMECULA, CA 92592 951) 695-5104	22,200.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ 1,328,408.20

11.79 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

12/07/2015

Date

818) 362-9200

(Area Code) Tel. No.

CURTIS JOLLEY

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 11-413304

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract no. 11-413304

Name of DBE business Dragon Material Transport, Inc

Name of DBE representative 37444

DBE certification number Summer Bradford

Name of prime contractor of interest from the bidder Security Paving Company, Inc.

Name of representative of bidder or prime contractor Curtis Jolley

Date quote was provided to the bidder or prime contractor 12/02/2015

Item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
34	2,300 TONS - PG 64-16 x \$365.00 =	\$839,500.00
	(2ND TIER FOR CALIFORNIA COMMERCIAL ASPHALT ENTERPRISES, LLC)	
	DBE CREDIT 60%	503,700.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

~~\$839,500.00~~

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Summer Bradford
 Signature of DBE's authorized representative

SUMMER BRADFORD
 Printed name of DBE's authorized representative

President
 Title of DBE's authorized representative

12/2/15
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write: Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95834

Contract No. 11-413304



Quote: **152030**
Quote Date: 12/02/2015
Expire Date: 01/01/2016

Page 1 of 1

Quote

Bill To:

901 CASH SALES-CARROLL CANYON

Contact: MARK CRISTIE
Phone: 818-362-9200
Fax: 818-362-9300

Job Info:

Job Name: SECURITY PAVING
Order #: 152030
Job #: 11-413304
Address: I-15 FROM 52 TO SAN DIEGO MISSI
Contract, P.O. or MapPg:

NO NIGHT PLANT OPENING CHARGE FOR SHIFTS GREATER THAN 500 TONS,
SHIFTS LESS THAN 500 TONS, NIGHT PLANT OPENING IS \$175 PER HOUR 4
HOUR MIN.

PRICE INCLUDES DBE PARTICIPATION.
(See Attached Quote - Dragon Materials)

Quote Expires on date noted above without receipt of PO Number.
Standby Rate applies when delivery services are used.

Salesperson : CHRISS

Location	Product ID	Product Description	Quantity	Unit	Material Rate	Freight Rate	Sales Price
Carroll	12.5MMRSTD	1/2" TYPE A STD W/RAI	130.00	Tons	50.00		6,500.00
Carroll	12.5MMRSTD	1/2" TYPE A STD W/RAI	130.00	Tons		7.00	910.00
Carroll	12RHMA	1/2" RHMA-Type G State	10,000.00	Tons	72.00		720,000.00
Carroll	12RHMA	1/2" RHMA-Type G State	10,000.00	Tons		7.00	70,000.00
Carroll	34RHMA	3/4" RHMA-Type G State	25,000.00	Tons	72.00		1,800,000.00
Carroll	34RHMA	3/4" RHMA-Type G State	25,000.00	Tons		7.00	175,000.00
Miramar	3889	BERM PG70-10	470.00	Tons	68.00		31,960.00
Miramar	3889	BERM PG70-10	470.00	Tons		7.00	3,290.00

Comments: PRICE GOOD THRU 12-31-16 WITH PO
SHIFTS LESS THAN 500 TONS, HAUL IS HOURLY @ \$110 PER HOUR
CCA RESPONSIBLE FOR PLANT TESTING ONLY

Total Amount: \$2,807,660.00

PLUS APPLICABLE SALES TAX

Terms:

Accepted by: _____

Date: _____

Approved by: _____

DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444
SBE 52655

---QUOTE

California Commercial Asphalt
Attn. John Greenwood
Date: 12/02/15

Project: Caltrans 11-413304 - SR-15

Material: 2,300 Tons - PG 64-16
Delivered Price: \$365.00 Per U.S. Ton + any applicable taxes
ORIGIN: Valero Wilmington
DESTINATION: California Commercial Asphalt - Carroll Canyon

Expected Pave - Q1 -Q2 2016

- *5% Crude Indexed**
- *Prompt payment - Net 10 days required**
- *Standby after 1 hour from scheduled delivery time at \$100.00 per hour**
- *Pricing based on full loads - 26.00 ton**
- *Fuel surcharge - rate increase - add \$1.00 for every \$.10 increase if California On-Highway reaches \$4.15 per gallon. www.eia.gov. \$2.717 on bid day.**
- *Add \$3.00 1/2017**

[Back To Query Form](#)

Search Returned 1 Records

Fri Dec 04 13:19:18 PST 2015

Query Criteria

Firm ID: 37444

Firm Type: DBE

Firm ID	37444
Firm/DBA Name	DRAGON MATERIAL TRANSPORT, INC.
Address Line1	377 W FALLBROOK AVE., SUITE 107
Address Line2	
City	FRESNO
State	CA
Zip Code1	93711
Zip Code2	
Mailing Address Line1	P.O. BOX 27800
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93729
Mailing Zip Code2	7800
Certification Type	DBE
EMail	summer.bradford@dragonmaterial.com
Contact Name	SUMMER BRADFORD
Area Code	(559)
Phone Number	351-8822
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	276-0818
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	423320; 424720; 484110; 484220;

ACDBE NAICS

Work Codes

C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK
BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;

Licenses

Trucks

FOR HIRE - 12;

Gender

F

Ethnicity

HISPANIC

Firm Type

DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DBE-0E-0102.13 (NEW 3/2015)

Contract no.	11-413304
Name of DBE business	Traffic Loops Crackfilling, Inc.
Name of DBE representative	Mai-Lan Nguyen
DBE certification number	38033
Name of bidder	Traffic Loops Crackfilling, Inc.
Name of prime contractor if different from the bidder	Security Paving Company, Inc.
Name of representative of bidder or prime contractor	Curtis Jolley
Date quote was provided to the bidder or prime contractor	12/02/2015

DBE item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
75	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	2,000.00
76	INDUCTIVE LOOP DETECTOR (LS)	209,900.00
77	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	85,000.00
78	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	29,000.00
79	MODIFY SIGNAL AND LIGHTING (LOCATION 3)	28,000.00
80	MODIFY SIGNAL AND LIGHTING (LOCATION 4)	27,000.00
81	MODIFY SIGNAL AND LIGHTING (LOCATION 5)	116,000.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	496,900.00
--------------	-------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Mai-Lan Nguyen

Printed name of DBE's authorized representative

President

Title of DBE's authorized representative

12/01/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-6410 or TDD (916) 854-3850 or write Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

FAX

Date 12/02/2015

Number of pages including cover sheet: 2

To:

+18183629300

Phone

Fax Phone +18183629300

From:

Mary Nguyen

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street

Anaheim CA

92804

Phone +1 (714) 520-4026

Fax Phone (714) 462-9922

REMARKS:

Quote - Caltrans 11-413304

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License No. 652956 • Class C-10 & C-32 • DBE & UDBE No. 38033

DIR Registration No. 1000003794 • Expiration Date: 06/30/2016

Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Quotation

Date: 11/30/2015
 Attn: Estimator
 Owner: Caltrans
 Project: Contract No. 11-413304, Route 15
 Bid Date: 12/02/2015 @ 2:00 PM

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
75	Maintaining Existing TMS Elements During Construction	1	LS	2,000.00	2,000.00
76	Inductive Loop Detectors (LS)	1	LS	209,900.00	209,900.00
77	Modify Signal & Lighting (Location 1)	1	LS	85,000.00	85,000.00
78	Modify Signal & Lighting (Location 2)	1	LS	29,000.00	29,000.00
79	Modify Signal & Lighting (Location 3)	1	LS	28,000.00	28,000.00
80	Modify Signal & Lighting (Location 4)	1	LS	27,000.00	27,000.00
81	Modify Signal & Lighting (Location 5)	1	LS	116,000.00	116,000.00
TOTAL BID AMOUNT:					\$ 496,900.00

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$2 million

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control (Need 45 days)
- 3- Weekend work
- 4- Concrete & asphalt patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Ramiro Rivero

Search Returned 1 Records

Fri Dec 04 13:17:32 PST 2015

Query Criteria

Firm ID: 38033

Firm Type: DBE

Firm ID	38033
Firm/DBA Name	TRAFFIC LOOPS CRACKFILLING, INC
Address Line1	1915 W BALL RD.
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92804
Zip Code2	
Mailing Address Line1	946 S. EMERALD ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92804
Mailing Zip Code2	
Certification Type	DBE
EMail	trafficloops@sbcglobal.net
Contact Name	MAI-LAN NGUYEN
Area Code	(714)
Phone Number	520-4026
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	520-4027
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238990;

ACDBE NAICS

Work Codes	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-06-0102 13 (REV 3/2015)

11-413304

Maneri Traffic Control

38078

Maneri Traffic Control

Security Paving Company, Inc.

Curtis Jolley

12/02/2015

Item Number	Description of Work	Amount
4	CONSTRUCTION AREA SIGNS	37,785.00
6	CHANNELIZER (SURFACE MOUNTED)	880.00
7	TRAFFIC PLASTIC DRUM	13,720.00
10	TEMPORARY CRASH CUSHION MODULE	11,025.00
11	TEMPORARY ALTERNATIVE CRASH CUSHION	112,700.00
24	REMOVE CRASH CUSHION	600.00
46	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	1,210.00
47	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED) - (TYPE XI)	1,254.30
48	RETROREFLECTIVE SHEETING (TYPE XI)	1,172.90
Total		180,347.20

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

All an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



OTILY AVILA

ADJUVIN ASST

12/3/15

Contract No. 11-413304

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 11-413304***REVISED***

TO: PLANHOLDER

BID DATE: 12/02/15

ATTN: ESTIMATOR

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$33,060.00 WITH USE OF MTC FOR ITEM #5

(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS & TRAFFIC HANDLING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS) < 4725.7

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$37,785.00 WITHOUT USE OF MTC FOR ITEM #5

(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS & TRAFFIC HANDLING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

ADDITIONAL ITEMS:

ITEM #6- \$44.00 ITEM #7- \$49.00

ITEM #8- \$790.00 EA PER MONTH (\$100.00 DELIVERY FEE & \$100.00 PICK UP FEE APPLIES) ITEM #10- \$175.00

ITEM #11- \$4,900.00 EA (INCLUDES DELIVERY, SET UP & REMOVETC NOT INCLUDED)**

ITEM #24- \$200 ITEM #46- \$110.00 ITEM #46- \$110.00 ITEM #47- \$16.95 ITEM #48- \$15.85

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,475.00***INCLUDES 4 ARROW BOARDS***

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT** **INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

[Back To Query Form](#)

Search Returned 1 Records

Fri Dec 04 13:18:54 PST 2015

Query Criteria

Firm ID: 38078

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMAIL	mariamneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

Contact no

Plans of the Districts

Name of CEE representative

CEE 407: 25.70 04/2004

१५३७७ ७३ ६५४५

Flares of iron curvature of different from the bud.

Name of representative of business or person contacted:

One quote was provided to the Editor of *Primo* magazine

[illegible]**Total**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DSE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Expatriate's alleged responsibility

Rick Bean

Printed name of OBE's authorized representative

Chief Estimator

130 of CEE's authorized representatives

12/3/15

124

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To:	Security Paving Company Inc.	Contact:	
Address:	9050 Norris Ave. Sun Valley, CA 91353	Phone:	(818) 767-8418
		Fax:	(818) 362-9300
Project Name:	11-413304	Bid Number:	2844
Project Location:	San Diego, CA	Bid Date:	12/2/2015
Addendum #:	1		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE					
26	Rock Blanket	6,290.00	SF	\$14.70	\$92,463.00
Total Price for above DBE Items:					\$92,463.00
Non-DBE					
27	Hydromulch	64.00	SF	\$16.30	\$1,043.20
Total Price for above Non-DBE Items:					\$1,043.20

Total Bid Price: \$93,506.20

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Traffic control is excluded.
- Excavation and compaction is excluded.
- Maintenance of erosion control is excluded.
- Removal of erosion control is excluded.
- Weed or debris removal is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- 14 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted. Buyer: _____ Signature: _____ Date of Acceptance: _____	CONFIRMED: Diversified Landscape Co. Authorized Signature: _____ Estimator: Daniel Cano (951) 245-1686 daniel@diversifiedlandscape.com
---	--

Search Returned 1 Records

Fri Dec 04 13:18:28 PST 2015

Query Criteria

Firm ID: 8022

Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
E Mail	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALEZ
Area Code	(951)
Phone Number	245-1686
Alt Area Code	(951)
Alt Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

© 2006 Pearson Education, Inc. All rights reserved. This publication is protected by copyright. Any unauthorized distribution or reproduction without written permission from Pearson Education, Inc., may result in legal action.

Signature: 10/12/2014

$\frac{d}{dt} \left(\frac{1}{2} m v^2 \right) = \frac{d}{dt} \left(\frac{1}{2} m \dot{x}^2 \right)$

[illegible]

Item to be performed or furnished	Quantity	Unit	Estimated cost
1. [illegible]	1	hour	\$10.00
2. [illegible]	1	hour	\$10.00
3. [illegible]	1	hour	\$10.00
4. [illegible]	1	hour	\$10.00
5. [illegible]	1	hour	\$10.00
6. [illegible]	1	hour	\$10.00
7. [illegible]	1	hour	\$10.00
8. [illegible]	1	hour	\$10.00
9. [illegible]	1	hour	\$10.00
10. [illegible]	1	hour	\$10.00
11. [illegible]	1	hour	\$10.00
12. [illegible]	1	hour	\$10.00
13. [illegible]	1	hour	\$10.00
14. [illegible]	1	hour	\$10.00
15. [illegible]	1	hour	\$10.00
16. [illegible]	1	hour	\$10.00
17. [illegible]	1	hour	\$10.00
18. [illegible]	1	hour	\$10.00
19. [illegible]	1	hour	\$10.00
20. [illegible]	1	hour	\$10.00
21. [illegible]	1	hour	\$10.00
22. [illegible]	1	hour	\$10.00
23. [illegible]	1	hour	\$10.00
24. [illegible]	1	hour	\$10.00
25. [illegible]	1	hour	\$10.00
26. [illegible]	1	hour	\$10.00
27. [illegible]	1	hour	\$10.00
28. [illegible]	1	hour	\$10.00
29. [illegible]	1	hour	\$10.00
30. [illegible]	1	hour	\$10.00
31. [illegible]	1	hour	\$10.00
32. [illegible]	1	hour	\$10.00
33. [illegible]	1	hour	\$10.00
34. [illegible]	1	hour	\$10.00
35. [illegible]	1	hour	\$10.00
36. [illegible]	1	hour	\$10.00
37. [illegible]	1	hour	\$10.00
38. [illegible]	1	hour	\$10.00
39. [illegible]	1	hour	\$10.00
40. [illegible]	1	hour	\$10.00
41. [illegible]	1	hour	\$10.00
42. [illegible]	1	hour	\$10.00
43. [illegible]	1	hour	\$10.00
44. [illegible]	1	hour	\$10.00
45. [illegible]	1	hour	\$10.00
46. [illegible]	1	hour	\$10.00
47. [illegible]	1	hour	\$10.00
48. [illegible]	1	hour	\$10.00
49. [illegible]	1	hour	\$10.00
50. [illegible]	1	hour	\$10.00
51. [illegible]	1	hour	\$10.00
52. [illegible]	1	hour	\$10.00
53. [illegible]	1	hour	\$10.00
54. [illegible]	1	hour	\$10.00
55. [illegible]	1	hour	\$10.00
56. [illegible]	1	hour	\$10.00
57. [illegible]	1	hour	\$10.00
58. [illegible]	1	hour	\$10.00
59. [illegible]	1	hour	\$10.00
60. [illegible]	1	hour	\$10.00
61. [illegible]	1	hour	\$10.00
62. [illegible]	1	hour	\$10.00
63. [illegible]	1	hour	\$10.00
64. [illegible]	1	hour	\$10.00
65. [illegible]	1	hour	\$10.00
66. [illegible]	1	hour	\$10.00
67. [illegible]	1	hour	\$10.00
68. [illegible]	1	hour	\$10.00
69. [illegible]	1	hour	\$10.00
70. [illegible]	1	hour	\$10.00
71. [illegible]	1	hour	\$10.00
72. [illegible]	1	hour	\$10.00
73. [illegible]	1	hour	\$10.00
74. [illegible]	1	hour	\$10.00
75. [illegible]	1	hour	\$10.00
76. [illegible]	1	hour	\$10.00
77. [illegible]	1	hour	\$10.00
78. [illegible]	1	hour	\$10.00
79. [illegible]	1	hour	\$10.00
80. [illegible]	1	hour	\$10.00
81. [illegible]	1	hour	\$10.00
82. [illegible]	1	hour	\$10.00
83. [illegible]	1	hour	\$10.00
84. [illegible]	1	hour	\$10.00
85. [illegible]	1	hour	\$10.00
86. [illegible]	1	hour	\$10.00
87. [illegible]	1	hour	\$10.00
88. [illegible]	1	hour	\$10.00
89. [illegible]	1	hour	\$10.00
90. [illegible]	1	hour	\$10.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the OBE Commitment form.

Cave No. 1

VP-Eds

1. The first step is to identify the problem. In this case, the problem is that the system is not working properly.

2

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 15 SAN DIEGO CO. 11-413304

BIDS: 12/2/15

PLACE ONLY *26,260 LF ASPHALT DIKE TYPES (C,E,F)@ \$1.25 LF
DIKE WILL REQUIRE 4 SHIFTS

PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR

\$32,325.50

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 1000005929

[Back To Query Form](#)

Search Returned 1 Records

Fri Dec 04 13:18:39 PST 2015

Query Criteria

Firm ID: 219

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	paul@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Alt Area Code	(916)
Alt Phone Number	652-0159
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-QE-0102-13 (REV 3/2013)

11-413304

Cal - Stripe (2nd Tier Maneri Traffic Control)

38078

Cal - Stripe (2nd Tier Maneri Traffic Control)

Security Paving Company, Inc.

Curtis Jolley

12/02/2015

5	TRAFFIC CONTROL SYSTEM (FOR STRIPING OPERATION)	22,200.00
Total		22,200.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or general contractor shown above regarding the contract shown above. If the bidder awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

(I certify under penalty of perjury that the foregoing is true and correct).

[Signature]

OTILEY AVILA

ADMIN ASST

12/3/15

ADA Notice

Contract No. 11-413304



2040 East Steel Road, Colton Ca 92324
Phone: (909) 884-7170 Fax (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A CA # 685387
DIR# 1000001100
Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

November 30, 2015

SUBCONTRACT QUOTATION

BIDS ON - 12/2/2015

PROJECT DESCRIPTION: PCC Rehab. & Slab Replacement - Rte. 15 San Diego, Ca.

CONTRACT / PROJECT NO: Caltrans # 11-413304

11-SD-15-6.5/10.9

ADDENDA ACKNOWLEDGED: 1

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.
11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [yes] Permanent Pavement Markers [yes]
Temporary Striping [option] Thermo / Paint removal [NO] Marker Removal [NO] Lead compliance plan for stripe removal [NO]
Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO] Placement of Temporary Markers (tabs/floppys) [NO]

B. [1] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ \$6,500.00ea

C. Traffic control IS included in this quote. Concurrent closures in various areas may be required in any given shift to complete our work, (# of shifts required to complete our work- approx. 6). General Contractor is to furnish all required Portable CMS Boards and Detour Signage on the jobsite. Cal Stripe will set-up these Boards & Signs in conjunction with our traffic control ONLY.

D. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.

E. Prime Contractor to furnish construction water within the project limits.

F. Prime Contractor to provide a clean surface swept free from all debris prior to stripe installation.

G. Any required Safety Training shall be paid by The General Contractor on a force account basis.

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY

**TRAFFIC QUOTE**

PROJECT: 11-413304
BID DATE: 12/02/15
TO: CAL STRIPE
ATTN: STEPHEN WORKS

TRAFFIC CONTROL:

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT, 2 ARROWBOARDS (1-10 HOURS)- \$1850.00

(THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USB AGREEMENT THERE IS NO MILEAGE CHARGE)
ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)- \$850.00

OVERTIME= \$90.00/HR

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP NO CHARGE
 SHOW UP TIME PER LABORER 2 HOURS
 DIRECTLY AFTER SET UP PER LABORER 4 HOURS
 OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

**NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
 ABOVE PRICES, DO NOT INCLUDE RETENTIONS.**

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

Total Used = \$22,200.00

NOTE:
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.
ANY ADDITIONAL LICENSE FEES WILL BE CHARGED TO THE CONTRACTOR.
IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

**47423 RAINBOW CANYON
 TEMECULA, CA 92592**

**OFFICE: 951-695-5104
 FAX: 951-695-5105**

[Back To Query Form](#)

Search Returned 1 Records

Fri Dec 04 13:18:54 PST 2015

Query Criteria

Firm ID: 38078

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

12-08-15A11:27 RCVD

Bidder's Name: _____
Contract No.: _____

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

[illegible]

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____

Contract No.: _____

Page 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Second Bidder

12-08-15A11:27 RCVD

11



Caltrans®

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN DIEGO
FROM 0.2 MILE SOUTH OF SAN DIEGO MISSION ROAD OVERCROSSING TO 0.3 MILE
NORTH OF ROUTE 52/15 SEPARATION

In District 11 On Route 15

Under

Notice to Bidders and Special Provisions dated October 19, 2015

Standard Specifications dated 2010

Project plans approved September 21, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated October 19, 2015

Identified by:

Contract No. 11-413304

11-SD-15-R6.5/R10.9

Project ID 1114000037

Federal-Aid Project
ACNHPI-015-4(207)E

Bids open Wednesday, December 2, 2015

Dated October 19, 2015
AADD

Second Bidder

Security Paving Company, Inc.

13170 Telfair Avenue

Sylmar, CA 91342

Ph: (818)362-9200 Fx: (818) 362-9300

TO MSC 43
Office Engineer
Department of Transportation

1727 30th Street

Sacramento, CA 95816-7005

LETTER OF TRANSMITTAL

DATE	12/7/2015	Bid Number	11-413304
ATTENTION	Office Engineer		
RE:	DBE Commitment Forms		
	11-413304		

GENTLEMEN :

WE ARE SENDING YOU

☒

Attached

☐

Under separate cover via

the following items :

☐

Drawings

☐

Prints

☐

Plans

☐

Samples

☐

Specifications

☐

Copy of letter

☐

Change order

☐

COPIES	DATE	NUMBER	DESCRIPTION
1	12/7/2015	1	Caltrans Bidder - DBE - Commitment Form (DES-OE-0102.10C) [Contract 11-413304]
1	12/7/2015	2	Caltrans Bidder - DBE - Commitment Form (DES-OE-0102.13) (Dragon Material Transport) [Contract 11-413304]
1	12/7/2015	3	Caltrans Bidder - DBE - Commitment Form (DES-OE-0102.13) (Traffic Loops Crackfilling) [Contract 11-413304]
1	12/7/2015	4	Caltrans Bidder - DBE - Commitment Form (DES-OE-0102.13) (Maneri Traffic Control) [Contract 11-413304]
1	12/7/2015	5	Caltrans Bidder - DBE - Commitment Form (DES-OE-0102.13) (Diversified Landscape) [Contract 11-413304]
1	12/7/2015	6	Caltrans Bidder - DBE - Commitment Form (DES-OE-0102.13) (AC Dike Co) [Contract 11-413304]
1	12/7/2015	7	Caltrans Bidder - DBE - Commitment Form (DES-OE-0102.13) (Cal-Stripe / Maneri Traffic Control) [Contract 11-413304]
1	12/7/2015	8	Caltrans Bidder - DBE - Good Faith Efforts Documentation (DES-OE-0102.11A) [Contract 11-413304]

THESE ARE TRANSMITTED

as checked below:

☐

For approval

☒

For your use

☐

As requested

☐

Approved as submitted

☐

Approved as noted

☐

Returned for corrections

☐

Resubmit _____ copies for approval

☐

Submit _____ copies for distribution

☐

Return _____ corrected prints

☐

For review and comment

☐

For bids due _____ 20____

☐

Prints returned after loan to us

☐
REMARKS