

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
DES-OE-0102.10C (NEW 06/2012)

Second Bidder

10-13-13 4:49 PM RVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 12-0H4404

BID AMOUNT: \$ 11,503,178.00

BID OPENING DATE: October 3, 2013

BIDDER'S NAME: Peterson-Chase General Engineering Construction, Inc.

DBE GOAL FROM CONTRACT, %: 11%

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
<u>13-18, 27, 39-41, 42, 43, 44, 46-81, 83-89</u>	<u>IRRIGATION / PLANTING</u>		<u>DIVERSIFIED LANDSCOPE CO. WINCHESTER, CA CERT# 8022 951-926-7444</u>	<u>\$5,149,181</u>

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$5,149,181
44 %

Signature of Bidder

Dick W. Vogels
10/4/13 949-252-0441
Date (Area Code) Tel. No.

Person to Contact

Please Type or Print

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-98, Sacramento, CA 95814.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
None			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
None					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
None	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
None			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

None

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

None

B. Include additional data to support a demonstration of good faith efforts.

None

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (913) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Diversified Landscape Co.

SLIBS

2

33801 Washington Street
Winchester, CA 92596

Phone: 951-926-7444
Fax: 951-926-7440

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To: Peterson Chase General Engineering Construction Inc.	Contact: Estimating
Address: 1792 Kaiser Avenue Irvine, CA 92714	Phone: (949) 252-0441 Fax: (949) 252-0266
Project Name: 12-0H4404	Bid Number: 2304
Project Location: 5/73 Separation To Jamboree Road Overcrossing, Orange County, CA	Bid Date: 10/3/2013
Addendum #: 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
13	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	2,800.00	SY	\$0.65	\$1,820.00
14	Temporary Cover	2,800.00	SY	\$3.92	\$10,976.00
15	Temporary Check Dam	4,180.00	LF	\$3.01	\$12,581.80
16	Temporary Drainage Inlet Protection	300.00	EACH	\$180.00	\$54,000.00
17	Temporary Fiber Roll	114,000.00	LF	\$2.50	\$285,000.00
18	Temporary Gravel Bag Berm	2,830.00	LF	\$5.06	\$14,319.80
27	Remove Existing Irrigation Facility	1.00	LS	\$47,400.00	\$47,400.00
39	Roadside Clearing	1.00	LS	\$103,500.00	\$103,500.00
40	Endomycorrhizal-Inoculum	1,170.00	LB	\$1.29	\$1,509.30
41	Prepare Hole	1,690.00	EACH	\$79.00	\$133,510.00
42	Gravel Mulch (Cellular Confinement)	285,000.00	SF	\$2.23	\$635,550.00
43	Soil Amendment	350.00	CY	\$31.50	\$11,025.00
44	Mulch	12,800.00	CY	\$33.50	\$428,800.00
46	Plant (Group A)	18,200.00	EACH	\$10.00	\$182,000.00
47	Plant (Group U)	35.00	EACH	\$120.00	\$4,200.00
48	Maintain Existing Planted Areas	1.00	LS	\$76,300.00	\$76,300.00
49	Plant Establishment Type 1	1.00	LS	\$794,000.00	\$794,000.00
50	Gravel Mulch	189,000.00	SF	\$1.01	\$190,890.00
51	Check And Test Existing Irrigation Facilities	1.00	LS	\$36,800.00	\$36,800.00
52	Maintain Existing Irrigation Areas	1.00	LS	\$78,500.00	\$78,500.00
53	Control and Neutral Conductors	1.00	LS	\$114,000.00	\$114,000.00
54	1" Remote Control Valve	12.00	EACH	\$240.00	\$2,880.00
55	1 1/2" Remote Control Valve	60.00	EACH	\$330.00	\$19,800.00
56	2" Remote Control Valve	50.00	EACH	\$390.00	\$19,500.00
57	24 Station Irrigation Controller (Wall Mounted)	1.00	EACH	\$4,600.00	\$4,600.00
58	36 Station Irrigation Controller (Wall Mounted)	2.00	EACH	\$5,600.00	\$11,200.00
59	48 Station Irrigation Controller (Wall Mounted)	1.00	EACH	\$6,700.00	\$6,700.00
60	2" Galvanized Steel Pipe (Supply Line)	8.00	LF	\$22.00	\$176.00
61	Certify Backflow Preventers	1.00	LS	\$2,500.00	\$2,500.00
62	Sprinkler (Type A-3)	680.00	EACH	\$27.00	\$18,360.00
63	Sprinkler (Type A-5)	800.00	EACH	\$28.00	\$22,400.00
64	Sprinkler (Type A-6)	20.00	EACH	\$63.00	\$1,260.00
65	Sprinkler (Type A-7)	430.00	EACH	\$28.00	\$12,040.00
66	Sprinkler (Type C-3)	3,200.00	EACH	\$25.50	\$81,600.00
67	Filter Assembly Unit	14.00	EACH	\$390.00	\$5,460.00
68	Cam Coupler Assembly	3.00	EACH	\$410.00	\$1,230.00
69	2" Gate Valve	2.00	EACH	\$370.00	\$740.00
70	3" Gate Valve	8.00	EACH	\$660.00	\$5,280.00
71	1" Plastic Pipe	55,510.00	LF	\$3.65	\$202,611.50
72	1 1/4" Plastic Pipe	14,960.00	LF	\$3.78	\$56,548.80
73	1 1/2" Plastic Pipe	11,530.00	LF	\$3.86	\$44,505.80
74	2" Plastic Pipe	20,990.00	LF	\$5.20	\$109,148.00
75	3" Plastic Pipe	4,400.00	LF	\$11.00	\$48,400.00
76	Pressure Regulating Valve	3.00	EACH	\$420.00	\$1,260.00
77	Ball Valve	55.00	EACH	\$160.00	\$8,800.00

13-18
ITEMS 27, 39-41,

42, 43, 44, 46-81, 83-89

Landscape & Irrig

700%

90

Diversified Landscape Co.

33801 Washington Street
Winchester, CA 92596

Phone: 951-926-7444
Fax: 951-926-7440

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To: Peterson Chase General Engineering Construction Inc.	Contact: Estimating
Address: 1792 Kaiser Avenue Irvine, CA 92714	Phone: (949) 252-0441 Fax: (949) 252-0266
Project Name: 12-0H4404	Bid Number: 2304
Project Location: 5/73 Separation To Jamboree Road Overcrossing, Orange County, CA	Bid Date: 10/3/2013
Addendum #: 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
78	4" Corrugated High Density Polyethylene Pipe Conduit	10.00	LF	\$170.00	\$1,700.00
79	10" Corrugated High Density Polyethylene Pipe	120.00	LF	\$190.00	\$22,800.00
80	Move In/Out Erosion Control	30.00	EACH	\$720.00	\$21,600.00
81	Imported Topsoil	1,800.00	CY	\$25.50	\$45,900.00
83	Erosion Control (Dry Seed)	165,000.00	SF	\$0.07	\$11,550.00
84	Erosion Control (Bonded Fiber Matrix)	2,350,000.00	SF	\$0.11	\$258,500.00
85	Rolled Erosion Control Product (Netting)	107,000.00	SF	\$0.40	\$42,800.00
86	Fiber Rolls	44,300.00	LF	\$2.99	\$132,457.00
87	Compost Sock	48,300.00	LF	\$6.24	\$301,392.00
88	Compost	2,140,000.00	SF	\$0.10	\$214,000.00
89	Incorporate Materials	316,000.00	SF	\$0.05	\$15,800.00
123	Mobilization	1.00	LS	\$177,000.00	\$177,000.00

Total Bid Price: \$5,149,181.00

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded
- Export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Sub grade is excluded.
- Grading is excluded.
- Maintenance bid for 750 working days.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- 220 working day(s) required and includes 3 move-in(s) for construction. Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for mulch, compost work.
- Staging area and water supply is required at jobsite for mulch or compost work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Roadside clearing will be performed immediately before preparing planting, mulch areas.
- All of the notes above to be made part of contract.
- The Department has determined that \$1,400,000.00 will be the minimum value of the plant establishment.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022).**

Payment Terms:

Payment to be within 30 days of billing.

Diversified Landscape Co.

33801 Washington Street
Winchester, CA 92596

Phone: 951-926-7444
Fax: 951-926-7440

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To: Peterson Chase General Engineering Construction Inc. Address: 1792 Kaiser Avenue Irvine, CA 92714	Contact: Estimating Phone: (949) 252-0441 Fax: (949) 252-0266
Project Name: 12-0H4404 Project Location: S/73 Separation To Jamboree Road Overcrossing, Orange County, CA Addendum #: 1	Bid Number: 2304 Bid Date: 10/3/2013

ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted. Buyer: _____ Signature: _____ Date of Acceptance: _____	CONFIRMED: Diversified Landscape Co. Authorized Signature: _____ Estimator: Daniel Cano (951) 926-7444 daniel@diversifiedlandscape.com
---	--

[Back To Query Form](#)

Search Returned 2 Records

Fri Oct 04 16:08:56 PDT 2013

Query Criteria

Firm/DBA Name: diversified Landscape

Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DMERSIFIED LANDSCAPE CO.
Address Line1	33801 WASHINGTON STREET
Address Line2	
City	WINCHESTER
State	CA
Zip Code1	92596
Zip Code2	
Mailing Address Line1	33801 WASHINGTON STREET
Mailing Address Line2	
Mailing City	WINCHESTER
Mailing State	CA
Mailing Zip Code1	92596
Mailing Zip Code2	
Certification Type	DBE
EMail	vicki@diversifiedlandscape.com
Contact Name	VIKKI MORALEZ
Area Code	(951)
Phone Number	926-7444
Fax Area Code	(951)
Fax Phone Number	926-7440
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 38; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 561730;

ACDBE NAICS

Work Codes	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	40986
Firm/DBA Name	DMERSIFIED LANDSCAPE MANAGEMENT INC
Address Line1	1785 POMONA ROAD, SUITE C
Address Line2	
City	CORONA
State	CA
Zip Code1	92880
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE



PETERSON/CHASE
GENERAL ENGINEERING
CONSTRUCTION, INC.

Via "GSO" Overnight

October 7, 2013

State of California
Department of Transportation
1727 30th Street, MS -43
Sacramento, CA 95816

**Attn: Office Engineer - BIDDER DBE/UDBE/DVBE & SMALL BUSINESS SUBCONTRACTOR
INFORMATION / GOOD FAITH EFFORT DOCUMENTATION**

Re: Project Name: **STORM WATER MITIGATION & SLOPE STABILIZATION**
Location: **12-ORA-73-10.0/24.5**
Contract #: **12-0H4404**
Bid Date: **10/3/2013**
P/C Bid #: **4906**

Gentlemen:

Please find enclosed the UDBE/ DBE/ DVBE/ SMALL BUSINESS SUBCONTRACTOR information and Good Faith Effort Documentation for the above referenced contract.

If you have any questions please call Dick Vogels at 949-252-0441.

Very truly yours,
Peterson-Chase Construction, Inc.

Kali Goglanian
Administrative Asst.

Enclosure

1792 KAISER AVENUE
IRVINE, CA 92614-5706
949/252-0441 FAX 949/252-0266
LICENSE NO. 615876