


STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
Caltrans MAINTENANCE
 FUNCTIONAL SUPERVISOR
 BRIAN TOEPFER
 JIM FERREIRA
 BRIAN TOEPFER
 REVISIONS:
 REVISION NO. DATE BY
 1 03/11/11 JIM FERREIRA
 2 06/21/11 JIM FERREIRA
 3 06/21/11 JIM FERREIRA
 4 06/21/11 JIM FERREIRA
 5 06/21/11 JIM FERREIRA
 6 06/21/11 JIM FERREIRA
 7 06/21/11 JIM FERREIRA
 8 06/21/11 JIM FERREIRA
 9 06/21/11 JIM FERREIRA
 10 06/21/11 JIM FERREIRA
 11 06/21/11 JIM FERREIRA
 12 06/21/11 JIM FERREIRA
 13 06/21/11 JIM FERREIRA
 14 06/21/11 JIM FERREIRA
 15 06/21/11 JIM FERREIRA
 16 06/21/11 JIM FERREIRA
 17 06/21/11 JIM FERREIRA
 18 06/21/11 JIM FERREIRA
 19 06/21/11 JIM FERREIRA
 20 06/21/11 JIM FERREIRA
 21 06/21/11 JIM FERREIRA
 22 06/21/11 JIM FERREIRA
 23 06/21/11 JIM FERREIRA
 24 06/21/11 JIM FERREIRA
 25 06/21/11 JIM FERREIRA
 26 06/21/11 JIM FERREIRA
 27 06/21/11 JIM FERREIRA
 28 06/21/11 JIM FERREIRA
 29 06/21/11 JIM FERREIRA
 30 06/21/11 JIM FERREIRA
 31 06/21/11 JIM FERREIRA
 32 06/21/11 JIM FERREIRA
 33 06/21/11 JIM FERREIRA
 34 06/21/11 JIM FERREIRA
 35 06/21/11 JIM FERREIRA
 36 06/21/11 JIM FERREIRA
 37 06/21/11 JIM FERREIRA
 38 06/21/11 JIM FERREIRA
 39 06/21/11 JIM FERREIRA

NOTES:

1. CRACK TREATMENT FOR CONCRETE PAVEMENT SHALL BE PERFORMED AFTER THE CONCRETE PAVEMENT SURFACE HAS BEEN GRINDED.


LEGEND:




Dist	COUNTY	ROUTE	POST MILES TOTAL PROJECT	SHEET No.	TOTAL SHEETS
03	Yol	113	R0.0/R11.1	8	39

James M. Ferreira
 REGISTERED CIVIL ENGINEER
 6-6-11 DATE
 6-21-11 PLANS APPROVAL DATE
 JIM FERREIRA
 No. 48257
 Exp. 6-30-12
 CIVIL
 STATE OF CALIFORNIA
 REGISTERED PROFESSIONAL ENGINEER


THE STATE OF CALIFORNIA OR ITS OFFICERS OR AGENTS SHALL NOT BE RESPONSIBLE FOR THE ACCURACY OR COMPLETENESS OF SCANNED COPIES OF THIS PLAN SHEET.



SEAL JOINT (EXISTING CONCRETE PAVEMENT)



CRACK TREATMENT DETAIL



SEAL JOINT AND CRACK TREATMENT DETAIL

MAINLINE

2 REVISED PER ADDENDUM No.2 DATED OCTOBER 18, 2011

CONSTRUCTION DETAILS

NO SCALE

C-4

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
St. Gobans MAINTENANCE
 FUNCTIONAL SUPERVISOR
 BRIAN TOEPFER
 CALCULATED-DESIGNED BY
 CHECKED BY
 JIM FERREIRA
 BRIAN TOEPFER
 REVISED BY
 DATE REVISED

NOTES:

- EXISTING UTILITY FACILITIES HAVE NOT BEEN PLOTTED ON THESE PLANS.
- MATCH EXISTING PCC SLAB THICKNESS.
- THE OUTLINE OF THE CONCRETE TO BE REMOVED SHALL BE SAWCUT FULL DEPTH.
- CONCRETE PAVEMENT SHALL BE REMOVED BY NON-IMPACT METHODS.




Dist	COUNTY	ROUTE	POST MILES TOTAL PROJECT	SHEET No.	TOTAL SHEETS
03	YoI	113	R0.0/R11.1	9A	39

James M. Ferreira
 REGISTERED CIVIL ENGINEER
 6-21-11
 PLANS APPROVAL DATE


6-6-11
 DATE

JIM FERREIRA
 No. 48257
 Exp. 6-30-12
 CIVIL
 STATE OF CALIFORNIA

THE STATE OF CALIFORNIA OR ITS OFFICERS OR AGENTS SHALL NOT BE RESPONSIBLE FOR THE ACCURACY OR COMPLETENESS OF SCANNED COPIES OF THIS PLAN SHEET.



REPLACE CONCRETE PAVEMENT



TYPICAL PCC SLAB REPLACEMENT DETAIL

ADDED PER ADDENDUM No.1 DATED
 OCTOBER 18, 2011

2 ADDED PER ADDENDUM No.2 DATED
 OCTOBER 18, 2011

CONSTRUCTION DETAILS
 NO SCALE
C-5A

DATE PLOTTED => 18-OCT-2011
 TIME PLOTTED => 09:03
 LAST REVISION 00-00-00