

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

September 5, 2008

03-Pla-80-33.3/44.8
03-3E0404
ACBIM-GV08(002)N

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN PLACER COUNTY IN AND NEAR COLFAX FROM ROUTE 174/80 SEPARATION TO ALTA ROAD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on September 17, 2008.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid book and the Federal Minimum Wages with Modification Number 16 dated August 29, 2008.

Project Plan Sheets 5, 32, 34, 35, 38, 47, 50, 54, 200, 201, 225, 226, 227, 228, 229, 230, 231, 241, 242, 244, 245, 248, 249, 251, 252, 253, 254, 255, 276, 277, 345, 348 and 349 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Notice to Bidders, the ninth paragraph is revised as follows:

"Complete the work within the number of working days bid. Do not bid more than 245 working days."

In the Special Provisions, Section 10-1.02 "ORDER OF WORK," the following paragraph is added after the first paragraph:

"Bicycles are typically allowed on portions of Route 80 within the construction area from PM 41.4 to PM 44.8, and on local roads and Route 174. Bicyclists encountered during construction operations shall be escorted through the area. Full compensation for escorting bicyclists through the construction area shall be considered as included in the various contract items of work and no additional compensation will be allowed therefor."

Addendum No. 1
Page 2
September 5, 2008

03-Pla-80-33.3/44.8
03-3E0404
ACBIM-GV08(002)N

In the Bid book, in the "Bid Item List," Items 15, 19, 31 and 71 are revised, and Item 73 is deleted as attached.

To Bid book holders:

Replace pages 3, 4, 6 and 7 of the "Bid Item List" in the Bid book with the attached revised pages 3, 4, 6 and 7 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by GSO overnight mail to Bid book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the Contractors' use on the Web site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ROBERT E. TRAVIS, Chief
Office of Plans, Specifications & Estimates
Division of Engineering Services - Office Engineer

Attachments

BID ITEM LIST
03-3E0404

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	LS	LUMP SUM	LUMP SUM	
3	071325	TEMPORARY FENCE (TYPE ESA)	LF	480		
4	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
5 (S)	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
6	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	8		
7	074034	TEMPORARY COVER	SQYD	1,400		
8	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	10		
9 (S)	074040	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	3,000		
10	074041	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
11	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	LUMP SUM	
12 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
13 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
14 (S)	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	396,000		
15 (S)	120165	CHANNELIZER (SURFACE MOUNTED)	EA	40		
16 (S)	120300	TEMPORARY PAVEMENT MARKER	EA	340		
17 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
18 (S)	014079	END OF QUEUE WARNING/SERVICE PATROL	LS	LUMP SUM	LUMP SUM	
19 (S)	129000	TEMPORARY RAILING (TYPE K)	LF	62,700		
20 (S)	129100	TEMPORARY CRASH CUSHION MODULE	EA	160		

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21 (S)	150662	REMOVE METAL BEAM GUARD RAILING	LF	36,500		
22 (S)	150667	REMOVE DOUBLE METAL BEAM BARRIER	LF	5,160		
23 (S)	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	187,000		
24	150771	REMOVE ASPHALT CONCRETE DIKE	LF	17,000		
25	150846	REMOVE CONCRETE PAVEMENT	CY	1,550		
26	150857	REMOVE ASPHALT CONCRETE SURFACING	SQFT	11,240		
27	150870	REMOVE CONCRETE DECK SURFACE	SQFT	32,820		
28	152430	ADJUST INLET	EA	150		
29 (S)	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,990		
30	153214	REMOVE CONCRETE CURB	LF	720		
31	153221	REMOVE CONCRETE BARRIER	LF	54,500		
32 (F)	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	32,820		
33	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	LUMP SUM	
34	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	LUMP SUM	
35	157563	BRIDGE REMOVAL (PORTION), LOCATION C	LS	LUMP SUM	LUMP SUM	
36	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
37	190101	ROADWAY EXCAVATION	CY	159,000		
38	190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	CY	170		
39 (S)	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
40	198007	IMPORTED MATERIAL (SHOULDER BACKING)	CY	11,300		

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
61	665718	18" SLOTTED CORRUGATED STEEL PIPE (.168" THICK)	LF	15,700		
62 (F)	041403	SNOW PLOW DEFLECTOR	EA	142		
63	820108	DELINEATOR (CLASS 2)	EA	800		
64	014080	HIGHWAY POST MARKER	EA	22		
65	014081	CONCRETE BARRIER MARKER (NON-IMPACTABLE)	EA	210		
66	820151	OBJECT MARKER (TYPE L-1)	EA	110		
67 (S)	832001	METAL BEAM GUARD RAILING	LF	35,300		
68 (S)	839541	TRANSITION RAILING (TYPE WB)	EA	9		
69 (S)	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2		
70 (S)	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	41		
71	839701	CONCRETE BARRIER (TYPE 60)	LF	35,400		
72	839703	CONCRETE BARRIER (TYPE 60C)	LF	24,300		
73		BLANK				
74 (F)	839728	CONCRETE BARRIER (TYPE 736R)	LF	473		
75 (S)	840582	4" TWO-COMPONENT PAINT TRAFFIC STRIPE	LF	248,000		
76 (S)	014082	4" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 36-12, RECESSED)	LF	123,000		
77 (S)	014083	4" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 17-7, RECESSED)	LF	1,430		
78 (S)	014084	8" TWO-COMPONENT PAINT TRAFFIC STRIPE (RECESSED)	LF	7,610		
79 (S)	014085	8" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 12-3, RECESSED)	LF	620		
80 (S)	840661	TWO-COMPONENT PAINT PAVEMENT MARKING	SQFT	140		

