

**DEPARTMENT OF TRANSPORTATION**

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30<sup>th</sup> Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711



*Flex your power!  
Be energy efficient!*

February 4, 2011

03-Pla,Nev-80-VAR

03-3M6804

Project ID 0300000591

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN PLACER AND NEVADA COUNTIES AT VARIOUS LOCATIONS.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, February 9, 2011.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book.

Project Plan Sheets 1, 2, 4, 5, 6, 24, 29, 30, and 31 are revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 9, "DESCRIPTION OF BRIDGE WORK," is revised as attached.

In the Special Provisions, Section 10-1.05, "TEMPORARY SUPPORTS," is deleted.

In the Special Provisions, Section 10-1.07, "MAINTAINING TRAFFIC," Chart No. 5 and 7 "Freeway/Expressway Lane Requirements" are revised as attached.

Addendum No. 1  
Page 2  
February 4, 2011

03-Pla,Nev-80-VAR  
03-3M6804  
Project ID 0300000591

In the Bid book, in the "Bid Item List," Items 25 and 38 are revised, and Item 2 is deleted as attached.

To Bid book holders:

Replace pages 3 and 4 of the "Bid Item List" in the Bid book with the attached revised pages 3 and 4 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and attachments are available for the Contractors' download on the Web site:

[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/03/03-3M6804](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/03/03-3M6804)

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



JODY JONES  
District Director  
Attachments

## SECTION 9. DESCRIPTION OF BRIDGE WORK

The structure work to be done consists, in general, of rehabilitation of bridge decks, replacement of joint seals and joint seal assemblies on the following bridges:

MINERS RAVINE  
Bridge No: 19-0056K

DOUGLAS BLVD OC  
Bridge No: 19-0079

HORSESHOE BAR OC  
Bridge No: 19-0097

MINERS RAVINE  
Bridge No: 19-0056S

KING ROAD OC  
Bridge No: 19-0098

NEILS ROAD OC  
Bridge No: 19-0127

PLACER HILLS ROAD OC  
Bridge No: 19-0128

ILLINOISTOWN OC  
Bridge No: 19-0085

CROTHER ROAD OC  
Bridge No: 19-0130

HEATHER GLEN OC  
Bridge No: 19-0131

DONNER LAKE UC  
Bridge No: 17-006L/R

DONNER PARK OC  
Bridge No: 17-0045

ROUTE 80/89 SEPARATION  
Bridge No: 17-0029

WEST TRUCKEE UC  
Bridge No: 17-0030

TROUT CREEK UC  
Bridge No: 17-0031

FIBREBOARD UC  
Bridge No: 17-0101

UNION MILES BOH  
Bridge No: 17-0058L/R

TRUCKEE RIVER  
Bridge No: 17-0013

TRUCKEE RIVER  
Bridge No: 17-0012

BOCA BRIDGE AND OH  
Bridge No: 17-0059L

HINTON ROAD UC  
Bridge No: 17-0060

TRUCKEE RIVER  
Bridge No: 17-0062

SOUTH YUBA RIVER  
Bridge No: 17-0071L

**Chart No. 5  
Freeway/Expressway Lane Requirements**

County: Placer/Nevada

Route/Direction: 80/EB

PM: VAR

**Closure Limits:**

- EB Nev-80 Donner Lake UC Br. No. 17-0076R (PM R9.01 to PM R9.51)
- EB Nev-80 Route 80/89 Separation Br. No. 17-0029 (PM 14.16 to PM 14.66)
- EB Nev-80 West Truckee UC Br. No. 17-0030 (PM 14.97 to PM 15.47)
- EB Nev-80 Trout Creek UC Br. No. 17-0031 (PM 15.48 to PM 15.98)
- EB Nev-80 Fibreboard UC Br. No. 17-0101 (PM 17.33 to PM 17.83)
- EB Nev-80 Union Mills Br. No. 17-0058R (PM 20.23 to PM 20.73)
- EB Nev-80 Truckee River Br. No. 17-0013 (PM 20.84 to PM 21.34)
- EB Nev-80 Truckee River Br. No. 17-0012 (PM 21.13 to PM 21.63)
- EB Nev-80 Hinton Road UC Br. No. 17-0060 (PM 23.57 to PM 24.07)
- EB Nev-80 Truckee River Br. No. 17-0062 (PM 27.29 to PM 27.79)

FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays	1	1	1	1	1	1	1	1	1	1	1										1	1	1	1	1
Fridays	1	1	1	1	1	1	1	1	1	1															
Saturdays	1	1	1	1	1	1	1	1	1	1											1	1	1	1	1
Sundays	1	1	1	1	1	1	1	1	1	1	1	1									1	1	1	1	1

**Legend:**

- 1 Provide at least one through freeway lane open in direction of travel
- Work permitted within project right of way where shoulder or lane closure is not required.

**REMARKS:**

- See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic of these special provisions for additional closure restrictions
- This chart is from MEMORIAL DAY to LABOR DAY (Peak Season)
- 2 lanes available

**Chart No. 7  
Freeway/Expressway Lane Requirements**

County: Placer/Nevada      Route/Direction: 80/EB      PM: VAR

- Closure Limits:
- EB Nev-80 Donner Lake UC Br. No. 17-0076R (PM R9.01 to PM R9.51)
  - EB Nev-80 Route 80/89 Separation Br. No. 17-0029 (PM 14.16 to PM 14.66)
  - EB Nev-80 West Truckee UC Br. No. 17-0030 (PM 14.97 to PM 15.47)
  - EB Nev-80 Trout Creek UC Br. No. 17-0031 (PM 15.48 to PM 15.98)
  - EB Nev-80 Fibreboard UC Br. No. 17-0101 (PM 17.33 to PM 17.83)
  - EB Nev-80 Union Mills Br. No. 17-0058R (PM 20.23 to PM 20.73)
  - EB Nev-80 Truckee River Br. No. 17-0013 (PM 20.84 to PM 21.34)
  - EB Nev-80 Truckee River Br. No. 17-0012 (PM 21.13 to PM 21.63)
  - EB Nev-80 Hinton Road UC Br. No. 17-0060 (PM 23.57 to PM 24.07)
  - EB Nev-80 Truckee River Br. No. 17-0062 (PM 27.29 to PM 27.79)

FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1
Fridays	1	1	1	1	1	1	1	1	1	1	1	1												1	1
Saturdays	1	1	1	1	1	1	1	1	1	1	1									1	1	1	1	1	1
Sundays	1	1	1	1	1	1	1	1	1	1	1	1							1	1	1	1	1	1	1

**Legend:**

- 1 Provide at least one through freeway lane open in direction of travel
- Work permitted within project right of way where shoulder or lane closure is not required.

**REMARKS:**

- See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic of these special provisions for additional closure restrictions
- This chart is from LABOR DAY to MEMORIAL DAY (Off-Peak Season)
- 2 lanes available

**BID ITEM LIST**  
**03-3M6804**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	BLANK					
3	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
4	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
5	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	LUMP SUM	
6	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
7	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
8	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
9	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	1,670		
10	150710	REMOVE TRAFFIC STRIPE	LF	1,240		
11	150857	REMOVE ASPHALT CONCRETE SURFACING	SQFT	37,108		
12	150870	REMOVE CONCRETE DECK SURFACE	SQFT	365,371		
13	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	4,100		
14	153223	REMOVE UNSOUND CONCRETE	CF	959		
15	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	371,971		
16	153235	CLEAN BRIDGE DECK	SQFT	77,361		
17	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	LUMP SUM	
18	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	LUMP SUM	
19	157563	BRIDGE REMOVAL (PORTION), LOCATION C	LS	LUMP SUM	LUMP SUM	
20	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	

**BID ITEM LIST**  
**03-3M6804**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	390136	MINOR HOT MIX ASPHALT	TON	460		
22 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	28		
23	511118	CLEAN EXPANSION JOINT	LF	2,168		
24	511124	RAPID SETTING CONCRETE (PATCH)	CF	959		
25	515028	REPAIR SPALLED SURFACE AREA	SQFT	615		
26	515041	FURNISH POLYESTER CONCRETE OVERLAY	CF	27,888		
27 (F)	515042	PLACE POLYESTER CONCRETE OVERLAY	SQFT	371,971		
28	519078	SNOWPLOW DEFLECTOR	EA	541		
29	519088	JOINT SEAL (MR 1")	LF	1,260		
30	519091	JOINT SEAL (MR 1 1/2")	LF	606		
31	519092	JOINT SEAL ASSEMBLY (MR 2 1/2")	LF	182		
32	519093	JOINT SEAL ASSEMBLY (MR 3")	LF	41		
33	519097	JOINT SEAL ASSEMBLY (MR 5")	LF	47		
34	519100	JOINT SEAL (MR 2")	LF	302		
35 (F)	520110	BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)	LB	261		
36 (F)	540102	TREAT BRIDGE DECK	SQFT	77,361		
37	540108	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	864		
38 (F)	750498	MISCELLANEOUS METAL (RESTRAINER - CABLE TYPE)	LB	1,540		
39	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	6,330		
40	020195	8" THERMOPLASTIC TRAFFIC STRIPE (RECESSED)	LF	870		