

**DEPARTMENT OF TRANSPORTATION**

DES-OE MS #43  
1727 30TH Street, 2ND Floor  
Sacramento, CA 95816



**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***

**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

September 10, 2003

04-Sol-680-R2.6/R3.1  
04-006084

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SOLANO COUNTY IN BENICIA FROM 0.5 KM EAST OF INDUSTRIAL WAY TO 1.0 KM WEST OF LAKE HERMAN ROAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on October 29, 2003 instead of the original date of September 17, 2003.

This addendum is being issued to set a new bid opening date as shown herein, and to revise the Notice to Contractors and Special Provisions and the Proposal and Contract.

In the Special Provisions, Section 5-1.15, "HAZARDOUS MATERIAL, GENERAL," Item "5." is added to the second paragraph as follows:

"5. Ground Water Monitoring and Sediment Sampling Report, Geocon 2003"

In the Special Provisions, Section 5-1.15, "HAZARDOUS MATERIAL, GENERAL," in the tables titled "CONTAMINANT SUMMARY BENICIA-MARTINEZ WETLAND MITIGATION PROJECT" and "CONTAMINANT SUMMARY BENICIA-MARTINEZ WETLAND MITIGATION PROJECT WATER SAMPLES," the units "\_g/kg" and "\_g/L" are revised to "µg/kg" and "µg/L," respectively.

In the Special Provisions, Section 10-1.22, "ALTERNATIVE PIPE," is deleted.

In the Proposal and Contract, the Engineer's Estimate Item 18 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1  
Page 2  
September 10, 2003

04-Sol-680-R2.6/R3.1  
04-006084

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Office Engineer

Attachment

**ENGINEER'S ESTIMATE**  
**04-006084**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	031798	ELECTRONIC MOBILE DAILY DIARY COMPUTER SYSTEM DATA DELIVERY	LS	LUMP SUM	LUMP SUM	
2	031799	PRESERVE MONITORING WELL	EA	5		
3	070010	PROGRESS SCHEDULE (CRITICAL PATH)	LS	LUMP SUM	LUMP SUM	
4	070018	TIME-RELATED OVERHEAD	WDAY	290		
5	071325	TEMPORARY FENCE (TYPE ESA)	M	3230		
6	072008	TEMPORARY SHORING	LS	LUMP SUM	LUMP SUM	
7	074018	HEALTH AND SAFETY PLAN	LS	LUMP SUM	LUMP SUM	
8	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
9	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
10	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	2		
11	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
12	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
13	031800	ROADWAY EXCAVATION (CONTAMINATED)	M3	118 000		
14	031801	ROADWAY EXCAVATION (HAZARDOUS)	M3	8		
15	031802	ROADWAY EXCAVATION (CHANNEL)	M3	8480		
16	194001	DITCH EXCAVATION	M3	1130		
17 (S)	203003	STRAW (EROSION CONTROL)	TONN	18		
18 (S)	203014	FIBER (EROSION CONTROL)	KG	3050		
19 (S)	203021	FIBER ROLLS	M	880		
20 (S)	203024	COMPOST (EROSION CONTROL)	KG	9400		