

DEPARTMENT OF TRANSPORTATION

ESC/OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



August 16, 2000

04-SM,Ala-92-R19.8/R30.3,R0.0/10.1
04-150404

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN MATEO AND ALAMEDA COUNTIES IN AND NEAR SAN MATEO, FOSTER CITY AND HAYWARD AT VARIOUS LOCATIONS FROM ROUTE 101 TO ROUTE 880.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on August 29, 2000.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheet 111 is revised as follows:

"Analog Data Station Termination unit (ADST) shown on "Backboard C" will be State-furnished and installed by State forces."

In the Special Provisions, Section 8-1.03, "STATE-FURNISHED MATERIALS," the following is added to the second paragraph:

"D. Analog data station termination unit."

In the Special Provisions, Section 10-3.24, "ANALOG DATA STATION TERMINATION UNIT," is deleted.

In the Special Provisions, Section 10-3.58, "PAYMENT," the fourth paragraph is revised by deleting the first bid item listed, "Analog Data Station Termination Unit."

In the Proposal and Contract, the Engineer's Estimate Item 27 is deleted as attached.

Addendum No. 1
Page 2
August 16, 2000

04-SM,Ala-92-R19.8/R30.3,R0.0/10.1
04-150404

To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachment

ENGINEER'S ESTIMATE
04-150404

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	832003	METAL BEAM GUARD RAILING (WOOD POST)	M	40		
22 (F)	839401	CONCRETE BARRIER	M	3		
23	019006	CONCRETE MEDIAN BARRIER	M	15		
24	839568	TERMINAL ANCHOR ASSEMBLY (TYPE SFT)	EA	5		
25	839565	TERMINAL SYSTEM (TYPE SRT)	EA	5		
26	860101	FOUNDATION CONCRETE	M3	12		
27	BLANK					
28	019008	CAMERA UNIT	EA	14		
29	019009	PAN AND TILT	EA	14		
30	019010	CAMERA CONTROL UNIT	EA	14		
31	019011	VIDEO ENCODER UNIT	EA	14		
32	019112	INTEGRATED SERVICES DIGITAL NETWORK TERMINAL ADAPTER UNIT	EA	15		
33	019013	COLOR CLOSED CIRCUIT TELEVISION MONITOR	EA	3		
34	019014	FIBER OPTIC TRANSMITTER	EA	16		
35	019015	FIBER OPTIC RECEIVER	EA	16		
36	019016	MICROWAVE VEHICULAR DETECTION SENSOR	EA	57		
37	019017	CLUSTER CONTROLLER	EA	13		
38	019018	FIBER OPTIC COMMUNICATIONS SYSTEM AND SCADA COMMUNICATIONS CABLE	LS	LUMP SUM	LUMP SUM	
39	019019	STEEL BRIDGE COMMUNICATION SYSTEM	LS	LUMP SUM	LUMP SUM	
40	019020	CONCRETE TRISTLE COMMUNICATION SYSTEM	LS	LUMP SUM	LUMP SUM	