

DEPARTMENT OF TRANSPORTATION**ESC/OE MS #43****1727 30TH Street, 2ND Floor****Sacramento, CA 95816**

October 6, 2000

04-Ala,CC-24-R9.5/10.0,R0.0/0.5

04-163644

ACNH-P024(027)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ALAMEDA AND CONTRA COSTA COUNTIES IN AND NEAR OAKLAND AT CALDECOTT TUNNEL FROM 0.4 km WEST TO 0.5 km EAST OF ALAMEDA-CONTRA COSTA COUNTY LINE..

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work were to be opened on October 11, 2000

This addendum is being issued to postpone the bid opening date indefinitely.

An addendum will follow advising you of the new bid opening date and other changes.

To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief

Office of Plans, Specifications & Estimates

Division of Office Engineer