

**DEPARTMENT OF TRANSPORTATION**  
**DIVISION OF ENGINEERING SERVICES**  
OFFICE ENGINEER, MS 43  
1727 30<sup>TH</sup> STREET  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
FAX (916) 227-6214  
TTY (916) 227-8454



*Flex your power!*  
*Be energy efficient!*

January 27, 2009

04-Ala-880-48.4/50.0  
04-1706U4  
ACBRIM-ACIM-880-1(057)E

Addendum No. 11

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ALAMEDA COUNTY IN OAKLAND ON ROUTE 880 FROM 0.8 KM NORTH OF 16TH AVENUE OVERCROSSING TO OAK-MADISON STREET UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on February 4, 2009.

This addendum is being issued to revise the Notice to Contractors and Special Provisions and Proposal and Contract.

In the Special Provisions, Section 3, "AWARD AND EXECUTION OF CONTRACT," the fourth paragraph is revised as follows:

"The award of the contract, if it be awarded, will be to the lowest responsible bidder whose proposal complies with all the requirements prescribed within 60 days."

In the Proposal and Contract, the Engineer's Estimate Item 212 is deleted as attached.

To Proposal and Contract book holders:

Replace page 13 of the Engineer's Estimate in the Proposal with the attached revised page 13 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 11  
Page 2  
January 27, 2009

04-Ala-880-48.4/50.0  
04-1706U4  
ACBRIM-ACIM-880-1(057)E

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

ROBERT E. TRAVIS, Chief  
Office of Plans, Specifications & Estimates  
Division of Engineering Services - Office Engineer

Attachments

**ENGINEER'S ESTIMATE  
04-1706U4**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
201 (S)	840666	PAINT PAVEMENT MARKING (2-COAT)	M2	87		
202 (S)	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	14 300		
203 (S)	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	4740		
204 (S)	860402	LIGHTING (CITY STREET)	LS	LUMP SUM	LUMP SUM	
205 (S)	860407	LIGHTING (PARKING LOT)	LS	LUMP SUM	LUMP SUM	
206 (S)	860460	LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	LUMP SUM	
207 (S)	012442	STAGE CONSTRUCTION - RAMP METERING	LS	LUMP SUM	LUMP SUM	
208 (S)	012443	TRAFFIC OPERATIONS SYSTEM	LS	LUMP SUM	LUMP SUM	
209	BLANK					
210	014164	MINOR CONCRETE (SIGN FOUNDATION)	M3	28		
211	014165	REMOVE RAILROAD TRACK	LS	LUMP SUM	LUMP SUM	
212	BLANK					
213	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

**TOTAL BID (A):** = \_\_\_\_\_

**TOTAL BID (B):**  
**\$15000.00** X \_\_\_\_\_ = \_\_\_\_\_  
 (Cost Per Day) (Enter Working Days Bid)  
 (Not To Exceed 1,250 Days On Phase 1 Work)

**TOTAL BASIS FOR COMPARISON OF BIDS (A + B):** = \_\_\_\_\_