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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY IN
OAKLAND FROM 0.1 MILE SOUTH OF MADISON STREET UNDERCROSSING TO 0.1 MILE SOUTH OF 880/980
SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, May 21, 2013, instead of the original date of Tuesday, May 7, 2013.

This addendum is being issued to set a new bid opening date as shown herein, revise the Project Plans, Notice to Bidders and
Special Provisions and the Bid book.

froject Plan Sheets 1, 3, 7, 17, 22, 24, 30, 31, 32, 34, 35, 36, 37, 38, 39, 41 and 43 are revised. Copies of the revised sheets
are attached for substitution for the like-numbered sheets.

In the Notice to Bidders, the eleventh paragraph is revised as follows:
"Bids must be on a unit price basis."

In the Notice to Bidders, the twelfth paragraph is deleted.

In the Notice to Bidders, the thirteenth paragraph is revised as follows:
"Complete the work within 180 working days."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED
DAMAGES," the sixth paragraph is revised as follows:

"Complete the work within 180 days."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED
DAMAGES," the seventh paragraph is deleted.

In the Bid book, in the "Bid Item List," Items 16 and 23 are revised as attached.
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To Bid book holders:

Replace pages 3, 4 and 5 of the "Bid Item List" in the Bid book with the attached revised pages 3, 4 and 5 of the Bid
Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted
in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page
of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange
for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and attachments are available for the Contractors' download on the Web site:
http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/04/04-1G5604

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

A "

ML f@ ; ﬁ?cu\/aa{ ;

BECCA D.'HARNAGEL {

Chief, Office of Plans, Specifications & Estimates

Office Engineer
Division of Engineering Services

Attachments



BID ITEM LIST

04-1G5604
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. Code Measure | Quantity
1 074016 CONSTRUCTION SITE MANAGEMENT LS
LUMP SUM | LUMP SUM
2 074017 PREPARE WATER POLLUTION CONTROL LS
PROGRAM LUMP SUM | LUMP SUM
3 074038 TEMPORARY DRAINAGE INLET EA 2
PROTECTION
4 074042 TEMPORARY CONCRETE WASHOUT LS
(PORTABLE) LUMP SUM | LUMP SUM
5 120090 CONSTRUCTION AREA SIGNS LS
LUMP SUM | LUMP SUM
6 120100 TRAFFIC CONTROL SYSTEM LS
LUMP SUM | LUMP SUM
7 120120 TYPE Il BARRICADE EA 10
8 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 6,750
9 120165 CHANNELIZER (SURFACE MOUNTED) EA 12
10 120300 | TEMPORARY PAVEMENT MARKER EA 2,100
11 128652 PORTABLE CHANGEABLE MESSAGE SIGN |LS
(LS) LUMP SUM | LUMP SUM
12 129000 TEMPORARY RAILING (TYPE K) LF 6,290
13 024623 TEMPORARY ALTERNATIVE CRASH EA 2
CUSHION
14 129150 TEMPORARY TRAFFIC SCREEN LF 6,290
15 141103 REMOVE YELLOW THERMOPLASTIC LF 6,750
TRAFFIC STRIPE (HAZARDOUS WASTE)
16 150662 REMOVE METAL BEAM GUARD RAILING LF 1,200
17 150711 REMOVE PAINTED TRAFFIC STRIPE LE 6,750
18 150714 REMOVE THERMOPLASTIC TRAFFIC LF 4,960
STRIPE
19 150722 REMOVE PAVEMENT MARKER EA 1,940
20 150744 REMOVE ROADSIDE SIGN (WOOD POST) EA 2
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BID ITEM LIST

04-1G5604

Item | Item Itern Description Unit of Estimated Unit Price Item Total
No. Code Measure | Quantity
21 150860 REMOVE BASE AND SURFACING CY 120
22 151540 RECONSTRUCT CHAIN LINK FENCE LF 860
23 153131 REMOVE CONCRETE CURB CY 190
24 157561 BRIDGE REMOVAL (PORTION), LOCATION |LS

A LUMP SUM | LUMP SUM
25 157562 BRIDGE REMOVAL (PORTION), LOCATION |LS

B LUMP SUM | LUMP SUM
26 190110 LEAD COMPLIANCE PLAN LS

LUMP SUM | LUMP SUM

27 390132 HOT MIX ASPHALT (TYPE A) TON 230
28 510053 STRUCTURAL CONCRETE, BRIDGE CY 627
®
29 511106 DRILL AND BOND DOWEL LE 8,490
30 511124 RAPID SETTING CONCRETE PATCH CF 10
31 519100 JOINT SEAL (MR 2") LF 105
32 519102 JOINT SEAL (TYPE AL) LF 2,559
33 520102 BAR REINFORCING STEEL (BRIDGE) LB 193,000
(F)
34 560233 FURNISH FORMED PANEL SIGN SQFT 330

(OVERHEAD)
35 560249 FURNISH SINGLE SHEET ALUMINUM SIGN [ SQFT 14

(0.080"-UNFRAMED)
36 560251 FURNISH SINGLE SHEET ALUMINUM SIGN | SQFT 24

(0.063"-FRAMED)
37 566011 ROADSIDE SIGN - ONE POST EA 1
38 566012 ROADSIDE SIGN - TWO POST EA 1
39 568016 INSTALL SIGN PANEL ON EXISTING FRAME | SQFT 330
40 024624 PREPARING AND PAINTING CONCRETE SQFT 16

BARRIER
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BID ITEM LIST

04-1G5604
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. [Code Measure | Quantity
41 024625 CONCRETE BARRIER MARKER EA 134
42 839700 CONCRETE BARRIER (TYPE 60F) LF 53
43 839701 | CONCRETE BARRIER (TYPE 60) LF 547
44 839702 CONCRETE BARRIER (TYPE 60A) LF 2,438
(F)
45 044057 CONCRETE BARRIER (TYPE 60R MOD.) LF 133
(F)
46 840504 4" THERMOPLASTIC TRAFFIC STRIPE EE 23,620
47 850101 PAVEMENT MARKER (NON-REFLECTIVE) | EA 1,420
48 850111 PAVEMENT MARKER EA 530
(RETROREFLECTIVE)
49 860090 MAINTAINING EXISTING TRAFFIC LS
MANAGEMENT SYSTEM ELEMENTS LUMP SUM | LUMP SUM
DURING CONSTRUCTION
50 860407 LIGHTING (PARKING LOT) LS
LUMP SUM | LUMP SUM
51 024626 LOOP DETECTOR REPLACEMENT LS
LUMP SUM | LUMP SUM
52 599990 MOBILIZATION LS
LUMP SUM | LUMP SUM
TOTAL BID: $
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