

DEPARTMENT OF TRANSPORTATION**DES-OE MS #43****1727 30TH Street, 2ND Floor
Sacramento, CA 95816**

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

August 9, 2002

04-SCI-101-0.6/6.8
04-275604
ACSTPHG-Q101(020)E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SANTA CLARA COUNTY, IN GILROY FROM 0.6 KM NORTH OF SAN BENITO-SANTA CLARA COUNTY LINE TO CARNADERO CREEK.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on August 20, 2002 instead of the original date of August 13, 2002.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 2, 15, and 58 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 10-1.30, "EROSION CONTROL (TYPE D)," under "MATERIALS," "Non-Legume Seed," the Botanical Name for *Leymus triticoides* 'compacta' is changed to *Leymus triticoides* 'Yolo'.

In the Proposal and Contract, the Engineer's Estimate Items 34, 36, 45, and 46 are revised.

To Proposal and Contract book holders:

Replace pages 4 and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 4 and 5 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 3
Page 2
August 9, 2002

04-SCI-101-0.6/6.8
04-275604
ACSTPHG-Q101(020)E

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

ENGINEER'S ESTIMATE**04-275604**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21 (S)	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	M2	73		
22 (S)	150722	REMOVE PAVEMENT MARKER	EA	1240		
23	150742	REMOVE ROADSIDE SIGN	EA	38		
24	150805	REMOVE CULVERT	M	42		
25	150820	REMOVE INLET	EA	11		
26	150821	REMOVE HEADWALL	EA	1		
27	153214	REMOVE CONCRETE CURB	M	820		
28	153221	REMOVE CONCRETE BARRIER	M	8		
29	024274	REMOVE BRIDGE APPROACH GUARD RAILING	M	45		
30	156585	REMOVE CRASH CUSHION	EA	1		
31	024275	MODIFY BRIDGE BARRIER RAILING	EA	1		
32	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
33	170101	DEVELOP WATER SUPPLY	LS	LUMP SUM	LUMP SUM	
34	190101	ROADWAY EXCAVATION	M3	7500		
35	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
36	198001	IMPORTED BORROW	M3	160		
37 (S)	024276	EROSION CONTROL (NETTING)	M2	1410		
38 (S)	203003	STRAW (EROSION CONTROL)	TONN	26		
39	203014	FIBER (EROSION CONTROL)	KG	3710		
40	203021	FIBER ROLLS	M	2500		

ENGINEER'S ESTIMATE

04-275604

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41 (S)	203024	COMPOST (EROSION CONTROL)	KG	10 900		
42 (S)	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	2		
43 (S)	203045	PURE LIVE SEED (EROSION CONTROL)	KG	530		
44 (S)	203061	STABILIZING EMULSION (EROSION CONTROL)	KG	6300		
45	260301	CLASS 3 AGGREGATE BASE	M3	8000		
46	390102	ASPHALT CONCRETE (TYPE A)	TONN	5000		
47 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	M3	7.5		
48	562002	METAL (BARRIER MOUNTED SIGN)	KG	240		
49	566011	ROADSIDE SIGN - ONE POST	EA	12		
50	566012	ROADSIDE SIGN - TWO POST	EA	5		
51	620904	300 MM ALTERNATIVE PIPE CULVERT	M	18		
52	620913	600 MM ALTERNATIVE PIPE CULVERT	M	2		
53	620919	750 MM ALTERNATIVE PIPE CULVERT	M	2		
54	705334	300 MM ALTERNATIVE FLARED END SECTION	EA	2		
55	721410	CONCRETE (GUTTER LINING)	M3	48		
56	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	M3	1.8		
57	750001	MISCELLANEOUS IRON AND STEEL	KG	1630		
58	820134	OBJECT MARKER (TYPE P)	EA	2		
59	833080	CONCRETE BARRIER (TYPE K)	M	800		
60	839302	SINGLE THRIE BEAM BARRIER (WOOD POST)	M	92		