

**DEPARTMENT OF TRANSPORTATION**  
**DIVISION OF ENGINEERING SERVICES**  
OFFICE ENGINEER, MS 43  
1727 30<sup>TH</sup> STREET  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
PHONE (916) 227-6230  
FAX (916) 227-6214  
TTY (916) 227-8454



*Flex your power!*  
*Be energy efficient!*

**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***  
**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

May 19, 2005

04-Nap-29-8.4/20.1  
04-2R8304

Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in NAPA COUNTY NEAR NAPA FROM 0.8 KM NORTH OF ROUTE 12/AIRPORT BOULEVARD TO 0.8 KM NORTH OF LINCOLN AVENUE OVERCROSSING.

Bids for this work were to be opened on May 25, 2005.

This addendum is being issued to cancel the advertisement of the project.

When this project is readvertised, the special provisions and proposal and contract books and plans will be available at no charge to the contractors who have ordered the documents during the advertising of this project.

Proposal and Contract book holders, please inform your subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Office Engineer