

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711

*Flex your power!
Be energy efficient!*

April 28, 2011

04-SCI-101-47.9/52.2

04-3A9804

Project ID 0400000973

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SANTA CLARA COUNTY, IN PALO ALTO AND MOUNTAIN VIEW AT VARIOUS LOCATIONS.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, May 3, 2011.

This addendum is being issued to revise the Notice to Bidders and Special Provisions and the Bid Book.

In the Special Provisions, Section 10-1.065, "TEMPORARY SHUTTLE VAN SERVICE," is added as attached.

In the Bid book, in the "Bid Item List," Item 36 is deleted, and Items 37 and 38 are added as attached.

To Bid book holders:

Replace page 4 of the "Bid Item List" in the Bid book with the attached revised page 4 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1
Page 2
April 28, 2011

04-SC1-101-47.9/52.2
04-3A9804
Project ID 0400000973

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oc/project_ads_addenda/04/04-3A9804

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

A handwritten signature in blue ink, appearing to read "Bijan Sartipi", followed by a horizontal line.

for
BIJAN SARTIPI
District Director

Attachments

10-1.065 TEMPORARY SHUTTLE VAN SERVICE

Provide a temporary shuttle van service for pedestrians needing to cross the three bridges (Nos. 37-150, the Embarcadero Road OC; 37-146, the San Antonio Road OC; and 37-105, the Moffett Blvd. OC) on this project in both directions when the sidewalks are closed.

The service must operate as follows:

1. Furnish a 4 to 6-passenger Americans with Disabilities Act (ADA) compliant/lift-equipped van with certified and experienced operators, as required by Federal, State, and local laws. The van must be equipped to carry 4 to 6 bicycles.
2. The temporary shuttle van service must provide timely service with waiting times no longer than 15 minutes for transport.
3. The service must be free to the public and passengers.
4. The service must operate 24 hours a day, seven days a week, and at the discretion of the Engineer.
5. Maintain required insurances applicable to operate such service as required, and provide copies to the Engineer.
6. Secure and pay for all permits and licenses to operate the service for the duration of the contract and provide copies to the Engineer.

MEASUREMENT AND PAYMENT

The contract lump sum price paid for temporary shuttle van service includes full compensation for furnishing all labor, materials, equipment, including vans, operators, tools, and incidentals (licenses, insurances, permits); and for operating and maintaining the vans and the service for the duration indicated, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

BID ITEM LIST
04-3A9804

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	511118	CLEAN EXPANSION JOINT	LF	138		
22	511124	RAPID SETTING CONCRETE (PATCH)	CF	125		
23	515041	FURNISH POLYESTER CONCRETE OVERLAY	CF	79		
24 (F)	515042	PLACE POLYESTER CONCRETE OVERLAY	SQFT	410		
25	519091	JOINT SEAL (MR 1 1/2")	LF	138		
26 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	3,070		
27 (F)	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	1,560		
28 (F)	833032	CHAIN LINK RAILING (TYPE 7)	LF	1,092		
29 (F)	833142	CONCRETE BARRIER (TYPE 26 MODIFIED)	LF	875		
30 (F)	839717	CONCRETE BARRIER (TYPE 732 MODIFIED)	LF	875		
31	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	
32	860402	LIGHTING (CITY STREET)	LS	LUMP SUM	LUMP SUM	
33	860551	LIGHTING AND SIGN ILLUMINATION (LOCATION 1)	LS	LUMP SUM	LUMP SUM	
34	860552	LIGHTING AND SIGN ILLUMINATION (LOCATION 2)	LS	LUMP SUM	LUMP SUM	
35	860703	INTERCONNECTION CONDUIT AND CABLE	LS	LUMP SUM	LUMP SUM	
36	BLANK					
37	020826	TEMPORARY SHUTTLE VAN SERVICE	LS	LUMP SUM	LUMP SUM	
38	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID:

\$ _____