

DEPARTMENT OF TRANSPORTATION

DES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that Caltrans does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders and non-bidder packages, write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone and fax number, P.O. Box and street address so that you can receive addenda.

Note: Addenda information is NOT included with the electronic documents available via electronic file transfer. Only bidder or non-bidder package holders listed with the Caltrans Plans and Bid Documents section as described above will receive addenda information.

September 6, 2002

04-SCI-87-10.0/14.4
04-4874R4
ACNH-S087(023)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for Building Construction in SANTA CLARA COUNTY IN SAN JOSE FROM JULIAN STREET TO ROUTE 101.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on September 10, 2002.

This addendum is being issued to revise Notice to Contractors and Special Provisions.

In the Special Provisions, Section 10-1.20 "MAINTAINING TRAFFIC," the twentieth paragraph is revised to read:

"Rerouting or stopping traffic for erection or removal of girders and falsework shall be performed only during daylight hours or as shown on the lane closure Charts No. 1, Chart No. 2, Chart No. 3, and Chart No. 4, Monday through Fridays, except designated legal holidays and days preceding designated legal holidays, for the period necessary for erecting or removing the girders and falsework."

In the Special Provisions, Section 10-1.20 "MAINTAINING TRAFFIC," the twenty-second paragraph is revised to read:

"The Contractor may occupy one 3-meter lane while placing or removing forms for the superstructure of bridges over Route 880 which are to remain open. Occupation of a traffic lane because of form work at a location will be permitted only during such times as construction operations are actually in progress as shown on the lane closure Chart No. 1, Chart No. 2, Chart No. 3 and Chart No. 4, except during hours shown on the charts included in this section "Maintaining Traffic," designated legal holidays and days preceding designated legal holidays, or when necessary for the safety of public traffic."

To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 2
Page 2
September 6, 2002

04-SCI-87-10.0/14.4
04-4874R4
ACNH-S087(023)E

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer