

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe

*Serious Drought.
Help save water!*

August 22, 2016

06-Fre-5-10.0/20.0

06-OT6504

Project ID 0615000220

ACNHPI-005-5(147)328E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY NEAR COALINGA FROM 0.8 MILE NORTH OF GALE AVENUE UNDERCROSSING TO 1.0 MILE SOUTH OF TOULUMNE AVENUE OVERCROSSING to set a new bid opening date as shown herein and revise the *Notice to Bidders and Special Provisions*.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, August 31, 2016, instead of the original date of Wednesday, August 24, 2016.

In the Special Provisions, Section 12-9, "Construction Zone Enhanced Enforcement Program", is added as attached.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

Addendum No. 3
Page 2
08/22/2016

06-Fre-5-10.0/20.0
06-0T6504
Project ID 0615000220
ACNHPI-005-5(147)328E

This addendum, EBS addendum file, and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/06/06-0T6504

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



SHARRI BENDER EHLERT
District Director
District 6 Central Region

Attachment

Add to section 12:

12-9 CONSTRUCTION ZONE ENHANCED ENFORCEMENT PROGRAM

12-9.01 GENERAL

12-9.01A Summary

Section 12-9 includes specifications for requesting and using the Construction Zone Enhanced Enforcement Program (COZEEP).

A total of 560 hours of COZEEP support is available for this project. Hold a preconstruction meeting with the Engineer to determine a list of work activities where COZEEP support will be effective. The Engineer determines the work activities requiring COZEEP support and the total hours of support authorized for those activities.

The cost of COZEEP support up to the total hours available is shared 50-50 by you and the Department for work activities authorized by the Engineer. You are responsible for the full cost of COZEEP when you request COZEEP support for work activities not authorized by the Engineer or when the total hours available has been exceeded. You are responsible for the costs due to late cancellation of requested COZEEP support. The Department deducts your cost for COZEEP from progress payments.

The Department pays the full costs for COZEEP when the Engineer requires COZEEP support:

1. If the total available hours is exceeded
2. For change order work

Two California Highway Patrol (CHP) officers are required from 2200 to 0600 hours. COZEEP support is based on local CHP staffing levels and may not be available for the date or time requested.

The Department does not adjust time or payment if COZEEP support is unavailable or your request for COZEEP support is denied.

12-9.01B Definitions

COZEEP: Program that provides CHP officers to monitor the movement of public traffic within the work zone.

COZEEP is an enhancement tool for construction zones and is not a replacement for other temporary traffic control measures.

12-9.01C Submittals

To request COZEEP support for work activities, submit a request:

1. Listing the work activities with the dates and times for which you are requesting COZEEP.
2. By noon Monday for the following week. The week is defined as Sunday at noon through the following Sunday at noon.

To cancel a COZEEP request, submit a cancellation notice at least 48 hours before the scheduled start time of the COZEEP support.

12-9.01D Quality Assurance

Not Used

12-9.02 MATERIALS

Not Used

12-9.03 CONSTRUCTION

The Engineer arranges with the CHP for COZEEP support.

The Engineer directs all CHP field operations for COZEEP.

12-9.04 PAYMENT

The hourly rate for each CHP officer providing COZEEP support is \$115. This rate includes full compensation for each hour or portion thereof that the officer provides the support. Markups are not added to any expenses associated with COZEEP support.

For a cancellation less than 48 hours before the scheduled start time of COZEEP support, the Department deducts:

1. Minimum of \$50 per CHP officer if the officer is notified before the start time
2. Maximum of 4 hours of pay per CHP officer if the officer is not notified before the start time