

DEPARTMENT OF TRANSPORTATION

DES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



**** WARNING ** WARNING ** WARNING ** WARNING ****

This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

July 30, 2003

07-LA-101-17.9/19.5

07-101964

ACNH-O101(042)E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN LOS ANGELES FROM VINELAND AVENUE TO 0.3 KM NORTH OF TUJUNGA AVENUE UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on August 28, 2003, instead of August 7, 2003.

This addendum is being issued to change the bid opening date as shown herein, and to correct the contract number on page 3 of the Engineer's Estimate.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment

ENGINEER'S ESTIMATE
07-101964

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	LS	LUMP SUM	LUMP SUM	
3	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
4	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
5 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
6 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
7 (S)	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	M	3810		
8 (S)	120165	CHANNELIZER (SURFACE MOUNTED)	EA	79		
9 (S)	120300	TEMPORARY PAVEMENT MARKER	EA	1430		
10 (S)	129000	TEMPORARY RAILING (TYPE K)	EA	3060		
11 (S)	129100	TEMPORARY CRASH CUSHION MODULE	EA	84		
12	049414	JACKING SUPERSTRUCTURE	LS	LUMP SUM	LUMP SUM	
13	031426	ABANDON PIPE	M	65		
14 (S)	150662	REMOVE METAL BEAM GUARD RAILING	M	520		
15 (S)	150704	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	M	530		
16 (S)	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	M	3730		
17 (S)	150722	REMOVE PAVEMENT MARKER	EA	1360		
18	150742	REMOVE ROADSIDE SIGN	EA	7		
19	150760	REMOVE SIGN STRUCTURE	EA	1		
20	150806	REMOVE PIPE	M	21		