

DEPARTMENT OF TRANSPORTATION**DES-OE MS #43****1727 30TH Street, 2ND Floor****Sacramento, CA 95816****** WARNING ** WARNING ** WARNING ** WARNING ****

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

July 2, 2003

08-SBd-40-R171.5/R173.7

08-483764

ACIM-040-2(051)106N

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN BERNARDINO COUNTY ON INTERSTATE 40 AT FENNER OVERHEAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on July 17, 2003.

This addendum is being issued to revise the Proposal and Contract, and the Federal Minimum Wages with Modification Number 0 dated 6-1-3-03. A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

In the Proposal and Contract, the Engineer's Estimate Item 2 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment

ENGINEER'S ESTIMATE
08-483764

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	WDAY	340		
3	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
4	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
5 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
6 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
7 (S)	120120	TYPE III BARRICADE	EA	3		
8 (S)	120152	TEMPORARY PAVEMENT MARKING (TAPE)	M2	60		
9 (S)	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	M	14 400		
10 (S)	120200	FLASHING BEACON (PORTABLE)	EA	16		
11 (S)	120300	TEMPORARY PAVEMENT MARKER	EA	670		
12 (S)	121140	TEMPORARY METAL BEAM GUARD RAILING	M	80		
13 (S)	128201	TEMPORARY DELINEATOR (CLASS 1)	EA	430		
14 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2		
15 (S)	129000	TEMPORARY RAILING (TYPE K)	M	2920		
16	150630	REMOVE MARKER	EA	710		
17	150662	REMOVE METAL BEAM GUARD RAILING	M	100		
18	150704	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	M	8510		
19	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	M	7800		
20	150771	REMOVE ASPHALT CONCRETE DIKE	M	850		