

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6230
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****

This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

July 21, 2004

11-SD-15-M38.7/M42.7
11-080924
ACIM-015-4(196)24N

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN DIEGO FROM 0.5 KM NORTH OF RANCHO BERNARDO ROAD UNDERCROSSING TO 0.7 KM SOUTH OF VIA RANCHO PARKWAY OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on August 5, 2004.

This addendum is being issued to revise the Notice of Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 6 dated 7-16-04.

In the Special Provisions, Section 10-1.92, "CONCRETE BARRIER," the following paragraph is added after the seventh paragraph as follows:

"Concrete barrier (Type A Modified) shall be paid for as concrete barrier (Type A)."

In the Proposal and Contract, the Engineer's Estimate Items 72 and 73 are deleted as attached.

To Proposal and Contract book holders:

Replace page 6 of the Engineer's Estimate in the Proposal with the attached revised page 6 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Attached is a copy of the added Information Handout.

Attached is a copy of the revised Material Information (Materials Information Brochure).

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 2
Page 2
July 21, 2004

11-SD-15-M38.7/M42.7
11-080924
ACIM-015-4(196)24N

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments

**ENGINEER'S ESTIMATE
11-080924**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
61 (F)	192020	STRUCTURE EXCAVATION (TYPE D)	M3	254		
62 (F)	192037	STRUCTURE EXCAVATION (RETAINING WALL)	M3	1370		
63	032927	STRUCTURE EXCAVATION (RETAINING WALL) (R)	M3	77 200		
64 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	M3	3250		
65 (F)	193013	STRUCTURE BACKFILL (RETAINING WALL)	M3	2665		
66	032928	STRUCTURE BACKFILL (RETAINING WALL) (R)	M3	23 700		
67 (F)	193030	PERVIOUS BACKFILL MATERIAL	M3	120		
68 (F)	193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	M3	266		
69	032929	PERVIOUS BACKFILL MATERIAL (RETAINING WALL) (R)	M3	2900		
70 (S)	200001	HIGHWAY PLANTING	LS	LUMP SUM	LUMP SUM	
71 (S)	200101	IMPORTED TOPSOIL	M3	4040		
72	BLANK					
73	BLANK					
74 (S)	202007	DUFF	M2	17 000		
75 (S)	032932	SOIL STABILIZATION	M2	140		
76 (S)	032933	BONDED FIBER MATRIX (EROSION CONTROL)	KG	8430		
77 (S)	203014	FIBER (EROSION CONTROL)	KG	15 600		
78 (S)	203021	FIBER ROLLS	M	20 000		
79 (S)	203024	COMPOST (EROSION CONTROL)	M3	50		
80 (S)	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	5		