

**STATE OF CALIFORNIA
BUSINESS, TRANSPORTATION AND HOUSING AGENCY
DEPARTMENT OF TRANSPORTATION
ADVERTISEMENT FOR BIDS
MAY 26, 2003**

CONTENTS

	Page
Table of Contents	1
Additional Notices	2
Internet Information	3
Ordering and Bid Locations	4
Contract Document Information Hotline	5
Emergency Informal and Toll Bridge Projects	6
This Weeks Advertised Projects	Attachment A
Prior Advertised Projects	Attachment B
Prior Advertised Projects with Postponed Bid Openings	Attachment C
Tentative Listing of Next Weeks Advertised Projects	Attachment D
Tentative List of Advertised Projects for following weeks	Attachment E

- **Registry of Contractors - Emergency Work**

Immediately following storms, earthquakes or other natural disasters, Caltrans often elects to quickly contract with highway construction firms to begin cleanup and repair work. To maximize Caltrans' readiness for future disasters and to give all contractors an opportunity to tell us about their firms' capabilities and experience, we are inviting contractors to register their interest with Caltrans.

Completion of this on-line form will enter your company's name and information into a Caltrans registry of contractors interested in possibly receiving contracts for emergency repairs or equipment rental in the event of a disaster. To register, go to:

<http://www.dot.ca.gov/contractor>

SPECIAL NOTICE - continued...

• **Energy Crisis Information**

California has recently experienced critical shortages in supply of electricity. Over the past several weeks, the California Independent System Operator (ISO) has declared several Stage 2 or 3 “Electrical Emergencies”. Interruptions can occur at any time but usually would occur during the afternoon peak hours.

It is possible that a power outage may occur during normal Bid Opening. The following is a brief description of how Bid Opening will be conducted in the event of a power outage. (Please allot an appropriate amount of time for power related delays when delivering your Bids.)

In the event of a power outage prior to Bid Opening (12:30 PM or later)

- Bid opening staff will be located at the front entrance or lobby of the bid opening location to accept bids.
- Bids will be accepted until 2:00 PM on the date of bid opening. Battery operated time stamps will be used to stamp proposals.
- No additional time will be allowed for turning in Bids.
- The public reading of the bids will be postponed until 4:00 PM on the date of bid opening.
- Bid results will be available the following day. [Hotline (916) 654-5500]
- If power has not been restored by 4:00 PM on the date of Bid Opening, the Department will reschedule the opening of bids for the following day.

In the event of a power outage during Bid Opening

- The last bid opened will be read (by flashlight if necessary).
- The public will be escorted out of the building by Building Security.
- All bids will be locked at the Plans Counter.
- Bid opening will resume at 4:00 PM.

WEB Pages of Interest to Contractors doing business with Caltrans

<http://www.dot.ca.gov/hq/esc/oe/>

You will see a new look and feel to the Office Engineer web site. We think you will find it easier to roam our pages and find the information you are seeking.

On this page you will find links to:

Caltrans Home page
Advertised Projects
Bids Opened & Awarded Contracts
Cost Information
Construction Standards
Contract Item Cost Summary

Click the link [**Caltrans Advertised Projects \(Projects for Bid\)**](#)

Some of the highlights include:

- **iDocs** -- The purpose of this site is to provide the contracting public with a convenient means of **searching**, **viewing** and **obtaining** documents in an electronic format. You will be able to search for project documents based on known contract information, ie... Contract Number, County, Route, Advertisement Date, Bid Opening Date, etc... You will be able to view project documents on-line directly from **your** browser. **No software or plug-ins are required.** You will also be able to download any or all selected files to your computer in easy to store 'tiff' format.
- **Project Plan Sheets** -- "D size" plans (24" x 36") for currently advertised projects (advertisement date 03/06/00 or later) are available for download as TIFF files. For access and further information go to: <http://www.dot.ca.gov/hq/esc/oe> Go to *Advertised Projects Special Provisions and Addendums*. Select *More info*.

You will find additional links to:

Advertised Projects (Projects for Bid)
Emergency Informal and Toll Projects
Addenda Information
Bidder Inquiries
Ordering of Specifications and Plans
List of Plan Holders (on Projects out to Bid)
Bid Summary Results
Preliminary Bid Results
Minor Contracts (<http://caltrans-opac.ca.gov/contrac2.htm>)

and other sites of special interest to contractors doing business with Caltrans.

ORDERING AND BID LOCATIONS

To Order Bid and Non-bid Packages for all Districts

PLEASE INCLUDE MAIL STATION NUMBER (MS #26) IN THE ADDRESS WHEN EVER ORDERING BID, NON-BID PACKAGES AND FOR ANY OTHER INQUIRIES, FROM THE PLANS COUNTER.

Fax:

24 hours by Facsimile
Number(916) 654-7028

By Mail or Walk-in:

Plans and Documents Section (MS #26)
1120 N Street Room 0200
Sacramento, CA 95814
(916) 654-4490 or 4492
Department of Transportation
Office Hours 7:30 a.m. - 4:15 p.m.

Bid Opening Location for Districts 1, 2, 3, 4, 5, 6, 9, & 10

Department of Transportation
Plans and Documents Section (MS #26)
1120 N Street Room 0200
Sacramento, CA 95814
Publicly Opened and Read in Room 0100

Bid Opening Location for Districts 7, 8, 11 & 12

Department of Transportation
3347 Michelson Drive - Ste 100 Mail Stop (MS-#150)
Irvine CA 92612-1692
Publicly Opened and Read in Rm C - 1116

~~~~~

**NOTE:**

***Each contractor will be issued only one Bidder's package per contract. It is not transferable to other contractors. You may order more than one non-bidders package.***

*There is a charge on all bid and non-bid packages which is nonrefundable. Shipping charges are included for UPS overnight delivery. Only Visa, MasterCard, Checks or Money orders will be accepted for payment. **NO CASH or REFUNDS.** Checks or money orders should be sent to:*

***Department of Transportation, Plans and Bid Documents (MS #26)  
1120 N Street Room 0200  
Sacramento, CA 95814***

All contractor representatives who attend bid openings, or will be picking up bidder packages, must have a photo identification with a company name on it to show to the security officer upon entering the building, in compliance with Caltrans security policy. If desired identification is not available, please show driver's license along with an item showing company name on it. **Please allow adequate time when submitting bids**

Bids shall be submitted only on proposal forms furnished by the Department. Copies or facsimiles of the bidder's completed and executed proposal forms submitted as a bid will be rejected.

Sealed proposals will be received for projects listed herein until 2:00 p.m., unless otherwise noted, at the Department of Transportation on the date and in the city shown.

**Plans and specifications may be reviewed at:**

Department of Transportation in Sacramento, Irvine and Oakland, as well as the district office where the work is situated. Also in Plan Rooms located in your area.

# Information Hotline

|                                                                                              | TELEPHONE                     | FACSIMILE      |
|----------------------------------------------------------------------------------------------|-------------------------------|----------------|
| Plans and Bid Documents Information<br><i>Office Hours 7:30 AM to 4:15 PM (pacific time)</i> | (916) 654-4490<br>or 654-4492 | (916) 654-7028 |
| <b>FOR PROMPT ORDERING (24 HOURS A DAY)</b>                                                  |                               | (916) 654-7028 |
| Establishing Credit Card Account                                                             | (916) 654-4490<br>or 654-4492 | (916) 654-7028 |
| Accounting Inquiries                                                                         | 1-800-404-7787                |                |
| Bid Results                                                                                  | (916) 654-5500                |                |
| Placement on Mailing List<br>(email: <b>office_engineer_headquarters@dot.ca.gov</b> )        | (916) 227-4246                | (916) 227-6214 |
| DBE and DVBE Certification                                                                   | (916) 324-1700                |                |
| Publications<br><i>Standard Specifications, Standard Plans, Manuals, etc.</i>                | (916) 445-3520                | (916) 324-8997 |
| Any suggestions to improve our services please call                                          | (916) 654-4490<br>or 227-4246 |                |

## Technical Questions Regarding Advertised Projects and All Questions Regarding Addenda

### *Ask for Duty Senior in the following Districts*

|                                                                                                                 |                                                                                                                    |
|-----------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------|
| <b>Districts 1, 2 &amp; 3</b> <i>(Marysville)</i> 530-822-4356<br>FAX 530-822-4324<br>inquiry_nr_bid@dot.ca.gov | <b>District 8</b> <i>(San Bernardino)</i> 909-383-6322<br>FAX 909-383-6739                                         |
| <b>Districts 4</b> <i>(Oakland)</i> 510-286-5209<br>FAX 510-622-1805<br>duty_senior_district04@dot.ca.gov       | <b>District 9</b> <i>(Bishop)</i> 760-872-0656<br>FAX 760-872-5201                                                 |
| <b>District 5</b> <i>(San Luis Obispo)</i> 805-549-3481<br>FAX 805-549-3523                                     | <b>District 10</b> <i>(Stockton)</i> 209-948-7849<br>FAX 209-948-7358                                              |
| <b>District 6</b> <i>(Fresno)</i> 559-243-8673<br>FAX 559-243-8670                                              | <b>District 11</b> <i>(San Diego)</i> 619-688-6635<br>FAX 619-688-6988<br>Duty_Senior_Constr_District11@dot.ca.gov |
| <b>District 7</b> <i>(Los Angeles)</i> 213-897-0054<br>FAX 213-897-0637                                         | <b>District 12</b> <i>(Irvine)</i> 949-756-7870<br>FAX 949-724-2141                                                |
| <b>Statewide Bridge Structures</b> 916-227-8770                                                                 | <b>Statewide Building Structures</b> 916-227-8265<br>FAX 916 227-8089                                              |

Revised 3 July 2001

## OVERVIEW OF EMERGENCY INFORMAL PROJECTS AND TOLL BRIDGE PROJECTS

Projects are sorted by their Ad Date. Informal projects will have a shorter time period between the date the project is advertised and the bid opening date. Projects are not available for ordering or for pickup until their Ad Date.

| <u>Dist-Co-Rte and Type of Work</u>                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | <u>Ad Date</u> | <u>Contract #</u> | <u>Bid Open:</u> | <u>Estimate</u> | <u>Bid Open Location</u> | <u>Bid Cost</u><br><u>NonBid Cost</u> |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------|-------------------|------------------|-----------------|--------------------------|---------------------------------------|
| 04-SF-80-13.4,13.8<br>Foundations for the Self-Anchored Suspension portion of the East Span of the San Francisco-Oakland Bay Bridge (SFOBB) to be constructed.                                                                                                                                                                                                                                                                                                                                              | 1/21/03        | 04 - 0120E4       | 7/15/03          | \$103,451,000   | Sacramento               | \$ 31<br>\$ 24                        |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             | # Work Days    | 450               |                  |                 | TOLL BRIDGE              |                                       |
| 04-SF-80-13.2/13.9<br>Construct self-anchored suspension bridge with cable tower upon existing piers and footing.                                                                                                                                                                                                                                                                                                                                                                                           | 2/3/03         | 04 - 0120F4       | 8/5/03           | \$729,000,000   | Sacramento               | \$ 135<br>\$ 128                      |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             | # Work Days    | 1178              |                  |                 | TOLL BRIDGE              |                                       |
| 04-SF-80-12.6/13.2<br>Temporary bypass structures to be designed and constructed, and approaches to be constructed and portions of bridges to be removed.<br>Special Notice<br><u>ALTERNATIVE BIDS:</u><br><u>This project provides for alternative bids for foreign and domestic steel and iron materials, as provided in 23 CFR 635.410(b)(3). The bidder's attention is directed to "Alternative Bids," "Award and Execution of Contract," and "Buy America Requirements" of the Special Provisions.</u> | 4/14/03        | 04 - 0120R4       | 8/19/03          | \$88,500,000    | Sacramento               | \$ 39<br>\$ 32                        |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             | # Work Days    | 668               |                  |                 | TOLL BRIDGE              |                                       |
| 04-SF-80-12.9<br>Roadway to be constructed by grading and constructing asphalt concrete pavement on aggregate base, and by constructing soldier pile retaining wall, and guard house and concrete                                                                                                                                                                                                                                                                                                           | 5/27/03        | 04 - 0120Q4       | 6/24/03          | \$2,315,000     | Sacramento               | \$ 27<br>\$ 20                        |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             | # Work Days    | 146               |                  |                 | TOLL BRIDGE              |                                       |

The pre-qualification questionnaire deadline (May 7, 2003) has passed and no new questionnaires will be accepted. The Plans Counter will not release any new bid packages for this project.

**This Weeks Advertised Projects**  
For Release the Week Monday, May 26, 2003

Attachment A

**Bids Opening in Irvine**

07-LA-101-12.4 • Contract#: 07 - 231904 • Bids Open 6/19/2003

Estimate: \$268,000

Masonry block sound wall to be constructed.

In Los Angeles County In Los Angeles At Odin Street Undercrossing

150 Working Days • 16% DBE • Cost per set: Bidders: \$22, Non-Bidders: \$15.

---

08-SBd-10,30-17.90/62.00,29.81/53.05 • Contract#: 08 - 477704 • Bids Open 6/26/2003

Estimate: \$2,400,000

UPGRADE EXISTING MBGR, END TREATMENTS, PLACE AC DIKE, AND CONSTRUCT CURB RAMPS, CURBS AND SIDEWALKS AT VARIOUS LOCATIONS ON ROUTES 10 AND 30.

In San Bernardino County Near San Bernardino On Route 10 From Etiwanda Avenue To The San Bernardino/riverside County Line And On Route 30 From Spruce Avenue To The Route 10/30 Junction

220 Working Days • 28% DBE • Cost per set: Bidders: \$24, Non-Bidders: \$17.

---

**Bids Opening in Sacramento**

03-But-32-8.1/8.8 • Contract#: 03 - 4A4504 • Bids Open 6/17/2003

Estimate: \$661,000

Existing highway to be widened by grading and surfacing with asphalt concrete on aggregate base.

In Butte County About 4.0 Km West Of Chico At Muir Road

45 Working Days • 11% DBE • Cost per set: Bidders: \$20, Non-Bidders: \$13.

---

04-SF-80-12.9 • Contract#: 04 - 0120Q4 • Bids Open 6/24/2003

Estimate: \$2,315,000

Roadway to be constructed by grading and constructing asphalt concrete pavement on aggregate base, and by constructing soldier pile retaining wall, and guard house and concrete canopy.

In The City And County Of San Francisco At Yerba Buena Island

146 Working Days • 16% DBE • Cost per set: Bidders: \$27, Non-Bidders: \$20.

---

# PROJECTS ADVERTISED PRIOR TO 5/26/2003

Attachment B

| Dist-Co-Rte-PM                               | Contract #                           | Cost per Set |            | Type of Work                                                   | Estimate      |
|----------------------------------------------|--------------------------------------|--------------|------------|----------------------------------------------------------------|---------------|
|                                              |                                      | Bidder       | Non Bidder |                                                                |               |
| <b>Bid Open: 5/28/03</b>                     | <b>Bid Open Location: Sacramento</b> |              |            |                                                                |               |
| 01-Hum,Sis-96,101,299-Var                    | 01 - 436104                          | \$20         | \$13       | Treat Bridge Deck                                              | \$354,000     |
| 01-Hum-101, 299-29.0/36.1, 34.1/45.2         | 01 - 430004                          | \$19         | \$12       | Replace Ac Dike                                                | \$508,000     |
| 01-Men-101-33.3,33.6                         | 01 - 404214                          | \$20         | \$13       | Bridge Joint Repair                                            | \$300,000     |
| 04-SCI-35-22.7/27.5                          | 04 - 0C9804                          | \$19         | \$12       | Asphalt Concrete Surfacing                                     | \$500,000     |
| 04-SCI-82-0.8/5.3                            | 04 - 443804                          | \$20         | \$13       | Remove And Modify Metal Beam Guard Railing And Curb            | \$225,000     |
| 04-Sol-37-R11.6/17.7                         | 04 - 443574                          | \$20         | \$13       | Methacrylate Bridge Decks And Repair Joint Seals               | \$600,000     |
| 04-Sol-37-0.3                                | 04 - 237024                          | \$23         | \$16       | Viewing Area                                                   | \$750,000     |
| 04-Son-101-1.3 /1.8                          | 04 - 1S0704                          | \$21         | \$14       | Construct Geosynthetic Reinforced Embankment/rock Slope        | \$600,000     |
| 04-Son-37-R9.7                               | 04 - 0T0424                          | \$22         | \$15       | Viewing Area                                                   | \$500,000     |
| 05-SLO,Mon-101-105.5/111.6,0.0/3.5           | 05 - 0G8904                          | \$21         | \$14       | Widen Inside Shoulders And Rumble Strip                        | \$747,000     |
| 06-Fre-41, 180-R39.5/R40.9, R92.9/R94.1      | 06 - 479604                          | \$22         | \$15       | Rehab Existing Pavement Of Fwy To Fwy Connection & Ramps       | \$718,000     |
| 06-Tul-99-19.8/R86.6                         | 06 - 477104                          | \$20         | \$13       | Modify Bridge Approach Railing                                 | \$624,000     |
| 10-SJ-99-45.4/46.7                           | 10 - 0J6104                          | \$21         | \$14       | Highway Replacement Planting                                   | \$596,000     |
| <b>Bid Open: 5/29/03</b>                     | <b>Bid Open Location: Irvine</b>     |              |            |                                                                |               |
| 07-LA-101-R27.8/R40.6                        | 07 - 120754                          | \$37         | \$30       | Install Cctv And Communications System                         | \$6,932,000   |
| 07-LA-105-20.9                               | 07 - 0P4004                          | \$20         | \$13       | Embankment Stabilization                                       | \$750,000     |
| 07-LA-110-34.5                               | 07 - 4H8604                          | \$22         | \$15       | Bridge Rail Replacement                                        | \$748,000     |
| 07-LA-110-31.3/35.8                          | 07 - 4G6204                          | \$22         | \$15       | Replace Crash Cushions                                         | \$400,000     |
| 07-LA-405-29.9/40.4                          | 07 - 4G5004                          | \$21         | \$14       | Install Mbgr                                                   | \$485,000     |
| 07-LA-5-132.0/138.1                          | 07 - 4J3204                          | \$21         | \$14       | Slope Erosion Repair, Pcc Slope Paving                         | \$468,000     |
| 07-LA-5-31.3                                 | 07 - 4J3104                          | \$20         | \$13       | Install Safety Fence                                           | \$151,000     |
| 08-Riv,SBd-15,60-76.1/78.4,0.0/16.1, 0.0/1.6 | 08 - 450004                          | \$31         | \$24       | Install Cms Sign & Cctv Cameras And Connecting Rms & Vds To    | \$2,500,000   |
| 08-Riv-91-VAR                                | 08 - 0A9204                          | \$22         | \$15       | Overlay 30mm Ac At Various Ramps                               | \$1,226,000   |
| 08-SBd-60-R12.1                              | 08 - 452704                          | \$20         | \$13       | Methacrylate Seal The Bridge                                   | \$125,000     |
| 11-Imp-8-R155.8                              | 11 - 241224                          | \$21         | \$14       | Replace Bearings And Joint Seals                               | \$634,000     |
| 11-Imp-8-R119.9/R134.0                       | 11 - 246804                          | \$20         | \$13       | Asphalt Rubber Chip Seal                                       | \$1,103,000   |
| 11-Imp-8-R65.8/R155.9                        | 11 - 251604                          | \$20         | \$13       | Pcc Slab Replacement                                           | \$832,000     |
| 12-Ora-05,57,74,91,405-VAR                   | 12 - 0A6904                          | \$21         | \$14       | Clean And Reseal Bridge Joints                                 | \$699,000     |
| 12-Ora-39-5.3/14.2                           | 12 - 0F2004                          | \$21         | \$14       | Remove And Replace Ac And Overlay Rubberized Ac (type G)       | \$1,366,000   |
| 12-Ora-73-18.6/20.4                          | 12 - 0F3804                          | \$22         | \$15       | Repair Slope Erosion And Modify Drain System                   | \$484,000     |
| <b>Bid Open: 6/4/03</b>                      | <b>Bid Open Location: Sacramento</b> |              |            |                                                                |               |
| 04-Ala-13-7.5/15.4 KP/                       | 04 - 1R0424                          | \$22         | \$15       | Highway Planting Restoration                                   | \$677,000     |
| 04-Ala-24-R3.2/R4.8                          | 04 - 443514                          | \$20         | \$13       | Methacrylate Bridge Decks                                      | \$600,000     |
| 04-Ala-580-50.4/57.5                         | 04 - 1A2204                          | \$20         | \$13       | Treat Bridge Deck And Replace Joint Seals                      | \$670,000     |
| 04-SM-84-R44.5/44.9                          | 04 - 015124                          | \$20         | \$13       | Wetland Mitigation Project                                     | \$650,000     |
| 04-SM-84-15.9                                | 04 - 1S1524                          | \$22         | \$15       | Storm Damage Repair                                            | \$950,000     |
| 10-SJ-99-58.4/62.0                           | 10 - 0J2504                          | \$20         | \$13       | Grade And Pave Median                                          | \$747,000     |
| <b>Bid Open: 6/5/03</b>                      | <b>Bid Open Location: Irvine</b>     |              |            |                                                                |               |
| 08-SBd-60-R0.0/R15.9                         | 08 - 0E0204                          | \$20         | \$13       | Replace Pavement Markers                                       | \$158,000     |
| <b>Bid Open: 6/10/03</b>                     | <b>Bid Open Location: Sacramento</b> |              |            |                                                                |               |
| 02-Sha-44-R9.4/R10.3                         | 02 - 0C2804                          | \$21         | \$14       | Left Turn Channelization                                       | \$172,000     |
| 04-Ala-84-29.5/32.8, 36.7/38.0               | 04 - 272614                          | \$23         | \$16       | Overlay And Shoulder Widening                                  | \$2,593,000   |
| 04-Sol-113-0.2/29.0                          | 04 - 0C6204                          | \$20         | \$13       | Replace Asphalt Surfacing                                      | \$2,170,000   |
| 06-Ker-58-R90.8/R94.8                        | 06 - 435804                          | \$28         | \$21       | Bridge Widening                                                | \$3,408,000   |
| 06-Ker-99-68.7/71.3                          | 06 - 430004                          | \$24         | \$17       | Bridge Deck Replacement                                        | \$2,431,000   |
| 10-Cal-4-R86.6/R88.3                         | 10 - 455804                          | \$23         | \$16       | Passing Lane                                                   | \$2,344,000   |
| <b>Bid Open: 6/12/03</b>                     | <b>Bid Open Location: Irvine</b>     |              |            |                                                                |               |
| 07-LA-10-61.9/62.6                           | 07 - 066324                          | \$25         | \$18       | Sound Wall And Retaining Wall                                  | \$2,200,000   |
| 08-SBd-10-R39.4/R63.1                        | 08 - 453614                          | \$22         | \$15       | Pavement Rehabilitation                                        | \$5,516,000   |
| <b>Bid Open: 6/17/03</b>                     | <b>Bid Open Location: Sacramento</b> |              |            |                                                                |               |
| 02-Plu-89-4.3/5.2                            | 02 - 327604                          | \$24         | \$17       | Realignment                                                    | \$1,593,000   |
| 02-Sha,Las-299-152.9/160.0, 0.0/7.6          | 02 - 310204                          | \$49         | \$42       | Roadway Rehabilitation                                         | \$11,695,000  |
| 03-But-99-T61.5/71.5                         | 03 - 338704                          | \$30         | \$23       | Widening                                                       | \$8,144,000   |
| 03-Sac,Yol-80-R17.9/M1.1                     | 03 - 395904                          | \$26         | \$19       | Bridge Rehab                                                   | \$11,341,000  |
| <b>Bid Open: 6/19/03</b>                     | <b>Bid Open Location: Irvine</b>     |              |            |                                                                |               |
| 08-SBd-210-R14.6/R17.2, R22.2/R25.6          | 08 - 498004                          | \$27         | \$20       | Highway Planting                                               | \$3,920,000   |
| 12-Ora-405 -9.5/12.4                         | 12 - 086204                          | \$48         | \$41       | Operation Improvement                                          | \$10,400,000  |
| <b>Bid Open: 6/24/03</b>                     | <b>Bid Open Location: Sacramento</b> |              |            |                                                                |               |
| 05-SLO-1-29.1/36.8                           | 05 - 0A1304                          | \$31         | \$24       | Construct Concrete Median Barrier                              | \$8,185,000   |
| 06-Kin-41, 33-6.8/18.5, 11.4/13.0            | 06 - 3215U4                          | \$37         | \$30       | Realignment And Asphalt Concrete Surfacing                     | \$12,771,000  |
| <b>Bid Open: 7/15/03</b>                     | <b>Bid Open Location: Sacramento</b> |              |            |                                                                |               |
| 04-SF-80-13.4,13.8                           | 04 - 0120E4                          | \$31         | \$24       | Construct Pier T1 Foundation & Piers E2 Of Br. No. 34-0006 L/r | \$103,451,000 |
| <b>Bid Open: 8/5/03</b>                      | <b>Bid Open Location: Sacramento</b> |              |            |                                                                |               |
| 04-SF-80-13.2/13.9                           | 04 - 0120F4                          | \$135        | \$128      | Construct Self-anchored Suspension Bridge, Br. #34-0006L/r     | \$729,000,000 |
| <b>Bid Open: 8/19/03</b>                     | <b>Bid Open Location: Sacramento</b> |              |            |                                                                |               |
| 04-SF-80-12.6/13.2                           | 04 - 0120R4                          | \$39         | \$32       | Construct Route 80 Temporary Bypass Structure                  | \$88,500,000  |

**PROJECTS WITH POSTPONED BID OPENING DATES  
ADVERTISED PRIOR TO 5/26/2003**

Attachment C

| <u>Dist-Co-Rte-PM</u> | <u>Contract #</u>             | <u>Cost per Set</u> |                   | <u>Type of Work</u> | <u>Estimate</u> |
|-----------------------|-------------------------------|---------------------|-------------------|---------------------|-----------------|
|                       |                               | <u>Bidder</u>       | <u>Non Bidder</u> |                     |                 |
| Bid Open: Postponed   | Bid Open Location: Sacramento |                     |                   |                     |                 |
| 03-Sic-49-27.0        | 03 - 2C6404                   | \$20                | \$13              | Bridge Deck Rehab.  | \$453,000       |

# LIST OF NEXT WEEKS TENTATIVELY ADVERTISED PROJECTS

Attachment D

The advertising and bid opening dates listed below are tentative and subject to change. Projects on this list may be ordered at this time. Be advised that if the advertising date changes orders will be held and processed on the actual advertising date. PLEASE ORDER ONLY ONCE. You will be charged for duplicate requests. We encourage you to check the Weekly Advertisement for any changes that may have occurred to these tentative advertised projects dates.

NOTE: EXPEDITED PROJECTS MAY BE ADVERTISED LESS THAN FOUR WEEKS.

| <u>Dist-Co-Rte and Type of Work</u>                                                           | <u>Contract #</u> | <u>Bid Open:</u> | <u>Estimate</u> | <u>Bid Open Location</u> | <u>Bid Cost NonBid Cost</u> |
|-----------------------------------------------------------------------------------------------|-------------------|------------------|-----------------|--------------------------|-----------------------------|
| <b>Tentative Ad Date: 6/2/03</b>                                                              |                   |                  |                 |                          |                             |
| 03-Pla-267-10.8/14.0<br>To rehabilitate drainage facilities along Route 267 located in Placer | 03 - 2A0904       | 6/24/03          | \$2,298,000     | Sacramento               | \$ 26<br>\$ 19              |
| 03-Yol-80-9.3<br>Existing shoulder and sideslope to be removed and replaced with              | 03 - 3C2104       | 6/24/03          | \$697,000       | Sacramento               | \$ 20<br>\$ 13              |
| 04-SCI-85-36.0<br>Slope to be repaired by placing embankment, rock slope protection           | 04 - 1S7314       | 6/24/03          | \$445,000       | Sacramento               | \$ 21<br>\$ 14              |
| 05-SLO-46-28.0<br>Existing highway to be realigned at intersection                            | 05 - 0F2104       | 6/24/03          | \$749,000       | Sacramento               | \$ 22<br>\$ 15              |
| 06-Ker-58-72.9/73.6<br>Existing highway and intersection to be widened by grading and         | 06 - 391004       | 6/24/03          | \$767,000       | Sacramento               | \$ 21<br>\$ 14              |
| 08-SBd-15-53.9/55.5<br>An existing freeway interchange is to be reconstructed, the existing   | 08 - 370204       | 7/10/03          | \$9,470,000     | Irvine                   | \$ 39<br>\$ 32              |
| 11-SD-15-R10.2/R12.3<br>Existing multilane freeway to be widened, retaining walls to be       | 11 - 064904       | 6/26/03          | \$7,820,000     | Irvine                   | \$ 40<br>\$ 33              |
| 12-Ora-5-2.7/ 11.1<br>Cold plane existing pavement and rehabilitate with asphalt concrete     | 12 - 0C15U4       | 7/10/03          | \$7,300,000     | Irvine                   | \$ 24<br>\$ 17              |
| 12-Ora-5-10.9<br>Existing highway to be overlaid with asphalt concrete and rubberized         | 12 - 0F6204       | 6/26/03          | \$265,000       | Irvine                   | \$ 21<br>\$ 14              |

# TENTATIVELY ADVERTISED PROJECTS

Attachment E

The projects listed below have tentative advertising and bid opening dates. These dates are subject to change.

These projects are **NOT** available for ordering at this time.

NOTE: EXPEDITED PROJECTS MAY BE ADVERTISED LESS THAN FOUR WEEKS.

| <u>Dist-Co-Rte</u>                 | <u>Contract #</u> | <u>Type of Work</u>                                                                                                                                                  | <u>Bid Open:</u>         | <u>Estimate</u>           |
|------------------------------------|-------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------|---------------------------|
| <b>Tentative Ad Date: 6/9/03</b>   |                   |                                                                                                                                                                      | <b>Bid Open Location</b> |                           |
| 02-Las,Mod-139, 299-Var            | 02 - 396804       | Install Highway Advisory Radio System.                                                                                                                               | 7/8/03                   | \$160,000<br>Sacramento   |
| 02-Tri-299-0.0/116.4               | 02 - 361204       | To upgrade the existing guard rail at various locations along Route 299 in Trinity County.                                                                           | 7/1/03                   | \$2,500,000<br>Sacramento |
| 04-SM-84-21.6                      | 04 - 198004       | Slopes to be stabilized by installing twisted wire mesh drapery system at one location and installing rock dowels and shotcrete at a second location.                | 7/8/03                   | \$2,000,000<br>Sacramento |
| 04-Son-116-R38.9/40.9              | 04 - 131244       | Widen and re-align existing (2) lanes, add 2-way left turn lane and add bicycle path.                                                                                | 7/8/03                   | \$4,560,000<br>Sacramento |
| 06-Fre-269-0.0/20.5                | 06 - 398104       | Existing highway to be rehabilitated and widened by grading and constructing asphalt concrete pavement on aggregate base and overlaying with asphalt concrete and    | 7/16/03                  | \$8,150,000<br>Sacramento |
| 06-Fre-41-R3.3                     | 06 - 453404       | Install signal and lighting.                                                                                                                                         | 7/1/03                   | \$231,000<br>Sacramento   |
| 07-LA-605, 710-0.0/12.1 , 0.0/25.4 | 07 - 206054       | Metal beam guard railing to be constructed.                                                                                                                          | 7/10/03                  | \$1,133,000<br>Irvine     |
| 07-Ven-101-14.6                    | 07 - 4H9104       | BUILD A PERMANENT MODULAR OFFICE BUILDING TO REPLACE EXISTING CHP OFFICE TRAILER.                                                                                    | 7/10/03                  | \$296,000<br>Irvine       |
| 08-SBd-40-R171.5/R173.7            | 08 - 483764       | 2 precast, pre-stressed concrete bridges to be constructed.                                                                                                          | 7/17/03                  | \$6,015,000<br>Irvine     |
| 10-Sta-99-R10.9/15.5               | 10 - 3A4504       | Guard railing to be installed on existing highway                                                                                                                    | 7/1/03                   | \$1,936,000<br>Sacramento |
| 12-Ora-5-0.0/48.7                  | 12 - 097904       | Existing highway's metal beam guard railings and crash cushions are to be upgraded.                                                                                  | 7/10/03                  | \$2,181,000<br>Irvine     |
| <b>Tentative Ad Date: 6/16/03</b>  |                   |                                                                                                                                                                      | <b>Bid Open Location</b> |                           |
| 05-SB,SLO,Mon,SBt-101-VAR          | 05 - 0J3104       | Mission bell markers to be installed on existing highway                                                                                                             | 7/8/03                   | \$955,000<br>Sacramento   |
| 06-Fre-33-111.8/133.7              | 06 - 385504       | Existing highway to be surfaced with asphalt concrete                                                                                                                | 7/22/03                  | \$8,747,000<br>Sacramento |
| 06-Tul-63-12.9/R14.7               | 06 - 339504       | Existing asphalt concrete highway to be cold planed and resurfaced with asphalt concrete, with curb ramps to be replaced, drainage to be modified, and signals to be | 7/23/03                  | \$5,081,000<br>Sacramento |
| 06-Tul-63-0.0/9.3                  | 06 - 339404       | Existing highway to be rehabilitated and upgraded by cold planning and asphalt concrete overlay, upgrade intersections and add right turn lanes, replace pumping     | 7/22/03                  | \$8,204,000<br>Sacramento |
| 07-LA-101-17.9/19.5                | 07 - 101964       | Existing highway to be widened and soundwalls on barriers constructed.                                                                                               | 7/24/03                  | \$5,768,000<br>Irvine     |
| 07-LA-101-24.0/25.6<br>18.7,27.3   | 07 - 002304       | Masonry block sound wall on concrete barrier to be constructed.                                                                                                      | 7/17/03                  | \$5,953,000<br>Irvine     |